Special Conditions of the Contract

PU painting of electric locomotives at Loco Shed Gonda for | year

S.No. | Item

Description

1 General

1. The administration reserves the right to accept or reject, any or all offers
without prejudice and assigning any reason thereof and does not bind
itself of accept the lowest of any quotation.

2. The standard IR General Conditions of Contract (GCCS-2022) with all
the correction slips up to latest as amended from time to time will be
applicable for this contract. Contractor will be considered well familiar
with the clauses of GCC. Contractor may read GCC available in the
office of Sr.DEE/TRS/GD, or download it from Railway Board website.
These are also attached with this tender document.

3. The cancellation of any document such as power or attorney, partnership
deed etc. shall forthwith be communicated by the contractor to the Rly in
writing, failing which the Rly shall have no responsibility or liability for
any action on the strength of the said documents.

4. The contractor should inform to the concerned SSE before
commencement of work and also regarding day to day working.

5. The Railway administration does not guarantee constant volume of work
to be handled by the contractor at a time. Nevertheless, the contractor
shall always and promptly provide for adequate number of staff/persons
and his authorized supervisor to comply with the workload.

6. The Contractor has to ensure the availability of adequate man power for
timely execution of work specified in the Scope of Work /Work schedule
without any deficiency. The claims by the Contractor of shortage of
employees will not be acceptable for non-completion of work within
requisite time and to the required quality.

Place of work

Loco Shed Gonda

3 Period of
Contract

12 months from the date of LOA issued.

4 Completion
period

1. Work of individual loco must be completed within 07 déys of handover
to the contractor. Beyond 07 days (from 8th day) penalty as per penalty
clause will be applicable.

2. The loco shall not be detained abnormally on account of contractor’s
team visit(s) for execution of work. The contractor should take care and
all responsibility for any detention of Loco on account of contractor’s
work. If loco is detained due to delay in contractor’s part, a penalty shall
be imposed as per the contract stipulation.

3. Normally the contractor shall be intimated through letter/-telephone/
email/ whatsapp, 1 day in advance of arrival/availability of loco.

4. Inany case the date of handover of loco shall be either actual date of

handover, OR from the date of intimation to contractor+1 day, whichever
is earlier.

5 Execution of
work

1. Work shall be started within 15 days after issue of LOA.
2. The work shall be executed at the shed premises.
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3. The wotk on each loco shall be considered to be completed only if all the
activities of the said work is executed in all respect.
4. Register shall be maintained by contractor which must record the date of
loco handover, date of satisfactory work completion and remarks of
- Railway’s authorized representative (if any). It shall be jointly signed by
concerned SSE and contractor’s representative. '

6 Consignee" 1. The consignee shall be SSE (Millwright), TRS, Electric Loco Shed,
Gonda for any and all contractual execution of work.

2. All communications regarding work shall normally be done by/with
Consignee. He/She shall be responsible for ensuring execution of work as
per contract conditions.

7 Inspection of 1. Work after completion will be checked and certified by both concerned

Work SSE and Officer of Loco Shed Gonda.

2. A summarized joint note shall be prepared which shall certify the details
of work done —amount of work done against each activity/item, penalty
applicable and additional remarks (if any). This joint note must be signed
by concerned SSE/consignee, contractor’s representative and
countersigned by concerned Officer.

3. This joint note shall also be supported a list of locos in which the said
work has been done.

4. During working stage (after initial and before final joint inspection),
Railway may inspect the quality of work being done. The defects and
deficiencies pointed out (if any) should be recorded and attended in the

: inspection register.

5. The DFT meter (duly calibrated w1th traceablllty to NPL) for
measurement shall be arranged by the contractor. The contractor should
produce the same whenever required and/or at the time of inspection.

6. The relevant documents for purchase of paints for each batch of paint to
be used from OEM/ authorlzed dealer of approved brand should be
available.

7. Record of paints and other consumables to be used. Test certificate of
paint which are not procured form OEM should be available.

8 Quantity The quantities given in the schedule are approximate. The Railway
Administration reserves the right to increase/decrease the quantity as per
variation clause of the applicable GCC.

9 Transportation | Railway shall not provide any type of transportation for this work and it has to

‘ be bome by the contractor (1f required).
10 Use Of 1. Necessary requlred PU paints, Enamel paint and anti-corrosive red-oxide
Material zinc chromate primer, kerosene oil, paint brushes, RETRO-

REFLECTIVE sticker (RADIUM) and other consumables etc. for the
subjected PU painting work shall be arranged by the contractor at his risk
& cost. :

2. Contractor will arrange all suitable tools, equipments, safety gear and
manpower for executing this work.

3. The Contractor shall arrange all the testing/measuring instruments those
are required to ensure the parameters of PU painting as per

specification/agreement condition.
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4. Railway will only provide Electricity and Water for the work (if required)
within the premises of Loco Shed Gonda. However, the contractor shall
make all necessary arrangements for tapping, cabling / lead, lift etc so as
to ensure adequate provision of this facilities up-to the site of work. In
this regard the contractor shall lay his own cables, socket points, lugs, air
/ water hoses, MS / seamless pipes etc. for provision of these facilities
up-to the site of work.

5. The successful tenderer will use the materials required for this work only
after the acceptance of concerned SSE and concerned Officer which must
be recorded in the material register for ensuring such compliance. Total
material required for at least 5 locos must be delivered to the Shed,
inspected and approved by concerned SSE and Officer, before handing
over any loco for work.

6. In order to maintain quality, it is necessary to use the materials of
standard and reputed brands only. It is clarified that manufacturer’s give
their recommendations for the products regarding drying time etc. Such
recommendations should be followed. Regarding performance
parameters like DFT (dry film thickness) and finish, relevant standards
may be followed.

7. The material used by the firm will be procured from the RDSO/ ICF
approved sources as per the vendor directory. The firm has to submit the
necessary documents for the same before starting the work.

8. All material shall be stored at the designated place inside-the shed
premise or as per the directives of SR.DEE/TRS/GD.

9. Once the painting of the locomotive is started with a specific make/brand

of paint, the same make/brand of the paint is to be used till completion of
painting for that locomotive.

Released 1. All released materials (if any) will be railway's property.

Material " 2. All such released material to be secured, packed and kept at a designated
place as decided by concerned SSE.

Warranty Warranty is applicable:for this work. Warranty shall be 03 years, from the
date of completion of work for each locomotive, for the items that are
supplied by the contractor and workmanship.

Penalty 1. If the contractor fails to start the work within 15 calendar days from the
date of issue of LOA, then from 16" day onwards a penalty of Rs 1000
per day will be imposed for delay in starting the work and it will be
deducted from the bill submitted by the.contractor.

2. Ifthe contractor fails to complete the work of individual loco within 07
working Days from the date of handover, then a penalty Rs. 1000/- will
be imposed per day or part of day from the next day & will be deducted
from the bills submitted by the contractor. This penalty will be applicable
for delay(s) on Contractor’s Account.

3. Ifthe contractor fails to to arrange rectification of defect fioticed during
the warranty period, after 30 days of re€eipt of advice from the Engineer,
a penalty of Rs. 1000/- per loco per week shall be applicable (maximum
ceiling subject to Security Deposit amount).

4. If any staff of contractor is found without ID card, a penalty of Rs. 500/-
per person per day will be applicable. Railway may also initiate /
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proceedings against trespass.

Sr.DEE/TRS/GD may condone above penalties if reasonable explanation
is made by the contractor,

Penalty shall be restricted to a maximum of 20% of bill amount.
Extension of Time With liquidated Damage (LD) for delay due to
Contractor will also be applicable as per GCC. .

Additional time for completion of work may be granted by
Sr.DEE/TRS/GD, for the delay caused on Railway Account and no
penalty will be imposed in that case.

14

Contractors
Liability -

Loco shed, Gonda has electrified tracks of 25000 Volts. Contractor and
their staffs are warned to keep away from Electric Traction wires and
fittings. They are also forbidden to approach or.come in contact with such
wires and fittings either directly in person or through articles such as
poles, bamboos, metallic rods, ladders etc. as it is likely to prove
dangerous. They are warned not to climb on to platform roofs, on top of
veh1cles/lorry/truck or structures near traction lines without the
permission of the Engineer of the shed.

The Contractor shall execute the contract in conformance to all applicable
laws of the land. The consignee shall not be liable in any way for any
penalties, claims and charges arising out of the execution of contract by
the contractor. For all such expenses and liabilities, the contractor shall be
solely responsible. This shall include any compensation claims arising
out of any accident during execution of contract.

The contractor shall be solely responsible for any damages suffered by
the consignee's property during execution of contract. The liability shall
be limited to making good the damages inflicted.

The contractor shall remain liable for theft of any Railway material by its
staff. He must take necessary proceedings against each staff to prevent
such occurrence and shall reimburse the cost of any stolen material,
which will be determined by the Railway administration. In the event of
there being repeated cases, the contract shall be liable to be terminated in
accordance with GCC 2022.

The contract against this tender shall be Outcome/activity based and
payment shall be based on the work activity completed as per scope of
work along with the instructions/directions and to the complete
satisfaction of Railway Engineer/Supervisor i.e. payment towards work
shall be made on the basis of work done as per defined unit instead of
payment on basis of manpower deployed. Since, the payment to the
contractor by Railways shall be based only on work activity/outcome, the
Contractor shall be solely responsible for utilization of man and machine
and complying to all statutory requirements of payment of wages, ESIC,
EPF etc. to the personnel utilized by the contractor for performing work
activities as per scope of work.

It shall be the sole responsibility of the contractor to observe and abide by
the provision of Labour act, such as workman compensation act, |
provident fund act, minimum wages act, payment of wages act, gratuity
act etc. and other regulations framed by the Govt. and revised from time {
to time. Contractor shall also be responsible to follow other statutory
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provisions as per labour laws as applicable to them, Railway will not be
responsible for any violation of the act or regulation by the agency.

No residential accommodation shall be provided by Railways for
contractor’s personnel. Only one storeroom in the Electric Loco shed
premises as per the convenience of Railways to keep the contractor’s
tools, consumable materials etc. may be provided during the contract
period. However, locking arrangements etc. shall be arranged by the
contractor at his own cost.

Only experienced painters are to be deputed with good workmanship to
execute the work, The Railway reserves the right to remove such workers
who are found incompetent & causing damage due to their negligent
working,

15

Issue Of
Identity Cards
By Contractors

The Contractor is bound to issue Laminated Identity cardto each and
every person employed by him and deployed for execution of the contract
work as given below, at his own cost. Failure on the part of the
Contractor to issue identity cards to their employees will be treated as
breach of contract conditions.

It is mandatory on the part of every employee, deployed by the
Contractor to keep in his possession, the identity card, issued by the
Contractor throughout the execution of the work. Failure fo possess such
identity will be treated as unauthorized persons in the Railway premises.
Such persons shall be tiable for prosecution as per law.

It is mandatory for the Contractor to submit the list of employees issued
with the identity cards and deployed for execution of the particular
contract, to the Railway's Engineer at site before commencement of the
work and also for any subsequent changes made during the execution of
work.

No claims whatsoever arising out of implementation of special conditions
pertaining to issue of Identity cards shall be admissible.

16

Payment

b)

<)

d)

e)

The standard payment terms subject to recoveries of any amount under
the liquidated damages clause of contract will be as under:

Contractor will submit the bill/tax invoice to Sr.DEE/TRS/GD, along
with final joint inspection report for the bill period. -

Payment will be made to the firm/contractor on the basis of actual work
done and after inspection, acceptance & certification of concerned SSE,
Loco Shed Gonda.

Concerned SSE/GD, will send the bill and M.B. to the SSE/PLG/GD
after entry in M.B. for acceptance of payment. Sr.DEE/TRS/GD shall
forward the passed bill to Sr.DFM/LIN for payment. Blll shall be paid by
A/C department via RTGS/NEFT.

Payment as above shall be subject to any deductions of any amount for
which the Contractor is liable under the contract against this tender
including.

All the taxes applicable as per rules will be deducted from contractor’s
bill.

GST shall be borne by Contractor (submission of Tax Invoice for the
same) and Income Tax will be deducted as per extant rules. Bidder myst™
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consider this aspect, while quoting for the work.

Cess charges

17 Since work has to be executed within Shed premises. Therefore, Cess charges
for deployment of persons for executing this work will be recovered from
contractor bill as per the rate mentioned below or as per the latest rate
applicable at the time of billing.

Monthly Cess Charges against Average No. of Labourers or Workmen
employed per day. For | to 5 person = Rs,159/-, For 6 to 10 person = Rs.312/-
.For 11 to 25 =Rs.785/-. In case number of persons deployed for the work is
more than 25 then appropriate rates will be applicable as per Rly. Bd. letter
no. F(X)1/95/1/1, dated 07.09.2021 or latest.

18 Bill Passing Sr.DEE/TRS/GONDA

Authority
19 Bill Paying Sr. DFM/LIN
Authority
20 Allocation 05-511-32
21 Performance | Performance Guarantee shall be applicable as per GCC 2022.
Guarantee
22 Security Security Deposit shall be applicable as per GCC 2022.
Deposit
23 Price variation | Price variation clause is not applicable to this tender as per extant Railway
Clause rules. Hence, the rate quoted by the tenderer and accepted by Railways shall
be treated as firm during the entire period of contract agreement.

24 Shramik Mandatory updation of Labour data on Railway's shramikkalyan portal by

Kalyan Portal | Contractor. For details refer clause 55-C of GCC 2022
Contractor is to abide by the provisions of the Payment of Wages Act &
MinimumWages Act in terms of clauses 54 and 55 of Indian Railways
General Condition of Contract. In order to ensure the same, an application has
been developed and hosted on the website
'‘www.shramikkalyan.indianrailways.gov.in'. The contractor shall register his
firm/company etc. And upload requisite details of labour and their payment in
this portal.

25 Agreement 1. Non-Judicial stamp duty paper of Rs. 100/- will have to be deposited by

And Stamp the contractor for execution of agreement.
Duty 2. It will be the responsibility of contractor to sign the agreement within 7

days after notice/ intimation from the office that agreement is ready.

3. Contractor will also submit a notarized affidavit on stamp paper of Rs.
10/-, that in case special writ petition pending before the Hon. Supreme
court regarding the value of stamp paper for execution of such agreement
is decided in favor of Government, the Contractor will deposit the
amouitt in excess of Rs. 100/- towards stamp duty in the account of State
Government. Format shall be provided with LOA.

4. Until a formal agreement is prepared and executed, letter of acceptance of
this tender shall constitute a binding contract between the Railway and

the Contractor.
5. Before Agreement vetting by finance, no payment will be made to the

firm.
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