HART SR / Government of India
Y& HAT / Ministry of Railways

QI AL / Railway Board)

No. 2022/CE-I/CT/GCC-2022/POLICY/Pt.I New Delhi, Dated 25.09.2024

To,
As per list attached.

Sub: Indian Railways Standard General Conditions of Contract, April 2022
(Advance Correction Slip No. 7)

Please find enclosed herewith Advance Correction Slip No. 7 to Indian Railways
Standard General Conditions of Contract, Apnl-2022.

2. This shall be applicable to Works Contract of Indian Railways with prospective

effect.
3. This issues with the concurrence of the Finance Directorate and approval of Board
(ML, MF).
DA: As above.
fid
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[Rly No. 030-47598, MTNL No. 011-23047598]
e-mail address: dceg@rb.railnet.gov.in

No. 2022/CE-I/ICT/GCC-2022/POLICY/Pt.I New Delhi, Dated 25.09.2024

Copy forwarded for information to:
(1) The PFAs, All Indian Railways.
(ii} Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail

Bhawan, New Delhi.
byt

For Member Finance
Signature Not

Verifie \

Digitaty signed py
MOHIT MAN KAR
Date: 2026.¢6.17
19:22:5

Reason: PS-CRIS
Location:bldw Delhi



LIST FOR DISTRIBUTION (Ne. 2022/CE-I/CT/GCC-2022/POLICY/Pt.1, dated 25.09.2024)

1. General Managers, All Indian Railways & Production Units

2. General Manager (Con}, N.F. Railway, Guwahati

3. General Manager /CORE, Allahabad

4. Chief Administrative Officers (Con}, All Indian Railways (Except N F. Railway)
5. Principal Chief Engineers, All Indian Railways

A)

—

CAOQ, COFMOW, Tilak Bridge, New Delhi
Principal CAO, Diesel Loce Modemization Works, Patiala (Punjab)
CAOQ (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar

w

{B)

Director General, RDS(), Manak Nagar, Lucknow

Director General, NAIR, Vadodara

Director General, IRICEN, Pune — 411 001 (Maharashira)

Director General, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashirz)

Director General, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017

Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar)

Director General, IRTTM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

NA kLN~

()
CMD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076
CMD, IRCON International Limited, C-4, District Centre, Saket, New Delhi- 110017
CMD, RITES Lid., RITES Bhawan, Plot No.1, Sector-29, Gurgaon
CMD, RVNL, August Kranti Bhawan,Plot No.25, 1* Floor, Bhikaji Cama Place, New Delhi
CMD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020
CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-110001
MD, DFCCIL, 5* Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001
Chairman, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-1, New Delhi- 110021
MD, CRIS, Chanakyapur, New Delhi
10. CMD, RailTel Corporation of India Ltd, Plot No, 143, Institutional Area, Sector-44, Gurgaon — 122003
11. CME, IROAF, 12% Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092
12. CMD, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, LodhiRoad, Pragati
Vihar, New Delhi )
13. CMD, IRCTC 1ud., B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhi 110001
14. CMD, Braithwaite & Ce. limited, 5 Hide Road Kotkata 700043
Copy to:
(A)

R ARG S

General Secretary, IRCA, DRM Office, New Delhi
General Secretary, AIRF, Rail Bhawan, New Delhi
General Secretary, NFIR, Rail Bhawan, New Delhi
General Secretary, IRPOF, Rail Bhawan, New Delhi
General Secretary, FROA, Rail Bhawan, New Dethi
General Secretary, AIRPA, Rail Bhawan, New Delhi
General Secretary, AISC & STREA, Rail Bhawan, New Delhi
The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan

0. General Secretary, RBSSS Association, Rail Bhawan

1. The Secretary, REMSA, Rail Bhawan

12. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan
(B)

1. Concemned PSO for kind information of Chairman cum CEO, M/Infra, M/T&RS M/O&BD, M/Finance,
Railway Board
Adv./MR, EDPG/MR, OSD/MR, OSR{Co-ord)/MR
Chief Vigilance Officers, All Indian Railways
DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele,
AM/C&IS, AM/Sig., AM(Plg.), PED{B&S), PED(Vigilance), EDCE(P), PED/Safety, PED/Gati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-1), ED/GS(Civil-II), EDVGS(Elect.),
ED/GS(S&T), ED/GS/SD, EDW(Plg.), EIML&A), ED{PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED(
Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED{Accounts), ED/T&MPP, EDME(Chg.}, EDME(Frt.),
ED/Plg., JS(conf), IS(P), JIS(G), JS(D), Vigilance-1IL, Vig{Conf) of Railway Board.
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Advance Correction Slip No. 7 to Indian Railwavs Standard General Conditions of
Contract, April 2022

Tender Form (First Sheet), Annexure-I, Part I of GCC shall be read as under:

ANNEXURE -1
RAILWAY
TENDER FORM (First Sheet)
Tender No.
Name of Work
To
The President of India
Acting through the Railway
'We have read the various conditions to tender attached hereto
and agree to abide by the said conditions. I/'We also agree to keep this offer open for acceptance
for a period of days from the date fixed for closing of the tender and in default thereof,

I/'We will be liable for forfeiture of my/our “Bid Security”. I'We offer to do the work for

Railway, at the rates quoted in the attached bill(s) of quantities and hereby bind
myself/ourselves to complete the work in all respects within months from the
date of issue of letter of acceptance of the tender.

2. I/'We also hereby agree to abide by the Indian Railways Standard General Conditions of
Contract, with all correction slips up-to-date and to carry out the work according to the Special
Conditions of Contract and Specifications of materials and works as laid down by Railway in the
annexed Special Conditions/Specifications, Standard Schedule of Rates (SSOR) with all
correction slips up-to-date for the present contract.

3. A Bid Security of % has already been deposited online/ submitted as Bank
Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to any
other right or remedies in case my/our Tender is accepted and if:

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender
document;

(b) I/We do not execute the contract documents within seven days after receipt of notice issued
by the Railway that such documents are ready; and

(¢) I/We do not commence the work within fifteen days after receipt of orders to that effect.

M’. % o5t



4, (a) /'We am/are a Startup firm registered by ........................ Department of Industrial
Policy and Promotion (DIPP) and my registration number is ................ valid upto
...................... (Copy enclosed) and hence exempted from submission of Bid Security.

5.  We are a Labour Cooperative Society and our Registration No. is .................... with
....................... and hence required to deposit only 50% of Bid Security.

6. Until a formal agreement is prepared and executed, acceptance of this tender shall
constitute a binding contract between us subject to modifications, as may be mutually agreed to
between us and indicated in the letter of acceptance of my/our offer for this work.

Signature of Tenderer(s)

Date

Address of the Tenderer(s)

%A.LH
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AT WPR / Government of India
YA FATEI / Ministry of Railways
(= TE / Railway Board)-

No. 2022/CE-V/CT/GCC-2022/POLICY New Delhi, Dated 20.12.2024

To,
As per list attached.

Sub: Indian Railways Standard General Conditions of Contract, April
2022 (Advance Correction Slip.8)

Please find enclosed herewith Advance Correction Slip No.8 to Indian Railways
Standard General Conditions of Contract, April-2022. ‘ '

2. This shall be applicable to Works Contract of Indian Railways with prospective
effect. '

3.  This issues with the concurrence of the Finance Directorate and approval of Board

(MI, MF).

DA: As above.

@%@w
(frerer T
[Rly No. 030-47598, MTNL No. 011-23047598]
e-mail address: padcegrb@gmail.com, deeg@rb.railnet.gov.in

No. 2022/CE-I/CT/GCC-2022/POLICY New Delhi, Dated 20.12.2024

Copy forwarded for information to:
- (i) The PFAs, All Indian Railways.
(i) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail

Bhawan, New Delhi.

For Member Finance



LIST FOR DISTRIBUTION (No. 2022/CE-I/CT/GCC-2022/POLICY dated 20.12.2024)

(A)

(B)
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General Managers, All Indian Railways & Production Units

General Manager (Con), N.F. Railway, Guwahati

General Manager /CORE, Allahabad

Chief Administrative Officers {Con), All Indian Railways (Except N.F. Railway)
Principal Chief Engineers, All Indian Railways

CAQO, COFMOW, Tilak Bridge, New Delhi
Principal CAD, Diesel Loco Modernization Works, Patiala (Punjab)
CAO (Workshop Projects), Chamber Bhawan, Judge’s Court Road, Anta Ghat, Patna-200001, Bihar

Director General, RDSO, Manak Nagar, Lucknow

Director General, NAIR, Vadodara

Director General, IRICEN, Pune — 411 00! (Maharashtra)

Director General, [RIEEN, PB No.-233, Nasik Road-422101 (Maharashitra)

Director General, IRISET, Taa Naka Road, Lalla Giugia, Secunderabad-500017

Director, IRIMEE, Jamalpur Disti-Tamalpur, PIN-811214 (Bihar)

Director General, [RITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

- CMD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apolio Hospital, New Delhi- 110076

CMD, IRCON International Limited, C-4, District Centre, Saket, New Delhi- 110017

CMD, RITES Ltd., RITES Bhawan, Plot No.1, Scctor-29, Gurgaon

CMD, RVNL, August Kranti Bhawan,Plot No.25, 1* Floor, Bhikaji Cama Place, New Delhi

CMD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020

CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-1100¢1

MD, DFCCIL, 5" Floar, Pragati Maidan Metro Station Building Complex, New Delhi-110001
Chairman, RLDA, Near Szfdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- 110021

MD, CRIS, Chanakyapur, New Dielhi

CMD, RailTel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon — 122003

. CME, IROAF, 12 Floor, Core-1, Scope Minar, Distt. Centre, Laxmi NMagar, Delhi- 110092
. CMD, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, LodhiRoad, Pragati

Vihar, New Dclhi

. CMD, IRCTC Lid., B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhi 110001
. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043

Copyto:

(A)
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General Secretary, IRCA, DRM Office, New Delhi

General Secretary, AIRF, Rail Bhawan, New Delhi

General Secretary, NFIR, Rail Bhawan, New Delhi

General Secretary, IRPOF, Rail Bhawan, New Delhi

General Secretary, FROA, Rail Bhawan, New Delhi

General Secretary, AIRPA, Rail Bhawan, New Delhi

General Secretary, AISC & STREA, Rail Bhawan, New Delhi

The Secretary, RBSS, Group (A) Offices Association, Rail Bhawaa
The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan

. General Secretary, RBSSS Association, Rail Bhawan
. The Secretary, REMSA, Rail Bhawan
. The Secretary, Railway, Group (D) Employecs Association, Rail Bhawan

. Concemed PSO for kind information of Chairman cum CEQ, M/Infra, M/T&RS M/O&BD, M/Finance,

Railway Board

Adv./MR, EDPG/MR, OSD/MR, OSR{Co-ord)/MR

Chief Vigilance Officers, Al Indian Railways

DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele,
AM/C&IS, AM/Sig., AM(Pig.), PED{B&S), PED(Vigilance), EDCE(P), PED/Safety, PED/Gati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS{Civil-I), ED/GS(Civil-II), ED/GS(Elect.),
ED/GS(S&T), ED/GS/SD, EDW(Plg.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.),
ED( Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED{Accounts), ED/T&MPP, EDME(Chg.), EDMF(Frt.),
ED/Plg., IS(conf), JS(P), JS(G), JS(D), Vigilance-III, Vig(Conf) of Railway Board.
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Advance Correction Slip No.8 to Indian Railways Standa neral Conditions of
Contract, April 2022

Annexure-XI, Part-11 of GCC shall be read as under:

ANNEXURE - X1
Reference Para 62.(1)

Registered Acknowledgement Due/Standard Correspondence through IR-WCMS/Email on
registered IREPS Email

PROFORMA OF TERMINATION NOTICE

RAILWAY
{Without Prejudice)
No. ' Dated
To
M/s

Dear Sir,

Contract Agreement Na.

In connection with

Forty eight hours (48 hrs.) notice was given to you under this office letter of even no.,
dated ; but you have taken no action to commence the work/show adequate
progress of the work.

Since the period of 48 hours’ notice has already expired, the above contract stands
rescinded in terms of Clause 62 of the Standard General Conditions of Contract and the balance
work under this contract will be carried out independently without your participation. Your
participation as well as participation of every member/pariner in any manner as an individual or
a partnership firm/JV is hereby debarred from participation in the tender for executing the
balance work and your Security Deposit shall be forfeited and Performance Guarantee shall also
be encashed.

The Final measurements of work executed by you against the said contract will be
taken/stacted on at hrs. at site. The measurement will be continued till
all the measurement are taken. You are advised to be present at site on the above mentioned date
and time to witness the measurements, otherwise measurements will be taken ex-parte and
thereafter, variation (addendum & cormrigendum) & final bill of work executed till date of
termination based on ex-parte final measurements shall also be processed ex-parte.

Yours faithfully

EJ w . For and on behalf of the President of India
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AT EIDN / Government of India
& Farea / Ministry of Railways

QR 9% / Railway Board)
Ne. 2022/CE-I/CT/GCC-2022/POLICY/Pt.I New Delhi, Dated 09.01.2025
To,
As per list attached.

Sub: Indian Railways Standard General Conditions of Contract, April 2022
(Advance Correction Slip No.9)

Please find enclosed herewith Advance Correction Slip No.9 to Indian Railways
Standard General Conditions of Contract, April-2022,

2. This shall be applicable to Works Contract of Indian Railways with prospective effect.

3. - This issues with the concurrence of the Finance Directorate and approval of Board .(MI,
MF).

DA: As above.

RAdus ff| $Sh.ehes O
[Rly No. 030-47598, MTNL No. 011-23047598]
¢-mail address: padcegrb@gmail.com, deceg@rb.railnet.gov.in

No. 2022/CE-L/CT/GCC-2022/POLICY/Pt.I New Delhi, Dated 09.01.2025

Copy forwarded for information to:
(i) The PFAs, All Indian Railways.
(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan,

New Delhi.
Pogt -

For Member Finance



LIST FOR DISTRIBUTION (Ne. 2022/CE-KCT/GCC-2022/POLICY/Pt.I dated 09.01.2025)

(A)
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General Managers, All Indian Railways & Production Units

General Manager (Con), N.F. Railway, Guwahati

General Manaper /CORE, Allahabad

Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
Principat Chief Pngineers, All Indian Railways

CAO, COFMOW, Tilak Bridge, New Deihi
Principal CAQ, Diesel Loco Modemization Works, Patiala (Punjab)
CAOQ (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar

Director Genenal, RDS0, Manak Nagar, Lucknow

Director General, NAIR, Vadodara

Director General, IRICEN, Pune — 411 001 (Maharashtra)

Director General, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)

Director General, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017

Director, IRIMEE, Tamalpur Distt-Jamalpur, PIN-811214 (Bihar)

Director General, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

CMD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076
CMD, IRCON International Limited, C-4, District Centre, Saket, New Delhi- 110017

. CMD, RITES Lid., RITES Bhawan, Plot No.1, Sector-29, Gurgaon

CMD, RVNL, August Kranti Bhawan,Plot No.25, 1¥ Floor, Bhikaji Cama Place, New Delhi
CMD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020

CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Dethi-110001

MD, DFCCIL, 5® Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001
Chairman, RLI}A, Near Safdarjung Railway Station, Moti Bagh, Phase-1, New Dethi- 110021
MD, CRIS, Chanakyapur, New Delhi

. CMD, RailTel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon — 122003
. CME, IROAF, 12® Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092
. CMD, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, LodhiRoad, Pragati

Vihar, New Delhi

. CMD, IRCTC Ltd., B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhi 110001
. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkatz 700043

Copy to:

- {A)

(B)

NN ST NI

General Secretary, IRCA, DRM Office, New Dethi

General Secretary, AIRF, Rail Bhawan, New Delhi

General Secretary, NFIR, Rail Bhawan, New Delhi

General Secretary, IRPOF, Rail Bhawan, New Delhi

General Secretary, FROA, Rail Bhawan, New Delhi

General Secretary, ATRPA, Rail Bhawan, New Delhi

General Secretary, AISC & STREA, Rail Bhawan, New Delhi

The Secretary, RBSS, Group (A} Offices Association, Rail Bhawan
The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan

. General Secretary, RBSSS Association, Rail Bhawan
. The Secretary, RBMSA, Rail Bhawan
. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan

. Congerned PSO for kind information of Chairman cum CEQ, M/Infra, M/T&RS M/O&BD, M/Finance,

Railway Board

Adv./MR, EDPG/MR, OSD/MR,, OSR(Co-ord)}/MR

Chief Vigilance Officers, All Indian Railways

DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM{ME), AM/Tele,
AM/C&IS, AM/Sig., AM(Plg), PED{B&S), PED{Vigilance), EDCE(P), PED/Safety, PED/Gati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-I), ED/GS(Civil-I), ED/GS(Elect.),
ED/GS(S&T), ED/GS/SD, EDW(Pig), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.),
EIDX Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED{Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.), -
ED/Plg., JS(conf}, IS(P), IS(G), J3(D), Vigilance-111, Vig{Conf) of Railway Board.
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Advaace Correction Slip No.9 to Indian Railways Standard General Conditions of
Contract, April 2022

A. Para 16.(4), Part I1 of GCC-2022 shall be read as under:-

16.(4) Performance Guarantee

The procedure for obtaining Performance Guarantee is outlined below:

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21
(Twenty one) days from the date of issue of Letter of Acceptance (LOA). Extension of time
for submission of PG beyond 21 (Twenty one) days and upto 60 days from the date of issue
of LOA may be given by the Authority who i1s competent to sign the contract agreement.
However, a penal interest of 12% per annum shall be charged for the delay beyond
21(Twenty one) days, i.e. from 22™day after the date of issue of LOA. Further, if the 60™day
happens to be 2 declared holiday in the concemned office of the Railway, submission of PG
can be accepted on the next working day.

Tn all other cases, if the Contractor fails to submit the requisite PG even after 60 days
from the date of issue of LOA, the contract is liable to be terminated. In case contract is
terminated railway shall be entitled to forfeit Bid Security and other dues payable to the
contractor against that particular contract, subject to maximum of PG amount. In case a
tenderer has not submitted Bid Security on the strength of their registration as a Startup
recognized by Department of Industrial Policy and Promotion (DIPP) under Ministry of
Commerce and Industry, DIPP shall be informed to this effect.

The failed Contractor shall be debarred from participating in re-tender for that work.

(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the
following forms, amounting to 5% of the original contract value:-

(i) A deposit of Cash;

(n)  Irrevocable Bank Guarantee;

(i) Insurance Surety Bond as per Annexure-XVIIL
Note:

I. The provision of Insurance Surety Bond shall be for all contracts having
DOC within 36 months only.

2. In case DOC extends beyond 36 months, fresh Insurance Surety Bond or
any other form of Performance Guarantee prescribed in GCC for the
balance amount shall be submitted by agency, otherwise necessary action
will be taken as per terms of Agreement.

(iv)  Government Securities including State Loan Bonds at 5% below the market value;
é’ 3 M
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(v} Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of
India;

(vi)  Guarantee Bonds executed or Deposits. Receipts tendered by any Scheduled
Commercizl Bank of India;

(vii))  Deposit in the Post Office Saving Bank;

(viii) Deposit in the National Savings Certificates;

(ix)  Twelve years National Defence Certificates;

(x)  Ten vears Defence Deposits;

(xi)  National Defence Bonds and

(xii)  Unit Trust Certificates at 5% below market value or at the face value whichever is
less. Also, FDR in favour of FA&CAQ (free from any encumbrance) may be
accepted.

(c) The Performance Guarantee shall be submitted by the successful bidder after the
Letter of Acceptance (LOA) has been issued, but before signing of the contract agreement.
This P.G. shall be initially valid upto the stipulated date of completion plus 60 days beyond
that. In case, the time for completion of work gets extended, the Contractor shall get the
validity of P.G. extended to cover such extended time for completion of work plus 60 days.

(d)  The value of PG to be submitted by the Contractor is based on original contract value
and shall not change due to subsequent variation(s) in the original contract value.

() The Performance Guarantee (PG) shall be released after physical completion of the
work based on '‘Completion Certificate' issued by the competent authority stating that the
Contractor has completed the work in all respects satisfactorily.

()  Whenever the contract is rescinded, the Performance Guarantee already submitied for
the coniract shall be encashed. :

(g) The Engineer shall not make a claim under the Performance Guarantee except for
amounts to which the President of India is entitled under the contract (not withstanding
and/or without prejudice to any other provisions in the contract agreement) in the event of:

(i) Failure by the Contractor to extend the validity of the Performance Guarantee as
described herein above, in which event the Engineer may claim the full amount of the
Performance Guarantee. '

(i)  Failure by the Contractor to pay President of India any amount due, either as agreed
by the Contractor or determined under any of the Clauses/Conditions of the Agreement,
" within 30 days of the service of notice to this effect by Engineer.

(ii)) The Contract being determined or rescinded under clanse 62 of these conditions.

&W'
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B. New Annexure — XVII, Part-II of GCC-2022 shall be read as under:-

ANNEXURE-XVI
Reference Para 16.(4)

Insurance Surety Bond for Performance Security

Name of the issuer of surety bond:

President of India,

Acting

through........ s

Railway

Date:...............

Surety Bond No: ... Issue Date:.......... el
Amountof Bond: .........cooiiniiiii Expiry Date:........... cereeai

WHEREAS, In consideration of the President of India acting through
eerereraerenn, (Designation & address of contract signing
authority),......... Railway,............ooeieol. , (bereinafter called “The Railway™) having
accepted the bid of M/S XXXXX hereinafter called the contractor, for the work of XXX under
invitation for bids No XXXX Dated XXXXX, Vide Letter of Acceptance No.............

AND

WHEREAS, the contractor is required to fumish Performance Security for the sum of . XXXX
(Rupees XXXX Only), in the form of Surety Bond, being a condition precedent to the 31gmng
of the contract agreement.



SB No: : Date:

WHEREAS, we,

(Name of insurance company) hereinafter called the Surety,

acting through [Designation{s) of the authorised person of the Surety], have, at the request of
the M/s. XXXX contractor, agreed to give Bond for performance security/ additional
performance security as hereinafter contained:

1.

KNOW ALL MEN by these present that [/We, the undersigned [insert name(s) of
authorized representatives of the Surety], being fully authorized to sign and incur
obligations for and on behalf of the Surety, confirm that the Surety, hercby, unconditionally
and irrevocably Bond to pay the Railway the full amount in the sum of XXXX (Rupees
XXXX Only) as above stated.

The Surety undertakes to immediately pay on presenfation of demand by the Railway any

amount up to and including aforementioned full amount without any demur, reservation or

recourse. Any such demand made by the Railway on the Surety shall be final, conclusive

and binding, absolute and unequivocal notwithstanding any disputes raised/pending before

any Court, tribunal, arbitration or any authority or any threatened litigation by the Bidder or
Bank.

On payment of any amount less than aforementioned full amount, as per demand of the
Railway, the Bond shall remain valid for the balance amount i.e. the aforementioned full

amount less the payment made to the Railway.

The Surety shall pay the amount as demanded immediately on presentation of the demand
by Railway without any reference to the contractor and without the Railway being required
to show grounds or give reasons for its demand or the amount demanded.

The Surety Bond shall be unconditional and irrevocable.

The Bond hereinbefore shall not be affected by any change in the constitution of the Surety
or in the constitution of the Contractor.

The Surety agrees that no change, addition, modifications to the terms of the Contract

Agreement or to any documents, which have been or may be made between the Railway and
the Contractor, will in any way release us from the liability under this Bond; and the Surety,

hereby, waives any requirement for notice of any such change, additlon or modification to

the Surety.

This Bond is valid and effective from the date of its issue, which is [insert date of issuej.

The Bond and our obligations under it will expire on XXXX (Expiry Date). All demands for
payment under the Bond must be received by us on or before that date.

The Surety agrees that the Railways right to demand payment of aforementioned full amount

in one instance or demand payments in parts totalling up to the aforementioned full amount

in several instances will be valid until either the aforementioned full amount is paid to the

- Railway or the Bond is released by Railway before the Expiry date.

10.

11.

The Surety agrees that its obligation to pay any amount demanded by the Railway before the
expiry of this Bond will continue until the amount demanded has been paid in full.
The expressions Surety and Railway hercinbefore used shall include their respective

successors, administrators and assigns.
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12.

13.

14,

The Surety hereby undertakes not to revoke the Bond during its currency, except with the
previous consent in writing of the Railway. This Bond is subject to the Uniform Rules for
Demand Bonds, ICC Publication No. 758.

We, the Surety Insurer, further agree that the Authority shall be the sole judge to decide as to
whether the Bidder is in default of due and faithful fulfilment and compliance with the terms
and conditions contained in the Bidding Documents including, inter alia, the failure of the
Bidder to keep its Bid open during the Bid validity period set forth in the said Documents,
and the decision of the Authority that the Bidder is in default as aforesaid shall be final and
binding on us, notwithstanding any differences between the Authority and the Bidder or any
dispute pending before any Court, tribunal, arbitrator or any other authority.

The Bond shall be in addition to and without prejudice to any other security Bond (s) of the
contractor in favour of the Railway available with the Railway. The Surety, under this Bond,
shall be deemed as Principal Debtor of the Railway.

Notwithstanding anything to the contrary contained in these presents,

QOur liability under this Surety Bond shall not exceed XXXX (Rupees XXXXX Only).

This Surety Bond shall be valid up to XXXX (being the date of expiry),

Unless the bank is served a written claim or demand on or before XXXX [date of expiry] all
rights under this Bond shall be forfeited and the Surety shall be relieved and discharged
from ali liabilities under this Bond irrespective of whether or not the original Surety bond is
returned to the Surety.

Dated  the day of 2024

15. The Insurance Surety Bond shall be verified by sending mail to
[customer.care@sbigeneral.in].

Place............. Bank’s Seal and authorized signature(s)
[Name in Block letters] ......................
[Designation with Code No.j ......................
[P/Attorney] No.

Witness

1.

2.

AKXk ERR

[Note: All italicized texts are for guidance on how to prepare this Insurance Surety Bond and
shall be deleted from the final document. ]



HR T IR / Government of India

T HATSA / Ministry of Railways
Q@ AL / Railway Board)
No. 2022/CE-I/CT/GCC-2022/POLICY New Delhi, Dated 04.03.2025
To,
As per list attached.

Sub: Indian Railways Standard General Conditions of Contract, April
2022 (Advance Correction Slip No. 10)

Please find enclosed herewith Advance Correction Slip No.10 to Indian
Railways Standard General Conditions of Contract, April-2022,

2. This shall be applicable to Works Contract of Indian Railways with prospective
effect. '

3. This issues with the concurrence of the Finance Directorate and approval of Board
(MI, MF).

DA: As above, | 7
| PaiEid
s e sh.ehiaa oS

[Rly No. 030-47598, MTNL No. 011-23047598]
e-mail address: padcegrb@gmail.com, deeg@rb.railnet.gov.in

No. 2022/CE-I/CT/GCC-2022/POLICY New Delhi, Dated 04.03.2025
Copy forwarded for information to:

(i) The PFAs, All Indian Railways.
(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail

Bhawan, New Delhi.

For Member Finance



LIST FOR DISTRIBUTION (Ne. 2022/CE-I/CT/GCC-2022/POLICY dated 04.03.2025)
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General Managers, All Indian Railways & Production Units

General Manager {Con), N.F. Railway, Guwahati

General Manager /CORE, Allahabad

Chief Administrative Officers (Con), All [ndian Railways (Except N.F. Railway)
Principal Chief Engineers, All Indian Railways

CAQ, COFMOW, Tilak Bridge, New Delhi
Principal CAQ, Diesel Loco Modemization Works, Patiala (Punjab)
CAOQ (Workshop Projects), Chamber Bhawan, Judge’s Court Road, Anta Ghat, Patna-800001, Bihar

Director General, RDSQ, Manak Nagar, Lucknow

Director General, NAIR, Vadodara

Director General, IRICEN, Pune — 411 001 (Maharashtra)

Director General, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)

Director General, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017

Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar)

Director General, IRITM, Sarswati Residential Estate, [RITM Campus, Manak Nagar, Lucknow

CMD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076
CMD, IRCON International Limited, C-4, District Centre, Saket, New Delhi- 110017

CMD, RITES Ltd., RITES Bhawan, Plot No.1, Sector-29, Gurgaon

CMD, RVNL, August Kranti Bhawan,Plat No.25, 1* Floor, Bhikaji Cama Place, New Delhi
CMD, MRVC Ltd., Churchgate Station Bidg, Mumbai- 400020

CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-110001

MD, DFCCIL, 5™ Floor, Pragati Maidan Metro Station Building Complex, New Delhi- 1 10001
Chairman, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- 11002]

MD, CRIS, Chanakyapur, New Dethi

. CMD, RailTel Corporation of India Ltd. Plot No. 143, [nstitutional Area, Sector-44, Gurgaon — 122003
. CME, IROAF, 12 Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092
. CMD, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, LodhiRoad, Pragati

Vihar, New Delhi

. CMD, IRCTC Lid., B-148, 1 1th Floor, Statesman House, Barakhamba Road, New Dethi 110001
14,

CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043

Copy to:

(A)

(B}

-

General Secretary, IRCA, DRM Office, New Delhi
General Secretary, AIRF, Rail Bhawan, New Delhi
General Secretary, NFIR, Rail Bhawan, New Delhi
General Secretary, IRPOF, Rail Bhawan, New Delhi
General Secretary, FROA, Rail Bhawan, New Delhi

" General Secretary, AIRPA, Rail Bhawan, New Delhi

General Secretary, AISC & STREA, Rail Bhawan, New Delhi
The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan

. General Secretary, RBSSS Association, Rail Bhawan
. The Secretary, RBMSA, Rail Bhawan
. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan

Concerned PSO for kind information of Chairman cum CEQ, M/Infra, M/T&RS M/O&BD, M/Finance,
Railway Board
Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ord)/MR
Chief Vigilance Officers, All Indian Railways
DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec), AM(RS), AM(ME), AM/Tele,
AM/C&IS, AM/Sig., AM{(Plg.), PED({B&S), PED(Vigilance), EDCE(P), PED/Safety, PED/Gati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-I), ED/GS(Civil-1I), ED/GS(Elect.),
ED/GS(S&T), ED/GS/SD, EDW{Plg), ED{L&A), ED(PSU), EDVE, EIN{Safety), ED(Sig. Dev.),
ED( Tele}), EDRS(G), EDEE(G), EDFE, EDE(N), ED{ Accounts), ED/T&MPP, EDME(Chg.}, EDME(Fr.),
ED/Plg., JS(conf), JS(P), JS(G), JS(D), Vigitance-III, Vig(Conf) of Railway Board.
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Advance Correction Slip No.10 to Indian Railways Standard General Conditions of
Contract, April 2022

New Clause 64.(1)(i)(a), Part-II of GCC shall be read as under:-

64.(1)(i)(a): In the event of any dispute or difference between the parties hereto as to the
construction or operation of this contract, or the respective rights and liabilities of the parties on
any matter in question, dispute or difference on any account or as to the withholding by the
Railway of any certificate to which the Contractor may claim to be entitled to, or if the Railway
fails to make a decision within 120 days, then and in any such case, but except in any of the
“excepted matters” referred to in Clause 63.1 of these Conditions, the Contractor, after 120 days
but within 180 days of his presenting his final claim on disputed matters shall demand in writing
that the dispute or difference be referred to arbitration.

New Clause 64.(1)(i)(b), Part-II of GCC shall be read as under:-

64.(1)(i)(b): Arbitration as a method of dispute resolution should not be routinely or
automatically included in procurement contracts/tenders, especially in large contracts.

New Clause 64.(1)(i{(c), Part-II of GCC shall be read as under:-

64.(1)()(c): As a norm, arbitration as a method of dispute resolution may be restricted to
disputes with a value less than Rs. 10 crore. This figure is with reference to the value of the
dispute (not the value of the contract, which may be much higher).

New Clause 64.(1)Xi)(d), Part-II of GCC shall be read as under:-

64.(1){(i)(d): Inclusion of arbitration clauses covering disputes with a value exceeding Rs. 10
crore, should be based on careful application of mind and recording of reasons and with the
approval of an officer not below the rank of Senior Administrative Grade (SAG) or the
Accepting Authority of the tender whichever is higher.

Clause 64.(3)(a), Part-II of GCC shall be read as under:-

64.3Ka): The Arbitral Tribunal shall consist of a panel of threc arbitrators. General
Manager/Additional General Manager will appoint two arbitrators, one railway nominee and
other from among the contractor’s nominee. Contractor can recommend his nominee either from
approved panel of Railways or from approved panel of Indian Council of Arbitration (ICA)
within 30 days from the date of dispatch of approval of written and valid acceptance of demand
for arbitration by the General Manager/Additional General Manager.

64.(3)(a)(1): If contractor wants to choose his nominee from Railway panel, the Railway will
send a panel of at least four (4) names of retired Railway Officers empanelled to work as
Arbitrator within 30 days from the day when a written and valid demand for arbitration is

ol by
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received by the General Manager/Additional General Manager. Contractor will be asked to
suggest to General Manager/Additional General Manager at least 2 names out of the panel for
appointment as Contractor’s nominee within 30 days from the date of dispatch of the request by
Railway. The General Manager/Additional General Manager shall appoint at least one out of
them as the Contractor’s nominee within 30 days from the receipt of the names of Contractor’s
nominees. The railway panel shall be provided free of cost to the contractor.

64.(3)(a)(ii): If contractor wants to choose his nominee from Indian Council of Arbitration panel,
Contractor will send at least 2 names of Arbitrators from the ICA panel for appointment as
Contractor’s nominee within 30 days from the date of dispatch of the request by Railway. The
General Manager/Additional General Manager shall appoint at least one out of them as the
Contractor’s nominee within 30 days from the receipt of the names of Contractor’s nominees.
Nomination and appointment of arbitrators from ICA panel shall be as per the ICA Rules for
Domestic Commercial Arbitration and amended from time to time.

Some general guidelines of ICA Rules for Domestic Commercial Arbitration are as under:-

i.  Contractor may access the ICA's panel of arbitration through ICA's official webpage:

https://icaindia.co.in/pdf/Engineers.pdf.

ii. A formal request for nomination shall be submitted to ICA, accompanied by:-
a. A brief Statement of Claim outlining the nature and quantum of the disputes.
b. A copy of the relevant contract and any supporting documents.
c. A copy of the notice intimating the other party of the initiation of arbitration

proceedings, with proof of delivery (if any).

iii. Ad-hoc appointment fees for the nomination and appointment of arbitrators shall be as
per the ICA Rules for Domestic Commercial Arbitration and revised from time to time
and shall be submitted along with the request. '

Clause 64.(3)(b), Part-II of GCC shall be read as under:-

64.(3)(b): Two sclected arbitrators are free to select presiding arbitrator (3™ arbitrator) within
thirty (30) days from the date of their appointment. The presiding arbitrator may be selected from
approved panel of Railways or approved panel of Indian Council of Arbitration (as per mutual
agreement), which will be approved by General Manager/Additional General Manager. General
Manager/Additional General Manager shall complete this exercise of appointing the Arbitral
Tribunal within 30 days from the receipt of the names of all the three arbitrators.

Clause 64.(3)(¢)(i), Part-II of GCC shall be read as under:-

64.(3)c)(i): If one or more of the arbitrators appointed as above refuses to act as arbitrator,
withdraws from his office as arbitrator, or vacates his/their office/offices or is/are unable or
unwilling to perform his functions as arbitrator for any reason whatsoever or dies or in the
opinion of the General Manager/Additional General Manager fails to act without undue delay,
the General Manager/Additional General Manager shall appoint new arbitrator/arbitrators to act
in his/their place in the same manner in which the earlier arbitrator/arbitrators had been

w ,

oS\ o'L\.“‘S

J',f



appointed. Such re-constituted Tribunal may, at its discretion, proceed with the reference from
the stage at which it was left by the previous arbitrator (s).

Clause 64.(3)(c)(iii), Part-II of GCC shall be read as under:-

64.3(c)(iii): (i) Qualification of Railway Empanelled Arbitrator (s):

(a) Retired Railway Officers not below SA Grade level, one year after his date of
retirement.

(b) Age of arbitrator at the time of appointment shall be below 70 years.

(c) Persons not involved in any current vigilance/CBI cases or against whom
disciplinary or prosecution proceedings are not in process.

(d) Persons who had not been imposed a major penalty or two or more minor
penalties or against whom administrative action has not been taken three times
of more or

(e) Persons who have not been imposed one minor Penalty and against whom two
administrative actions have not been taken as a result of vigilance/CBI action
while in service on Railways.

(i) An arbitrator may be appointed notwithstanding the total number of arbitration cases in
which he has been appointed in the past.

(iii) While appointing arbitrator(s) under Sub-Clause 64.(3)(a), 64.(3)(a)(i), 64.(3)(a)ii) &
64.(3X(b) above, due care shall be taken that he/they is/are not the one/those who had an
opportunity to deal with the matters to which the contract relates or who in the course of his/their
dutics as Railway servant(s) expressed views on all or any of the matters under dispute or
differences. A certification to this effect as per annexure- XVI shall be taken from Arbitrators
also. The proceedings of the Arbitral tribunal or the award made by such Tribunal will, however,
not be invalid merely for the reason that one or more arbitrator had, in the course of his service,
opportunity fo deal with the matters to which the contract relates or who in the course of his/their
duties expressed views on all or any of the matters under dispute.

Clause 64.(4), Part-1I of GCC shall be read as under:-

64.(4): Any ruling on award shall be made by a majority of members of Tribunal. In the absence
of such a majority, the views of the Presiding Arbitrator shall prevail.

Clause 64.(6), Part-1I of GCC shall be read as under:-

64.(6): The cost of arbitration shall be borme by the respective parties. If all the three arbitrators
are selected from the Ratlway Panel, the fee of the arbitrators shall be determined as per the rates
fixed/revised by Railway Board from time to time and the fee shall be borne equalty by both the
parties, provided parties sigri an agreement in the format given at Annexure XV to these
conditions after/ while referring these disputes to Arbitration. However, if any of the three
arbitrators is selected from the Panel of Indian Council of Arbitration (ICA), the fee of the
arbitrators shall be determined as per the rates fixed/revised by the Indian Council of Arbitration
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from time to time and the fee shall be borne equally by both the parties, provided parties sign an
agreement in the format given at Annexure XV to these conditions after/ while referring these

disputes to Arbitration.
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No. 2022/CE-I/CT/GCC-2022/POLICY/Pt.I (E-3320424) New Delhi, Dated /3.03.2026
To,

As per list attached

Sub: Indian Railways Standard General Conditions of Contract, April 2022 (Advance

Correction Slip No.11).
Ref:- Railway Board’s letter No0.2022/CE-I/CT/GCC-2022/POLICY/Pt-1, dated 27.04.2022.

Please find enclosed herewith Advance Correction Slip No.11 to Indian Railways Standard
General Conditions of Contract, April-2022

2, This shall be applicable to Works Contract of Indian Railways with prospective effect.
3. This issues with the concurrence of the Finance Directorate & approval of Board (Chairman
& CEO).

DA: As Above
W
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[Rly No. 030-47598, MTNL No. 011-23047598]
e-mail address: padcegrb@gmail.com, dceg@prb.railnet.gov.in

No. 2022/CE-1/CT/GCC-2022/POLICY/Pt.I (E-3320424) New Delhi, Dated [3.03.2026

Copy forwarded for information to:
I. The PFAs, All Indian Railways.
2. Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan,

New Delhi
yyad
Ve

For Member Finance



LIST FOR DISTRIBUTION (2022/CE-I/CT/GCC-2022/POLICY/Pt.I (E-3320424), Dated .03.2026)
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13.
14.

General Managers, All Indian Railways & Production Units

General Manager (Con), N.F. Railway, Guwahati

General Manager /CORE, Allahabad.

Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
Principal Chief Engineers, All Indian Railways

CAO, COFMOW, Tilak Bridge, New Delhi
Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)
CAO (Workshop Projects), Chamber Bhawan, Judge’s Court Road, Anta Ghat, Patna-800001, Bihar

Director General, RDSO, Manak Nagar, Lucknow

Director General, NAIR, Vadodara

Director, IRICEN, Pune — 411 001 (Maharashtra)

Director, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)

Director, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017

Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar).

Director, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

MD, CONCOR, Concor Bhawan, C-3, Mathura Road. Opp. Apollo Hospital, New Delhi- 110076.
IRCON International Limited, C-4, District Centre, Saket, New Delhi- 110017

MD, RITES Ltd., RITES Bhawan, Plot No.1, Sector-29, Gurgaon.

CMD, RVNL, August Kranti Bhawan,Plot No.25, 1* Floor, Bhikaji Cama Place, New Delhi.
MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020

CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-110001.

MD, DFCCIL, 5" Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001
MD, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-1, New Delhi- 110021

MD, CRIS, Chanakyapur, New Delhi.

. CMD, RailTel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon — 122003.
. CME, IROAF, 12" Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092

Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg,
LodhiRoad, Pragati Vihar, New Delhi.

CMD, IRCTC Ltd., B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhi 110001
CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043.

Copy to:

(A)

(B)
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General Secretary, IRCA, DRM Office, New Delhi.

General Secretary, AIRF, Rail Bhawan, New Delhi

General Secretary, NFIR, Rail Bhawan, New Delhi

General Secretary, IRPOF, Rail Bhawan, New Delhi

General Secretary, FROA, Rail Bhawan, New Delhi

General Secretary, AIRPA, Rail Bhawan, New Delhi

General Secretary, AISC & STREA, Rail Bhawan, New Delhi

The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan

. General Secretary, RBSSS Association, Rail Bhawan
. The Secretary, RBMSA, Rail Bhawan
. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan

Concerned PSO for kind information of Chairman cum CEO, M/Infra, M/T&RS M/O&BD, M/Finance,
Railway Board

Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ord)/MR

Chief Vigilance Officers, All Indian Railways.

DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.). AM(RS), AM(ME), AM/Tele,
AM/C&IS, AM/Sig., AM(Plg.), PED(B&S). PED(Vigilance), PEDCE(P), PED/Gati Shakti, EDCE(G),
EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-I), ED/GS(Civil-IT), ED/GS(Elect.), ED/GS(S&T),
EDW(Plg.), ED(L&A), ED(PSU). EDVE, ED(Safety), ED(Sig. Dev.), ED( Tele), EDRS(G), EDEE(G),
EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.), ED/Plg.. JS(conf), JS(P),
JS(G), IS(D). Vigilance-IIl, Vig(Conf) of Railway Board.
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Advance Correction Slip No.11 to Indian Railways Standard General Conditions of
Contract, April-2022

S.N.

Para

Existing Provision of GCC-2022

Modified Provision for GCC-2022

of GCC22

Para 5 (1)5 (1)
(a) of Part-1 equired to submit the Bid Security with the

(a) The tenderer shall bel

ender for the due performance with the

date as specified in the tender, under the]
conditions of tender. The Bid Security shall

stipulation to keep the offer open till suchfkeep the offer open till such date as specified in

S () The tenderer shall be required
to submit the Bid Security with the tender for
the due performance with the stipulation to

the tender, under the conditions of tender. The|
Bid Security shall be as under:

i) The Bid Security shall be rounded off tof

lapplicable for all modes of tendering.

be as under: Value of the | Bid Security
Value of the | Bid Security Work
Work For all works 2% of  the
For works | 2%  of  the estimated cost of
estimated to cost | estimated cost of the work
up to X | crore the work
For works | Z 2 lakh plus 2% [Note:
estimated to cost | (half percent) of
more than | the excess of the (i) The Bid Security shall be rounded off to the
Z 1 crore estimated cost of nearest T100. This Bid Security shall be]
work beyond % 1 applicable for all modes of tendering.
crore subject to a (ii) Any firm recognized by Department o
i 2 1 g
maxinmm o Industrial Policy and Promotion (DIPP) as|
crore
‘Startups’ shall be exempted from payment of
INote: Bid Security detailed above.

the nearest 100. This Bid Security shall befabove.

(iii) Labour Cooperative Societies shall submit]
only 50% of above Bid Security detailed

ii) Any firm recognized by Department

‘Startups’ shall be exempted from paymen
of Bid Security detailed above.

(iii) Labour Cooperative Societies shall
submit only 50% of above Bid Security
detailed above.

o
Industrial Policy and Promotion (DIPP) a%l

1

GCC’22

IPara 7 (a)|
i) of Part-
of]

7(a)(i) Total value of work to be assigned to

of total contract value.

sub-contractor(s) shall not be more than 50%|Works

f

The Contractor shall not sub- contract the
comprising more  than 40%
(forty per cent) of the Contract Price and|
shall carry out Works for at least 60%
(sixty per cent) of the total Contract Price
directly under its own supervision and
through its own personnel. The Parties
expressly agree that for the purposes o
computing the value of sub-contracts unde

this Clause 3.2.1, the Contract Price shall
exclude any sub-contract for th

procurement of goods and equipment like
[rails, sleepers and track fittings, signalin

land telecommunication & Power suppl

ed)
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S.N.|[Para

[Existing Provision of GCC-2022

Modified Provision for GCC-2022

equipment]. The Parties agree that all

obligations and liabilities under thi:l
Agreement for the entire Railway Projec
hall at all time remain with the

Contractor.{The Parties agree that works

ual to at least 30% (thirty per cent) of the|
Contract Price shall be discharged solely byj
the Lead Member.}$

Procurement of material, hire of equipment|
or engagement of labour by prim
contractor or procuring entity will not mean
sub-contracting.

$ May be deleted if the Contractor is not a
Consortium/Joint Venture.

RII

3. [Para 16 (4)|16(4) Performance Guarantee
b) of Part-

GCC™22 hPerforTnance Guarantee (PC) in any of the]

of{(b) The successful bidder shall submit thel

following forms, amounting to 5% of the]
original contract value:

(i) A deposit of Cash;
(ii) Irrevocable Bank Guarantee;

iii) Insurance Surety Bond as per Annexure-|
X VII

Note:

16(4) Performance Guarantee:

(b) The successful bidder shall submit the
Performance Guarantee (PG) amounting to 5%
of the original contract value and Additional
Performance Guarantee as per clausel
16(4)(h) in any of the following forms

i) A deposit of Cash;
(i1) Irrevocable Bank Guarantee;

(iii) Insurance Surety Bond as per Annexure-
X VII

shall be for all contracts having DOC withi
36 months only.

fresh Insurance Surety Bond or

jany other form of Performance Guarantee
prescribed in GCC for the balance amount]
shall be submitted by agency, otherwise
necessary action will be taken as per terms of]
Agreement.

(iv) Government Securities including State
Loan Bonds at 5% below the market value;

I. The provision of Insurance Surety Bond|Note:-

2. In case DOC extends beyond 36 months,[Selected bidder needs to submit extended

In case of extension of Date of Completion,

Insurance Surety Bond/Fresh Insurance
Surety Bond/fresh Performance Security, in
any form as given above, before expiry of]
existing Insurance Surety Bond.

iv) Government Securities including State
Loan Bonds at 5% below the market value;

(v) Pay Orders and Demand Drafis|
tendered by any Scheduled Commercial Bank

v) Pay Orders and Demand Drafis
endered by any Scheduled Commercial
Bank of India;

(vi) Guarantee Bonds executed|
r Deposits Receipts tendered by any|
Scheduled Commercial Bank of India;

vii)  Deposit in the Post Office Saving

of India;

(vi) Guarantee Bonds executed or
Deposits Receipts tendered by any Scheduled
Commercial Bank of India;

(vii)
Bank;

Deposit in the Post Office Saving

(viii) Deposit in the WNational Savings|
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Bank:

Certificates;

(ix) Twelve years National Defence]
(Certificates;

(x) Ten years Defence Deposits;

(xi) National Defence Bonds and
(xii)  Unit Trust Certificates at 5% below

imarket value or at the face value whichever
is less. Also, FDR in favour of FA&CAO
(free from any encumbrance) may be
accepted.

(viii) Deposit in the National Savingsl(ix}

Twelve years National Defencel
Certificates:
(x) Ten years Defence Deposits;
I(xi) National Defence Bonds and

Certificates:;

(xii)  Unit Trust Certificates at 5% below|
market value or at the face value whichever is|
less. Also, FDR in favour of FA&CAO (ﬁee[
from any encumbrance) may be accepted.

GCC’22

4. |New Para (h) If a tender is accepted on the quoted
16(4) (h) ofl rates of bidder which is below the advertised|
Part-11  of tender value, an additional performance
GCC’22 security shall be submitted by the bidder as|

below:

IBid quoted in % oilAdditional Performa
advertised cost Guarantee (%)
Below 0 - S5%|Nil

(inclusive)

Below 5% 5%

5. |Annexure JFor tenders having advertised value morefFor tenders having advertised value more
VI offthan Rs 20 crore wherein eligibility criteriajthan Rs 10 crore wherein eligibility criteria]
GCC’22 linclude Bid Capacity also, the tenderer willlinclude Bid Capacity also, the tenderer will be

be qualified only if its available bid capacity|qualified only if its available bid capacity is
is equal to or more than the total bid value offequal to or more than the total bid value of the
the present tender. present tender.

6. |Para 18.(1)|lllegal Gratification: Any bribe, commission,

of Part-11 oflgift or advantage given, promised or offere

y or on behalf of the Contractor or hi
artner or agent or servant or anyone on his
behalf, to any officer or employee of th
ailway or to any person on his behalf in
elation to obtaining or execution of this o
any other contract with the Railway shall, in)
ddition to any criminal liability which he
may incur, subject Contractor to the)
rescission of the contract and all other
contracts with the Railway and to thel
payment of any loss or damage resulting
from such decision and the Railway shall be
entitled to deduct the amounts so payable
from the Contractor’s bills/Security Depositj
or any other dues of Contractor with the
Government of India.

lllegal Gratification:

Procuring authorities as well as bidders,
contractors and consultants  should
observe the highest standard of ethics and
should not indulge in the followin
prohibited practices, either directly or|
indirectly, at any stage during the
procurement process or during execution
of resultant contracts:

i) “Corrupt practice”: making offers,
solicitation or acceptance of bribe, reward
or gifts or any material benefit, in
exchange for an unfair advantage in th
procurement process or to otherwise]
influence the procurement process or
contract execution;

ii) “Fraudulent practice”: any omission or

misrepresentation that may mislead or]
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attempt to mislead so that financial or
other benefits may be obtained or an
obligation avoided. This includes making
false declaration or providing false|
information for participation in a tender
process or to secure a contract or in
execution of the contract;

iii) “Anti-competitive practice”: any
collusion, bid rigging or anti-competitive
arrangement, or any other practice coming|
under the purview of The Competition|
Act, 2002, between two or more bidders,
with or without the knowledge of the
procuring entity, that may impair the
transparency, fairness and the progress of]
the procurement process or to establish bid
prices at artificial, non-competitive levels;

iv) “Coercive practice”: any coercion or
any threat to impair or harm, directly|
or indirectly, any party or its property to
influence the procurement process or
affect theexecution of a contract;

v) “Conflict of interest” (COI): any|
personal, financial, or business|
relationship between the bidder and any
personnel of the procuring entity who are
directly orindirectly related to the
procurement or execution process of the
contract, which can affect the decision of]
the procuring entity directly or indirectly;

vi) “Undue Advantage”: improper use o
information obtained by the bidder from
the procuring entity with an intent to gain
an unfair advantage in the procuremen
process or for personal gain. This also
includes if the bidder (or his allied firm)
provided services for the need assessment/|
procurement planning of the tender|
process in which he is participating;

vii) “Obstructive practice”: materially|
impede the procuring entity’s investigation
of aprocurement process either by
deliberately destroying, falsifying, altering;
or by concealing of evidence material to
the investigation; or by making false
statements or by threatening, harassing or
intimidating any party to prevent it from
disclosing  its knowledge of mattersl
relevant to such investigation or from
pursuing the investigation; or by impeding
the procuring entity’s rights of audit or
access to information;
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Para 18.(2)

of Part-II offor have or enter into any monitory dealings

GCC22

The Contractor shall not lend or borrow from

or transactions either directly or indirectly
with any employee of the Railway and if he|
shall do so, the Railway shall be entitled
forthwith to rescind the contract and all other]
contracts with the Railway. Any question or]
dispute as to the commission of any such
offence or compensation payable to the
Railway under this Clause shall be settled by
the General Manager of the Railway, in such|
|: manner as he shall consider fit & sufficient]

nd his decision shall be final & conclusive.
In the event of rescission of the contract
under this Clause, the Contractor will not be|
paid any compensation whatsoever excep
payments for the work done upto the date of]
rescission,

Punitive Provisions:

Without prejudice to and in addition to the|
rights of the procuring entity to other
penal provisions as per the bid document
or contract, if the procuring entity com

to a conclusion that a (prospective) bidder
contractor directly or through an agent,
has violated this code of integrity in
competing for the contract or in executin

a contract, the procuring entity may take|
appropriate measures including one or|
more of the following:

i) If his bids are under consideration in
any procurement

a) Forfeiture or encashment of bid

security;

b) calling off
negotiations; and

of any pre-contract

¢) rejection and exclusion of the bidder
from the procurement process

ii) If a contract has already been awarded

a) Cancellation of the relevant contract
and recovery of compensation for loss|
incurred by the procuring entity;

b) Forfeiture or encashment of any other

security or bond relating to the
procurement;
¢) Recovery of payments including

advance payments, if any, made by the
procuring entity along with interest
thereon at the prevailing rate;

iii) Provisions in addition to above:

a) Removal from the list of enlisted
contractors and banning/ debarment of the
bidder from participation in future
procurements of the procuring entity for a
period not less than one year;

b) In case of anti-competitive practices,
information for further processing may be
filed under a signature of the Joint
Secretary level officer, with the
Competition Commission of India;

c) Initiation of suitable disciplinary or|
criminal  proceedings  against any|
individual or staff found responsible.

Any question or dispute as to the

commission of any such offence or
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compensation payable to the Railway)
under this Clause shall be settled by the|
General Manager of the Railway, in such a
manner as he shall consider fit & sufficient|
and his decision shall be final &
conclusive.
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