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(Advance Correction Slip No. 1) 

A. Para 10.2., Part I of GCC shall be read as under: 
\ 

10.2. Financial Eligibility Criteria: 
The tenderer must have minimum average annual contractual turnover of [V/N or 'V' whi~ey_er ~~s; where 

Y= Advertised value of the tender in crores of Rupees 

N= Number of years prescribed for completion of work for which bids have been invited. 

The average annual contractual turnover shall be calculated as an average of "total contractual payments'' in 
the previous three financial years, as per the audited balance sheet. However, in case balance sheet of the 
previous year is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be 
considered for calculating average annual contractual turnover. 

The tenderers shall submit requisite information as per Annexure-VIB, along with copies of Audited Balance 
Sheets duly certified by the Chartered Accountant/ Certificate from Chartered Accountant duly supported by 
Audited Balance Sheet. 

B. Para 17.15.1, Part I of GCC shall be read as under: 

17.15.1 Technical Eligibility Criteria ('a' or 'b' mentioned hereunder): 

' 1 , 

(a) For Works without composite components 

The technical eligibility for the work as per para I 0.1 above, shall be satisfied by either the 'JV in 
its own name & style' or 'Lead member of the JV'. 
Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility for the 
work as per para 10.1 above, shall have technical capacity of minimum [9°~ of the cost of work 
i.e., each non-lead member of JV member must have satisfactorily completed or substantially 
completed during the last 07 (seven) years, ending last day of month previous to the one in which 
tender is invited, one similar single work for a minimum of jo~ of advertised value of the tender. 

(b) For works with composite components 

The technical eligibility for major component of work as per para 10.1 above, shall be satisfied by 
either the 'JV in its own name & style' or 'Lead member of the JV' and technical eligibility for 
other component(s) of work as per para 10.1 above, shall be satisfied by either the 'JV in its own 
name & style' or 'any member of the JV'. 
Each other (non-lead)member(s) of JV, who is/ are not satisfying the technical eligibility for any 
component of the work as per para 10.1 above, shall have technical capacity of minimum iP?i~ of 
the cost of any component of work mentioned in technical eligibility criteria. i.e., each other (non-
lead) member of must have satisfactorilr completed or substantially completed during the last 07 
(seven) years, ending last day of month previous to the one in which tender is invited, one similar 
single work for a minimum of filX; of cost of any component of work mentioned in technical 
eligibility criteria. 

Note for Para I 7. I 5. I: 
a) The Major component of the work for this purpose shall be the component of work having highest 

value. In cases where value of two or more component of work is same, any one work can be 
classified as Major component of work. 

b) Value of a completed work done by a Member in an earlier JV shall be reckoned only to the 
extent of the concerned member's share in that JV for the purpose of satisfying his/her 
compliance to the above mentioned technical eligibility criteria in the tender under 

r1f; nil rr,J 
I ./ tf ·=)- ·1--v 

consideration. 
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Annexure-V, Part I of GCC shall be read as under: 
ANNEXURE-V 

Reference -Para 6.1 of ITT 

FORMAT FOR CERTIFICATE TO BE SUBMITTED/ UPLOADED BY TENDERER ALONGWIIB mE 
TENDER DOCUMENTS 

I..····•·•• ......................... . (Name and designation)**appointed as the attorney/authorized signatory of 
the tenderer (including its constituents), 

Mis _____________ (hereinafter called the tenderer) for the purpose of the Tender documents for 
the work of ___________________ as per the tender No .. ______ of 
____ (Railway)**, do hereby solemnly affirm and state on the behalf of the tenderer including its constituents as 
under: 

I. I/we the tenderer (s) am/are signing this document after carefully reading the contents. 
2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation 

thereof. 
3. I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website 

www.ireps.gov.in. I/we have verified the content of the document from the website and there is no addition, 
no deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any 
stage j.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available 
with the railway Administration shall be final and binding upon me/us. 

4. I/we declare and certify that I/we have not made any misleading or false representation in the forms, 
statements and attachments in proof of the qualification requirements. 

5. I/We also understand that my/our offer will be evaluated based on the documents/credentials 
submitted along with the offer and same shall be binding upon me/us. 

6. I/We declare that the information and documents submitted along with the tender by me/us are correct 
and I/we are fully responsible for the correctness of the information and documents, submitted by us. 

7. I/we certify that I/we the 'tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry / 
Department of Govt. of India from participation in tender on the date of submission of bids, either in 
individual capacity or as a HUF/ member of the partnership firm/LLP/N/Society/Trust. 

8. I/we understand that if the cont(?nts of the ~~Il£l\l submitted by us are found to be forged/false or incorrect 
at any time during process for .evaluation of tenders, _it shall lead to forfeiture of the Bid Security besides 
banning of business for a, period of upto five year. Further, I/we (insert name of the 
tendere~) ** .and all my/our constituents understand that my/our offer shall be summarily 
rejected. 

9. I/we also understa'.n,d that if the contents of the ~,:i];.Jffl. submitted by us are found to be false/forged or 
incorrect at any time after the award of the contract, it will lead to termination of the contract, along with 
forfeiture of Bid Security/Security Deposit and Performance guarantee besides any other action provided in 
the contract including banning of business for a period of upto five year. 

10. I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a 
land border with India 'ai;id certify that~ am/We are not from such a country or, 

Place: 
I Dateq: 

if from such a country, have been registered with the competent Authority. I/We hereby certify that I/we fulfil 
all the requirements, in this regard and am/are eligible to be considered ( evidence of valid registration by the 

, I ' 

competent authority is encldsed) 

SEAL AND SIGNATURE 
OF THE TENDERER 

**The contents ' in Italics are only for guidanc¥ purpose. Details as appropriate are to be filled in suitably by tenderer. 
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D. 
' >' 

ANNEXURE - V\ Annexure-VI, Part I of GCC shall be read as under: 

Reference -Para I 0.3 & 17. I 5.3 of Tender Form (Second Sheet) of Annexure I of ti-r 

TENDERER'S CREDENTIALS (BID CAPACITY) ____ RAILWAY 

. . "b"l" • · ·nciudes bid capacity also, the 
For tenders having advertised value more than Rs 20 crore wherein eltg1 1 1ty cntena 

1 
. . . . h h t tal value of the present tender. 

tenderer will be qualified only if its available bid capacity 1s equal to or more t ant e o 
The available bid capacity shall be calculated as under: 

Available Bid Capacity= [Ax N x 2] - 0.33xNxB 

Where, 
A = Maximum value of construction works executed and payment received in any one of the previous three financial 

years or the current financial year (up to date of inviting tender), taking into account the completed as well as 

works in progress. 
N= Number of years prescribed for completion of work for which bids has been invited. _ ··~"-"""' """'3/·""""'',,,. ___ ""W"' _ 

B= !~ilfggi§~tll}§'~n~: oal_fillC~-i 11!9~.~f,.?£ o_ng_gin~ wo,rkf~Ih? ~~~eLJf~t~ f ~~ei¾!tE:~l~EJ?J1J~~g! 
B~ilway for st11t!?11!~.2f 1!\l F OCKS i_n progress !!lld also, th_e•,»1.f)D(,.,§, rY,pjcJur.e:-~~~r fl~c!;!,QJ~~~re_r Q\ll:Y:~tJ!.Slt'§tart~ 
M~,--... ._.....-, ,_,,..,.. ··~·- --~••¥•~ --~{'t"~ ,-·· ··l 
J:!Qto tpe_~te,_9,f inviting oH e~geJ j 

Note: 
(a) The Tenderer(s) shall furnish the details of -

(i) Maximum value of construction works executed and payment received in any one of the previous 
three financial years or the current financial year (up to date of inviting tender) for calculating A, 

and 
(ii) Existing commitments and balance amount of ongoing works with tenderer as per the prescribed 

proforma of Railway for statement of all works in progress and also the works which are awarded to 
tenderer but yet not started upto the date of inviting of tender for calculating 8. In case of no works 
in hand, a 'NIL' statement should be furnished . 

The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant. 

(b) In case if a bidder is N, the tenderer( s) must furnish the details of 
(i) Maximum value of construction works executed and payment received in any one of the previous 

three financial years or the current financial year (up to date of inviting tender) by each member of 

N for calculating A, and 
(ii) Existing commitments and balance amount of ongoing works with each member of N either in 

individual capacity or as a member of other N as per the prescribed proforma of Railway for 
statement of all works in progress and also the works which are awarded to each member of N 
either in individual capacity or as a member of other N but yet not started upto the date of inviting 
of tender for calculating B. In case of no works in hand, a 'NIL' statement should be furnished. 

The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant. 

(c) Value ofa completed work/work in progress/work awarded but yet not started for a Member in an earlier JV 
shall be reckoned only to the extent of the concerned member's share in that N for the purpose of satisfying 
his/her compliance to the above mentioned bid capacity in the tender under consideration. 

(d) The arithmetic sum of individual "bid capacity" of all the members shall be taken as N's "bid capacity". 
(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his offer shall be considered 

as incomplete and will be rejected summarily. 
(f) The available bid capacity of tenderer shall be assessed based on the details submitted by the tenderer. In case, 

the available bid capacity is lesser than estimated cost of work put to tender, his offer shall not be considered 
even if he has been found eligible in other eligibility criteria/tender requirement. 
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Clause 17 A, Part II of GCC shall be read as under: 

17 A Extension of Time in Contracts: Subject to any requirement in the contract as to completion of any 
portion or portions of the works before completion of the whole, the Contractor shall fully and finally 
complete the whole of the works comprised in the contract (with such modifications as may be directed under 
conditions of this contract) by the date entered in the contract or extended date in terms of the following 
clauses: 
(i) Extension due to Modification: If any modifications have been ordered which in the opinion of the 

Engineer have materially increased the magnitude of the work, then such extension of the contracted 
date of completion . may be granted as shall appear to the Engineer to be reasonable in the 
circumstances, provided moreover that the Contractor shall be responsible for requesting such 
extension of the date as may be considered necessary as soon as the cause thereof shall arise. 

(ii) Extension for Delay not due to Railway or Contractor: If in the opinion of the Engineer, the 
progress of work has any time been delayed by any act or neglect of Railway's employees or by other 
Contractor employed by the Railway under Sub-Clause (4) of Clause 20 of these Conditions or in 

· executing the work not fonning part of the contract but on which Contractor's performance necessarily 
depends or by reason of proceeding taken or threatened by or dispute with adjoining or to neighbouring 
owners or public authority arising otherwise through the Contractor's own default etc. or by the delay 
authorized by the Engineer pending arbitration or in consequences of the Contractor not having 
received in due time necessary instructions from the Railway for which he shall have specially applied 
in writing to the Engineer or his authorized representative then upon happening of any such event 
causing delay, the Contractor shall immediately give notice thereof in writing to the Engineer within 15 
days of such happening, but shall nevertheless make constantly his best endeavours to bring down or 
make good the delay and shall do all that may be reasonably required of him to the satisfaction of the 
Engineer to proceed with the works. The Contractor may also indicate the period for which the work is 
likely to be delayed and shall be bound to ask for necessary extension of time. 

(iii) Extension for Delay due to Railways: In the event of any failure or delay by the Railway to hand 
· over the Contractor possession of the lands necessary for the execution of the works or to give the 

necessary notice to commence the works or to provide the necessary drawings or instructions or any 
other delay caused by the Railway due to any other cause whatsoever, then such failure or delay shall 
in no way affect or vitiate the contract or alter the character thereof or entitle the Contractor to damages 
or compensation therefor, but in any such case, the Railway may grant such extension or extensions of 
the completion date as may be considered reasonable. 

The Contractor shall indicate the period for which the work is likely to be delayed and shall seek 
extension of time as may be considered necessary under clause l 7A(i) or/and I 7 A(ii) or/ and 17 A(iii) above, 
as soon as the cause thereof shall arise and, in any case, not less than i~ <!ay~ before the expiry of the date 
fixed for completion. of the works. The Engineer shall consider the same and shall grant and communicate 
such extension of time as in his opinion is reasonable having regard to the nature and period of delay and the 
type and quantum of work affected thereby. No other compensation shall be payable for works so carried 
forward to the extended period of time; the same rates, terms and conditions of contract being applicable, as 
if such extended period of time was originally provided in the original contract itself. . .... .,. ·~'" , 

The non-submission of request for extension or submission of request within less than [l.§: <!.?:n 
before the expiry of the date fixed for completion of the works, shall make him ineligible for extension under 
these sub clauses, subject to final decision of Engineer. 

I 

, I. 
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F. 
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Clause 17B, Part II of GCC shall be read as under: 

17B Extension of Time with Liquidated Damages (LD) for delay due to Contractor: The time for the 
execution of the work or part of the works specified in the contract documents shall be deemed to be the 
essence of the contract and the works must be completed not later than the date(s) as specified in the contract. 
If the Contractor fails to complete the works within the time as specified in the contract for the reasons other 
than the reasons specified in Clause 17 and 17 A, the Railway may, if satisfied that the works can be 
completed by the Contractor within reasonable short time thereafter, allow the Contractor for further extension 
of time (Proforma at Annexure-VII) as the Engineer may decide. On such extension the Railway will be 
entitled without prejudice to any other right and remedy available on that behalf, to recover from the 
Contractor as agreed damages and not by way of penalty for each week or part of the week, a sum calculated 
at the Fate<{ L!!Juid~J~.fQamages as decided if (ngf!!eer, b!IWeen 0. 05% to"Yi:)o %_ oJcq'!l!'!Ct value of the 

,~. ~-
r,i,01:.lf_!f_fgr__eg._c_lt iygek or.part oft~,e iye<!..k1; 

For the purpose of this Clause, the contract value of the works shall be taken as value of work as per 
contract agreement including any supplementary work order/contract agreement issued. Provided also, that the 
total amount of liquidated damages under this condition shall not exceed 5% of the contract value or of the 
total value of the item or groups of items of work for which a separate distinct completion period is specified 
in the contract. 

Provided further, that if the Railway is not satisfied that the works can be completed by the Contractor 
and in the event of failure on the part of the contractor to complete the work within further extension of time 
allowed as aforesaid, the Railway shall be entitled without prejudice to any other right or remedy available in 
that behalf, to appropriate the contractor's Security Deposit and rescind the contract under Clause 62 of these 
Conditions, whether or not actual damage is caused by such default. 
NOTE: 

In a contract, where extension(s) of time have been allowed once under clause 17B, further request(s) for 
extension of time under clause 17 A can also be considered under exceptional circumstances. Such 
extension(s) of time under clause 17 A shall be without any Liquidated damages, but the Liquidated damages 
already recovered during extension(s) of time granted previously under clause 17B shall not be waived. 
However, Price variation during such extension(s) shall be dealt as applicable for extension(s) of time under 
clause 17B. 
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Clause 19 (3), Part II of GCC shall be read as under: 

19-(3) Accepted Programme of Work: The Contractor who has been awarded the work shall as soon as 
~~s~ible but not later (han 30 days after the date of receipt of the acceptance letter in respect of contracts with 
mitial completion period of two years or less or not later than 90 days for other contracts have to submit the 
detailed programme of work indicating the time schedule of various items of works in the form of Bar 
Chart/PERT/CPM. He shall also submit the details of organisation (in terms of labour and supervisors), plant 
and machinery that he intends to utilize (from time to time) for execution of the work within stipulated date of 
completion. The programme of work amended as necessary by discussions with the Engineer, shall be treated 
as the agreed programme of the work for the purpose of this contract and the Contractor shall endeavor to 
fulfill this programme of work. The progress of work will be watched accordingly and the liquidated damages 
will be with reference to the overall completion date. Nothing stated herein shall preclude the Contractor in 
achieving earlier completion of item or whole of the works than indicated in the programme. 

In Contracts for works of New Line/Gauge Conversion/Doubling/Railway Electrification, finalized 
through Tenders having advertised value more than ~ :1qo ~i,:9j~s,, the Contractor shall submit a detailed time 
programme to the Engineer within 30 days after issue of LOA The program shall include the physical and 
Financial Progress vis-a-vis program and forecast cash flow adopting Project Management Software such as 
Primavera/Sure Track/MS Project etc. The program must identify the milestones, interface requirements 
and program reporting elements. The Contractor shall supply, free of cost one set of authorized software to 
the Engineer and the soft copy of structured program for the project. This shall be updated every month. The 
Contractor shall also submit a revised programme whenever the previous programme is inconsistent with 
actual progress. Each programme shall include: 

The order in which the Contractor intends to carry out the Works, including the anticipated timing of 
each stage, Contractor's Documents, procurement, manufacture of Plant, delivery to Site, 
construction, erection and testing, each of these stages for work by each Subcontractor, if any, the 

I ' ' 
sequence and timing of inspections and tests specified in the Contract, and a supporting report which 
includes: '• 

a general description of the methods which the Contractor intends to adopt, and of the major 
stages, in the execution of the Works, and 

details showing the Contractor's reasonable estimate for the number of each class of 
Contractor's Personnel &Equipment, required on the Site for each major stage. 

Unless the Engineer, within 21 days after receiving a programme, gives notice to the Contractor stating the 
• extent to which it does not comply wit~ the Contract, the Contractor shall proceed in accordance with the 
programme, subject to his other obligations under the Contract. The Engineer shall be entitled to rely upon the 
programme when planning their activities. 

If, ,at any time, the Engineer gives notice to the Contractor that a programme fails (to the extent stated) to 
comply w;ith the Contract or to be consistent with actual progress and the Contractor's stated intentions, the 
Contractor shall submit a revised programme to the Engineer within 15 days in accordance with this Sub-

Clause. 
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H. Clause 39(1), Part II of GCC shall be read as under: 

39.(1) Rates for Extra Item(s) of Works: 
(a) Standard Schedule of Rates (SSOR) Items: Any item of work ca~ried out by t?~ Contractor 0_n the 

·nstructions of the Engineer which is not included in the accepted B1ll(s) of Quantities but figures m the 
~tandard Schedule of Rates (SSOR), shall be executed at the rates set forth in the "Standard Schedule of 
·Rates (SSOR)" modified by the tender percentage as accepted in the contract for that chapter of 

Standard Schedule of Rates (SSOR). 

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon between the 
Engineer and the Contractor before the execution of such items of work as per sub clause (b ). 

(b) Other Items: For any item of work to be carried out by the Contractor but not included in the accepted 
Bill(s) of Quantities and also not covered under sub clause (a) above, the Contractor shall be bound to 
notify the Engineer at least seven days before the necessity arises for the execution of such items of 
works that the accepted Bill(s) of Quantities does not include rate or rates for such extra work involved. 
The rates payable for such items shall be decided at the meeting to be held between the Engineer and 
Contractor, in as short a period as possible after the need for the special item has come to the notice. In 
case the Contractor fails to attend the meeting after being notified to do so or in the event of no 
settlement being arrived at, the Railway shall be entitled to execute the extra works by other means and 
the Contractor shall have no claim for loss or damage that may result from such procedure. 

The assessment of rates for extra item( s) shall be arrived at based on the prevailing market rates of 
labour, machinery & materials and by taking guidance from the following documents in order of 
priority: 

1. Analysis of Rates for "Unified Standard Schedule of Rates of Indian Railways (USSOR)" 

11 . Analysis of Rates for "Delhi Schedule of Rates issued by CPWD (DSR)" 

iii. Market Analysis 

I. Clause 46A.1., Part II of GCC shall be read as under: 

46A.1 Applicability:Price Variation Clause (PVC) shall be applicable only in tender having advertised value 
V"o/?.:·n:x7·~;>v,~,,E~f~ '~~ ,,.;,,:?~~~~~;171,t ~'2£yl:om~:5-g5;~r()tef Provided further that, in a contract where PVC is applicable, following shall be outside 
the purview of price adjustments (i.e. shall be excluded froll} the gross value of the work for the purpose of 
price variation) : · 

a) Materials supplied by Railway to the Contractors, either free or at fixed rate; 

b) Any extra item(s) included in subsequent variation falling outside the purview of the Bill(s) of Quantities 
of tender, under clause 39. (l)(b) of these Standard General Conditions, unless applicability of PVC and 
'Base Month' has been specially agreed, while fixi11g the rates of such extra item(s). 
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Clause 46A·6, Part II of GCC shall be read as under: 
46A.6 The percentages of v · . . . · . 
Q 

. . . anous components m various type of works shall be as specified for all item (s )/ Bill(s) of 
uantities m tender docume t d th h . . . n an e same s all be fixed as per table & class1ficat1ons given below: 

(n. For Civil Engineering Works 

Classification t:O 
I.O uu <l'.'. t:O 

V) 0\ 

s M u "Cl "Cl " 0\ 

N <l'.'. <l'.'. <l'.'. t-- <l'.'. <l'.'. t:O "Cl """. u N s::t V) I.O 00 0\ s::t 
<!'.'." "t:O U 00 

t:O 00 M " - M "u 
Components co" u I.O --1 Fixed * 15 15 15 15 15 15 15 15 15 

2 Labour Le ~o f 5. ~o ~o l5 0 12d 20 A P' t, ,....__ ....• J 

3 Steel Sc 0 0 ' ~· 0 0 0 0 85' 0 / 

4 Cement Cc 0 0 :15, 0 0 0 0 0 ~5. 
5 Plant 

Machinery & PMc 15 51 ~Q 1·· . 20 30 0 0 • j il?J 
Spares 

6 Fuel& I rs, [~ M ij Fe 25 15 • j 15 kl 
Lubricants i..J !!.::.'.I c:i 

7 Other materials Mc m 15 @O P . l.:..J....., 
pij 20 0 0 

8 Detonators & ' 0 ' ·1 
Explosive 

Ee ti? 0 0 0 0 0 0 0 

Total 100 100 100 100 100 100 100 100 100 

. I 
* It shall not be considered for any price variation. 

The classification mentioned in the table above represents following type of item(s) in the work(s)-

1 Earthwork in Formation 
IA Allltem(s) excluding 1B or/and IC 

1B ltem(s) for supply of Steel 

IC ltem(s) for supply of Cement 

2 Ballast Supply Works 

3 Tunnelling Works (Without Explosives) 
3A All ltem(s) excl~ding ·38 or/and JC or/and 3D or/and 3E 

38 ltem(s) for supply of Steel 

JC ltem(s) for supply ,of Cement or/and Grout 
3D Item(s) for Fabrication & Erection of Structures including supply of Steel 

3E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 
I 

4 Tu'nnelling Works (With explosive~) 
4A All ltem(s) •excluding 4B or/and 4C or/and 4D or/and 4E 

48 ltem(s) for supply of Steel 
4C ltem(s) for supply of Cement or/and Grout 

0 
w oo · 

I.O w" 
"Cl I.O 

Cl °' "w 
on__ "Cl w 0\ 

on__ "Cl Cl Cl 
s::t 00 w 
o· s::t 

r,i;f M 
M 

15 15 
10 25 
50 0 
0 0 

IO 30 

10 20 

5 10 

0 0 

100 100 
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· I d" ply of Steel 4D Item(s) for Fabrication & Erection of Structures me u mg sup 
4E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

5 Building Works 
SA All Item(s) excluding SB or/and SC or/and SD or/and SE 
SB Item(s) for supply of Steel 
SC Item( s) for supply of Cement 

SD Item(s) for Fabrication & Erection of Structures including supply of Steel 
SE Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

6 Bridges & Protection work 

6A All Item(s) excluding 68 or/and 6C or/and 6D or/and 6E 
6B Item( s) for supply of Steel 
6C Item(s) for supply of Cement 

6D Item(s) for Fabrication, Assembly, Erection& Launching of Girders including supply of Steel 
6E Item(s) for Fabrication, Assembly, Erection &Launching of Girders excluding supply of Steel 

7 Permanent Way linking 

8 Platform, Passenger Amenities 

8A All Item(s) excluding 8B or/and 8C or/and 8D or/and 8E 
8B Item(s) for supply of Steel item/fittings 
8C Item(s) for supply of Cement Item 

8D Item(s) for Fabrication & Erection of Structures including supply of Steel 
8E Item(s) for Fabrication & Erection of Structures excluding supply of Steel 

9 Any Other Works not covered in Classification 1 to 8 
9A All Item(s) excluding 9B or/and 9C or/and 9D or/and 9E 
9B Item(s) for supply of Steel 
9C Item(s) for supply of Cement or/and Grout 
9D ltem(s) for Fabrication & Erection of Structures including supply of Steel 
9E Item(s) for Fabrication & Erection of Structures excluding supply of Steel 

\ 

d 
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Clause 46A.7 Formulae, Part II of GCC shall be read as under: 

46A,7 Formulae: The Amount of variation in prices in various components (labour, material etc.) 
shall be worked out by the following formulae: 

[lf:J L = 

(ii) M = 

(Iii) _F = 

(iv) E = 

(W or WsF or WF or WsFL or W_al.K...(LQ-LB)x Le 
. . L

8
xl00 

CW or WsF or Wp or WsFL or WFd X (MQ-: M~ X Mg 
. M8 x10O 

(VI or W SF or W F or W ~FL or W FLLillQ - F .al.~-fa~ 
F8 x 100 

(W I x (EQ - ER) x Ee 
· : , ;E8 xl09 

(v) · PM _= (W or WsF or WF orWsFL or W1:1Jx(PMQ-Pl\1R) x· PMci 
PMax 1oq 

(vi) s cw··or Ws or WsF) X (SQ::S!;!) X Sg 
·- "_ SB x !00 

(vii) C = (Wor WelfilQ-C!;!)x Cg 
. Cax !OQ 

***** 
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LIST FOR DISTRIBUTION (Letter 2022/CE-UCT/GCC-2022/Policy, Dated l~.07.2021) 

I. General Managers, All Indian Railways & Production Units 
2. General Manager (Con), N.F. Railway, Guwahati 
3. General Manager /CORE, Allahabad. 
4. Chief Administrative Officers (Con), Ajl Indian Railways (Except N.F. Railway) 
5. Principal Chief Engineers, All Indian Railways 

(A) 
I. CAO, COFMOW, Tilak Bridge, New Delhi 
2. Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab) 
3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar 

(8) 
I. Director General, ROSO, Manak Nagar, Lucknow 
2. Director General, NAIR, Vadodara 
3. Director, IRICEN, Pune-411 001 (Maharashtra) 
4. Director, IRIEEN, PB No.-233, Nasik Road-42210 I (Maharashtra) 
5. Director, IRIS ET, Taa Naka Road, Lalla Guda, Secunderabad-500017 
6. Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar). 
7. Director, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow 

(C) 
I. 
2. 
3. 
4. 
5. 
6. 
7. 
8. 
9. 
10. 
11. 
12. 

MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- I 10076. 
IRCON International Limited, C-4, District Centre, Saket, New Delhi- I IOO I 7 
MD, RITES Ltd., RITES Bhawan, Plot No. I, Sector-29, Gurgaon. 
CMD, RVNL, August Kranti Bhawan,Plot No.25, I" Floor, Bhikaji Cama Place, New Delhi. 
MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020 
CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-I !0001. 
MD, DFCCIL, 5th Floor, Pragati Maidan Metro Station Building Complex, New Delhi-I 10001 
MD, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-], New Delhi- 110021 
MD, CRIS, Chanakyapur, New Delhi. 
CMD, Raif Tel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon - 122003. 
CME, !ROAF, 12'h Floor, Core-I, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 1 !0092 
Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, LodhiRoad, Pragati 
Vihar, New Delhi. 

13. CMD, IRCTC Ltd., B-148, I Ith Floor, Statesman House, Barakhamba Road, New Delhi I !0001 
14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043. 

Copy to: 
ill 

(8) 

I. General Secretary, IRCA, ORM Office, New Delhi. 
2. General Secretary, AIRF, Rail Bhawan, New Delhi 
3. General Secretary, NFIR, Rail Bhawan, New Delhi 
4. General Secretary, IRPOF, Rail Bhawan, New Delhi 
5. General Secretary, FROA, Rail Bhawan, New Delhi 
6. General Secretary, AIRPA, Rail Bhawan, New Delhi 
7. General Secretary, AISC & STREA, Rail Bhawan, New Delhi 
8. The Secretary, RBSS, Group (A}Offices Association, Rail Bhawan 
9. The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan 
I 0. General Secretary, RBSSS Association, Rail Bhawan 
11. The Secretary, RBMSA, Rail Bhawan 
12. The Secretary, Railway, Group (D) Emplo).'ees Association, Rail Bhawan 

I. 
2. 
3. 
4. 

Concerned PSO for kind information of Chairman cum CEO, M/lnfra, M/T&RS M/O&BD, M/Finance, Railway Board I . Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ord)/MR . 
Chief Vigilance Officers, All Indian Railways. 
DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele, AM/C&IS, AM/Sig., 
AM(Plg.), PED(B&S), PED(Vigilance), PEDCE(P), EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X)-1, EDF(X)-11, 
ED(Works), EDW(Plg.), ED/Project(Mon.), ED{L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED( Tele), 
EDRS(G), EDRE, EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.), ED/Pig., 
JS(conf), JS(P), JS(G), JS(D), Vigilance-III, Vig(Conf) of Railway Board. 



VTTVH Wt©TV Government of India
{a q3TTiq Ministry of Railways

({ad vl'€ Railway Board) Amrit Mihotsav
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No. 2022/CE-l/CT/GCC-2022/Policy New I)elhi, Dated 13.12.2022

To,
As per list attached

Sub: Indian Railways Standard General Conditions of Contract, April 2022
(Advance Correction Slip No. 2)

Enclosed herewith please find Advance Correction S
Standard General Conditions of Contract, April-2022.

2) This shall be applicable to Works Contract of Indian Railways with prospective effect

3) This issues with concurrence of the Finance Directorate of the Ministry of Railways.

lip No 2 to Indian Railwaysna]

DA: As above

'9# e«a, ,',,
(3rdh gqK $n) I ! .J}.2,'..

entlm@RiwH+#M id.CLAM dg
[Phone: 030-44803 : R]y: 01 1 -23383379:M'lNL]

e-mail address : edceg2022@gmail.com

No. 2022/CE-l/CT/GCC-2022/Policy New Delhi, Dated 13.12.2022

Copy forwarded for information to :

(i) The PFAs, All Indian Railways.
(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan,

New Delhi.

For Member Finance



LIST FOR DISTRIBUTION (Letter 2022/CE-l/CT/GCC-2022/Policy, Dated 13.12.2022)
[ . Genera] Managers, A]] indian Railways & Production Units
2. General Manager (Con), N.F. Railway, Guwahati3. General Manager /CORE, Allahabad.
4. Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
5. Principal Chief Engineers, All Indian Railways

(A)
CAO, COFMOW, Tilak Bridge, New Delhi
Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)
CAO (Workshop Prqects), Chamber Bhawan, Judge's Court Road, Anta Ghat,
Bihar

Patna-80000 1 ,

(B)
1.
2.
3.
4.
5.
6.
7.

Director General, RDSO, nanak Nagar, Lucknow
Director General, NAIR. Vadodara
Director, IRICEN, Pune -- 41 1 001 (Maharashtra)
Director, IRIEEN, PB No.-233, Nasik Road-422 101 (Maharashtra)
Director, IRISET, Taa Naka Road, Lalla Guda. Secunderabad-5000 17

Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-8 1 12 14 (Bihar).
Director, IRITM, Sarswati Residential Estate, IRITMI Campus, Manak Nagar, Lucknow

(c)
1 . MD, CONCOR, Condor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 1 1 00762. IRCON International Limited, C-4, District Centre, Saket, New Delhi- 1 10017

3. MD, RITES Ltd., RITES Bhawan, Plot No.1, Sector-29, Gurgaon.
4. CMD, RVNL August Kranti Bhawan,Plot No.25, lst Floor, Bhikdi Cama Place, New Delhi.
5. MD, MRVC Ltd., Churchgate Station BIDE, Mumbai- 400020
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-1 10001.
7. MD, DFCCIL 5'h Floor, Pragati Maidan Metro Station Building Complex, New Delhi-1 1 0001
8. MD, RLDA, Near Safdadung Railway Station, Mob Bach, Phase-l, New Delhi- 1 1002 1
9. MD, CRIB, Chanakyapur, New Delhi.
10. CMD, RaiITel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon --

1 1 . CME, IROAF, 12th Floor, Core-l, Scope Mlinar, Distt. Centre, Laxmi Nagar, Delhi- 1 10092
12. Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg,

LodhiRoad, Pragati Vihar, New Delhi.
13. CMD, IRCTC Ltd., B- 148, I ]th Floor, Statesman House, Barakhamba Road, New De]hi] 1000]
14. CMD. Braithwaite & Co. limited. 5 Hide Road Kolkata 700043.

122003
q+, gurgaon

.I . General Secretary, ORCA, DRM Office, New Delhi.
2. General Secretary, AIRS, Rail Bhawan, New Delhi
3. General Secretary, NFIR, Rail Bhawan, New Delhi
4. General Secretary, IRPOF, Rail Bhawan, New Delhi
5. General Secretary, FROA, Rail Bhawan, New Delhi
6. General Secretary, AIRPA, Rail Bhawan, New Delhi
7. General Secretary, AISC & STREA, Rail Bhawan, New Delhi
8. The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
9. The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan
10. General Secretary, RBSSS Association, Rail Bhawan
1 1 . The Secretary, RBMSA, Rail Bhawan
12. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan

(B)
Concemed PSO for kind information of Chairman cum CEO, M/Infra, M/T&RS M/O&BD,

u/ri231E ' lml"ay Bm'd R, OSRK.-o'O/MR
Chief Vigilance Officers, All Indian Railways. , .,. - . - -'. -n- ' - -'.,..,

2.
3
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(Advance Correction Slip No. 2)

A. Para 5(3) ii. Part I of GCC shall be read as under

11 The original Bank Guarantee should be delivered in person to the ofHcial nominated
as indicated in the tender document within 5 working days bgfbrealosina date for
submission of bids.

B. Para 6.1 Part I of GCC shall be read as under

6. 1 The tenderers shall submit a copy of certificate stating that all their
statements/documents submitted alongwith bid are true and factual. Standard
format of certificate to be submitted by the bidder is enclosed as Annexure-V. In

vllPIQp!!etarv firm
bQr of a Partnership Firm

LimiBd Liabilit
Non submission of above certificate(s)

by the bidder shall result in summarily rdection of his/their bid. It shall be
mandatorily incumbent upon the tenderer to identify, state and submit the
supporting documents duly self attested/digitally signed by which they/he is
qualifying the Qualifying Criteria mentioned in the Tender Document.

c. Para ll (iv) of Annexure-l, Part I of GCC shall be read as under

(iv) A copy of certificate stating that they are not liable to be disqualified and all their
statements/documents submitted along with bid are true and factual. Standard
fomlat of the certificate to be submitted by the bidder is enclosed as Annexure-V.
In addition to Annexure-V. in case of other than CompallvllETQpfislafx...8rm:
Annexure --V(A) shall also b&$
/ Joint Venture (JV)
Partnershio (LLP) etc. as the case !!!av..bg: Non submission of a copy of certificate

by the bidder shall result in summarily rqection of his/their bid. It shall be
mandatorily incumbent upon the tenderer to identify, state and submit the
supporting documents duly self attested/ digitally signed by which they/he are/is
qualifying the Qualifying Criteria mentioned in the Tender Document.

J b'i
1 2.. v:l-'
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D. Annexure-V Part I of GCC shall be read as under

ANNEXURE-V
Reference -Para 6. I of ITT

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY
TENDERER ALONGWITH THE TENDER DOCUMENTS

lv.e.+.+B+ e +eoB ee + B ieee o Sese(l\rcz/22e cz/2c/

attomey/authorized signatory of the tenderer,
designs/io/z) * *appointed as the

M/s(hereinaRer called the tendered) for the purpose of
the Tender documents for the work of

as per the tender No..
of (Raf/way)**, do hereby solemnly afHrm and state on the behalf of the tenderer
including its constituents as under:

l I/we the tenderer(s) am/are signing this document aren carefully reading the contents

2. 1/We the tendered(s) also accept all the conditions of the tender and have signed all the
pages in conHlmlation thereof.

3 [/we hereby dec[are that ]/we have down]oaded the tender documents 6om ]ndian
Railway website www.ireps.gov.in . I/we have verified the content of the document
from the website and there is no addition, no deletion or no alteration to the content of
the tender document. In case of any discrepancy noticed at any stage i.e. evaluation
of tenders, execution of work or final payment of the contract, the master copy
available with the railway Administration shall be final and binding upon me/us.

4. 1/we declare and certify that I/we have not made any misleading or false
representation in the forms, statements and attachments in proof of the qualification
requirements.

5. 1/We also understand that my/our offer will be evaluated based on the
documents/credentials submitted along with the offer and same shall be binding
upon me/us.

6. 1/We declare that the information and documents submitted along with the
tender by me/us are correct and I/we are fully responsible for the correctness of
the information and documents, submitted by us.

7. 1/we certify that I/we the renderer(s) is/are not blacklisted or debarred by Railways or
any other Ministry / Department of Govt. of India from participation in tender on the
date of submission of bids, either in individual capacity or as a HUF/ member of the

partnership HimyLLP/JV/Society/Trust.

8. 1/we understand that if the contents of the certificate submitted by us are found to be

forged/false or incorrect at any time during process for evaluation of tenders, it shall

4. hpr }6'J
r 'b . t } . n'u
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lead to forfeiture of the Bid Security besides banning of business for a period of upto
five year. Further, I/we (fnserr name ofr/ze renderer) ** and all my/our
constituents understand that my/our offer shall be summarily rejected.

9. I/we also understand that if the contents of the certificate submitted by us are found
to be fa[se/forged or inconect at any time after the award of the contract, it wi]] ]bad

to termination of the contract, along with forfeiture of Bid Security/Security Deposit
and Performance guarantee besides any other action provided in the contract
including banning of business for a period of upto five year.

lO. I/We have read the clause regarding restriction on procurement from a bidder of a
country which shares a land border with India and certify that lam/We are not from
such a country or, if from such a country, have been registered with the competent
Authority. I/We hereby certify that I/we fulfil all the requirements in this regard and
am/are eligible to be considered(evidence of valid registration by the competent
authority is enclosed)

SEAL AND SIGNATURE
OF THE TENDERER

Place:
Dated

+l'The contents in Italics are only for guidance purpose. Details as appropriate are to be filled
in suitably by tenderer.



E New Annexure-V(A), Part I of GCC shall be read as under

ANNEXURE-V(A)

Refemnce -Para 6.1 of ITT

(This certiBcate is to be given by attorney/authorized signatory/each member of
Partnership.firm/Joint Venture (JV)/Hindu Undivided Family (HUF)/Limited Liability
Partnership (LLP) etc)

I/We .(Name), attomey/authorized signatory of the

(constituent fimyconstituent partner) and member/partner of the
(tenderering fimi) hereby solemnly affirm and state as under:

1. I/we certify that . . . . . . . . . . . . . . . .. . . . .. (constituent firm/constituent partner) is/are not
blacklisted or debarred by Railways or any other Ministry/ Department of Govt.. of
India from participation in tender on the date of submission of bids, either in
individual capacity or as a HUF/ member of the partnership
fimyLLP/JV/Society/Trust.
I/We have read the clause regarding restriction on procurement from a bidder of a
country which shares a land border with India and certify that lam/We are not from
such a country or, if from such a country, have been registered with the competent
Authority. I/We hereby certify that I/we fulfil all the requirements in this regard and
am/are eligible to be considered (evidence of valid registration by the competent
authority is enclosed),

.@.

SEAL AND SIGNATURE
OF THE CONSTITUENT FIRM/CONSTITUENT PARTNER

Place:
Dated

b;'
1 '5'12...'a....a--



sITla nv⑧TV Government of India
{a q3TaX Ministry of Railways

({ad xtg Railway Board) Amrit Mahotsav

No. 2022/CE-l/CT/GCC-2022/Policy New Delhi, Dated 26.04.2023

To,
As per list attached

Sub: Indian Railways Standard General Conditions of Contract, Apri12022
(Advance Correctiott Slip No. 3)

l Enclosed herewith please find Advance Correction Slip No.
Standard GeneralConditions of Contract, April-2022.

3 to Indian Railways

2. This shallbe applicable to Works Contract of Indian Railways with prospective effect.

3. This issues with concurrence of the Finance Directorate of the Ministry of Railways.

DA: As above

b ...~. L3

[RlyNo 030-47598, MTNL No. 011-23047598]
e-mailaddress: dceg@rb.railnet.gov.in

No. 2022/CE-l/CT/GCC-2022/Policy New Delhi, Dated 26.04.2023

Copy forwarded for infomtation to:

(ii)(i) The Comp AllendianAuditor Generalof India(Railways), Room No. 224, RaiIBhawan,
New Delhi.

For Member Finance



LIST FOR DISTRIBUTION(Letter 2022/CE-l/CT/GCC-2022/Policy, Dated 26.04.2023)
1. GeneraIManagers, Alllndian Railways & Production Units
2. GeneraIManager (CQn), N.F. Railway, Guwahati
3. General Manager/Cd)RE, Allahabad.
4. Chief Administrative Officers (Con), Alllndian Railways (Except N.F. Railway)
S. Principal Chief Engineers, All Indian Railways

(A)
1.

2.
3.

CAO, COFMOW, Tilak Bridge, New Delhi
PrincipalCAO, DieseILoco Modemization Works, Patiala(Punjab)
CAO(Workshop Prqects), Chamber Bhawan, Judge's Court Road, Alta Ghat, Patna-800001, Bihar

(B)
1. Director General, RDSO, Manak Nagar, Lucknow
2. Director General, NAIR, Vadodara
3. Director, IRICEN, Pune -- 411 001(Maharashtra)

4. Director, IRIEEN, Pb No.-233, Nasik Road-422101 (Maharashtra)
5. Director, IRISET, Tda Naka Road, Lally Guda, Secunderabad-500017
6. Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214(Bihar).
7. Director, IRITM, Satswati ResidentiaIEstate, IRITM Campus, Manak Nagar, Lucknow

1. MD, CONCOR, Concur Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076.
2. IRCON IntemationaILimited, C-4, District Centre, Saket, New Delhi- 110017
3. MD. RITES Ltd., RATES Bhawan, Plot No.1, Sector-29, Gurgaon.

4. CMD, RVNL, August Kranti Bhawan,Plot No.25, lst Floor, Bhik4ji Cama Place, New Delhi.
5. MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020 -
6. CMD, KONKAN Railway Corporation Ltd, RaiIBhawan, New Delhi-110001.
7. MD, DFCCIL, 5th Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001
8. MD, RLDA, Near Safdmlung Railway Station, Mob Bagh, Phase-l, New Delhi- 110021

9. MD, CRIB, Chanakyapur, New Delhi.
10. CMD, RaiITelCorp6ration of India Ltd. Plot No. 143, InstitutionaIArea, Sector-44, Gurgaon --] 22003 .
11. CME, IROAF, 12a ' Floor, Core-l, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092
12. Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Mara,

LodhiRoad, Pragati bihar, New Delhi.
13. CMD, IRCTC Ltd., B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhil10001
14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043.

(c)

Conv to:

1. GeneralSecretary, luCA, DRM Office, New Delhi.
2. GeneralSecretary, AIRS, RaiIBhawan, New Delhi
3. General Secretary, NFIR, Rail Bhawan, New Delhi
4. GeneralSecretary, IRPOF, RaiIBhawan, New Delhi
5. GeneralSecretary, FROA, Rail Bhawan, New Delhi
6. General Secretary, AIRPA, RaiIBhawan, New Delhi
7. GeneralSecretary, DISC & STREA, RaiIBhawan, New Delhi
8. The Secretary, RBSS, Group(A) Offices Association, Rail Bhawan
9. The Secretary, RBSS, Group(B) Offices Association, Rail Bhawan
10. GeneralSecretary, RBSSS Association, RaiIBhawan
11. The Secretary, RBMSA, Rail Bhawan
12. The Secretary, Railway, Group(D) Employees Association, RaiIBhawan

(B)
1. Concemed PSO for kind information of Chairman cum CEO, M/Infra, M/T&RS M/O&BD, M/Finance,

Railway Board
Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ord)/MR
Chief Vigilance Officers, Alllndian Railways.
DG(RHS), DG(RPP), AM(CE), AM(Works), AM(B), AM(Exec.), AM(RS), AM(ME), AM/Tele,
AM/C&lS, AM/Sig., AM(plg.), PED(B&S), PED(Vigilance), PEDCE(P), EDCE(G), EDTK(M&MC),
EDCE(B&S), EDi(X)-l, EDF(X)-ll, ED(Works), EDW(Plg.), ED/Prdect(Mon.), ED(L&A), ED(PSU):
EDVE, ED(Safety), ED(Sig. Dev.), ED( Tele), EDRS(G), EDRE, EDEE(G), EDFE, EDE(N),
ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.), ED/Plg., JS(conf), JS(P), JS(G), JS(D),
Vigilance-lll, Vig(Conf) of Railway Board. n < . A ..-'""'

2.

3.
4.

68a. ..."



Annexure

No. 3 te !adia!!.B41

A. Para ll@i) (a) & ll(vi) (b) Part I of GCC shallbe read as under:

business for a period of UPto !b:2 years.

banned for doing business for a period of UPto £E2 years.

B. Para 15 Part I of GCC shallbe read as under:

15 . The tenderer whether sole proprietor/ a company or a partnership fimi/

registered society / registered trust / HUF / LLP etc if they want to act through
agent or individual partner(s), should submit along with the tender, a copy of
power of attomey duly stamped and authenticated by a Notary Public or by
Magistrate in favour of the specific person whether he/they be partner(s) of the
firm or any other person, specifically authorizing him/them to sign the tender,
submit the tender and f\lather to dealwith the Tender/ Contract up to the stage

of signing the agreement except in case where such specific person is
authorized for above purposes through a provision made in the partnership
deed / Memorandum of Understanding / Article of Association /Board
resolution, failing which tender shallbe summarily rejected.

A separate power of attomey duly stamped and authenti.Gated by a
Notary Public or by Magistrate in favour of the specific person whether
he/they be partner(sj of the jimi or any other person, shall be submitted acer
award of work, specifically authorizing him/them to deal with allother
contractualactivities subsequent to signing of agreement, if required.

Note: A Power ofAttorney executed and issued overseas, the document will
a/so /fave to be/ega/iced by //ze /nolan .Embassy and ?zorarized in //ze
Ju«is fcfia« whe,e fhe /"over Q/'.drrorney is being issu«/. However, 'h ' .f """

.Legls/arian Cotzve/zf on /96/ are }zor reqzzired to be /ega/ized by //ze .India?z
Embassy init carries a conforming Appostitte certi$cate.



C. Para 17.12, Part I of GCC shallbe read as under:

17.12 Authorized Member - Joint Venture members in the JV MoU shall
authorize Lead member on behalf of the Joint Venture to deal with the
!12egZg, f sign the agreement or enter into contract in respect of the said
tender to deceive payment, to witness joint measurement of work done, to sign
measurement books and similar such action in respect of the said

tender/contract. All notices/correspondences with respect to the contract
would be l;ent only to this authorized member of the JV.

D. New Para 17.14.17, Part I of GCC shallbe read as under

17. 14. 7

documevtt. wi!!
in the iurisd

Hague Leg

E. Item No-8 & Nd-9 of Annexure-V, Part I of GCC shallbe read as under:

8. 1/we understand that if the contents of the certificate submitted by us are
found tolbe forged/false or incorrect at any time during process for evaluation
of tenders, it shalllead to forfeiture of the Bid Security besides ./ +z '.

bailing of

business for a period of UPto £2f Futher, I/we(insert ?zane of f/ze

fe zderer5 my/our constituents understand that
my/our after shallbe summarily rdected.

9. 1/we also understand that if the contents of the certificate submitted by us are
found to be false/forged or incorrect at any time after the award of the
contract, it will lead to temiination of the contract, along with forfeiture of
Bid Security/Security Deposit and Performance guarantee besides any
other action provided in the contract including banning of business for a

period df upto fEZ year. d#1l;\+:l6.o''l'
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Amrit MahOtsaV

sTTtc qriDTT Government of India
ta qaraq MinistrT of Railways

(tad qld Railway Board)

No. 2022ICE-I/CT/G C C-2022 tP olicy New Delhi, Dated 07.08.2023

To,
As per list attached

Sub: Indian Railways Standard General Conditions of Contract, April2022
(Advance Cotection Slip No. 4)

Please find enclosed herewith Advance Correction Slip No. 4 to Indian Railways
Standard General Conditions of Contract, Apil-2D22.

This shall be applicable to Works Contract of Indian Railways with prospective effect.

This issues with the concurrence of the Finance Directorate of Ministry of Railways.

DA: As above.

2.

3

&
og'?p

0

htlmBE:a$+.ODnsa*g
[Ny No. 030-47598, MTNL No. 011-23047598]

e-mail address: dceg@rb.railnet.gov.in

N o. 2022 I CE-UC T/G C C -2022 tP olicy New Delhi, Dated 07.08.2023

Copy forwarded for information to:
(i) The PFAs, All Indian Railways.
(ii) Dy. Comptroller and Auditor General of India (Railways), Room No.224, Rail Bhawan,

New Delhi

For Member Finance



LIST FOR DISTRIBUTION (No.20221 CE-A CT rcCC-2022tP olicy New Delhi, dated 07.08.2023)

l. General Managers, All Indian Railways & Production Units
2. General Manager (Con), N.F. Railway, Guwahati
3. General Manager /CORE, Allahabad
4. Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
5. Principal Chief Engineers, All Indian Railways

l. CAO, COFMOW, Tilak Bridge, New Delhi
2. Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)
3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar

l. Director General, RDSO, Manak Nagar, Lucknow
2. Director General, NAIR, Vadodara
3. Director, IRICEN, Pune - 4l l 001 (Maharashtra)
4. Director, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashta)
5. Director, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-5000l7
6. Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 @ihar)7. Director, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

(c)
l. MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- I10076
2. IRCON International Limited, C-4, Distict Centre, Saket, New Delhi- I10017
3. MD, RITES Ltd., RITES Bhawan, Plot No.l, Sector-29, Gurgaon
4. CMD, RVNIL, August Kranti Bhawan,Plot No.25, I't Floor, Bhikaji Cama Place, New Delhi
5. MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-l l000l
7. MD, DFCCIL, 5* Floor, Pragati Maidan Metro Station Building Complex, New Delhi-l10001
8. MD, RLDA, Near Safclarjung Railway Station, Moti Bagh, phase-I, New Delhi- l 1002l
9. MD, CzuS, Chanakyapur, New Delhi
10. CMD, RailTel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon- l22OO3
I l. CME, IROAF, 126 Floor, Core-I, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- ll}Og2
12. Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg,

LodhiRoad, Pragati Vihar, New Delhi
13. CMD, IRCTC Ltd., B-148, I lth Floor, Statesman House, Barakhamba Road, New Delhi 110001
14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043

Copv to:

G)
1. General Secretary, IRCA, DRM Offrce, New Delhi
2. General Secretary, AIRF, Rail Bhawan, New Delhi
3. General Secretary, NFIR, Rail Bhawan, New Delhi
4. General Secretary, IRPOF, Rail Bhawan, New Delhi
5. General Secretary, FROA, Rail Bhawan, New Delhi
6. General Secretary, AIRPA, Rail Bhawan, New Delhi
7. General Secretary, AISC & STREA, Rail Bhawan, New Delhi
8. The Secretary, RBSS, Group (A) Oflices Association, Rail Bhawan
9. The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan
10. General Secrerary, RBSSS Association, Rail Bhawan
11. rne Secretary, RBMSA, Rail Bhawan
12. fne Secretary, Railway, Group (D) Employees Association, Rail Bhawan

(B)

Concerned PSO for kind information of Chairman cum CEO, IWInfra, IWT&RS NIUO&BD, Ivl/Finance,
Railway Board
Adv./TvIR" EDPGA4& OSD/MR, OSR(Co-ord)/TvIR
Chief Vigilance Officers, All Indian Railways
DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM@lec.), AM(RS), AM(ME), AI!{/Tele,
AI\{/C&IS, Alvf/Sig., AM@lg.), PED(B&S), PED(vigilance), pEDCE@), pED/Safety, pED/Gati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/cs(civil-I), ED/GS(Civil-[), ED/GS@lect.),
ED/GS(S&T), ED/cs/sD, EDW(Plg.), ED(L&A), ED(psu), EDVE, ED(Safety), ED(sig. Dev.), ED(
Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&Mpp, EDME(chg.), EDME(FrI.),
ED/Plg., JS(conf), JS(P), JS(G), JS(D), Vigilance-Ill, Vig(Conf) of Railway Board.
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Annexure

Advance Correction Slip No.4 to Indian Railwavs Standard General Conditions of
Contract. April2022

Item No-8 & No-9 of Annexure-V, Part I of GCC shall be read as under:

8. Uwe understand that if the contents of the certificate submiued by us are found to be

forged/false at any time during process for evaluation of tenders, it shall lead to forfeiture
of the Bid Security and ma:t also lead to anlt other action provided in the contract
including banning of business for a period of upto two year. Further, llwe (insert name of
the tenderer) ** *d all my/our constituents understand that my/our offer
shall be summarily rejected.

9. I/we also understand that if the contents of the certilicate submitted by us are found to be

false/forged at any time after the award of the contract, it will lead to termination of the

contract, along with forfeiture of Bid Security/Security Deposit and Perfonnance

guarantee and may also lead to any other action provided in the contract including

banning of business for a period of upto two year.
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Amrit Mahotsav

sTFttt qvtrF( Government of India
ta qaraq Ministry of Railways

(iai qtd Railway Board)

N o. 2022 I CE-UCTIGC C 4022 tP olicy

To,
As per list attached

New Delhi, Dated 20.10.2023

2

J

Sub: Indian Railways Standard General Conditions of Contract, April
2022 (Advance Correction Slip Nu fl

Please find enclosed herewith Advance Correction btip ffo. 5 to Indian Railways

Standard General Conditions of Confract, Apil-2022.

This shall be applicable to Works Contract of Indian Railways with prospective effect.

This issues with the concurrence of the Finance Directorate and approval of Board (MI,
MF).

DA: As above. $\o

trtqrofrtrmiim.@)nrnatrS
[Rly No. 030-47598, MTNL No. 01 l-23047598]

e-mail address : dceg@rb.rarlnet. gov.in

N o. 2022 I CE-UCTIGC C -2022 tP olicy New Delhi, Dated 20.10.2023

Copy forwarded for information to:
(i) The PFAs, All Indian Railways.

(ii) DV. Comptroller and Auditor General of India (Railways), Room No.224,Rai1Bhawaq,
New Delhi.

For Member Finance

(



Annexure

Advance Correction Slip No.5 to Indian Railwavs Standard General Conditions of
Contract. Aoril2022

Para 5(3) ii. Part I of GCC shall be read as under:

Para 5(3) ii.

The original Bank Guarantee should be delivered in person to the offrcial nominated as

indicated in the tender document before closing date for submission of bids (Le.

exclufine the last date of submission of bids)

ftf N,.v2
*****



LIST FOR DISTRIBUTION (No. 2A2rc8-VCTIGCC-2022/PTOLICY New Delhi, Dated 20.10.2023)

1. General Managers, All Indian Railways & Production Units
2. General Manager (Con), N.F. Railway, Guwahati
3. General Manager /CORE, Allatrabad
4. Chief Adminisrative Officers (Con), All Indian Railways @xcept N.F. Railway)
5: Principal Chief Engineers, All Indian Railways

(A)
1. CAO, COFMOW, Tilak Bridge, New Delhi
2. Principal CAO, Diesel Loco Modernization Worls, Patiala (Punjab)
3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Roa4 Anta Ghat, Paha-800001, Bihar

(B)
1. Director General, RDSO, Manak N4gar, Lucknow
2. Director General, NAI& Vadodara
3. Director, ruCEN, Pune -41I 001 (Maharashtra)

4. Director, IRIEEN, PB No.-233, Nasik Road422l0l (Matrarashfa)
5. Director, IRISET, Taa Naka Roa4 Lalla Gudq Secunderabad-5000l7

5. Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar)
7. Director, IRITM, Sarswati Residential Estate, TRITM Campus, Manak Nagar, Lucknow

(c)
1. MD, CONCOR, Concor Bhawan, C-3, Mathura Roa4 Opp. Apollo Hospital, New Delhi- 1f 0076
2. IRCON lnternational Limite4 C4, District Centre, Saket, New Delhi- I10017
3. MD, RITES Ltd., RITES Bhawan, Plot No.l, Sector-29, Gurgaon
4. CMD, RVI{L, August Kranti Bhawan,Plot No.25, l$ Floor, Bhikaji Cama Place, New Delhi
5. MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-l10001
7. MD, DFCCIL, 56 Floor, Pragati Maidan Metro Stafion Building Complex, New Delhi-l10001
8. MD, RLDA, Near Safdarjung Railway Station, Moti B4gh, Phase-I, New Delhi- I10021
9. MD,.CRIS, Chanakyapur, New Delhi
10. CMD,'RailTel Corporation of tndia Ltd. Plot No. 143, Institutional Areq Sector44, Gurgaon - l22OO3

11. CME, IROAF, 12ft Floor, Core-I, Scope Minar, Distt. CenEe, Laxmi Nagar, Delhi- I10092
12. Managing Director, IRFC Limite4 UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg,

LodhiRoad, Pragati Vihar, New Delhi
13. CMD, IRCTC Ltd., 8-148, I lth Floor, Statesman House, Barakhamba Road, New Delhi I10001
14. CMD, Braithwaite & Co. limite4 5 Hide Road Kolkata 700043

Coov to:
(A)

1. General Secretary, IRCA, DRM Office, New Delhi
l. General Secretary. AIRF, Rail Bhawan, New Delhi
3. General Secretary, NFIR, Rail Bhawan, New Delhi
4. General Secretary, IRPOF, Rail Bhawan, New Delhi
5. General Secretary, FROA, Rail Bhawan, New Delhi
6. General Secretary, AIRPA, Rail Bhawan, New Delhi
7. General Secretary, AISC & STREA, Rail Bhawan, New Delhi
8. The Secretary, RBSS, Group (A) Offices Association" Rail Bhawan
9. The Secretary, RBSS, Group @) Offices Association, Rail Bhawan
10. General Secretary, RBSSS Association, Rail Bhawan
11. The Secretary, RBMSA, Rail Bhawan
12. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan

(B)
1. Concerned PSO for kind information of Chairman cum CEO, Milnfra, IVUT&RS M/O&BD, Mffioar"e,

Railway Board
2. Adv./lrlR" EDPGAIR, OSD/M& OSR(Co-ord/IvIR
3. Chief Vigilance Offrcers, All Indian Railways
4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AIWTele,

AIWC&IS, AIWSig., AM(Plg.), PED(B&S), PED(Vigilance), PEDCE(P), PED/Safety, PED/Gati Shakti,' EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-I), ED/cS(Civil-[), ED/GS@lect.),
ED/GS(S&T), ED/GS/SD, EDW@lg.), ED(I-&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED(
Telp), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.),
ED/Plg., JS(conf), JS(P), JS(G), JS@), Vigilance-Ill, Vig(Conf) of Railway Board.
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$Trrat rrrir'Tt Government of India
ta qarcq Ministry of Railways

(tad etd Railway Board)

2.

J.

N o. 2022 I CE-I/CT/G C C -2022 tP OLI CY New Delhi, Dated 21.12.2023

To,
As per list attached.

Sub: Indian Railways Standard General Conditions of Contract, April 2022

(Advance Coruection SliP No. 6)

please find enclosed herewith Advance Correction Slip No. 6 to Indian Railways

Standard General Conditions of Contract, Aptil'2022.

This shall be applicable to Works Contract of Indian Railways with prospective effect.

This issues with the concrrrence of the Finance Directorate and approval of Board (MI,

MF).

sl'l L'Lt

Crtr{)

frtlmfrtunr*.CfinilAdrt
[Rly No. 030-47598, MTNL No. 0l l'23047598)

e-mail address: dceg@rb.railnet.gov.in

N o. 2022 I CE-VCT/GC C'2022 tP OLICY New Delhi, Dated 21.12.2023

Copy forwarded for information to:

(i) The PFAs, All Indian RailwaYs.

(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan,

DA: As above.

New Delhi. I

For Member Finance



A(

(B)

LIST FoR DISTRIBUTToN (No.202 2 lcL-a cr rccc-2[2ztpol,rcy New Dethi, dated 21.12.2023)
l. General Managers, AII Indian Railways & production Units: General Mana[er (c";f N.eln",r*"i, Juwahati
I uenerat rUanager/CORE, Allahabad4' chief Adminisrrarive oflicers (con), A, Indian Rairways (Except N.F. Ra,way)5. principat Chief Enginerrr, eil il;;'R;jl*"y,

.l !to: CgfMoW, rilak Bridge, New Delhiz' rnncrpar cAo, Dieser Loco Modernizationworks, patiala (punjab)3' cAo (workshop projects), chu;;;;;;a"*an,luage,. c"ilR-;a Anta Ghat, patoia_800001, Bihar

)

L Director General, RDSO, Manak Naga., Lucknow2. Director General, Nafn,'Vaaoaara3. Director, IRIIEN, pune _ +f iOOiffr4uf,arashra)4. Director, IRIEEN, pg No.-233, Nurit nouaq22l0l (Maharashtra)5. Director, rru.S*Ir" N"kuR;;:lalla Guda, Secunderabad_5,,,I,6. Director,,plyBr., Jamrrpri iiru_l-.Tatpur, prN_S lii ia 6**l
G)7. 

Director, rRrrM, s*r*uii n.ridffii il;;, ,*ri#6ffis, Manak Nagar, Lucknow

2 rncbN r,"-arionar Li;;;;, E;, ,iifr.lH*lt;,3i,Klx$:1#:iiiJeiNew Derhi- noo76
3. MD, RITES Ltd., RITES gt.*r",'pl"ll{o:l,Sector-29, 

Gurgaon4. cMD, RvNr,, August rr"rrint"*urflot NLlj,l:,-ril".ir,ikaji Cama place, New Dethi5. MD, MRVC Ltd.-ch.urchg; dil;;.Biar, n r-ro.r_.;ffi;;6' cMD' KoNKA_ry nairwaicorp;;;:o, Ltd, Rair er,a*un, il.* Derhi_r 100017 ' MD' DFCCL' ss Floor, Pt.# ffi;- G;;i", ii,iriao,g comprex, New Delhi-l10001

i; [.3. Sk?i.]'ffi -ltllg*:*:' Station' Mffi;sh,*ase-r, NLw Derhi- r I i6z r
l0' cMD' Railrel corporatlonoil,,aiu'i,d. Pl-ot No. 143, Institutionar Area, sector44, Gurgaon - t22oo3I I' cME, rRoAF, r2d Froo., c;;;-1, ;;e Minar, oirn. d.ro.l l*,ni Nagar, Delhi- rtoog2

] : [Ufl lffi ;; lH:, ';*g;H; ii;;';.fi;*Ii, iii". pru.", fi r,i,r,#nita,,ar, vra.g,
13' cMD' IRCTC Lia'' e-t+i,-riir, rl""r,st1esTan House, Barakhamba Road, New Derhi l I000r

"rrjl;.ro, 
Braithwaite a co. riri-,.0, iiiia, n"ra ["L.i.;6;r,

(4)
l. Ceneral Secretary, IRCA, DRM Office, New Delhi2. General Secretary, aRf, nuitgt u*un, New Delhi3. General Secrerary, NFf{ Rail gt;*un, New Delhi4, General Secretary, IRPOF, nuiighu*ur, New Delhi5. Ceneral Secretary, FROA, Rail e;;;un, New Delhi6. Ceneral Secretary, AIRPA, nuil g;a*ar, New Delhi7. General Secretary, AISC & STREA, Rail Bhawan, New Delhi8. The Secretary,pSS,Group (A) O#,.., Association, Rail Bhawan9. The Secretary, RBSS, C.orp ig) Of,.", Associarion, Rail Bhawan

19. :,.rT., Secretary, RBSSS Association, Rail Bhawanr r. I ne secretary, RBMSA, Rail Bhawan

(B) "'The 
Secretary, Railway, Group (D) Employees Association, Rail Bhawan

] I:iff#"JJSO 
forkind information of chairman cum cEo, M/rnfra, M/I&RS rv{/o&BD, M/Finance,2. Adv./MR, EDpcA4R, OSD/MR, OSR(Co_ord/IvfR

1 Chief Vigilance Officers, all mdian Railways4' DG(RHS)' 
'9ffa1, aurcel, irrarw"rksl AM(B), AM(Elec),_ AM(RS), AM(ME), Alvl/Tele,AM/c&Is' AM/Sig'' AMrplL'l- pe-= sl, p-Eoivieiff"j 

lpoetpl, pi-d7durcry, rrorcati Shakti,

Eq,""trt:trill**u"er'"ebce7i'42.'eor1x;,"'dilictrci"r12 gozcsrciu,-ru, ED/GS@rect.),

is;,-:'**:ffi r:i:flf +jfi ili,,i{,rffi q,gfo 
itrif-[{r#,#,.H

'!)'tv .)



Annexure

Advance Correction Slip No. 6 to Indian Railways Standard General Conditions of
Contract, April2022

New Para 6(a)(v), Part I of GCC shall be read as under:

6(a)(v) Contractor shall be liable to pay/refund the amount collected as GST to the Indian
Railways along with interest and penalties, if any imposed by the authorities, in case GST

input tac credit of Indian Railways is denied/rejected by the tax authortties due to
reasons mentioned below but not limited to:

Wrong/incorre ct invoice s is sued by Contractor ;
No-filing of GST returns;

Non-payment of GST collectedfrom Indian Railways to the authorities;

Any other non-compliance done by Contractor;

General Indemnity: Contractor hereby agrees to indemnify and hold harmless the Indian

Railways from and against any and all losses, including loss on account of Input Tax

Credit and all losses incurred by the Indian Railways relating to or arising out of or in
connection with any actual or threatened claim, legal action, proceedings, prosecution or
inquiry by or against the Indian Railways arising out, directly or indirectly, offailure by

the contractor to comply with the provisions of GST and reloted fows, or based upon or
arisingfrom anyfailure by the Contractor.

Retention Money: Any payment liable to be paid by Indian Railways to contractor

against the goods or services or both supplied by such contractor to Indian Railways

shall be kept on hold in case supplier makes any non-compliance of any of the GST law
provisions including non-reporting of invoices in GST returns. Such payment shall be

released after proper verification of records and availabiltty of ITC to Indian Railways

os per provisions of GST Law.

2-y
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flfGI Uf.5fi[ / Government of India

til dTrffi / Ministry of Railways

@ qtg I Raitway Board)

N o. 2022 I CE,-A CT I GCC-ILZ2IPOLIC Y/Pt. I New Delhi, Dated 25.09.2024

To,

As per list attached.

Sub: Indian Railways Standard General Conditions of Contract, April2022
(Advance Correction Slip No. 7)

Please find enclosed herewith Advance Correction Slip No. 7 to Indian Railways

Standard General Conditions of Contract, April-2022.

2. This shall be applicable to Works Contract of Indian Railways with prospective

effect.

3. This issues with the concurrence of the Finance Directorate and approval of Board
(MI, MF).

DA: As above. 'at
.ol

Crll'fo

Htqr6 frtun iifr.dDtufi mg

[Rly No. 030-47598, MTNL No. 0l l-230475987

e-mail address: dceg@rb.railnet.gov.in

N o. 2022 I CE-I/C T/ GCC-2022 I P OLICY lPt.t New Delhi, Dated 25.09.2024

Copy forwarded for information to:

(i) The PFAs, All Indian Railways.

(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail
Bhawan, New Delhi

fi

fir-t*
For Member Finance



(A)

(B)

LIST FORDISTRIBUTION (No. 2022|CE-ACTrc,CC-20221POLICY/Pt.I, dated 25.09.2024)

l. General Managers, All Indian Railways & Production Units
2. General Manager (Con), N.F. Railway, Guwahati
3. General Manager /CORE, Allahabad
4. Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
5. Principal Chief Engineers, All Indian Railways

l. CAO, COFMOW, Tilak Bridge, New Delhi
2. Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)
3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar

l. Director General, RDSO, Manak Nagar, Lucknow
2. Director General, NAI& Vadodara
3. Director General, IRICEN, Pune - 4l I 001 (Maharashtra)
4. Director General, IRIEEN, PB No.-233, Nasik Road422l0l (Maharashtra)
5. Director General, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017
6. Director, ruMEE, Jamalpur Distt-Jamalpur, PIN-81l214 (Bihar)
7. Director General, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

(c)
l. CMD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- I10076
2. CMD, IRCON lntemational Limited, C4, District Centre, Saket, New Delhi- I10017
3. CMD, RITES Ltd., RITES Bhawan, PlotNo.l, Sector-29, Gurgaon
4. CMD, RrfNL, August Kranti Bhawan,Plot No.25, l't Floor, Bhikaji Cama Place, New Dethi
5. CMD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-l10001
7. MD, DFCCIL, 5h Floor, Pragati Maidan Metro Station Building Complex, New Delhi-l10001
8. Chairman, RLD& Near Safdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- I10021
9. MD, CRIS, Chanakyapur, New Delhi
10. CMD, RailTel Corporation of India Ltd. Plot No. 143, lnstitutional Area, Sector44, Gurgaon - 122003
11. CME, IROAF, l2m Floor, Core-I, Scope Minar, Distt. Centre, L,axmi Nagar, Delhi- I10092
12. CMD, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, lodhiRoad Pragati

Vihar, New Delhi
13. CMD, IRCTC Ltd., 8-148, I lth Floor, Statesman House, Barakhamba.Road, New Delhi 110001

14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043
Coov to:
(AI

l. General Secretary IRCA, DRM Office, New Delhi
2. General Secretary, AIRF, Rail Bhawan, New Delhi
3. General Secretary, NFIR, Rail Bhawan, New Delhi
4. General Secretary, IRPOF, Rail Bhawan, New Delhi
5. General Secretary, FROA,, Rail Bhawan, New Delhi
6. General Secretary AIRPA, Rail Bhawan, New Delhi

7. General Secretary AISC & STREA,, Rail Bhawan, New Delhi
8. The Secretary, RBSS, Group (A) Offrces Association, Rail Bhawan

9. The Secretary, RBSS, Group (B) Oftices Association, Rail Bhawan

[0. General Secretary RBSSS Associatiorl Rail Bhawan

11. fne Secretary, RBMSA, Rail Bhawan

12. ttte Secretary, Railway, Group (D) Employees Associatioq Rail Bhawan
(B)

1. Concerned PSO for kind information of Chairman cum CEO, M/Infra, IWT&RS I\,f/O&BD, M/Finance,
Railway Board

2. Adv./I\,IR, EDPGAIR" OSD/M& OSR(Co-ord)iMR
3. Chief Vigilance Officers, All Indian Railways

4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), Alvl/Tele,
AM/C&IS, AM/Sig., AM(Plg.), PED(B&S), PED(Vigilance), EDCE(P), PED/Safety, PED/Gati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-I), ED/GS(Civil-[), ED/GS(Elect.),
ED/GS(S&T), ED/GS/SD, EDW(Plg.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED(
Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(FrI.),
ED/?Ig., JS(conf), JS(P), JS(G), JS(D), Vigilance-Ill, Vig(ConQ of Railway Board.
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Advance Correction Slip No.7 to Indian Railwavs Standard General Conditions of
ContracL Anril2022

Tender Form (First Sheet), Annexure-I, Part I of GCC shall be read as under:

ANNEXURE. I

RAILWAY

TENDER FORM (First Sheet)

Tender No.

Name of Work

To

The President of lndia

Acting through the RailwaY

VWe have read the various conditions to tender attached hereto

and agree to abide by the said conditions. I/We also agree to keep this offer open for acceptance

for a period of _ days from the date fixed for closing of the tender and in default thereof,

I/We wilt be liable for forfeiture of my/our "Bid Security''. I/We offer to do the work for

Railway, at the rates quoted in the attached bil(s) of quantities and hereby bind

myselflourselves to complete the work in all respects within

date of issue of letter of acceptance of the tender.

2. VWe also hereby agree to abide by the tndian Railways Standard General Conditions of
Contract, with all correction slips upto-date and to carry out the work according to the Special

Conditions of Contract and Specifications of materials and works as laid down by Railway in the

annexed Special Conditions/Specifications, Standard Schedule of Rates (SSOR) with all

correction slips up-to-date for the present contract.

3. A Bid Security of t has already been deposited online/ submitted as Bank

Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to any

other right or remedies in case my/our Tender is accepted and if:

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender

document;

(b) VWe do not execute the contract documents within seven days after receipt of notice issued

by the Railway that such documents are ready; and

(c) UWe do not commence the work within fifteen days after receipt of orders to that effect.

months from the

o1'L'1
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4. (a) I/We am/ue a Starnrp firm registered by . . Department of lndustrial
Policy and Promotion (DIPP) and my regisfiation number is valid upto

(Copy enclosed) and hence exempted from submission of Bid Security.

5. We are a Labour Cooperative Society and our Registration No. is ..... with
. . . . ....and hence required to deposit only 50% of Bid Security.

6. Until a formal agreement is prepared and executed, acceptance of this tender shall
constitute a binding contract between us subject to modifications, as may be mutually agreed to

between us and indicated in the letter of acceptance of my/our offer for this work.

Signature of Tenderer(s)

Date

Address of the Tendere(s)

.o 1'
.1
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eRd gfi6E / Governmentof India

tf, ri?rfiq /Ministry of Railways

&dt Elg / Railway Board)

No. 2022ICE-UCT I GCC-2O22IPOLICY New Delhi, Dated 20.12.2024

To,
As per list attached.

Sub: Indian Railways Standard General Conditions of Contrac$ April
2022 (Advance Correction Slip.Sl

Please find enclosed herewith Advance Correction Slip No.8 to Indian Railways

Standard General Conditions of Contract, Apnl-2022.

2. This shall be applicable to Works Contract of Indian Railways with prospective

effect.

3. This issues with the concurrence of the Finance Directorate and approval of Board

(Mr, MF).

DA: As above.

f6cra {ltrfi)

Besl-o, frtrd ifi.dDnlat slg

[Ny No. 03047598, MTNL No. 0ll-23M7598]
e-mail address: padcegrb@gmail.com, dceg@,rb.railnet.gov.in

No. 2022ICE-VCT I GCC-2022/POLICY New Delhi, Da rd 20.L2.2024

Copy forwarded for information to:

(i) The PFAs, All Indian Railways.

(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224,Rail

Bhawan, New Delhi.

For Member Finance



LIsr FoR DISTRIBUTIoN (No. 20221 CE-A CT rc;CC-2022tPOLlCY dated 20.12.2024)

1. General Managerq All Indian Railways & Production Units
2. General Manager (Con), N.F. Railway, Guwahati
3. General Manager /CORE, Allahabad
4. Chief Administrative Officers (Con), Alt Indian Railways (Except N.F. Railway)
5. Principal Chief Engineers, All Indian Railways

(A)
l.
2.
3.

(B)

CAO, COFMOW, Tilak Bridge, New Delhi
Principal CAO, Diesel Loco Modemization Works, Patiala (Punjab)
CAO (Workhop Projecs), Chamber Bhawan, Judge's Court Roa4 tulra Ghar, Patna-800001, Bihar

[. Dire€tor General, RDSO, Manak Nagar, Lucknow
2. Director General, NAI& Vadodara
3. Director General, INCEN, Pune -4l I 001 (MaharashFa)
4. Director General, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)
5. Director G€neral, IRISET, Taa Naka Road, Lalla Grda Secunderabad-5000l 7
6. Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-81l2l4 (Bihar)
7. Director General, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

(c)
l. CMD, CONCO& Concor Bhawarq C-3, Mathura Roa( Opp. Apollo Hoepital, New Delhi- I t0076
2. CMD, IRCON InterrEtional Limited, C-4, District C€ntre, Saket, New Delhi- I t0017
3. CMD, RITES Ltd., RITES Bhawar, Plot No.l, Sector-29, Grugaon
4. CMD, RVI{L, August K.raati BhawaqPlot No.25, I 

n Floor, Bhikaji Cama place, New Delhi
5. CMD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 200020
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawaq New Delhi- I 10001
7. MD, DFCCIL, 5h Floor, Pragati Maidan Mero Sation Building Complex, New Delhi-l10001
8. ChairmarL RLDd Near Safdarjung Railway Sratio& Moti Bagh phase-I, New Delhi- I 10021
9. MD, CRIS, Chanakyapur, New Delhi
10. CMD, RailTel Corporation of India Ltd. PlotNo. 143, Institutional Arc€, Sector44, Gwgao1. - 122003
ll. CME, IROA-F, 126 Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- I lO&2
12. CMD, IRFC Limite4 UG Floor, EastTower, NBCC Place, Bhisham pitamah Marg, LrdhiRoa4 pragati

Vihar, New Delhi
13. CMD, IRCTC Ltd., B-t48, I lth Floor, Statesman House, Barakhamba Road, New Delhi t l00ol
14. CMD, Braithwaite & Co. limited. 5 Hide Road Kolkara 700043

CooY to:
(A)

l. General Secretary, IRCd DRM Office, New Delhi
2. General Secretary, AIRF, Rail Bhawan, New Delhi
3. General Secretary, NFIR Rail Bhawan, New Delhi
4. General Secretary, IRPOF, B.ail Bhawarl New Delhi
5. General Secretary, FROA Rail Bhawan, New Dclhi
6. General Secretary, AIRPA, Rail Bhawan, New Delhi
7. General Secretary, AISC & STREA Rail Bhawan, New Delhi
8. The Secretary, RBSS, Group (A) Offrces AssociatiorL Rail Bhawan
9. The Secretary, RBSS, Grorp (B) Offrces Association, Rail Bhawan
10. General Secretary, RBSSS Association, Rail Bhawan
I [. The Secretary, RBMSA, Rail Bhawan
12. The Secretary, Railway, Group (D) Ernployees Association, Rail Bhawan

(B)

l. Concemed PSO for kind information of Chairman cum CEO, M nfra, lvflT&RS lvt/O&BD, lvvFinsnc€,
Railway Board

2. Adv./lvl\ EDPGA{R, OSDA,{R, OSR(Co-orer'tvrR
3. Chief Vigilance Officers, All Indian Railways
4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AlvyTete,

AM/C&IS, AM/Sig., AM(Plg.), PED(B&S), pED(Vigilance), EDCE(P), pED/Safery, pED/Gati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/cs(Civil-t), ED/GS(Civit-rr), ED/cS(Elect.),
ED/GS(S&T), ED/GS/SD, EDw(plg.), ED([^&.A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.),
ED( Tele), EDRS(G), EDEE(G), EDFE, EDE(N), Ef,(Accounts), ED/T&Mpp, EDME(Chg.), EDME(Fn.),
ED/Plg., JS(conf), JS(P), JS(C), JS(D), VigilanceJII, Vig(Conf) ofRailway Board.

,1'{ $,"+
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Advance Correction Slio No.8 to Indian Railwavs Standard General Conditions of
Contracl Aoril 2022

AnnexureXl, Part-II ofGCC shall be read as under:

AI\NEXURE_XI
Reference Para 62.(l)

Registered Acknowledgement Due/Standard Correspondence through IR-WCMS/Email on
registered IREPS Email

PROFORI}IA OF TERMINATION NOTICE

RAILWAY

(Without Prejudice)

No.

To

Dated

lWs

Dear Sir,

Contract Agreement No.

In connection with

Forty eight hours (48 hrs.) notice was given to you under this ofhce lefter of even no.,

dated but you have taken no action to commence the work/show adequate

progress of the work.

Since the period of 48 hours' notice has already expird the above conu?ct stands

rescinded in terms of Clause 62 ofthe Standard General Conditions of Contract and the balance

work under this contract will be carried out independently without your participation. Your
participation as well as participation of every member/partner in any manner as an individual or

a partsrership firn/JV is hereby debarred from participation in the tender for executing the

balance work and your Security Deposit shall be forfeited and Performance Guarantee shall also

be encashed.

The Final measurements of work executed by you against the said contract will be

taken/started on at hls. at site. The measurement will be continued till
all the measurement are taken. You are advised to be present at site on the above mentioned date

and time to witness the measurcments, otherwise measurements will be taken ex-parte and

thereafter, variation (addendum & corrigendum) & final bill of work executed till date of
termination based on ex-parte final measurements shall also be processed ex-parte.

Youn faithfully

1o
1,\

For and on behalf of the President of tndia



.t

fifGI g{i5R / Government of India

ta riergq I uinistry of Railways

daiilSt Raitway Board)

N o. 2022 I CE-U CT I GCC-2022 TPOLICY/Pt.I New Delhi, Datd 09.01.2025

To,
As per list attached.

Sub: Indian Railways Standard General Conditions of Contract Aprn 2022

(Advance Correction Slip No.9)

Please find enclosed herewith Advance Correction Slip No.9 to Indian Railways

Standard General Conditions of Contract, Apil-2022.

2. This shall be applicable to Works Contract of Indian Railways with prospective effect.

3. This issues with the ooncurrence of the Finance Directorate and approval of Board (MI,

MF)

DA: As above.

o

Beer6 frEa iil.dDm il5
[Rly No. 03047598, MTNL No. 0l l-23047598]

e-mail address: padcegrb@gmail.com, dceg@rb.railnet.gov.in

N o. 2022 I CD-A CT rcCC-2022 TPOLICY/Pt.I New Delhi, Dated 09.01.2025

Copy forwarded for information to:

(i) The PFAs, All Indian Railways.

(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan'

New Delhi.

$df
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For Member Finance



LISr FoR DISTRIBIIIIoN (No.2022ICf,.VCTIGCC-2012|POL[CY4PLI dated 09.01.2025)

l. General Managers, Al I Indian Railways & Production Units
2. General Manager (Con), N.F. Railway, Guwahali
3. General Manager /CORE, Allahabad
4. Chief Adminisrative Ofticers (Con), All Indian Railways (Except N.F. Railway)
5. Principal ChiefEngineers, All Indian Railways

(A)
l. CAO, COFMOW, Tilak Bridge, New Delhi
2. Principal CAO, Dieset Loco Modemization Work, Patiala (Punjab)
3. CAO (Workshop Projects), Chamb€r Btnwaq Judge's Court Roa4 Anta Ghat, Patna-800001, Bihar

(B)
l. Direcmr General, RDSO, lvlanak Nagar, Lucknow
2. Director General, NAIR, Vadodara
3. Director General, IRICEN, Pune-4ll00l (Maharashtra)
4. Director General, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashta)
5 . Director General, INSET, Taa Naka Roa4 Lalla Grda, Secunderabad-5OOO I 7
6. Director, IRIMEE, Janr,alpur Distt-Jamalpur, PIN-81 l2l4 (Bihar)
7. Director General, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

(c)
l. CMD, CONCOR, Concor Bhawan, C-3, Mathura Roa4 Opp. Apollo Hospital, New Delhi- I10076
2. CMD, IRCON International Limite4 C-4, District Centre, Saket, New Delhi- I10017
3. CMD, RITES Ltd., RITES Bhawan, Plot No. [, Secror-2g, Gurgaon
4. CMD, RVI{L, August Kranti BhawarLPlot No.25, I 

r Floor, Bhikaji Cama Place, New Delhi
5. CMD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 100020
6. CMD, KONKAN Railway Corp,oration Ltd, Rail Bhawaq New Delhi-l 10001
7. MD, DFCCIL, 5h Floor, Pragati Maidan Metro Station Building Complex, New Delhi-l l0O0l
8. Chairmarq RLDd Near Safdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- I lfi)21
9. MD, CRIS, Chanakyapur, New Delhi
10. CMD, RailTel Corporation oflndia Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon- 122003
I l. CME, IROAF, l2h Floor, Core-l, Scope Minar, Distt. Centre, t-axmi Nagar, Delhi- I10092
12. CMD, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, I-odhiRoa4 pragati

Vihar, New Delhi
13. CMD, IRCTC Ltd., B-148, I lth Floor, Statesman House, Barakhamba Roa4 New Delhi I 10001
14. CMD, Braithwaite & Co. limited" 5 Hide Road Kolkata 200043

CopY to:
(A}

l. General Secretary, IRCA DRM Otfice, New Delhi
2. General Secretary, AIRI, Rail Bhawan, New Delhi
3. General Secretary, NFIR, Rail Bhawan, New Delhi
4. General Secretary, IRPOF, Rail Bhawarl New Delhi
5. General Secretary, FROA, Rail Bhawan, New Delhi
6. General Secretary, AIRPA, Rail Bhawan, New Delhi
7. General Sesetary, AISC & STREA5 Rail Bhawaq New Delhi
8, The Srecretary, RBSS, Croup (A) Otrices Associatioq Rail Bhawan
9. The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan
10. General Secretary, RBSSS AssociatiorL Rail Bhawan

I 1. The Secretary, RBMSd P.ail Bhawan

12. The Secretary, Railway, Group (D) Employees Associatioq Rail Bhawan
(B)

1- Concemed PSO for kind information of Chairman cum CEO, Mflnfi.4 IWT&RS IWO&BD, lwFinance,
Railway Board

2. Adv./M\ EDPGAIR. OSD/MR. OSR(Co<rd/IvlR
3. Chief Vigitance Officers, All tndian Railways
4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), Arvr/Tete,

AIWC&.IS, AIWSig., 61r{1p1t.), PED(B&S), PED(Vigilance), EDCE(P), pED/Safery, pED/cati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/cS(Civil-I), ED/GS(Civil-II), ED/GS(Elect.),
ED/GS(S&T), ED/GS/SD, EDw(Plg.), ED(I.&A), ED(PSU), .EDVE, ED(Safery), ED(Sig. Dev.),
ED( Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounrs), ED/T&Mpp, EDME(Chg.), EDME(Frt.),
ED/Plg., JS(conf), JS(P), JS(c), JS(D), Vigilance-[l Vig(Conf) ofRailway Board.

)
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Advance Correction Slio No.9 to Indian Railwavs Standard General Conditions of
ContrecL ril2022

A. Para 16.(4), Part II ofGCC-2022 shall be read as under:-

f6.(4) PerformanceGuarantee

The procedure for obtaining Performance Guarantee is outlined below:

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 2l
(Twenty one) days from the date of issue of [rtter of Acceptance (LOA). Extension of time

for submission of PG beyond 2l (Twenty one) days and upto 60 days Aom the date of issue

of LOA may be given by the Authority who is competent to sign the contract agreement.

However, a penal interest of l2o/o per annum shall be charged for the delay beyond

2l(Twenty one) days, i.e. from 22dday after the date ofissue ofLOA. Further, if the 60fiday

happens to be a declared holiday in the concemed oflice of the Railway, submission of PG

can be accepted on the next working day.

In ail other cases, if the Contractor fails to submit the requisite PG even after 60 days

from the date of issue of LOA, the conhact is liable to be terminated. [n case contract is

terminated railway shall be entitled to forfeit Bid Security and other dues payable to the

confactor against that particular contract, subject to maximum of PG amount. In case a

tenderer has not submifted Bid Security on the strength of their registration as a Startup

recogr.ized by Department of Industrial Policy and Promotion (DIPP) under Ministry of
Commerce and Industry, DIPP shall be informed to this effect.

The failed Contractor shall be debarred from participating in re-tender for that work.

(b) The successfirl bidder shall submit the Performance Guarantee (PC) in any of the

following forms, amounting to 5% of the original contract value:-

(i) A deposit of Cash;

(ii) Irrevocable Bank Guarantee;

(iiD Insurance Surety Bond as per Annexure-XVII.

Note:

l. The provision oflnsurance Surety Bond shall be for all contracts having
DOC within 36 months only.

2. In case DOC extends beyond 36 months, fresh Insurance Surety Bond or
any other form of Performance Guarantee prescribed in GCC for the
balance amount shall be submitted by agency, otherwise necesary action
will be taken as per terms of Agreement.

(i") Govemment Securities including State Loan Bonds at 5% below the market value;

3 k-i/-



(v) Pay Orders and Demand Drafu tendered by any Scheduled Commercial Bank of
India;

("i) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled

Commercial Bank of tndia;

(vii) Deposit in the Post Office Saving Bank;

(viii) Deposit in the National Savings Certificates;

(ix) Twelve years National Defence Certificates;

(*) Ten years Defence Deposits;

(xi) National Defence Bonds and

(xii) Unlt Trust Certificates at 57o below market value or at the face value whichever is

less. Also, FDR in favour of FA&CAO (free from any encumbrance) may be

accepted.

(c) The Performance Guarantee shall be submitted by the successfut bidder after the

Letter of Acceptance (LOA) has been issued but before signing of the contract agreement.

This P.G. shall be initially valid upto the stipulated date of completion plus 60 days beyond

that. In case, the time for completion of work gets extended the Contractor sha[[ get the

validity of P.G. extended to cover such extended time for completion of work plus 60 days.

(d) The value ofPG to be submitted by the Contractor is based on original contract value

and shall not change due to subsequent variation(s) in the original contract value.

(e) The Performance Guarantee (PG) shall be released after physical completion of the

work based on 'Completion Certificate' issued by the competent authority stating that the

Contractor has completed the work in all respects satisfactorily.

(0 Whenever the contract is rescinded, the Performance Guarantee already submitted for
the contract shall be encashed.

G) The Engineer shall not make a claim under the Performance Guarantee except for
amounts to which the President of tndia is entitled under the contract (not withstanding

and/or without prejudice to any other provisions in the contract agreement) in the event of:

(D Failure by the Contractor to extend the validity of the Performance Guarantee as

described herein above, in which event the Engineer may claim the ful amount of the

Performance Guarantee.

(iD Failure by the Contractor to pay President of India any amount due, either as agreed

by the Contractor or determined under any of the Clauses/Conditions of the Agreement,

within 30 days of the service ofnotice to this effect by Engineer.

(iii) The Contract being determined or rescinded under clause 62 of these conditions.

a \"9
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B. New Annexure - XVII, Part-II of GCC-2022 shall be read as under:-

Insurance Surety Bond for Performance Security

Name of the issuer of surety bond:

President of India,

Acting
through........,

Railway.

Date

AI{NEXURE-XVtr

Reference Para 16.(4)

Surety Bond No:

Amount ofBond:
Issue Date:.

Expiry Date

WHEREAS, h consideration of the President of India acting through
(Designation & address of contract signing

authority),.........Rai1way,....... (hereinafter called "The Railway") having
accepted the bid of WS XXXXX hereinafter called the contractor, for the work of .fif,' under
invitation for bids No ,ffif, Dated XXXXX, Vide Letter of Acceptance No

AND

WHEREAS, the contractor is required to fumish Performance Security for the sum of {.,ffi
(Rupees .ffi Only), in the form of Surety Bond, being a condition precedent to the signing
of the contract agreement.

5
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SB No: Date

WHEREAS, we, ---------------- (Name of insurance company) hereinafter called the Swety,

acting through lDesignation(s) of the authorised person of the Suretyf, have, at the request of
the M/s. .ffi contractor, agreed to give Bond for performance security/ additional

performance security as hereinafter contained:

1. KNOW ALL MEN by these present that VWe, the undersigned llnsert rume(s) of
authoized representatives of the Surety], being fully authorized to sign and incur

obligations for and on behalf of the Surety, confirm that the Surety, hereby, unconditionally

and irrevocably Bond to pay the Railway the full amount in the sum of ){XX)( (Rupees

.ffi Only) as above stated.

2. The Surety undertakes to immediately pay on presentation of demand by the Railway any

amount up to and including aforementioned full amount without any demur, reservation or

recourse. Any such demand made by the Railway on the Surety shall be final, conclusive

and binding, absolute and unequivocal notwithstanding any disputes raised/pending before

any Courl tribunal, arbihation or any authority or any threatened litigation by the Bidder or

Bank.

3. On payment of any amount less than aforementioned full amount, as per demand of the

Railway, the Bond shall remain valid for the balance amount i.e. the aforementioned fult
amount less the payment made to the Railway.

4. The Surety shatl pay the amount as demanded immediately on presentation of the demand

by Railway without any reference to the contractor and without the Railway being required

to show grounds or give reasons for its demand or the amount demanded.

5. The Surety Bond shall be unconditional and irrevocable.

6. The Bond hereinbefore shall not be affected by any change in the constitution of the Surety

or in the constitution ofthe Contractor.

7. The Surety agrees that no change, addition, modifications to the terms of the Contract

Agreement or to any documents, which have been or may be made between the Railway and

the Contractor, will in any way release us from the tiability under this Bond; and the Surety,

hereby, waives any requirement for notice of any such change, addition or modification to

the Surety.

8. This Bond is valid and effective from the date of its issue, which is [insert date of issue].

The Bond and our obligations under it will expire on )A(X)( (Expiry Date). All demands for
payment under the Bond must be received by us on or before that date.

9. The Surety agrees that the Railways right to demand payment of aforementioned ful1 amount

in one instance or demand payments in parts totalling up to the aforementioned full amount

in several instances wilt be valid until eilher the aforementioned fufl amount is paid to the

Railway or the Bond is released by Railway before the Expiry date.

10. The Surety agrees that its obligation to pay any amount demanded by the Railway before the

expiry of this Bond will continue until the amount demanded has been paid in full.
11. The expressions Surety and Railway hereinbefore used shall include their respective

successors, administrators and assigns.

6
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12. The Surety hereby undertakes not to revoke the Bond during its currency, except with the

previous consent in writing of the Railway. This Bond is subject to the Uniform Rules for
Demand Bonds, ICC Publication No. 758.

13. We, the Surety Insurer, further agree that the Authority shall be the sole judge to decide as to

whether the Bidder is in default of due and faithful fulfilment and compliance with the terms

and conditions contained in the Bidding Documents including, inter alia, the failure of the

Bidder to keep its Bid open during the Bid validity period set forth in the said Documents,

and the decision of the Authority that the Bidder is in default as aforesaid shall be final and

binding on us, notwithstanding any differences between the Authority and the Bidder or any

dispute pending before any Court, tribunal, arbitrator or any other authority.

14. The Bond shall be in addition to and without prejudice to any other security Bond (s) of the

contractor in favour of the Railway available with the Railway. The Surety, under this Bond,

shall be deemed as Principal Debtor of the Railway.

Notwithstanding anything to the contrary contained in these presents,

a. Our liability under this Surety Bond shall not exceed ,ICffi( (Rupees ,ffi Only).
b. This Surety Bond shall be valid up to )ffi(X (being the date of expiry);

c. Unless the bank is served a written claim or demand on or before )ffiO( fdate of erpiryl all
rights under this Bond shall be forfeited and the Surety shalt be relieved and discharged

from all liabilities under this Bond irrespective of whether or not the original Surety bond is

rehrmed to the Surety.

15. The Insurance Surety Bond shall be verified by sending mail to

Icustomer.care@sbigeneral. in].

Place Bank's Sea[ and authorized signature(s)

[Name in Block lettersl

I Des ignation with Code No.]

[P/AttorneyJ No.

Witness

1

2

fNote: All italicized texts are for guidance on how to prepare this Insurance Surety Bond and

shall be deleted from the final document.l

7
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/

flfGT[t?FR/ Government of India

tfr dTrdrq / Ministry of Raitways

(ffi dfS l Railway Board)

N o. 2022 I CE-A CT I GC C -2022 I P OLTCY New Delhi, Dated 04.03.2025

To,

As per list attached.

Sub: Indian Railways Standard General Conditions of Contract, April
2022 (Advance Correction Slip No. 10)

Please find enclosed hdrewith Advance Correction Stip No.10 to Indian
Railways Standard General Conditions of Contract, April-2022.

2. This shall be applicable to Works Contract of Indian Railways with prospective

effect.

3. This issues with the concurrence of the Finance Directorate and approval of Board

(Mr, MF).

DA: As above.

Hter6' Rtun Efr.CfiAilt Elg'

[Rly No. 030-47598, MTNL No. 011-23047598]
e-mail address: padcegrb@gmail.com, dceg@rb.railnet. gov. in

N o. 2022 I CE -A CT I G C C -2022 I P OLICY New Delhi, Dated 04.03.2025

Copy forwarded for information to:

(i) The PFAs, All Indian Railways.
(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail

Bhawan, New Delhi.

9

W+
For Member Finance



LISr FoR DISTRIBUTIoN (No. 2022 I CE-A CT I GCC-2022 I P OLICY dated 04.03. 2 025)

l. General Managers, All Indian Railways & Production Units
2. General Manager (Con), N.F. Railway, Guwahati
3. General Manager /CORE, Allahabad
4. Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
5. Principal Chief Engineers, All Indian Railways

l. CAO, COFMOW, Tilak Bridge, New Delhi
2. Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)
3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar

l. DirectorGeneral, RDSO, ManakNagar, Lucknow
2. Director General, NAIR, Vadodara
3. Director General, IRICEN, Pune - 4l I 001 (Maharashtra)
4. Director General, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)
5. Director General, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-5000l7
6. Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar)
7. Director General, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

(c)
1. CMD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- I10076
2. CMD, IRCON International Limited, C4, District Centre, Saket, New Delhi- I10017
3. CMD, RITES Ltd., RITES Bhawaq Plot No.l, Sector-29, Gurgaon
4. CMD, R\,rNL, August Kranti Bhawan,Plot No.25, l" Floor, Bhikaji Cama Place, New Delhi
5. CMD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawaq New Delhi-l10001
7. MD, DFCCIL, 5fr Floor, Pragati Maidan Metro Station Building Complex, New Delhi-l 10001
8. Chairman, RLDA, Near Safda{ung Railway Station, Moti Bagh, Phase-I, New Delhi- I1002i
9. MD, CRIS, Chanakyapur, New Delhi
10. CMD, RailTel Corporation of India Ltd. Plot No. 143, Instinrtional Area, Sector44, Gurgaon - 122003
11. CME, IROAF, l2h Floor, Core-I, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- ll}Og2
12. CMD, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, LodhiRoad, Pragati

Vihar, New Delhi
l3- CMD, IRCTC Ltd., B-148, I lth Floor, Statesman House, Barakhamba Road, New Delhi I 10001
14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700M3

Copy to:
(A)

l. General Secretary IRCA, DRM Office, New Delhi' 2. General Secretary AIRF, Rail Bhawan, New Delhi
3. General Secretary NFI& Rail Bhawan, New Delhi
4. General Secretary, IRPOF, Rail Bhawan, New Delhi
5. General Secretary FROA, Rail Bhawan, New Delhi
6. General Secretary AIRPA, Rail Bhawaq New Delhi
7. General Secretary AISC & STREAT Rail Bhawan, New Delhi
8. The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
9. The Secretary, RBSS, Group (B) Offrces Association, Rail Bhawan
10. General Secretary, RBSSS Associatiorl Rail Bhawan
I t. fne Secretary, RBMSA, Rail Bhawan
L2- fne Secretary, Railway, Group (D) Employees Association, Rail Bhawan

(B)

1. Concerned PSO for kind information of Chairman cum CEO, M/Infr4 lvl/T&RS M/O&BD, M/Finance,
Railway Board

2. Adv./Iv1& EDPGA{R. OSDA,T& OSR(Co-ord)/MR
3. Chief Vigilance Officers, All Indian Railways
4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele,

AM/C&IS, AM/Sig., AM(Plg.), PED(B&S), PED(Vigilance), EDCE(P), PED/Safety, PED/Gati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/cS(Civil-I), ED/cS(Civil-II), ED/GS(EIect.),
ED/GS(S&T), ED/GS/SD, EDW(Plg.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(sig. Dev.),
ED( Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.),
ED/Plg., JS(conf), JS(P), JS(G), JS(D), Vigilance-Ill, Vig(Conf) of Railway

(A)

(B)

v(

Board.
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Advance Correction Slip No.l0 to Indian Railwavs Standard General Conditions of
ContracL April2022

New Clause 6a.(1)(i)(a), Part-II of GCC shall be read as under:-

64.(1)(i)(a): In the event of any dispute or difference between the parties hereto as to the
construction or operation of this contract, or the respective rights and liabilities of the parties on
any matter in question, dispute or difference on any account or as to the withholding by the
Railway of any certificate to which the Contractor may claim to be entitled to, or if the Railway
fails to make a decision within 120 days, then and in any such case, but except in any of the
"excepted matters" referred to in Clause 63.1 of these Conditions, the Contractor, after 120 days
but within 180 days of his presenting his final claim on disputed matters shalt demand in writing
that the dispute or difference be referred to arbitration.

New Clause 6a.(1)(i)(b), Part-II of GCC shall be read as under:-

64.(1XDO): Arbitration as a method of dispute resolution should not be routinely or
automatically included in procurement contacts/tenders, especially in large contracts.

New Clause 6a.(l)(i)(c), Part-II of GCC shall be read as under:-

64.(1)(i)(c): As a nonn, arbitation as a method of dispute resolution may be restricted to
disputes with a value less than Rs. 10 crore. This figure is with reference to the value of the
dispute (not the value of the contract, which may be much higher).

New Clause 64.(l)(i)(d), Part-II of GCC shall be read as under:-

64.(lxixd): lnclusion of arbitration clauses covering disputes with a value exceeding Rs. 10

crore, should be based on careful application of mind and recording of reasons and with the
approval of an officer not below the rank of Senior AdminisEative Grade (SAG) or the
Accepting Authority of the tender whichever is higher.

Clause 64.(3)(a), Part-II of GCC shall be read as under:-

64.(3)(a): The Arbitral Tribunal shall consist of a panel of three arbitrators. General
Manager/Additional General Manager will appoint two arbitrators, one railway nominee and
other from among the contractor's nominee. Contractor can recommend his nominee either from
approved panel of Railways or from approved panel of Indian Council of Arbitration (ICA)
within 30 days from the date of dispatch of approval of wriuen and valid acceptance of demand
for arbitration by the General Manager/Additional General Manager.

64.(3)(a)(i): If contractor wants to choose his nominee from Railway panel, the Railway will
send a panel of at least four (4) names of retired Railway Officers empanelled to work as

Arbitrator within 30 days from the day when a wriffen and valid demand for arbitration is\"-f
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received by the General Manager/Additional General Manager. Confractor will be asked to

suggest to General Manager/Additional General Manager at least 2 names out of the panel for

appointment as Contractor's nominee within 30 days from the date of dispatch of the request by

Railway. The General Manager/Additional General Manager shall appoint at least one out of
them as the Contractor's nominee within 30 days from the receipt of the names of Contractor's

nominees. The railway panel shall be provided free of cost to the conffactor.

6a.(3)(a)(ii): If contractor wants to choose his nominee from Indian Council of Arbitration panel,

Contractor will send at least 2 names of Arbitrators from the ICA panel for appointment as

Contactor's nominee within 30 days from the date of dispatch of the request by Railway. The

General Manager/Additional General Manager shall appoint at least one out of them as the

Contactor's nominee within 30 days from the receipt of the names of Contractor's nominees.

Nomination and appointment of arbitrators from ICA panel shall be as per the ICA Rules for

Domestic Commercial Arbitration and amended from time to time.

Some general guidelines of ICA Rules for Domestic Commercial Arbitration are as under:-

i. Contractor may access the ICA's panel of arbitration through ICA's official webpage:

https ://icaindia.co. inlpdflEn gineers.pdf.

ii. A formal request for nomination shall be submitted to ICA, accompanied by:-

a. A brief Statement of Claim outlining the nature and quantum of the disputes.

b. A copy of the relevant contract and any supporting documents.

c. A copy of the notice intimating the other party of the initiation of arbitration

proceedings, with proof of delivery (if any).

iii. Ad-hoc appointment fees for the nomination and appointment of arbitrators shall be as

per the ICA Rules for Domestic Commercial Arbitration and revised from time to time

and shall be submitted along with the request.

Clause 64.(3Xb), Part-II of GCC shall be read as under:-

6a.(3)(b): Two selected arbitrators are free to select presiding arbihator (3d arbitrator) within

thirty (30) days from the date of their appointment. The presiding arbitrator may be selected from

approved panel of Railways or approved panel of Indian Council of Arbitration (as per mutual

agreement), whiqh will be approved by General Manager/Additional General Manager. General

Manager/Additionat General Manager shall complete this exercise of appointing the Arbitral

Tribunal within 30 days from the receipt of the names of all the three arbitrators.

Clause 6a.(3XcXi), Part-[I of GCC shall be read as under:-

6a.(3)(cXi): If one or more of the arbitrators appointed as above refuses to act as arbitrator,

withdraws from his office as arbitrator, or vacates his/their office/offices or is/are unable or

unwilling to perform his functions as arbitrator for any reason whatsoever or dies or in the

opinion of the General Manager/Additional General Manager fails to act without undue delay,

the General Manager/Additional General Manager shall appoint new arbitrator/arbitrators to act

in his/their place in the same manner in which the earlier arbitrator/arbitrators had been
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appointed. Such re-constituted Tribunal may, at its discretion, proceed with the reference from
the stage at which it was left by the previous arbitrator (s).

Clause 64.(3)(c)(iii), Part-II of GCC shall be read as under:-

6a3(cXiii): (i) Qualification of Railway Empanelled Arbitrator (s):

(a) Retired Railway Offrcers not below SA Grade level, one year after his date of
retirement.

(b) Age of arbitrator at the time of appointment shall be below 70 years.

(c) Persons not involved in any current vigilance/CBl cases or against whom
disciplinary or prosecution proceedings are not in process.

(d) Persons who had not been imposed a major penalty or two or more minor
penalties or against whom administrative action has not been taken three times
or more or

(e) Persons who have not been imposed one minor Penalty and against whom two
administrative actions have not been taken as a result of vigilance/CBl action

while in service on Railways.

(ii) An arbitrator may be appointed nonvithstanding the total number of arbitration cases in
which he has been appointed in the past.

(iii) While appointing arbitrator(s) under Sub-Clause 6 .Q)@), 64.(3)(a)(i),64.(3)(a[ii) &
64.(3)0) above, due care shall be taken that he/they is/are not the one/those who had an

opporhrnity to deal with the matters to which the contract relates or who in the course of his/their
duties as Railway servant(s) expressed views on all or any of the matters under dispute or
differences. A certification to this effect as per annexure- XVI shall be taken from Arbitrators
also. The proceedings of the Arbitral tribunal or the award made by such Tribunal will, however,
not be invalid merely for the reason that one or more arbitrator had, in the course of his senrice,

opportunity to deal with the matters to which the contract relates or who in the course of his/their
duties expressed views on all or any of the matters under dispute.

Clause 64.(4),Part-II of GCC shall be read as under:-

64.(4)z Any ruling on award shall be made by a majority of members of Tribunal. In the absence

of such a majority, the views of the Presiding Arbitrator shall prevail.

Clause 64.(6), Part-fl of GCC shall be read as under:-

6a.(6): The cost of arbitration shall be bome by the respective parties. If all the three arbitrators
are selected from the Railway Panel, the fee of the arbitrators shall be determined as per the rates

fixed/revised by Railway Board from time to time and the fee shall be borne equally by both the
parties, provided parties sign an agreement in the format given at Annexure XV to these

conditions after/ while referring these disputes to Arbitration. However, if any of the three

arbitrators is selected from the Panel of lndian Council of Arbitration (ICA), the fee of the
arbitrators shall be determined as per the rates fixed/revised by the Indian Council of Arbitration
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from time to time and the fee shall be borne equally by both the parties, provided parties sign an

agreement in the format given at Annexure XV to these conditions after/ while referring these

disputes to Arbitration.

******
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