
Terms and Conditions for electrical work 
 

 

Eligiblity Criteria 

1. Electrical Contractor License:- 
Tenderer has to submit attested copy of valid electrical contractors license as 
per IE rule 45, which can be in his own name or in the name of his firm. 
Without valid electrical contractor license, bid may be summarily rejected. 

Or 
If tenderer want to sublet the Electrical portion of work, a formal agreement 
duly notarised, legally enforceable in the court of law, shall be executed by the 
main contractor with the subcontractor for the component(s) of work proposed 
to be executed by the subcontractor(s), and shall be submitted along with the 
offer for considering subletting of that scope of work towards fulfilment of 
technical eligibility. The said sub contractor must have valid electrical 
contractors license as per IE rule 45, which can be in his own name or in the 
name of his firm. Without  submission of attested copy of valid electrical 
contractor license, bid may be summarily rejected. 

 

In case after award of contract or during execution of work it becomes necessary for 
contractor to change subcontractor, the same shall be done with subcontractor(s) 
fulfilling the requirements as per clause 7 of the Standard General Conditions of 
Contract, with prior approval of Chief Engineer(Electrical)s in writing. 

 

Special conditions 

 

2. Terms of payment: 
a) If supply and Erection rates are combined 

i. 70% of rates will be paid against supply, inspection and acceptance of 
materials.  

ii. Remaining 30% of rates will be paid after successful installation 
(erection), testing, commissioning of materials.  

b) If supply and installation rates are separate 

i.    70% of supply  rates will be paid against supply, inspection and 
acceptance of   materials.  



ii.    Remaining 30% of rates will be paid after successful installation 
(erection), testing, commissioning of materials.  

iii.  100% of installation (erection) charges will be paid after successful 
installation (erection), testing, commissioning of materials.   

       3. Guarantee: 

a) Guarantee for complete work is for a period of 12 months (Except LED light 
fitting) from the date of commissioning and testing for their satisfactory 
performance and Security Deposit shall be released accordingly. 

b)Guarantee for LED light fitting: 

a) If LED light fitting is not commissioned on account of Railway.  

Guarantee for LED light fitting (including driver etc.) is for a period of 60 
months from the date of commissioning or 72 months from the date of supply 
whichever is earlier for their satisfactory performance and Security Deposit 
shall be released accordingly.  

c) If LED light fitting is not commissioned within 12 months on account of 
contractor. 

Guarantee for LED light fitting (including driver etc.) is for a period of 60 
months from the date of commissioning and Security Deposit shall be 
released accordingly. Contractor should give Guarantee period in writing. 

 

Warranty of item no 27 Solar PV plant shall be 5 years. warrenty certificate of 
Solar PV module for linear out put for 25 years to be submitted.  

The successful tenderer will have to attend the failed equipment/part of work, as 
soon as they are informed by the Railway’s representative, without waiting for 
availability of stores or labours and without any reservations and disputes. The 
decision of the Senior Divisional Electrical Engineer Rajkot with respect to liability for 
such rectification and replacement shall be final and binding on the tenderer. 

 

Special Notes 

1. After issuance of LOA civil contractor along with electrical MOU contractor (if 
acting through subcontractor) with bar chart and planning for execution of electrical 
works shall visit concerned SSE/EL work incharge and Sr.DEE/P office for detailed 
discussion for further course of electrical work and material approval. Accordingly 
joint note shall be prepared.  

2. Contractor shall submit detailed Auto cad drawing of wiring layout of 
building (duly showing) plug points, light points, fan points, location of AC etc. 
and shall take prior approval of Sr.DEE/P/RJT before laying of concealed pipes 



in walls, ceiling etc. This exercise to be completed at least one(01) month 
before slab casting.  

3. All electrical works related communications should invariably done with Electrical 
MOU contractor along with civil contractor, no other electrical sublet contractor shall 
be entertained.  

4. Since Electrical items add great value to aesthetics of the buildings, hence 
Material approval shall not limited to model numbers ,if sample approval is 
required then necessary action to be taken by contractor. This subject work requires 
careful planning of concealed wiring and DB boards, foot lights,step lights  in wall etc 
,all layout power calculation etc to be put up and work to be started after approval. 
There should be separate circuit for Inverter lights. 

5. The basic quantities of components and materials required to make a unit of work 
for selected items, are indicated for guidance only. There may be minor variation to 
suit erection but adjustment in prices of schedule shall not be made on that account. 

6. In estimating the prices for various items of work, provision for loss and wastage in 
transit and erection should be provided for over and above the basic quantities, 
components and materials required to make a unit of work. 

7. For the reconciliation of materials supplied by the Purchaser, the following 
procedure shall be adopted for the final reconciliation of various equipment’s, 
materials, fittings and conductors if supplied by the Purchaser.  

i.All the materials supplied by the Purchaser shall be correctly accounted for, 
and quantities reconciled on completion of the work by the Contractor. On 
completion of work, all surplus materials supplied by the Purchaser together 
with the ones found defective or that have become, defective or broken on 
account of defective materials and / or workmanship, shall be returned by the 
contractor.  

ii.If there are any shortage during final reconciliation, their cost will be 
recovered by the purchaser from the Contractor at the Book Rate or the last 
purchase rate or the prevailing market rate whichever is higher plus 5% on 
account of initial freight, 2% on account of incidental charges together with 
supervision charges at 12.5% of the total cost inclusive of material freight and 
incidental charges. Freight between the purchaser's source of supply and the 
contractor's depot or Railway siding shall be to the contractor’s account.  

iii. All material to be supplied after procurement from approved sources as 
indicated in the specification  

iv. Wherever a list of material is indicated for supply and erection, then it will 
mean major materials but other minor material required for completion of 
concerned SOR items, tenderer has to arrange the same within the rates 
applicable to that particular item. 
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