

## PARTICULARS OF WORK

Name of work :- SC Division-DKJ-MUGR Section- Br no.145 at km.99/12-13, Br no.155 at km.102/5-6 existing 1x12.20m steel girder between PGP-MUGR stations, Proposed to be replaced with PSC Slab of span 1x12.20m

**SITE:** Br no.145 at km.99/12-13, Br no. 155 at km.102/5-6 in DKJ-MUGR Section

### GENERAL FEATURES:

- 2.1 Casting of PSC Slabs , ballast retainers and footpaths
- 2.2 Jacketting and extension of abutments wherever required.
- 2.3 Delaunching of existing steel girders
- 2.4 Launching of PSC Slabs, ballast retainers, footpaths.
- 2.5 Laying and linking of track.

The tender consists of SIX schedules namely – Schedule – A, B, C, D, E & F

- |                 |   |   |
|-----------------|---|---|
| 1. Schedule – A | : | USSOR-2021 Delaunching & Launching Item |
| 2. Schedule – B | : | USSOR-2021 Concrete Items               |
| 3. Schedule – C | : | USSOR-2021 Cement Item                  |
| 4. Schedule – D | : | USSOR-2021 Steel Item                   |
| 5. Schedule – E | : | USSOR-2021 General items                |
| 6. Schedule – F | : | USSOR-2021 Track Items                  |

Note: As per Railway board Letter No. 2022/CE-III/Bridge Policy (E-3406846) Dt. 29.12.2025, Maintenance period of the work is **48 (Forty Eight)** months from the date of completion of the work.

  
DEN/South/SC