PROVISION OF LABORATORY FOR TESTING OF MATERIALS AT WORK SITE:

In accordance with Lr. No.W.496/Policy/Vol.IX Dt.28.12.2021. The contractor should set up
site laboratory within 45 days from the date of issue of letter of acceptance (LOA). If he/she
does not setup site laboratory, the following penalty should be imposed.

Category | Value of work Penalty per
month in Rs.

a Works costing upto Rs.2.0 Crs No Penalty

b Works costing above Rs.2.0 Crs and upto Rs.5.0 Crs 25,000/-

c Works costing above Rs.5.0 Crs 50,000/-

Equipment required in site lab for above category of works is as per Annexure-A & Annexure-B

NOTE: No payment will be made to the contractor on this account and site required for the
laboratory will be provided by the Railway free of license. After completion of the work,
contractor can take back all machinery and establishments etc., Contractor is deemed to have
taken this into consideration while quoting his rates.

Annexure-A

LIST OF EQUIPMENT TO BE PROVIDED BY CONTRACTOR AT SITE

LABORATORY
(For value of work costing above Rs. 2.0 Crs. and upto Rs. 5.00 Crs.)

SI. Details Nos.
No.

1 Full set of IS sieves for testing of materials for Coarse aggregate, fine | 1 Nos.
aggregate , soil and Blanket Materials as per IS code and as per RDSO
guidelines along with sieve shaker and brushes

2 Balance 1 Nos.
a. Pan balance — upto 10 Kg capacity ( with 1.0gm least count) 1 Nos.
b. Electronic / Digital balance upto 10 Kg capacity ( with 1.0 gm least | 1 Nos.
count)

3 Concrete cube testing machine — 200 Tonne capacity 1 Nos.

4 Slump testing apparatus with tamping rod 2 Nos.

5 Concrete cube moulds 150x150x150 mm 12 Nos.

6 Levelling instrument with tripod & 2 Nos. of 4m high leveling staff 1 Nos.

7 Weigh batch mixing unit 1 No.

8 Screw gauge, Vernier caliper, sprit level, Measuring tapes etc 1 No.

The above list is only tentative. Before commencement of work, the actual requirement will be
given by the Engineer in charge depending on the nature of work. All equipment’s and
apparatus should be of IS approved brands and in case IS brand is not available these should be
of well known brands as per decision of the Engineer-in-charge.
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LIST OF EQUIPMENT TO BE PROVIDED BY CONTRACTOR AT SITE

Annexure-B

LABORATORY
(For value of work costing above Rs. 5.00 Crs.)
Sl Details Nos.
No.
1 | Full set of IS sieves for testing of materials for Coarse aggregate, fine 1 Nos.
aggregate , soil and Blanket Materials as per IS code and as per RDSO
guidelines along with sieve shaker and brushes.
2 Balance 1 Nos.
a. Pan balance — upto 10 Kg capacity ( with 1.0gm least count) 1 Nos.
b. Electronic / Digital balance upto 10Kg capacity ( with 1.0gm least 1 Nos.
count)
3 | Concrete cube testing machine — 200 tonne capacity 1 Nos.
4 | Slump testing apparatus with tamping rod 2 Nos.
5 | Concrete cube moulds 150x150x150 mm 12 Nos.
6 | Levelling instrument with tripod & 2 Nos. of 6m high leveling staff 1 Nos.
7 | Set of Soil testing equipments as per IS codes 1 Nos.
8 | Set of cement testing equipment’s as per IS codes 1 Nos.
9 | Weight batch mixing unit 1 Nos.
10 | Screw gauge, Vernier caliper, sprit level, Measuring tapes etc 1 Nos.
11 | Rebound hammer apparatus 1 Nos.
12 | Digital Camera 1 Nos.

The above list is only tentative. Before commencement of work, the actual requirement will be
given by the Engineer in charge depending on the nature of work. All equipment’s and
apparatus should be of IS approved brands and in case IS brand is not available these should be
of well known brands as per decision of the Engineer-in-charge.
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