
General Conditions 

1 The contractor shall not start any work without the presence of railway   supervisor at site 

2  Work should be done  under  traffic condition. Contractor should take care  of his labour and  material  
and   any incidence occurred due  to his negligence, he will be held responsible for the same, and The 
contractor should carry out the entire work within the allotted time period. 

3 The contractor is responsible for the safe passage of the trains. The contractor will allow all 
trains with the specific approval of supervisor at site in charge in the portion of track under repair. 
Any violation in this regard the contractor will be held responsible for all damages occurred out of 
negligence, manipulation by his staff. 

4  In the event  of any accident at the site of work and it is established during the departmental 
enquiry by the railways that the accident occurred wholly or partly due  to any act / omission 
tantamounting to negligence on the part of the contractor or his labour not adhering to the 
instructions of the engineer in charge, the contractor shall remain himself liable for such damage 
and  also should face legal prosecution for loss of life if involved. 

5 No claim will be admissible towards loss of time, wastage of labour employed, etc.,  that may be 
incurred by the contractor due to movement of trains. The rate  quoted should cover all such 
contingencies 

6 Track gauge shall be ensured by the contractor/representative of the contractor before passing 
the train 

7 Wherever the road  vehicles and  / or machinery are required to work in the close vicinity of 
railway line, the work shall be so carried out that there  is no infringement to the railway's 
schedule of dimensions.  For this purpose the area where  road vehicles and / or machinery 
are  required to ply, shall be demarcated and  acknowledged by the contractor.  Special care  
shall be taken  for turning / reversal of road  vehicles / machinery without infringing the running 
track.   Barricading shall be provided wherever justified and  feasible as site condition 

8 In case the work is required to be executed beyond daylight hours, proper  lighting arrangements 
shall be ensured 

9 The Railway administration will not be responsible for the safety of contractor's labour engaged for 
this work 

 
10  Vehicles and  equipment of contractors can  be drafted by railway administration in case of 

accidents/ natural calamities involving human lives 
11  Safety at work spot and  safe working of contractors 

The contractor is primarily responsible for safety of traffic and  also that of his staff working on 
track.  No compensation what so ever towards damage to men,  material of the contractor will be 
paid by railways it is essential that adequate safety measures are taken  for safety of the trains 
as will as the work force. Engineer-in-charge may impose any other conditions necessary for a 
particular work or site 

12  If contractor damages any of Signaling & Telecom cables penalty (as applicable rate at the time 
of working) will be recovered from his bill 

13  The contractor has to develop service roads/approach roads wherever required. For that no 
extra payment will be made. No separate payment will be made for the ramps provided by the 
contractor 

14  The Contractor should clear the site after completion of work. 

15  The quantities shown in the schedule is approximate and  will be operated in full or part at the 
discretion of Engineer in charge. 
16  The contractor shall have  to account for all new materials issued to him and also released 

materials and  fittings and shall be responsible for the correct  account of new materials issued 
to him and  also released materials brought  to the depot. 

17  The contractor shall make  his own arrangement for labour, tools, plants etc., at his own cost 
 

18  The contractor has to bring all materials required for track work such as hammers, crow bars, 
beater rail tounges, shovels, pick axes as well as old tools, required to the standard of what is 
used in railway quality and  quantity for the work at his own cost. 

19  Contractor should supply standard Pway inspection kit manufactured by reputed firm consisting 
of various items as prescribed by site engineer and  this will be used for checking of parameters 
and  quality during execution of work and  finally this is to be handed over to the railways on 
completion of work. 

20  No plant and machinery will be supplied by the railway for work. It is his responsibility supply at 
his cost, by material, plant and machinery required for the work. 

21  In case Pway materials are to be picked up from the other  side of the track, the SE/Pway 
representative should persist and safe guard  to movement of trains. There should be no 
obstruction to the movement of trains while trucking of materials. 



22  The contractor has to make  his own power supply arrangement /generator for drilling holes for 
anchor bars, dowel   bars, etc,. 
23. Renewal of existing SEJs to be done either with improved SEJs or with TWSEJs with PSC 
sleepers under traffic block conditions and as per instructions Engineer in charge at site. No extra 
payment will be made in this regard 
24  The description given for schedules is only brief. The detailed description is available in USSR 

2021 and  DSR 2021 including its correction slips. 
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