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1.0 SPECIAL INSTRUCTIONS FOR ZONAL CONTRACT

1. This zonal contract is annual agreement shall includes , new works, additions and
alterations, Maintenance to existing installations, repair works subject to a value of each
such work not exceeding Rs 5 Lakhs per case.

2. Agreement will be executed for the awarded contract value for the proposed period of
contract and Work order not exceeding Rs 5 Lakhs per case will be issued to carry out the
work. Contractor has to carry out the work as per the work order.

3. Any Works, detailed in Central Public Works Department, Delhi Schedule of Rates
(E&M)-2025 to be executed as per the specifications of “Central Public Works
Department, General Specifications For Electrical Works, Part — |, Internal - 2023 “
addition to“ Chapter wise Conditions for opting CPWD General Specification for
Electrical works Part-l, Internal-2023 over Indian Railways”. For any other items if any,
specifications mentioned in the CPWD publications time to time may be followed.

4. The tenderer shall quote a rate at “par “or a collective percentage “ above “ or “below” to the
advertised tender value.

5. The total cost given in the schedules is only approximate and may vary according to the site
requirement.

6. Separate work orders, based on the need of the administration arised during the contract
period within the jurisdiction pertaining to this contract will be issued by the competent
authority covering items from various chapters of the above said Delhi schedule of rates and
percentage rate accepted is applicable for all items of all chapters of DSR as specified in the
schedules. Contractor is binding to accept such work orders issued during the contract
period but within the contract value prescribed.

7. In case, contractor fails to complete any work under one or more work orders, Railway
reserves the right to terminate those work orders only instead of entire zonal contract and
those works can be got executed by any other means by the Railway and the difference of
cost or actual loss to the administration shall be recovered from any dues of the contractor
from the Railway or any other department.



2.0 ELIGIBILITY CRITERIA

1. Technical Eligibility Criteria:

The tenderer must have successfully completed or substantially completed any one of the
following categories of work(s) during last 07 (seven) years, ending last day of month previous
to the one in which tender is invited:

1. Three similar works each costing not less than the amount equal to 30% of advertised
value of the tender, or

2. Two similar works each costing not less than the amount equal to 40% of advertised
value of the tender, or

3. One similar work costing not less than the amount equal to 60% of advertised value of
the tender.

Definition for the similar work:

“ Works involving wiring / lighting with 240 Volt, 1 Phase and 415 Volt, 3 Phase
system with control gear and protection arrangements in residential buildings or
service buildings or railway stations / yards or colony / highway lightings “.

NOTE:

1. Work experience certificate from private individual shall not be considered. However, in
addition to work experience certificates ( as per format enclosed in Annexure -6) issued
by any Govt. Organisation, work experience certificate issued by Public listed company
having average annual turnover of Rs 500 crore and above in last 3 financial years
excluding the current financial year, listed on National Stock Exchange or Bombay
Stock Exchange, incorporated/registered at least 5 years prior to the date of closing of
tender, shall also be considered provided the work experience certificate has been
issued by a person authorized by the Public listed company to issue such certificates.

2. In case tenderer submits work experience certificate issued by public listed company,
the tenderer shall also submit along with work experience certificate, the relevant copy
of work order, bill of quantities, bill wise details of payment received duly certified by
Chartered Accountant, TDS certificates for all payments received and copy of final/last
bill paid by company in support of above work experience certificate.

2. Financial Eligibility Criteria:

Financial Eligibility Criteria: The tenderer must have minimum average annual contractual
turnover of V/N crores or “V” crores, whichever is less. where

V= Advertised value of the tender in crores of Rupees
N= Number of years prescribed for completion of work for which bids have been invited.

The average annual contractual turnover shall be calculated as an average of “total
contractual payments” in the previous three financial years, as per the audited balance sheet.
However, in case balance sheet of the previous year is yet to be prepared/ audited, the
audited balance sheet of the fourth previous year shall be considered for calculating average
annual contractual turnover.

The tenderers shall submit requisite information as per Annexure-VIB in GCC works April
2022, along with copies of Audited Balance Sheets duly certified by the Chartered Accountant/
Certificate from Chartered Accountant duly supported by Audited Balance Sheet.

For further more details refer clause 10.1 and 10.2 of GCC April 2022



3.0 LIST OF DOCUMENTS /DETAILS TO BE UPLOADED / ATTACHED

1.

Documents for Technical Eligibility Criteria

2. Documents for Financial Eligibility Criteria
3. Bid Security (EMD):-

a. Submission of DIPP Certificate for exemption from remitting EMD. MSME
and UDYAM certificates will not be considered.

b. Submission of Bank Guarantee: The Bid Security shall be deposited either in
cash through e-payment gateway or submitted as Bank Guarantee bond from a
scheduled commercial bank of India or as mentioned in tender documents. The
Bank Guarantee bond shall be as per Annexure VIA and shall be valid for a
period of 90 days beyond the bid validity period.

In case, submission of Bid Security in the form of Bank Guarantee,
following shall be ensured:

1. A scanned copy of the Bank Guarantee shall be uploaded on e-
Procurement Portal (IREPS) while applying to the tender.

2. The original Bank Guarantee should be delivered in person to the official
nominated as indicated in the tender document within 5 working days of
deadline of submission of bids.

3. Non submission of scanned copy of Bank Guarantee with the bid on e-
tendering portal (IREPS) and/or non-submission of original Bank
Guarantee within the specified period shall lead to summary rejection of
bid.

4. The Tender Security shall remain valid for a period of 90 days beyond
the validity period for the Tender.

Annexure-V(A):

In case of other than Company/Proprietary firm, this certificate is to be submitted by
each member of a Partnership Firm/Joint Venture (JV) /Hindu Undivided Family
(HUF) / Limited Liability Partnership (LLP) etc., as the case may be. Non-submission
of the above Certificate (s) by the bidder shall result in summarily rejection of
his/their bid.

Annexure-VIB should be signed by the tenderer and attested by CA. Filled form of
Annexure-VIB along with Audited Balance sheets to be uploaded by the tenderer for
Standard Financial Criteria. Non-submission of the above Certificate by the bidder
shall result in summarily rejection of his/their bid

Partnership Firm:-
The following documents to be submitted by the Partnership firm.
1) Partnership Deed.
2) Power of Attorney.
3) Annexure-V(A) — To be submitted by all the partners of the firm
individually failing which their offer will be summarily rejected.

Electronic Fund Transfer Mandate Form (Enclosed in Annexure — 7) along with a
Cancelled cheque.

Registration on GSTIN number

PAN Card



4.0

GENERAL CONDITIONS OF CONTRACT

This is a works contract. The special conditions of contract (both General and Technical)
should be read in conjunction with the Indian Railways Standard General Conditions of
Contract (GCC,April 2022) along with correction slips. The GCC, April 2022 is also uploaded
along with this document. The said GCC, April 2022 along with the Amendments/correction
slips issued from time to time shall be binding on the contract.

Mode of payment: Payment will be arranged only through Electronic Fund TransferSystem.
Tenderers should furnish the details in Electronic Fund transfer mandate form attached
(Annexure— 7) with the tender document. Payment will be arranged through the Senior
Divisional Finance Manager, Southern Railway, Madurai. No advance payment will be made
against this contract.

Contract value: The contract value quoted shall be inclusive of all taxes, GST and duties
etc. The accepted contract value must be firm till the completion of works.

Income Tax, GST/other taxes, if any, as applicable will be deducted from Contractor’sbill at
the percentage notified by the government.

Railway Conservancy Charges will be recovered as per Railway Board Letter No:F(X) 1/95/1/1
dated 07.09.2021

Avg. No. of Labourers / Conservancy Cess charges to
workman employed per day be recovered (per month)

1to5 159/-

6to 10 3312/-

11to 25 3 785/-

26 to 50 1,143/-

51 to 100 %1,534/-

101 to 200 %1,926/-

201 to 300 %2,318/-

301 to 750 % 2,676/-

751 to 1500 %5,382/-

1501 to 3000 %10,768/-

3000 & over %21,508/-

The contractor is liable to pay the taxes as stipulated in the GST Act and Rules and as per
theclause No.6 & 37 of GCC April 2022. Also, the contractor should furnish the details of
GST to be deducted from the contractor’s bill.

The Contractor shall comply with the provision of the contract labour (Regulation and
Abolition)Act, 1970 and the Contract labour (Regulation and Abolition) Central Rules 1971 as
modified from time to time, wherever applicable and shall also indemnify the Railway from
and against any claims under the aforesaid Act and the Rules as detailed in clause No. 55A
of ‘General Conditions of Contract — April 2022’

The contractor shall comply with the provisions of para 30 and 36-B of the Employees
providentFund Scheme, 1952; Para 3 and 4 of Employees’ Pension Scheme, 1995; and Para
7 and 8 ofEmployees Deposit linked Insurance scheme, 1976; as modified from time to time,
through enactment of “Employees Provident Fund & Miscellaneous Provisions Act, 1952,
wherever applicable and shall also indemnify the Railway from and against any claims under
the aforesaid Act and the Rules” as per Clause No. 55B of ‘General Conditions of Contract’

The Tenderer shall adhere payment of minimum wages act and all other labour legislations.



10. Updation of Labour data on Railway’s Shramik Kalyan portal:

1. Contractor is to abide by the provisions of Payment of Wages Act & Minimum Wages Act in
terms of clause 54 and 55 of Indian Railways General Conditions of Contract. In order to
ensure the same, an application has been developed and hosted on website
‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his firm/company
etc. and upload requisite details of labour and their payment in this portal. These details shall
be available in Public domain. The Registration/updation of Portal shall be done as under:

a) Contractor shall apply for Onetime registration of his company/firm etc. in the
Shramikkalyan portal with requisite details subsequent to issue of Letter of
Acceptance. Engineer shall approve the contractor’s registration on the portal
within 7 days of receipt of such request.

b) Contractor once approved by any Engineer, can create password with Login
ID (PAN No.) for subsequent use of portal for all LOAs issued in his favour.

c) The contractor once registered on the portal, shall provide details of his Letter
of Acceptance (LOA)/Contract Agreements on shramikkalyan portal within 15
days of issue of LOA for approval of concerned Engineer. Engineer shall
update (if required) and approve the details of LOA filled by contractor within 7
days of receipt of such request.

d) After approval of LOA by Engineer, contract shall fill the salient details of
contract labours engaged in the contract and ensure uploading of each wage
payment to them on shramikkalyan portal on monthly basis.

e) It shall be mandatory upon the contractor to ensure correct and prompt
uploading of all salient details of engaged contractual labour & payments
made thereof after each wage period.

2. While processing of any ‘On Account bil’ of ‘Final bill or release of ‘Advances’ or
‘Performance Guarantee/Security Deposit’, contractor shall submit a certificate to the
Engineer or Engineer’s representatives that “| have uploaded the correct details of contract
labours engaged in connection with this contract and payments made to them during the
wage period in Railway’s Shramikkalyan portal at
www.shramikkalyan.indianrailways.gov.in till Month, Year”

11. Vitiation Clause: During the course of execution of the work, if there is any variation in the
executed quantities over the quantities as per the Agreement, the inter se position of the
tenderers may get altered. Under such circumstances the successful bidder is bound to
accept the lowest value to avoid vitiation of contract.

12. RAILWAY STORES:

a) If any material other than those specified in the Annexure - | is supplied by the
Railway either at the contractor’s request or suo moto in order to prevent any possible
delay in the execution of the works likely to occur due to the contractor’'sinability to make
adequate arrangement for supply thereof or otherwise, recovery will be made from
contractor’s bill at the issue rate or market rate prevailing at thetime of supply, whichever is
higher plus 5% on account of initial freight and 2 % on account of incidental charges
together with supervision charges at 12.5% of the total cost inclusive of material, freight
and incidental charges. Freightbetween the Railway’s source of supply and site of work
shall be to the Contractor’s account. For example:

1. | The cost of material - Say Rs. | 100.00

2. | Initial freight @ 5% - 5.00

3. | Incidental charges @ 2% - 2.00

4. | Total - 107.00

5. | Supervision charges @ |- 13.38
12.5%




‘ 6. ‘ TOTAL ‘ - ‘ ‘ 120.38 ‘

b) If, however, the material required by the contractor is not available in Railway’s stock
or the Railway decides not to supply the same, be that for whatever reason,the Railway shall
not be bound to arrange for the supply at cost quoted above, or at any other cost nor will
this fact be accepted as an excuse for delay inexecution of works.

c) If the contractor runs short of materials and such materials are available in the
Railways stock, the materials may be supplied by the Railway suo moto or on loan basis to
the contractor. In case of issue of materials on loan basis, the contractor will return the
same on receipt of the supplies or within 3 months whichever is earlier. Issue of materials
on loan basis is subject to a written request by the contractor. If the contractor fails to return
the materials issued to him on loan basis within the above mentioned period, recovery will
be made fromthe contractor’s bill as detailed in clause No.8 (a) above.

13. CONTRACTOR’S SUPPLY ITEMS:

a) All the materials required for execution of this work except those specified in Annexure — |
have to be arranged by contractor.

b) The contractor has to make his own arrangements for transporting men & materials to the
site of work

c) The contractor has to make his own arrangements for storing the materials proposed to be
utilized by him. No responsibility will be taken by the Railways for the loss of contractor’'s
materials.

d) The contractor should have the expertise and all kinds of special tools/ equipments for
execution of the work as per the schedule. The contractor hasto make available all the tools
and plants required for executing this work.

14. FINAL ACCEPTANCE:

a) The final acceptance of the entire equipment installed under this contract shalltake effect
from the date of expiry of the period of guarantee (Maintenance period), provided that the
Contractor has complied fully with his obligations against the contract as per the terms &
conditions of the agreement.

b) If on the other hand, the Contractor has not so complied with his obligations against the
contract as per the terms & conditions of the agreement, the Railway may either extend the
period of guarantee until the necessary works are carried out by the contractor or carry out
those works or have them carried out suo moto on behalf of the contractor at the
contractor's expense. After expiry of the period of guarantee, a certificate of final
acceptance shall be issued by the Railway.

15. QUALITY ASSURANCE OF MATERIALS:

a) All the equipments, materials, fittings and components will be subject to quality control
program of the manufacturer, being part of the quality assurance program of the contractor.
The materials may also be inspected by the Senior Divisional Electrical Engineer /General,
Southern Railway, Madurai or his authorized representative at the manufacturers works or
as desired by Senior Divisional Electrical Engineer /General, Southern Railway, Madurai.
Senior Divisional Electrical Engineer /General, Southern Railway, Madurai or his authorized
representative will have the right to be present during all the stages of manufacture and
shall be accorded all reasonable facilities for inspection and testing as well as to examine
the stage inspection report of the manufacturer in addition to the quality audit which the
contractor may institute as a part of his program so as to satisfy himself that the materials
are in accordance with specifications, approved drawings and designs and Railways
prescribed quality assurance standards.

b) The following ledgers are to be maintained at site in connection with this Works Contract:
1. Site Order book- By Contractor
2. Hindrance Register - By Contractor
3. Material Transaction Register- Both by Railways and the Contractor
4. Daily Progress & Labour Register. - By Contractor.



These registers are to be maintained at site and should be produced during inspection by
officials. The formats for maintaining the above-mentioned registers are furnished at
Annexure 2 to 5.

16. SAFETY MEASURES:

a) The work should be carried out in the presence and under the guidance of the authorized

representative of the Senior Divisional Electrical Engineer /General, Southern Railway,
Madurai.

b) The contractor shall take all precautionary measures in order to ensure the protection of his

c)

own personnel moving about or working on the Railwaypremises, but shall then conform to
the rules and regulations of the Railway, if and when, in the course of the works there is
likely to be any danger to personsin the employment of the contractor due to running traffic
while working in the Railway siding and premises. The contractor shall apply, in writing, to
the Railway to provide flagmen or lock-out men for protection of such persons. TheRailway
will, however, decide as to whether it is necessary to post such flagmenfor various types of
work and also the number of such men required to protect the gang or gangs of contractor’s
staff working at site. The Railway shall remainindemnified by the contractor in the event of
any accident occurring in the normal course of work arising out of the failure of contractor
or his men to exercise reasonable precaution at all places of work whether or not the
Railway decides to post flagmen at any particular site of work. The flagmen will be
appointed by the Railway and no expense on this account will be charged from the
contractor.

Blasting of rock for foundation work shall be done only after due notice is givento the
Railway and time/s and date/s for blasting operation agreed to by the Railway. Blasting, if
required to be done in the vicinity of the track, shall not be undertaken until the Railway’s
flagmen on duty take necessary steps to protecttrains and the track is adequately protected
by the contractor against damages by blasted rock. The contractor shall follow detailed
instructions, which will be issued to him regarding blasting operations in the vicinity of
tracks.

d) The contractor shall ensure the unauthorized, careless or inadvertent operation of

switchgear, which may result in accident to staff and/or damage to equipment, does not
occeur.

e) The work is to be executed without causing damage to the existing arrangements of OHE

at site/other railway properties at site. Defect / damages caused, if any, due to contractor’'s
work at site, it should be rectified at the cost of the contractor.

The execution of the work should in no way impede normal running of train services or
shunting operation.

g) While undertaking digging work in the vicinity of underground Signalling, Electrical and

Telecommunication cables, special care shall be taken by the Contractor to ensure that no
damage to these cables are caused due to their work. In case of any cable damage, the
cost of the loss (either direct or indirect) caused by the damage shall be borne by the
Contractor. The direct loss includes the cost of the cable damaged including the cost of
restoration and indirect loss may include the resultant loss caused due to the dislocation in
traffic and the cost of the other equipments damaged which have direct connection with the
damaged cable etc.

h) The contractor shall not permit their staff to work on the posts carrying overhead

conductors or any other current carrying parts unless he had receivedin writing the permit to
work from the authorized Railway representatives. He shall have to ensure that the supply
lines are dead and earthed before commencing the work on the overhead conductors or any
other current carryingparts.

The Tenderer/Contractor must ensure the safety of the labourers engaged by him while
executing the work and the Railway will not be responsible for any injury sustained by the
labourers due to any accident or any other fatalities.

The contractor shall obtain special permit from the Railway to enable hisworkers to work at,
to bring to or to take materials from work spot.



k) The work should be carried out without any interference to the normal working of Railway
track & structure. The contractor shall be responsible for any loss to Railway and public
property and if it occurs during the course of execution, thenthe Railway reserves the right
to have the damages made good by the contractor.

I) The contractor shall be responsible for the safe custody of all equipment till provisional
acceptance. Should the situation warrant posting of armed guards for protection from
thefts, the same will be provided by the Railway, at his own cost and at his discretion. The
contractor shall apply to the Railway explaining the circumstances under which posting of
armed guards is considered necessary by him. At the same time, the details of the
requirement and the number of personnel of armed guards, where and when required, shall
also be furnished.

m)During stringing operations, every care shall be taken to prevent conductors hanging low
over tracks on which traffic block has not been given. All conductors shall be pulled out
before traffic block is cleared so that such conductors do not infringe with moving traffic.

n) The contractor shall abide by all Railway regulations and Indian Electricity Rules, 1956 in
force for the time being and ensure that the same are followed by his Representative,
Agent or sub-Contractor or workmen.

17. RELEASED MATERIALS: All the Released/Retrieved materials if any, shall behanded over
to Railway after stacking at a convenient place at the office of Senior Section Engineer
/Electrical / Works/ Madurai as directed by the Engineer in charge at free of cost. For every
contract, a dumping spot should be identified as per the instruction of Senior Section
Engineer /Electrical / Works/ Madurai and the debris should be dumped there only.

18. No free Electric power supply will be supplied by Railway. However, power supply if feasible
will be extended by Railways on terms applicable to outsiders. For testing purpose only free
power supply will be given.

19. Performance Guarantee (PG): The successful bidder shall have to submit 5% of total
contract value as performance guarantee (PG) within 21 (Twenty one) days from the date of
issue of Letter of Acceptance (LOA). Extension of time for submission of PG beyond 21
(Twenty one) days and up to 60 days from the date of issue of LOA may be givenby the
authority who is competent to sign the contract agreement. However, a penal interest of 12%
per annum shall be charged for the delay beyond 21 (Twentyone) days, i.e. from 22" day
after the date of issue of LOA. Further, if the 60t dayhappens to be a declared holiday in the
concerned office of the Railway, submission of PG can be accepted on the next working day.

In all other cases, if the contractor fails to submit the requisite PG even after 60 days from
the date of issue of LOA, the contract is liable to be terminated.In case contract is terminated
the bidder shall be banned from submission of bidsin any works/ service tender issued by
Indian Railways for a period of 12 months from the date of such banning done on e- platform
IREPS.

The failed contractor shall be debarred from participating in re-tender for that work.
For more details about PG refer GCC April-2022

20. Security Deposit: The security deposit will be deducted as Clause 16(1) of GCC April- 2022.

21. Bid security

1. Submission of Bid security:

a) The tenderer shall be required to submit the Bid Security with the tender for the due
performance with the stipulation to keep the offer open till such date as specified in the
tender, under the conditions of tender. The Bid Security shall be as under:

Value of the Work Bid Security

For works estimated to cost 2% of the estimated cost of the work
up to ¥ 1 crore

For works estimated to cost | ¥ 2 lakh plus 2% (half percent) of the excess of the
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more than % 1 crore estimated cost of work beyond ¥ 1 crore subject to a
maximum of X 1 crore

Note:

(i) The Bid Security shall be rounded off to the nearest ¥100. This Bid Security
shall be applicable for all modes of tendering.

(i) Any firm recognized by Department of Industrial Policy and Promotion (DIPP)
as ‘Startups’ shall be exempted from payment of Bid Security detailed above.

(iii) Labour Cooperative Societies shall submit only 50% of above Bid Security
detailed above.

b) It shall be understood that the tender documents have been issued to the tenderer
and the tenderer is permitted to tender in consideration of stipulation on his part, that
after submitting his tender he will not resile from his offer or modify the terms and
conditions thereof in a manner not acceptable to the Engineer. Should the tenderer fail
to observe or comply with the said stipulation, the aforesaid amount shall be liable to
be forfeited to the Railway.

c) If his tender is accepted, this Bid Security mentioned in sub para (a) above will be
retained as part security for the due and faithful fulfillment of the contract in terms of
Clause 16 of the Standard General Conditions of Contract. The Bid Security of other
Tenderers shall, save as herein before provided, be returned to them, but the Railway
shall not be responsible for any loss or depreciation that may happen thereto while in
their possession, nor be liable to pay interest thereon.

The Bid Security shall be deposited either in cash through e-payment gateway or submitted
as Bank Guarantee bond from a scheduled commercial bank of India or as mentioned in
tender documents. The Bank Guarantee bond shall be as per Annexure-VIA of GCC and
shall be valid for a period of 90days beyond the bid validity period.

In case, submission of Bid Security in the form of Bank Guarantee, following shall
be ensured:

(i) A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal
(IREPS) while applying to the tender.

(ii) The original Bank Guarantee should be delivered in person to the official
nominated as Indicated in the tender document before closing date for
submission of bids (i.e excluding the last date of submission of bids)

(iii) Non submission of scanned copy of Bank Guarantee with the bid on e-tendering portal
(IREPS) and/or non submission of original Bank Guarantee within the specified period
shall lead to summary rejection of bid.

(iv) The Tender Security shall remain valid for a period of 90 days beyond the validity
period for the Tender.

(v) The details of the BG, physically submitted should match with the details available in
the scanned copy and the data entered during bid submission time, failing which the
bid will be rejected.

(vi) The Bank Guarantee shall be placed in an envelope, which shall be sealed. The
envelope shall clearly bear the identification “Bid for the ***** Project” and shall
clearly indicate the name and address of the Bidder. In addition, the Bid Due Date
should be indicated on the right hand top corner of the envelope.

(vii) If the envelope is not sealed and marked as instructed above, the Authority
assumes no responsibility for the misplacement or premature opening of the
contents of the Bid submitted and consequent losses, if any, suffered by the
Bidder.
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5.0

SPECIAL CONDITIONS OF CONTRACT

Prior approval is required from Sr.DEE/G/MDU for supply of supply items. Quantity mentioned
in tender is provisional, it may increase or decrease based on site condition. Before supply of
materials contractor and Railway supervisor jointly inspect the site and arrive actual required
quantity of supply materials

The works shall only be executed based on approved Drawing/Layout plan issued by
Railways. The contractor has to submit the proposed arrangements in the relevant
Drawing/Layout/plan with Bill of materials (BOM) and shall get approval from Senior Divisional
Electrical Engineer/General, Madurai. In case of any deviation required during the execution of
work in the approved drawing, the same shall also got to be approved.

Materials: All materials / fittings /appliances etc. used in electrical installations shall conform
to BIS Specifications wherever applicable. In case of the materials for which BIS
Specifications do not exist, prior approval shall be obtained from Senior Divisional Electrical
Engineer /General, Southern Railway, Madurai.

Railway supplied material if any, will be supplied at stores of Senior Section
Engineer/Electrical/Works/Madurai. Contractor has to make own arrangements for transporting the
Railway supplied materials from stores of Senior Section Engineer/Electrical/Works/Madurai to
work site.

All sample materials including switchgears shall get prior approval before using. Only reputed
make of materials should be used.

RAILWAY SUPPLY ITEMS:
a. The list of Railway supply materials are furnished in Annexure-1. All other materials
required for the successful completion of the work shall be arranged bythe Contractor.

b. All Railway materials to be issued by Railways will be issued to the contractor asper
relevant clauses of this Contract. The contractor shall make necessary arrangements
so as to protect the Railway materials from pilferage/theft/loss and maintain them in
good condition in such a way that while in storage they do not suffer any
deterioration in quality in any manner whatsoever and shall have to compensate the
Railways, in case the materials are considered to have been damaged, deteriorated,
or have come to such a state that the same cannot be allowed to be installed/used.
Railway will not be responsible for any damage/loss/deficiency/deterioration in
quality suffered by the materials issued to them (Please refer other conditions of
contract). The contractor shall maintain proper account for the materials issued to
their workman for installation and theremaining quantity of the material. All Railway
materials shall be exclusively used for installation/use for the purpose for which it is
issued and the contractorshall not divert/remove the materials issued to Railways for
any other work not connected with this tender enquiry.

c. Railway supplied materials will be supplied at the stores of concerned of Senior
SectionEngineer in-charge.

INSPECTION: All materials coming under the contractor’s scope of supply shall be inspected
by RITES organization for individual item value is more than Rs. 5 lakhs in addition to
manufacturers test certificate with sample checks to ensure proper quality of goods.
Inspection charges shall be borne by contractors. A copy of all the test certified/Test results
of test conducted by the inspecting agency shall be submitted along with bills. For materials
of purchase value below Rs. 5 lakhs/iteminspection shall be done by the consignee. In case
of consignee inspection a joint inspection note to be attached along with the sample.
(Suppliers Invoice and Material inspection certificate by RITES/consignee inspection must be
enclosed for material acceptance).
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8. COMPETENT SUPERVISORS

The erection of all equipment according to the specification will be done by the
contractor at his cost. For this purpose, the contractor shall employ competent
representatives ( Minimum qualification of Diploma in Electrical and Electronics
Engineering or ITlI passed with Electrical B license issued by a Government
Licensing Authority ) to supervise the erection of theequipment and the carrying
out of the works at all stages. The said representatives shall be present at site during
working hours and any written orders or instructions which the Railway’s Engineers
may given to the said representatives of the contractor shall be deemed to have
been duly given or communicated to the contractor.

The contractor or his representatives will accompany the Railway’s Engineers on
inspection or proceed to their offices whenever called upon to do so.

The contractor's representatives shall give necessary direction to his workmen and
ensure that they execute their work in sound and proper manner. He shallemploy
only such supervisors, workmen and laborers for the execution of any of the works
as are careful and skilled in their respective trades and callings, Ifand whenever
required by the Railway’s the contractor shall submit a correct return showing the
names of all personnel employed by him for the contract. Inthe event of the Railway’s
Engineer being of the opinion that the contractor is not employing a sufficient number
of competent staff as is necessary for the proper execution of the works within the
time prescribed the contractor shall forthwith on receiving intimation to this effect take
on the additional number of staff as advised by the Railway’s Engineer.

9. PENALTY CLAUSE: In the case of bursting of power block, shortfall in work & skipping of
work, the Senior Divisional Electrical Engineer/General service/Madurai’s decision will be
final and binding based on the Lump sum penalty on case to case basis with respect to the
nature and offence and inconvenience caused to the Railway reported by the concerned filed
supervisor.

10. PAYMENT CLAUSE: No advance payment shall be made to the contractor. Payments will
be made for the awarded work order wise after completion of work. Payment will be
arranged for the quantities executed based on the measurement recorded by the Senior
Section Engineer in-charge time to time only through Electronic Fund Transfer System.

11. GUARANTEE/WARRANTY:

a.

The Contractor shall guarantee satisfactory working of the installation erected by him
for a period of 12 months from the date of commissioning. The guarantee for
spares should be coincident with the guarantee for erected equipment.

For the period of guarantee the contractor have an experienced Engineer and
necessary equipment to attend to any defective installation resulting from defective
erection and/or defects in the equipment supplied by the contractor. This engineer
shall not attend to rectification of defects which arise out of normal wear and tear and
come within the purview of routine maintenance work. The Contractor shall bear the
cost of modifications, additions or substitution that may be considered necessary due
to faulty material, design or workmanship for the satisfactory working of the
equipment. The final decision shall rest with the Senior Divisional Electrical Engineer,
Southern Railway, Madurai or his representative.

During the period of Guarantee/Warranty the contractor shall be liable for the
replacement at site of any parts which may be found defective in the fittings &
Components, arising from faulty design, materials, workmanship or negligencein any
manner in the part of the contractor provided always that such replaced items are
promptly returned to the contractor if so required by him at his (contractor’s) own
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expenses. In case of type defects in contractor's equipment and components
detected during guarantee period, contractor shall replace allsuch items irrespective
of the fact whether all such cost of repairs carried out on his behalf by the purchaser
at site. In such a case, the contractor shall be informed in advance of the works
proposed to be carried out by the purchaser.

If it becomes necessary for the contractor to replace or renew any defective portion
of the fittings or components under the para aforesaid then the provisionof the said
para shall also apply to the portions of the fittings & components soreplaced and
renewed until the expiry of six months from the date of such replacement or of
renewal or until the end of the above mentioned period, whichever is later. Such
extension shall not apply in case of defects of a minor nature the decision of the
Senior Divisional Electrical Engineer /General, Southern Railway, Madurai or his
successor/nominee being final in the matter. If any defect be not remedied within a
reasonable time during aforesaid periodthe purchaser may proceed to do the work at
the contractor’'s risk, and expense, but without prejudice to any other rights and
remedies which the purchaser may have against the contractor in respect of such
defects or faults.

Any materials, fitting or components supplied shall also be covered by the provisions
of this paragraph. The liability of the contractor under the guarantee/warranty will be
limited to re-supply of equipments, components andfittings.

Such re-supply shall be effected at the contractor’s depot or in the event of closure of
the depot at the stores depot of the Engineer-in-charge of maintenance of overhead
equipment of the section covered by the contract.

In the case of materials, components, fittings and equipments supplied by the
purchaser, no liability will rest on the contractor for failures on account of defective
materials or workmanship and for any consequential damages. Such defective
materials if not yet erected on line will be returned by the contractor tothe purchaser
and quantities will be considered for the purpose of final reconciliation over and
above allowance.

12. Warranty of LED luminaires and BLDC Fans:

The warranty period of LED lights and BLDC fans shall be 5 years from the date of supply or date
commissioning whichever is later and payment will be made as per following terms.

a. 70% of the accepted contract value after supply of LED luminaries and BLDC fans.

b. 5 % of contract value after erection, testing and commissioning of luminaries and
BLDC fans.

c. 25 % at the rate of 5% at the end of every year of warranty period of 5 years for LED
luminaries and BLDC fans. (Or) 25 % of deferred payment may be released on
submission of a valid Bank Guarantee (BG) equivalent to the 25% of contract value
by the contractor which shall be retained by the Railway for the entire warranty
period.

Warranty/maintenance period other works shall be one year for workmanship and material from
the date of completion.

13. For supply of cables

a.

should be accepted only with original NABL/WTC test certificates.

b. All NABL/WTC test certificates for cables must include the following details

C.

i. Batch No./ Drum No./ Serial No. of the tested cable.
ii. LOA/Agreement No. as a reference , with the Railway Mentioned as the
Consignee/Customer.
The WTC should be issued on the official letter head of the manufacturer (OEM),
additionally, documents supporting the purchase of materials from an ISI certifies
manufacturer should be submitted along with the materials.
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14. For returning of Security Deposit of this contract, warranty period of 12 Months shall be
considered.

15. Before commissioning of the installation, the following tests shall be conductedand the
results should be as per standards.
i. Insulation test.
ii. Earth continuity test path
iii. Earth resistance value etc.

15



6.0 SCHEDULE OF WORK

1.

Scheduled items as per CPWD-DSR (E&M)-2025 for a period Jan-2026 to June 2026

Sl No | Description Unit Cash(%) Total(%)
1 For Virudhunagar Power Depot Lump Sum %5,17,418.92 ¥5,17,418.92
2 For Sengottai Power Depot Lump Sum % 5,79,546.55 %5,79,546.55
3 For Tirunelveli Power Depot Lump Sum % 4,75,689.18 34,75,689.18
4 For Tuticorin Power Depot Lump Sum % 3,67,535.55 % 3,67,535.55
5 Total ¥19,40,190.20 ¥.19,40,190.20
2. Scheduled items as per CPWD-DSR (E&M)-2025 for a period July-2026 to June 2027
SINo | Description Unit Cash(%) Total(%)
1 For Virudhunagar Power Depot Lump Sum % 11,38,321.62 % 11,38,321.62
2 For Sengottai Power Depot Lump Sum Z12,75,002.41 %12,75,002.41
3 For Tirunelveli Power Depot Lump Sum Z10,46,516.19 %10,46,516.19
4 For Tuticorin Power Depot Lump Sum % 8,08,578.20 ¥ 8,08,578.20
5 Total 42,68,418.42 42,68,418.42
3. Total
S.No Description Total
Scheduled items as per CPWD-DSR (E&M)-2025 for a
1 period Jan-2026 to June 2026 ¥19,40,190.20
Scheduled items as per CPWD-DSR (E&M)-2025 for a
2 period July-2026 to June 2027 342,68,418.42
3 Total ¥62,08,608.62
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7.0 SPECIFICATIONS FOR THE SCHEDULE OF WORK

1. Contractors are advised to carefully examine and follow the Works, detailed in Central
Public Works Department, Delhi Schedule of Rates (E&M)-2025 to be executed as
per the specifications of “Central Public Works Department, General Specifications
For Electrical Works, Part — |, Internal - 2023 “ addition to“ Chapter wise Conditions
for opting CPWD General Specification for Electrical works Part-l, Internal-2023
over Indian Railways”. For any other items if any, specifications mentioned in the
CPWD publications time to time may be followed.
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8.0 PROPOSED LOCATINOS:

1. Proposed Locations

S.No Name of the Depot

Jurisdiction

Senior Section Engineer
/Electrical / Virudhunagar

Kalligudi to Virudhunagar
Virudhunagar to Rajapalayam
Virudhunagar to Tulukapatti

Senior Section Engineer
2 [Electrical / Sengottai

Sankarankovil to Tenkasi
Tenkasi to Killikollur
Tenkasi to Ravanasamudram

Senior Section Engineer
/Electrical / Tirunelveli

Naraikinar to Tirunelvel
Tirunelveli to Kizhaambur
Tirunelveli to Tiruchendur

Senior Section Engineer
/Electrical / Tuticorin

Sattur to Vanchimaniyachi
Vanchimaniyachi to Tuticorin
Milavittan to TuticorinHarbour

Note: The above proposed locations jurisdictions are tentative only, these may vary, Proposed

locations includes LC gates also.
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9.0 ANNEXURE

ANNEXURE- 1

LIST OF RAILWAY SUPPLIED MATERIAL

Item
No. Description of item to be supplied by the
Railway
NIL
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ANNEXURE-2
SOUTHERN RAILWAY

SITE ORDER BOOK
Name of Work: ...
AGT. NO. /Date: ..oveiiii e
Name of the contractor: ..., Starting date of construction: ...
Sl Site Order by Signature of Noting Signature Compliance Remarks Compliance Signature
No. | Inspecting officials the official Contractor SSE details Contractor SSE
Notes: 1. For every work, separate site order book should be maintained.
2. Site order should be recorded specifically and chronogically.
3. Wherever required site orders may be supported by sketches.
Special Note: Any objection of the contractor to the site order should be brought to the notice to the senior section Engineer /

Electrical / works / Madurai or his higher officials immediately by the contractor separately
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SOUTHERN RAILWAY

HINDRANCE REGISTER

ANNEXURE -3

Name of WOork: .......oooii e

AGT. No./Date: ..o,

Name of the contractor: ... Starting date of construction: .....................l
Sl. | Nature of Date of Date of Period of Ia(;))\r/)ier:g pe-l;'%glof Extension Extension %Ir?clj":f Signature
No. | hindrance | Occurrence | removal hindrance period hindrance recommended | approved GCC Contractor | SSE

Notes: Separate register to be maintained for each work.
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ANNEXURE - 4

SOUTHERN RAILWAY

MATERIAL TRANSACTION REGISTER

Name of WoOrK: ...

AGT. NO./Date: .. Starting date of construction : ...
Name of the contractor: ... Location of Stores : ........cooiiiiiiiiii
_ Details of Receipt Total Signature | Details of issues . Signature
Date | Name | Openi | . Total | = Closi | Remarks -
f /Natu n tem 5 S 2 -~ receiv ota 5 > | Tota n re 5
o o | Descripti | & g = € | £2| ed |ecerfic| 8. | wWw| &| E | g g © w
Recei | re of | Balan on S3 @ & < I (with ate £ 0 % S S | issu Balan | performa £ 0 8
o m S | o) =} o]
pt work ce S & unit) IS 3 | ed ce nce IS

Notes: Separate register to be maintained for each work
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ANNEXURE - 5

SOUTHERN RAILWAY

DAILY PROGRESS & LABOUR REGISTER

Name of Work: ........coooiii e,
AGT. NO./Date: .. Starting date of construction : .....................ll
Name of the contractor: ..o

Status of work Progress (on Contractor labour Signature
Remarks Rly

(in the beginning) date) (available at site) Contractor Representative

Date

Note: Separate register to be maintained for each work
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ANNEXURE - 6

TENDERER'S CREDENTIALS REGARDING ELIGIBILITY CRITERIA
(Give details of similar works executed so far in the Proforma given below)

PROFORMA FOR FURNISHING EXPERIENCE CERTIFICATE

SI.No

Description

Details

Name of work

Executing department/office

Letter of Acceptance (LOA) Number with Date of award of work

Agreement number with Date

Agreement value of the work

Name and address of Contractor

Original completion period as per LOA/Agreement

Number of extensions granted

OO NON AR WN=

Whether completed/ongoing work.
If completed work, give date of actual completion

Final completion value of the contract (for completed works)/
Payment received so far(for ongoing contracts)

11

Whether any penalty is imposed. (YES/NO)
If Yes, Details of penalty and total penalty amount to be furnished.

12

General remarks about performance.

Signature and Seal of the Authority
issuing Certificate.

Note: If the tenderer has completed more than one similar work, give the details of
each work separately in the above format.
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1.

2.

Date:
Seal

ANNEXURE -7

MANDATE TO BE SUBMITTED BY CONTRACTOR FOR UPLOADING OF

INFORMATION
REGARDING BILLS AND FOR PAYMENT THROUGH EFT/RTGS

ELECTRONIC FUND TRANSFER MANDATE FORM

CUSTOMER DETAILS:
a. Customer Name:

b. Customer Address:

c. Email ID:
d. Telephone Number:

ACCOUNT DETAILS:
a. Account Number:

b. Type of Account:
c. Name of the Bank:

d. Name of the Branch Address:

e. Bank Telephone number:
f. IFSC Code of the Branch:
g. MICR Code of the Branch:

I hereby declare that the particulars given are correct and complete.

Customer signature

Certificate that the particulars furnished above are correct as per our records.

Date

Seal:
Bank

Signature of the Authorised official of the
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ANNEXURE-V(A)

Reference -Para 6.1 of ITT

( This certificate is to be given by attorney/authorized signatory/each member
of Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited
Liability Partnership (LLP) etc .)

IWe....oooiiiiii, (Name), attorney/authorized signatory of the
...................... (constituent firm/constituent partner) and member/partner of the
.................................... (tenderering firm) hereby solemnly affirm and state as

1. llwe certify that ... (constituent firm/constituent partner) is/are
not blacklisted or debarred by Railways or any other Ministry / Department of
Govt. of India from participation in tender on the date of submission of bids,
either in individual capacity or as a HUF/ member of the partnership
firm/LLP/JV/Society/Trust.

2. |/We have read the clause regarding restriction on procurement from a bidder
of a country which shares a land border with India and certify that | am/We
are not from such a country or, if from such a country, have been registered
with the competent Authority. |/We hereby certify that I/we fulfil all the
requirements in this regard and am/are eligible to be considered (evidence of
valid registration by the competent authority is enclosed).

SEAL AND SIGNATURE
OF THE CONSTITUENT FIRM/CONSTITUENT PARTNER

Place:

Dated:
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Annexure -VIB
Reference -Para 10.2 & 17.15.2 of Tender Form (Second Sheet) of Annexure | of ITT
Each Bidder or each member of a JV must fill in this form separately:

NAME OF BIDDER/JV PARTNER:

Annual Contractual Turnover Data for the Previous 3/4 Years
(Contractual Payment only)

Indian National
Rupees
Equivalent

Amount Exchange

Year Currency Rate

Average Annual Contractual Turnover for last 3 years

1. The average annual contractual turnover shall be calculated as an average of
“total contractual payments” in the previous three financial years. However, in
case balance sheet of the previous year is yet to be prepared/ audited, the
audited balance sheet of the fourth previous year shall be considered for
calculating average annual contractual turnover.

2. The information supplied shall be substantiated by data in the audited balance
sheets and profit and loss accounts for the relevant years in respect of the bidder
or all members constituting the bidder.

3. Contents of this form should be certified by a Chartered Accountant duly
supported by Audited Balance Sheet duly certified by the Chartered Accountant.

SEAL AND SIGNATURE OF THE BIDDER

Certified that all figures and facts submitted in this form have been furnished after full
consideration of all observations/notes in Auditor’s reports.

(Signature of Chartered Accountant)

Name of CA:

Registration No:

(Seal)

“End of Tender Document”
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