
Chief Engineer, Construction, Ernakulam Jn  acting for and on behalf of The President of India invites E-Tenders
against Tender No 17-CE-CN-ERS-2026-OT Closing Date/Time 23/07/2026 15:00 Hrs. Bidders will be able to submit
their original/revised bids upto closing date and time only. Manual offers are not allowed against this tender, and any
such manual offer received shall be ignored.

1. NIT HEADER

Name of Work

Shoranur-Mangaluru section: (1) Proposed re-construction of Br. No. 904 (proposed
DN line) at km 636/100-300 as 5x18.0m effective span PSC I girder & slab and
1x6.1m clear span PSC slab between Tanur & Parappanangadi stations (2)
Proposed reconstruction of Br. No. 1085 (proposed UP line) at KM 735/000-200 as
3x18m effective span PSC I girder & slab between Thalassery & Etakkot stations
including earthwork & blanketing for formation on approaches, collection of
ballast, linking of track and other miscellaneous works in Palakkad Division of
Southern Railway under DyCE/CN-I/TVC.

Bidding type Normal Tender
Tender Type Open Bidding System Two Packet System
Tender Closing Date
Time 23/07/2026 15:00 Date Time Of Uploading

Tender 29/06/2026 18:46
Pre-Bid Conference
Required No Pre-Bid Conference Date

Time Not Applicable
Advertised Value 444890574.97 Tendering Section TENDER
Bidding Style Single Rate for Each

Schedule Bidding Unit

Earnest Money (Rs.) 8897800.00 Validity of Offer ( Days) 90
Tender Doc. Cost (Rs.) 0.00 Period of Completion 15 Months
Contract Type Works - General Contract Category Expenditure
Bidding Start Date 09/07/2026
Are JV allowed to bid Yes Number of JV Member

Allowed 3
Are Consortium allowed
to bid No Number of Consortium

Member Allowed 0
Ranking Order For Bids Lowest to Highest Expenditure Type Capital (Works)

2. SCHEDULE

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () A-Items of works that are covered by the Southern Railway USSOR,
2021 as corrected by up to date applicable to TRIVANDRUM & PALAKKAD DVISION. 80882911.81

Above/
Below/P

ar

1
Please see Item Breakup for details. 63687332.13 27.00 80882911.81
Description:- for earthwork in filling using Contractor's earth & miscellaneous works for Br No. 829,
904, 1085, 1177 & 1188.

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () B-Items of works that are covered by the Southern Railway USSOR,
2021 as corrected by up to date applicable to TRIVANDRUM & PALAKKAD DVISION. 10067246.00

Above/
Below/P

ar

2 Please see Item Breakup for details. 10067246.00 AT Par 10067246.00
Description:- for blanketing of formation for Br No.

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () C-Items of works that are covered by the Southern Railway USSOR,
2021 as corrected by up to date applicable to TRIVANDRUM & PALAKKAD DVISION. 23286026.49

Above/
Below/P

ar

3
Please see Item Breakup for details. 19300477.82 20.65 23286026.49
Description:- for soil exploration, concrete works, protection works & miscellaneous works for Br
No.
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S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () D-Items of works that are covered by the Southern Railway USSOR,
2021 as corrected by up to date applicable to TRIVANDRUM & PALAKKAD DVISION. 55056139.04

Above/
Below/P

ar

4 Please see Item Breakup for details. 46207418.41 19.15 55056139.04
Description:- for piling work including permanent casing, load testing etc. for Br No.

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () E-Items of works that are covered by the Southern Railway USSOR,
2021 as corrected by up to date applicable to TRIVANDRUM & PALAKKAD DVISION. 16847205.16

Above/
Below/P

ar

5
Please see Item Breakup for details. 16847205.16 AT Par 16847205.16
Description:- for works related to PSC slab, HTS slab, staging, bearing work & miscellaneous works
or Br No.

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () F-Items of works that are covered by CPWD DSR 2023 as corrected by
up to date. 26081178.05

Above/
Below/P

ar

6 Please see Item Breakup for details. 26081178.05 AT Par 26081178.05
Description:- for retaining wall & miscellaneous works for Br No.

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () G-Items of works that are covered by the Southern Railway USSOR,
2021 as corrected by up to date applicable to TRIVANDRUM & PALAKKAD DVISION. 9722006.26

Above/
Below/P

ar

7 Please see Item Breakup for details. 9722006.26 AT Par 9722006.26
Description:- for P-way works Br No.

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () H-Items of works that are NOT covered by the Southern Railway USSOR,
2021/CPWD DSR 2023. 4026385.00

Above/
Below/P

ar

8 Please see Item Breakup for details. 4026385.00 AT Par 4026385.00
Description:- for P-way works for Br No.

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () I-Items of works that are NOT covered by the Southern Railway USSOR,
2021/CPWD DSR 2023. 15382011.00

Above/
Below/P

ar

9
Please see Item Breakup for details. 15382011.00 AT Par 15382011.00
Description:- for conducting CHUM test including supply of MS access tube, casting & launching of
precast RCC slab, coating with epoxy IP net paint, conducting RSI analysis & miscellaneous work for
Br No.

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () J-Items of works that are NOT covered by the Southern Railway USSOR,
2021/CPWD DSR 2023. 10645400.00

Above/
Below/P

ar

10 Please see Item Breakup for details. 10645400.00 AT Par 10645400.00
Description:- for supply of ballast for Br No.

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Page 2 of 45 Run Date/Time: 29/06/2026 18:46:55

CAO-CN-ERS-ENGINEERING/SOUTHERN RLY
TENDER DOCUMENT

Tender No: 17-CE-CN-ERS-2026-OT Closing Date/Time: 23/07/2026 15:00



Schedule () K-Items of works that are covered by the Southern Railway USSOR,
2021 as corrected by up to date applicable to TRIVANDRUM & PALAKKAD DVISION. 29469008.22

Above/
Below/P

ar

11 Please see Item Breakup for details. 32966784.00 (-) 10.61 29469008.22
Description:- for supply of cement for Br No.

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () L-Items of works that are covered by the Southern Railway USSOR,
2021 as corrected by up to date applicable to TRIVANDRUM & PALAKKAD DVISION. 25725057.94

Above/
Below/P

ar

12 Please see Item Breakup for details. 35239805.40 (-) 27.00 25725057.94
Description:- for supply of steel reinforcement for Br No.

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () M-Items of works that are NOT covered by the Southern Railway USSOR,
2021/CPWD DSR 2023. 137700000.00

Above/
Below/P

ar

13 Please see Item Breakup for details. 137700000.00 AT Par 137700000.00
Description:- for supply of stainless steel reinforcement

3. ITEM BREAKUP

Schedule Schedule A-Items of works that are covered by the Southern Railway USSOR, 2021 as corrected by
up to date applicable to TRIVANDRUM & PALAKKAD DVISION.

Item- 1 for earthwork in filling using Contractor's earth & miscellaneous works for Br No. 829, 904, 1085,
1177 & 1188.

S No. Item
No

Description of Item Unit Qty Rate Amount

1 011010 Preparation of foundation for
Embankment by clearing, grubbing,
stripping top soil (average 150 mm)
and stacking beyond foundation area,
thereafter ploughing and pulverizing
150 - 200 mm of top of soil with
tractor trolley, mixing water to achieve
OMC with water sprinkler or left for
natural drying, as required, and
compaction with vibratory roller of
suitable capacity to achieve 98% MDD
for laying first layer of soil for
embankment construction.

100 Sqm 9500.00 598.97 56902.15
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2 011020 Benching of existing embankment
manually in steps of 30 cm height for
doubling/tripling works in running line
to provide proper amalgamation
between the old and new
embankments as per RDSO latest
Specifications and guidelines
RDSO/2020//GE: IRS-0004 to the
entire satisfaction of Engineer in-
charge. The item includes uprooting
and disposing of all the vegetation, all
lift, descends, ascends and additional
earthwork required for filling due to
removal of earth in benching in
existing bank. Note: (1) The benching
Work shall be done for a maximum
height of 0.90 m at any time based on
t h e progress of earthwork starting
from toe of the embankment. (2)
Benching work shall be certified and
recorded before starting the earth
work. (3) Unit for payment shall be km
per metre height of the Bank. Height
here means representative average
height of the bank in the specified km
taken from cross sectional
measurements for earthwork. (4)
Since the rate includes earthwork in
steps, payment under this item shall
be made after completion of
earthwork to that level. (5) Cut soil
from bank shall not be used in
embankment construction and
disposed off away from bank as per
the direction of Engineer-in-charge.

Kilometre 1.65 387812.38 639890.43

Earthwork in filling in embankment,
guide bunds, around buried type
abutments, bridge gaps, trolley
refuges, platforms etc. with
contractor's own earth conforming to
Soil Quality Class SQ1/SQ2/SQ3, after
preparation of foundations as
applicable, benching in existing banks
wherever required, spreading in layers
with motor grader, bringing the
moisture content to OMC, mechanical
compaction to specified density and
dressing of bank to final profile as per
RDSO Specifications: RDSO/2020/GE:
IRS-0004 with latest correction slips.
Note: 1) Foundation preparation,
Benching including additional
earthwork on account of this,
wherever required, shall be paid extra
under relevant schedule item for
benching. 2) Payment for Earthwork
under this item shall be made based
on the cross section measurements
calculated (i) with original ground
profile of existing bank based on
initial ground levels before doing
benching and (ii) final profile of the
bank worked out with final levels as
per prevailing guidelines.

3 011032 Using Soil Class SQ2 cum 30500.00 1169.02 35655110.00
4 011033 Using Soil Class SQ3 cum 16500.00 1293.21 21337965.00
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Earthwork in cutting in formation,
trolley refuges, side drains, level
crossing approaches, platforms, catch
water drains, diversion of nallah &
finishing to required dimension and
slopes to obtain a neat appearance to
standard profile inclusive of all labour,
materials, plant & machinery, leading
all cut spoils either to make spoil
dumps or for filling in embankment
with leads within 2 km on either side
o f edge of the cutting(s) including all
lifts, ascent, descent, loading,
unloading, bailing & pumping out
water, if required, clearance of site
and all other works incidental thereto
for completing the work as per RDSO
Specification No. RDSO/2020/GE: IRS-
0004 with latest updated correction
slips and to the satisfaction of the
Engineer-in-Charge. Note: (i) All
usable earth arising from cut spoils
shall be led into bank formation and
Unusable spoils shall be dumped /
stacked away from toe of
embankment. (ii) All hard rock /and
boulders not fit for filling will be
stacked by the contractor and will be
property of the Railways. (iii)Cut trees
shall be property of Railways and to
be deposited in the railway godown
unless specified otherwise in the
Conditions of Contract.

5 012011 In all conditions and classifications of
soil except rock

cum 700.00 121.60 85120.00

Felling trees of girth (measured at a
height of 1.0 m above ground level)
including leading and stacking of
material within 100m. Note : 1. When
stumps are grubbed up in addition,
the rates shall be doubled for trees
cut and grubbed 2. Payment for
grubbing shall only be made where
specially ordered. 3. Grubbing shall be
ordered only where it is essential to
remove the stumps, including the
roots, as per specification. 4. Grubbing
shall include removal of roots of trees
and saplings to a depth of 60cm below
ground level or 30 cm below
formation level or 15 cm below sub
grade level, whichever is lower.

6 013011 Girth over 30 cm and up to 60 cm Each 17.00 420.28 7144.76
7 013012 Girth over 60 cm and up to 1.5m Each 14.00 1167.42 16343.88
8 013013 Girth over 1.5m up to 3 m Each 11.00 2328.15 25609.65

Turfing / planting, including all lead &
lift and watering as required until
properly rooted with. Note: Initially
payment of only 40% will be made.
Balance 60% will be paid after 3
months of maintenance period, only if
the turfing is properly rooted on entire
turfed area.

9 013021 Turfing with sods, 10cm thick and
20cm square closely laid.

100 Sqm 11500.00 36434.28 4189942.20
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10 013080 Shoring with 'Z' section MS sheet piles
side by side in all kinds of soil
mechanically or manually as per
approved drawing with contractor's
own arrangement complete in all
respects and removal of sheet piles
after completion of the work as
directed by engineer in-charge Note:
Payment will be made as per actual
driven length of pile.

Sqm 264.00 1104.42 291566.88

11 013100 Supplying & laying of drainage
composite for use behind abutments,
wing walls, return walls and Retaining
walls Geocomposite drain (Vertical) as
per RDSO Specification No.
RDSO/2018/GE:IRS-0006 latest
version with all material, labour,
equipment, tools and plants, lead, lift
etc. complete in all respects as per
the direction of Engineer-in-Charge.

Sqm 2925.00 394.02 1152508.50

12 052260 Dewatering of natural or accumulated
water from any location. Payment to
be done for Horse power of pump
multiplied by pumping hours.

HP Hour 250.00 67.48 16870.00

Slope stability calculation and design
for Railways Embankment / Cutting
more than 6 meters height based on
soil materials & parameters as per
RDSO's latest standards and
specifications, duly conducting
relevant lab test, e.g. cohesion and
angle of internal friction etc. and
submitting report for approval duly
showing the cross-section dimensions
for embankment / cutting for each
cross section.

13 112011 Embankment Each 4.00 636.17 2544.68
14 186210 Providing Rail Barricading with rails

supplied by Railways with verticals
provided at every 1.5m interval,
height of barricade being up to 1.5m
above ground / termination level and
one or more row of horizontal rail,
duly cutting rails and drilling holes as
required, assembling necessary
accessories to required length,
including earthwork excavation for
foundation, fixing posts in cement
concrete 1:3:6 base of size 0.45m x
0.45m x 0.60m and one coat of red
oxide painting of steel work. Note: 1.
Excavation and concrete work will be
paid separately. 2. Rail shall be made
available within 250 metres

MT 110.00 1907.40 209814.00

Total 63687332.13

Schedule Schedule B-Items of works that are covered by the Southern Railway USSOR, 2021 as corrected by
up to date applicable to TRIVANDRUM & PALAKKAD DVISION.

Item- 2 for blanketing of formation for Br No.
S No. Item

No
Description of Item Unit Qty Rate Amount
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1 012040 Manufacturing of blanketing material
by wet mixing of naturally available
suitable soil including additional
blending with naturally available or
manufactured material as required to
achieve specified gradation, in
designed proportion in Pug mill or wet
mix plant to have uniform gradation
including all incidental transportation,
laying over finished formation in
uniform layer(s) with motor grader,
compaction with suitable vibratory
roller to specified density and finishing
to correct profile, complete as per
RDSO Specification No.
RDSO/2020/GE: IRS-0004 with latest
correction slips.

cum 4900.00 2054.54 10067246.00

Total 10067246.00

Schedule Schedule C-Items of works that are covered by the Southern Railway USSOR, 2021 as corrected by
up to date applicable to TRIVANDRUM & PALAKKAD DVISION.

Item- 3 for soil exploration, concrete works, protection works & miscellaneous works for Br No.
S No. Item

No
Description of Item Unit Qty Rate Amount

Exploratory drilling of boreholes down
to required depth, drilling of 150mm
dia. boreholes in all type of soils
except hard rock & large boulders
(boulder core more than 30cm)
including refilling, reinstating surface
and disposing off surplus material
including use of mechanical rigs with
power operated winches as well as
percussion/chiselling tool for
advancing through occasional seams
of hard strata to be employed, where
necessary in Dry area.

1 021011 0m to 10m Metre 110.00 3378.29 371611.90
2 021012 10m to 20m Metre 40.00 3712.78 148511.20
3 021013 20m to 30m Metre 20.00 3880.02 77600.40
4 021014 30m to 40m Metre 10.00 4381.75 43817.50

Exploratory drilling of Boreholes down
to required depth, drilling of 150mm
diameter boreholes in all type of soils
except hard rock and large boulders
(boulder core more than 30cm),
including refilling, reinstating surface
and disposing off surplus material
including use of mechanical rigs with
power operated winches as well as
percussion / chiselling tool for
advancing through occasional seams
of hard strata to be employed where
necessary in River bed area including
standing/flowing water with all
necessary arrangements except
making of platform under water which
shall be paid under relevant item of
SOR.

5 021021 0m to 10m Metre 70.00 4053.95 283776.50
6 021022 10m to 20m Metre 70.00 4455.33 311873.10
7 021023 20m to 30m Metre 50.00 4656.02 232801.00
8 021024 30m to 40m Metre 30.00 5258.09 157742.70
9 021030 Extra for 150mm dia. bore in hard

Rock/large Boulder at all levels
Metre 8.00 8730.04 69840.32
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10 021040 Erection of temporary working
platform to drill bore hole through
flowing/standing water through river
bed up to water depth of 1.5m, and
dismantling after completing work and
removing from the site to clear the
water way.

cum 43.20 7531.05 325341.36

11 021130 Conducting standard penetration test
as per IS:2131 at approximate1.5m
intervals in bore holes, as directed by
the Engineer in charge

Each 260.00 936.56 243505.60

Conducting laboratory Tests on
collected soil samples as per relevant
IS code

12 021151 Moisture Content/Dry Density Each 83.00 401.38 33314.54
13 021152 Atterberg Limits Each 49.00 602.07 29501.43
14 021153 Specific Gravity Each 83.00 518.45 43031.35
15 021154 Grain size analysis including

Hydrometer analysis
Each 83.00 1719.25 142697.75

16 021155 Direct Shear Test Each 63.00 2307.94 145400.22
17 021156 Natural Density Each 83.00 618.80 51360.40
18 021157 Consolidation Test Each 49.00 3277.95 160619.55
19 021158 Unconfined Compression Test Each 37.00 2187.53 80938.61
20 021159 Tri-axial Test Each 45.00 2608.98 117404.10

Earthwork in excavation by
mechanical means (Hydraulic
Excavator)/Manual Means for
foundations and floors of the bridges,
retaining walls etc. including setting
out, dressing of sides, ramming of
bottom, getting out the excavated
material, back filling in layers with
approved material and consolidation
of the layers by ramming and
watering etc. including all lift, disposal
of surplus soil up to a lead of 300m, all
types of shoring and strutting with all
labour and material complete as per
drawing and technical specification as
directed by Engineer in charge. Note:
This item will be used for excavation
work in connection with other
miscellaneous works also like side
drains, foundation for OHE masts and
other miscellaneous structures in
connection with Gauge Conversion,
Doubling, New lines.

21 022011 All kinds of soils cum 553.00 232.59 128622.27
Providing and laying in position Plain
cement concrete of specified Nominal
Mix for miscellaneous works like side
drains, foundation for OHE masts and
other miscellaneous structures
excluding the cost of Cement,
centering and shuttering - All work up
to plinth level :

22 022031 1:1½:3 (1 Cement: 1½ coarse sand
(zone-III) : 3 graded stone aggregate
20 mm nominal size)

cum 670.00 4748.45 3181461.50

23 022034 1:3:6 (1 Cement : 3 coarse sand
(zone-III) : 6 graded stone aggregate
20 mm nominal size)

cum 50.00 5080.23 254011.50
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24 022040 Providing and laying in position
machine batched, machine mixed and
machine vibrated Cement Concrete of
specified grade as per approved
Design Mix (mixed in Mobile Concrete
Batching/Mixing Plant at site or RMC
from approved plants) using 20mm
graded crushed stone aggregate and
coarse sand of approved quality in
RCC raft foundation & Pile cap
including finishing, using Plasticiser in
approved proportions (as per
IS:9103), to modify workability without
impairing strength and durability
complete as per specifications and
direction of the Engineer in charge.
N o t e : 1. Payment for cement,
reinforcement and shuttering shall be
made extra under relevant item. 2.
Plasticiser shall invariably be used in
approved proportion to increase
workability with minimum possible
quantity of cement for all grade of
Design Mix Concrete unless it is
specifically approved citing reasons
for not using plasticiser at the stage of
Mix Design and in that case deduction
shall be made as per relevant item.

cum 788.00 4994.99 3936052.12

Providing and laying in position
machine batched, machine mixed and
machine vibrated Cement Concrete of
specified grade as per approved
Design Mix (mixed in Mobile Concrete
Batching/Mixing Plant at site or RMC
from approved plants) using 20mm
graded crushed stone aggregate and
coarse sand of approved quality for
the following Reinforced cement
concrete structural elements up to
height of 9.0 m from foundation top
level, including finishing, using
Plasticiser in approved proportions (as
per IS:9103), to modify workability
without impairing strength and
durability complete as per
specifications and direction of the
Engineer in charge. Note: 1. Payment
for cement, reinforcement and
shuttering shall be made extra under
relevant item. 2. Plasticiser shall
invariably be used in approved
proportion to increase workability with
minimum possible quantity of cement
for all grade of Design Mix Concrete
unless it is specifically approved citing
reasons for not using plasticiser at the
stage of Mix Design and in that case
deduction shall be made as per
relevant item.

25 022051 Abutment & Pier cum 336.00 5106.90 1715918.40
26 022052 Wing wall and Return wall cum 260.00 5106.90 1327794.00
27 022053 Abutment cap, Pier Cap, Inspection

Platform & Pedestal over Pier cap,
Fender wall, Diaphragm wall etc.

cum 97.00 5162.86 500797.42
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28 022060 Providing and laying Plain Cement
Concrete 1:3:6 with graded stone
aggregate of 40mm nominal size, in
foundation and floors, retaining walls
of bridges including mechanical
mixing, vibrating, pumping and bailing
out water where ever required with all
materials and labour complete but
excluding the cost of cement and
shuttering as per drawings and
technical specifications as directed by
Engineer.

cum 37.00 5190.51 192048.87

29 022070 Providing and fixing Weep Holes in
Abutments, Wing walls and Return
walls etc., of new bridges with 110mm
dia UPVC pipe Type A ISI marked with
all contractor's men, material,
transportation, all taxes as per
specifications and as directed by
Engineer-in-Charge.

Metre 152.00 382.46 58133.92

30 024010 P r o v i d i n g and casting machine
batched, machine mixed and machine
vibrated Cement Concrete of specified
grade as per approved Design Mix,
mixed in Mobile Concrete
Batching/Mixing Plant at site or RMC
from approved plants, (Cast in-
Situ/Pre-cast) in bottom/top slab, side
walls, toe wall and sumps haunch
filling head walls, thrust bed or any
other component using 20mm graded
crushed stone aggregate and coarse
sand of approved quality of RCC box
of any size including finishing,
Plasticiser in approved proportions (as
per IS:9103), to modify workability
without impairing strength and
durability, complete as per drawings
and technical specifications as
directed by Engineer in charge. Note:
1. Payment for cement, reinforcement
and shuttering shall be made extra
under relevant item. 2. Plasticiser
shall invariably be used in approved
proportion to increase workability with
minimum possible quantity of cement
for all grade of Design Mix Concrete
unless it is specifically approved citing
reasons at the stage of Mix Design
and in that case deduction shall be
made as per relevant item.

cum 35.00 5494.49 192307.15

31 024020 Providing and laying in position
machine batched, machine mixed and
machine vibrated Design Mix Cement
Concrete, mixed in Mobile Concrete
Batching/Mixing Plant at site or RMC
from approved plants, of specified
grade (cast in-situ) using 20mm
graded crushed stone aggregate and
coarse sand of approved quality in
Drop and curtain wall and alike
structures below bed level, complete
in all respect as per drawings and
technical specifications to the
satisfaction of Engineer-in-Charge.
Note: Payment for cement,
reinforcement and shuttering shall be
made extra.

cum 4.00 4994.99 19979.96
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Centering and shuttering including
strutting, propping etc. and removal
of form for :

32 025031 All types of bridge sub-structures, e.g.
pier, abutment, wing wall, retaining
wall, RCC box type foundations,
Abutment cap, Pier Cap, Inspection
Platform & Pedestal over Pier cap,
Fender wall, Diaphragm wall etc. up to
5m above ground level

Sqm 1780.00 853.04 1518411.20

33 025033 Extra for additional height over item
no. 025031 & 025032 wherever
required with adequate bracing,
propping etc. over initial height of 5
metres for every additional height of 1
metre or part thereof.

Sqm 1780.00 135.65 241457.00

34 041370 Supplying fabricating and erecting
welded and/or bolted and/or riveted
steel work in built up sections, trusses
and framed work, staging, racks,
Height Gauge etc. for Steel Structures
other than bridge girders, using RSJ,
tees, angles and channels/flats,
plates, gussets, round or square bars,
cleats, bolts etc., with contractors own
steel including cutting, bending,
straightening, drilling, riveting,
hoisting, fixing, erecting, welding,
bolting etc., with Providing stiffeners
wherever required as per approved
drawing including applying a priming
coat of a approved steel primer with
all contractor's materials, labour, tools
& plants, lead & lift including crossing
of tracks if required etc., complete as
per specification and as directed by
Engineer- in-charge. Note: The
payment shall be made on the
theoretical weight of main
components and gusset plates only.

MT 5.00 140659.15 703295.75

35 051030 Supplying of stone boulders weighing
not less than 35 kg each at specified
bridge locations.

cum 245.00 1739.32 426133.40

36 051070 Providing and laying Pitching with
Stone Boulders, weighing not less than
35kg each with voids filled with
cement sand mortar 1:4 on slopes laid
over prepared filter media including
boulder apron laid dry in front of toe
of embankment complete as per
drawing and Technical Specifications
(filter media to be paid separately
under the relevant item). Rate is
excluding cost of cement which shall
be paid extra under relevant item.

cum 240.00 4869.91 1168778.40

37 051080 Providing and laying Filter Material as
per RDSO Specifications underneath
pitching in slopes complete as per
drawing and Technical Specification.

cum 100.00 3663.94 366394.00

38 052200 Painting the HFL mark and Danger
level mark, year of HFL on bridge
abutments and piers with ready
mixed paint as per standard in two
coats over one coat of primer with all
materials, labour, tools, scaffolding, all
lead and lift etc. including writing
complete.

Each 12.00 324.99 3899.88
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39 052210 Providing cast in situ bridge number
plaques as per Railway drawing in
cement concrete 1:2:4 mix using
20mm hard stone aggregate
embedded in 30mm notch in Bridge
parapet coping duly engraving the
letter and figures and an arrow
indicating the direction of flow and
finishing the top exposed surface with
cement mortar 1:3, painting letters
and figures with two coats of black
enamel paint on two coats of white
background with all labour, tools,
cement, paint etc. with all leads and
lifts.

Each 3.00 1206.22 3618.66

40 052220 Providing cast in-situ plaques for
bridge foundations details of size
45cmx45cmx5cm in cement concrete
1:2:4 mix using 20mm hard stone
aggregate embedded in 30mm deep
notch over abutment & piers,
engraving the letters & figures with
CM 1:3 and finished smooth including
painting letters and figures with 2
coats of black enamel and plaque with
white enamel with all labour, tools,
cement, paint, curing etc. as a
complete job.

Each 9.00 1638.10 14742.90

41 052250 Providing Boulder Backing behind
wing wall, return wall, retaining wall
with hand packed boulders & cobbles
with smaller size boulders toward the
back including all lead, lift, labour &
other incidental charges as complete
work in all respect. Payment for
boulder/cobbles will be done extra.

cum 200.00 466.53 93306.00

42 195070 Fabrication, supplying and fixing
600mm x 450mm Bridge Board made
from 16 SWG MS Sheet duly welded or
riveted to back support of two 600mm
long horizontal angles of size 25mm x
25mm x 3mm & two numbers 2.5
metre long vertical support of MS
Angle of size 50mm x 50mm x 5mm,
welded / rivetted to board. Vertical
supports shall have split ends for
proper fixing in ground. Vertical
supports of board shall be embedded
i n ground in M 20 Cement Concrete
blocks of size 300mm x 300mm x
300mm, complete job including
painting & writing of subject matter on
bridge board, as directed by Engineer
- In charge Note: Excavation &
concrete work will be paid separately.

Each 3.00 4029.01 12087.03
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Manufacturing, fabricating and
supplying retro-reflective Engineering
Indicator boards, made of 2mm thick
aluminium sheet or 3mm thick
aluminium composite sheet, face to
be fully covered with high intensity
encapsulated type heat activated
retro-reflective sheeting conforming to
type-IV of ASTM-D4956-01 in yellow &
black or other colour combination
including subject matter, message,
symbols, borders etc. as approved by
Engineer In-charge or as per IRPWM
guidelines, pasted on substrate by an
adhesive backing which shall be
activated by applying heat and
pressure conforming to class-2 of
ASTM-D-4956-01 and fixing the same
with suitable sized aluminium alloy
rivets @ 20 cm c/c to back-support
frame of M.S. angle iron of size 25mm
x25mm x 3mmprovided all along the
edges of board with theft resistant
measures back side of board shall be
with non-peelable weatherproof paint,
consisting of one coat of zinc
chromate primer and two coats of
epoxy paint. Vertical post shall have
black & white anti-corrosive paint or
powder coating complete, as directed.

43 202021 Caution Indicator Board of size
1400mmx400mm with back support
frame fixed to vertical post of MS
angle of size 50mmx50mmx6mm of
3650 mm long

Each 8.00 7028.86 56230.88

44 202022 Speed Indicator Board of equilateral
triangular shape having each side of
1000mm with back support frame
fixed to vertical post of MS angle of
size 50mmx50mmx6mm of 3650 mm
long

Each 8.00 6099.08 48792.64

45 202024 Termination Indicator Board of
Circular shape having diameter of
1000mm with back support frame
welded to vertical post of MS angle of
size 50mmx50mmx6mm of 3950 mm
long

Each 8.00 8189.18 65513.44

Total 19300477.82

Schedule Schedule D-Items of works that are covered by the Southern Railway USSOR, 2021 as corrected by
up to date applicable to TRIVANDRUM & PALAKKAD DVISION.

Item- 4 for piling work including permanent casing, load testing etc. for Br No.
S No. Item

No
Description of Item Unit Qty Rate Amount
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Boring, providing and installation of
bored cast in-situ Reinforced Cement
Concrete piles using Hydraulic piling
Rig of specified diameter and length
below pile cap of specified grade with
Design Mix Cement Concrete, using
20mm graded crushed stone
aggregate and coarse sand of
approved quality, to carry a safe
working load not less than specified,
concreting by machine batching,
machine mixing, scaffolding, using
Admixture in approved proportion (as
per IS:9103), placing with tremie pipe,
chipping off of pile top to remove
laitance concrete above cut off level
etc., pumping and bailing out water
complete in all respect as per
approved drawing, specification and
direction of the Engineer in charge.
Note: 1. Payment for only cement,
reinforcement shall be made extra. 2.
Length of the pile for payment shall
be measured up to the bottom of RCC
pile Cap. 3. Plasticiser shall invariably
be used in approved proportion to
increase workability with minimum
possible quantity of cement for all
grade of Design Mix Concrete unless it
is specifically approved citing reasons
for not using plasticiser at the stage of
Mix Design and in that case deduction
shall be made as per relevant item.

1 022093 1000mm diameter Metre 2500.00 11653.22 29133050.00
2 022100 Providing, fabricating and installing

permanent casing pipe for bored piles
for all diameters with specified
thickness of steel plate including all
labour, materials, tools & complete as
per approved drawing & specifications
complete in all respect as per the
direction of Engineer in charge. Note:
Payment shall be made as per the
weight of circular plate of casing pipe
only.

MT 120.00 130687.21 15682465.20

E x t r a for chiselling in addition to
boring of piles, if chiselling is required
to be resorted to in hard rock or big
stone boulders larger than 30cm,
manually or by any other means.

3 022112 1000mm diameter pile Metre 80.00 4461.99 356959.20
Conducting load test of a single pile
up to specified capacity in accordance
with IS:2911 (Part-IV) including
installation of loading platform and
preparation of pile head or
construction of test cap and
dismantling of test cap after test etc.
with all labour, material, tool & plants,
equipment, machinery, etc. complete
as per drawing and specification, as
directed by the Engineer.

4 022123 Initial load test above 100 ton and up
to 250 T capacity pile

Each 3.00 99185.25 297555.75

5 022124 Extra for every increase of 50 ton in
pile capacity or part thereof over 250
ton

Each 70.00 6146.97 430287.90

6 022127 Routine Load Test above 100 ton
capacity up to 250 ton capacity pile

Each 2.00 49592.62 99185.24
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7 022140 Pulse Echo Test (PET) for integrity
testing of piles with contractor's men,
materials and machines. The rate
includes cost of Inspection of site,
preparation of pile head and any other
unforeseen cost required for the test,
submission of reports in triplicate as
per satisfaction of the Engineer in
Charge.

Each 84.00 2475.18 207915.12

Total 46207418.41

Schedule Schedule E-Items of works that are covered by the Southern Railway USSOR, 2021 as corrected by
up to date applicable to TRIVANDRUM & PALAKKAD DVISION.

Item- 5 for works related to PSC slab, HTS slab, staging, bearing work & miscellaneous works or Br No.
S No. Item

No
Description of Item Unit Qty Rate Amount

Centering and shuttering including
strutting, propping etc. and removal
of form for :

1 025032 All types of bridge super-structures,
e.g. slabs, I-girders, T-girders, Box
girders etc. up to 5m above ground
level.

Sqm 2850.00 1105.75 3151387.50

Providing and laying in position
machine batched, machine mixed and
machine vibrated Cement Concrete of
specified grade as per approved
Design Mix (mixed in Mobile Concrete
Batching/Mixing Plant at site or RMC
from approved plants) using 20mm
graded crushed stone aggregate and
coarse sand of approved quality for
cast in-situ Prestressed (Post-
tensioned) concrete girder / Box
girders/Slabs for different spans
including finishing, using Plasticiser in
approved proportions (as per
IS:9103), to modify workability without
impairing strength and durability
complete as per drawings,
specifications and direction of the
Engineer in-charge. Note: 1. Payment
for Staging, Shuttering, Cement,
reinforcement, HTS cables, sheathing,
anchorage cones, stressing of cables
and grouting of the ducts shall be
made extra under relevant items. 2.
Plasticiser shall invariably be used in
approved proportion to increase
workability with minimum possible
quantity of cement for all grade of
Design Mix Concrete unless it is
specifically approved citing reasons at
the stage of Mix Design and in that
case deduction shall be made as per
relevant item.

2 031011 With Soffit level up to 9m above Bed
level

cum 600.00 5162.86 3097716.00
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3 031040 Providing, fabricating & fixing in
position to exact design profiles,
H.T.S. cables of all classification made
from Low Relaxation strands
conforming to IS:14268- latest version
i n Prestressed (Post-tensioned)
Concrete girders/slabs etc. including
supplying, cutting, making into cables
with necessary spacers, colour coding,
protecting with water soluble oil at all
time, anchoring of cables, supplying
and placing spiral corrugated type
galvanized metal steel ducts
sheathing made up of Cold Rolled Cold
Annealed (CRCA) mild steel
conforming to IS:513 of required
diameter/ thickness, vent pipe,
placing, bending, routing, fixing,
stressing & grouting of cable ducts
with cement grout, Anchorage sets in
required number with provision for
future prestressing if any including all
lead and lift with contractor's own
materials, labour, equipments etc.
complete as per drawings &
specifications. Rate also includes
covering anchorage pads with epoxy
mortar of approved quality to avoid
corrosion. Cement for grouting to be
paid separately. Payment shall be
made in terms of weight of HTS cables
as per drawing.

MT 15.00 248876.47 3733147.05

4 031060 Extra for using HDPE sheathing in
place of CRCA sheathing

Metre 1425.00 110.38 157291.50

5 031070 Making suitable designed staging for
cast in-situ PSC girders/slabs up to
10.5m height from bed level up to
soffit of girder/slab with all contractors
materials, machinery, tools and
plants, transportation complete in all
respects required for casting and
removal of the same after completing
the work and restoring the site to
or ig inal . Note: The payment for
staging shall be made on the cubical
quantity of concrete of main
Girders/slabs.

cum 600.00 3478.60 2087160.00

6 031090 Design, manufacturing, supplying and
fixing in position elastomeric bearing
true to line and level conforming to
IS:3400, IS:226, BS-5400 under
prestressed concrete girders/ Steel
Girders, for Pre-cast as well as cast-in-
situ girders as per approved drawing.
The rate shall include cost of load test
of one no. bearing from Railway
approved firms and all fixing
materials, equipments, machineries,
labour, taxes, loading, unloading,
leading, lifting etc. complete. Rates
include getting the drawing approved
from Railway and cost of inspection
during manufacturing from railway
approved organization.Note : 1. The
rate is for finished item complete and
paid only after fixing in position below
the girder. 2. The volume shall be as
given in the drawing and no deduction
shall be made for inserted steel plates
etc.

Cubic
Centimetre

1059855.00 2.37 2511856.35
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Providing and fixing in position of
standard preformed sealed and slab
type or strip seal elastomeric type
expansion joints for Railway bridge or
Road Over Bridges as per approved
drawings and latest MORTH/IRC
specifications complete in all respect
as directed by Engineer in-charge.

7 031101 For 40mm expansion Metre 39.00 8844.25 344925.75
Load testing of one or more spans of
bridge as selected by the Engineer as
per approved load test procedure
following relevant IS/IRC/Railway
codes with contractor's labour,
deflection measuring instruments,
loading materials, recording and
analyzing the load testing results
including all lead & lift, etc. complete
as required. The rates are all inclusive
and will be paid after load test is
finished and girder is cleared of the
kentledges/loading material etc. The
load shall be 1.25 times the stipulated
design load.

8 031111 For Span design load up to 100 MT Each 2.00 89344.13 178688.26
9 031112 Extra for every increase of 1 MT or

part thereof over 100 MT in the span
design load capacity up to 800 MT

MT 700.00 363.18 254226.00

Providing and fixing in position GI
Drainage Spouts of required length
with Grating in RCC slab and filling
bitumen along kerb as shown in
drawing with contractor's pipes,
bitumen, tools, equipment, lead, lifts
etc. complete as per specifications
and as directed by Engineer in-charge.

10 031191 50mm dia. Drainage Spouts Metre 225.00 613.55 138048.75
11 031220 Deduction in rate of 031010, 031020

and 031030 for casting of slab in
place of Girder for any height

cum 600.00 -55.96 -33576.00

Launching in position, by any
approved method, pre-fabricated
Steel Girders, precast PSC
girders/slabs, casted at casting bed
developed at site, to correct
alignment and level over the bed
block / pedestal with all required
arrangements, complete in all respect.

12 041321 PSC girders / slabs MT 600.00 2043.89 1226334.00
Total 16847205.16

Schedule Schedule F-Items of works that are covered by CPWD DSR 2023 as corrected by up to date.
Item- 6 for retaining wall & miscellaneous works for Br No.
S No. Item

No
Description of Item Unit Qty Rate Amount

2.0 EARTH WORK
2.1S General

2.1

Earth work in surface excavation not
exceeding 30 cm in depth but
exceeding 1.5 m in width as well as 10
sqm on plan including getting out and
disposal of excavated earth upto 50 m
and lift upto 1.5 m, as directed by
Engineer-in- Charge:

1 2.1.1 All kinds of soil Sqm 1350 129.85 175297.5
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2.9

Excavation work by mechanical
means (Hydraulic excavator) / manual
means in foundation trenches or
drains (not exceeding 1.5m in width or
10 sqm on plan), including dressing of
sides and ramming of bottoms, lift
upto 1.5 m, including getting out the
excavated soil and disposal of surplus
excavated soils as directed, within a
lead of 50 m.

2 2.9.1 Ordinary rock cum 145 632.95 91777.75
4.0 CONCRETE WORK
4.1S CEMENT CONCRETE (CAST IN SITU)

4.1
Providing and laying in position
cement concrete of specified grade
excluding the cost of centering and
shuttering - All work up to plinth level :

3

4.1.3A 1:2:4 (1 cement : 2 coarse sand (zone-
I I I ) including manufactured sand
derived from Recycled Concrete
Aggregate (RCA) upto 25% : 4 graded
stone aggregate 20 mm nominal size
including Recycled Concrete
Aggregate (RCA) upto 25%)

cum 22 7654.85 168406.7

4

4.1.5 1:3:6 (1 Cement : 3 coarse sand
(zone-III) derived from natural sources
: 6 graded stone aggregate 20 mm
nominal size derived from natural
sources)

cum 70 7294.7 510629

5.0 REINFORCEMENT CEMENT CONCRETE
5.1S CAST IN SITU

5.2

Reinforced cement concrete work in
walls (any thickness), including
attached pilasters, buttresses, plinth
and string courses, fillets, columns,
pillars, piers, abutments, posts and
struts etc. above plinth level up to
floor five level, excluding cost of
centering, shuttering, finishing and
reinforcement :

5

5.2.2 1:1.5:3 (1 cement : 1.5 coarse
sand(zone-III) derived from natural
sources : 3 graded stone aggregate 20
mm nominal size derived from natural
sources)

cum 800 10852.95 8682360

5.9S FORM WORK

5.9
Centering and shuttering including
strutting, propping etc. and removal
of form for

6
5.9.2 Walls (any thickness) including

attached pilasters, buttresses, plinth
and string courses etc.

Sqm 4645 842.5 3913412.5

7.0 STONE WORK
7.1S RANDOM RUBBLE MASONRY

7.1

Random rubble masonry with hard
stone in foundation and plinth
including levelling up with cement
concrete 1:6:12 (1 cement : 6 coarse
sand : 12 graded stone aggregate 20
mm nominal size) upto plinth level
with :

7 7.1.1 Cement mortar 1:6 (1 cement : 6
coarse sand)

cum 200 7311.25 1462250
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7.2

Random rubble masonry with hard
stone in superstructure above plinth
level and upto floor five level,
including levelling up with cement
concrete 1:6:12 (1 cement : 6 coarse
sand : 12 graded stone aggregate 20
mm nominal size) at window sills,
ceiling level and the like.

8 7.2.1 Cement mortar 1:6 (1 cement : 6
coarse sand)

cum 278 9275.45 2578575.1

15.0 DISMANTLING AND DEMOLISHING
15.1S General

15.2

Demolishing cement concrete
manually/ by mechanical means
including disposal of material within
50 metres lead as per direction of
Engineer - in - charge.

9 15.2.1 Nominal concrete 1:3:6 or richer mix
(including equivalent design mix)

cum 20 2434.25 48685

10 15.2.2 Nominal concrete 1:4:8 or leaner mix
(including equivalent design mix)

cum 20 1503.6 30072

11

15.3 Demolishing R.C.C. work manually/ by
mechanical means including stacking
of steel bars and disposal of
unserviceable material within 50
metres lead as per direction of
Engineer - in- charge.

cum 20 3551.25 71025

20.0 PILE WORK
20.1S General

20.2A

Boring, providing and installation
bored cast-in-situ reinforced cement
concrete piles of grade M-25 of
specified diameter and length below
pile cap, to carry a safe working load
not less than specified, excluding the
cost of steel reinforcement but
including the cost of boring with
bentonite solution and temporary
casing of appropriate length for
setting out and removal of same and
the length of the pile to be embedded
in the pile cap etc. by Crawler
mounted, telescopic boom hydraulic
pilling Rig all complete, including
removal of excavated earth with all its
lifts and leads(length of pile for
payment shall be measured up to
bottom of pile cap).

12 20.2A.1 600 mm dia piles Metre 1550 5386.25 8348687.5
Total 26081178.05

Schedule Schedule G-Items of works that are covered by the Southern Railway USSOR, 2021 as corrected by
up to date applicable to TRIVANDRUM & PALAKKAD DVISION.

Item- 7 for P-way works Br No.
S No. Item

No
Description of Item Unit Qty Rate Amount

Pulling & positioning of rails
accurately on cess including
supporting rails, providing required
gap and squaring at ends for renewal
preparation, as directed by Engineer
in-charge.

1 061012 More than 40 m long rail panel RM 4400.00 17.10 75240.00
2 061014 Extra to Item no. 061012 for working

on bridge
RM 1040.00 7.88 8195.20
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3 063090 Lubrication of ERCs and its liner
contact area by removal of ERCs and
Metal / GFN liners in rail panel,
cleaning of rust / scale of ERC, Metal /
GFN liners & SGCI insert by using wire
brush, scrapper / sand emery paper
etc supply and application of graphite
grease, as prescribed by Railway for
under side of liners & corresponding
area of rail foot & SGCI insert with
ERCs and re-fixing the same as per
procedure prescribed in latest edition
of IRPWM with contractors grease and
all other tools & plants complete and
as directed. Note: Each ERC in this
item shall constitute 1 ERC and its
Liner Contact area.

ERC 22950.00 7.01 160879.50

4 063110 Lubrication of gauge face of rail on
curves, cross overs, points &
crossings, turn-in curves and at
locations as required with contractor's
grease graphite grade "O" IS 408 and
as directed.

RM 2510.00 6.56 16465.60

Gas cutting of rail of various sections
with contractor's tools & plants, as
directed by engineer in-charge :

5 064052 Rail section of 52Kg and above Each 279.00 145.71 40653.09
Assembling and Laying of Improved
Switch Expansion Joint (SEJ) on PSC
sleepers of any rail section as per
RDSO drawing including leading of SEJ
rails, sleepers, fittings for a free lead
of 250 metres, cutting of rails, drilling
of holes as required and lubrication of
SEJ, gauging, aligning rails, providing
temporary connection with adequate
welding gap with adjoining rails,
providing reference posts at SEJ, first
through packing of SEJ portion to
make track geometry fit for 30 kmph
speed and making ballast profile as
per IRPWM. Note: (1) Rail cutting and
hole drilling shall be paid separately.
(2) One set comprise complete SEJ on
both rails at SEJ.

6 065032 Under Traffic Block Conditions Set 4.00 8955.12 35820.48
7 083030 Boxing and profiling of ballast as per

procedure prescribed in latest edition
of IRPWM including cess dressing on
both sides of track. The work will
include removing excess ballast from
track and putting the same in crib and
shoulder by leading to a maximum of
50m including crossing of track,
deweeding on ballast section etc and
as directed by Engineer-In charge.

TRM 3450.00 31.04 107088.00
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8 092030 25mm gap 'in-situ' welding during
traffic block using Railway's welding
portion & Welder and finishing of weld
to meet the prescribed tolerances and
pass all stipulated tests with all
required labour, materials,
consumables, tools, equipments etc.
to complete the work in all respect as
per IR's "Manual for Fusion Welding of
Rails by Alumino - Thermic Process"
with latest correction slips, including
marking of welded joint, painting weld
collar with anticorrosive paint,
restoration of track near weld joint to
original position and fixing of joggled
fish plate at new weld, to be removed
after passing of weld in USFD test as
directed by Engineer in charge. Note:
1. Only welding portion and related
accessories as per Annexure - I and
Welder shall be supplied by Railways.
2. Hydraulic Weld trimmer shall be
used for chipping and profile Grinder
for finishing. 3. Required nos. of
Joggled fish plates shall be supplied
by Railway at nearest P. Way Stores
and the same shall be returned at
nearest P. Way Store or at other
location as per direction of Engineer-
in-Charge after release from track.

Each 102.00 1997.27 203721.54

25mm gap Cess Welding with
Railway's welding portion and
finishing of weld to meet the
prescribed tolerances and pass all
stipulated tests with Contractor's
labour, materials, consumables, tools,
equipments etc. to complete the work
in all respect as per IR's "Manual for
Fusion Welding of Rails by Alumino -
Thermic Process" with latest
correction slips, including all required
handling and rehandling of rails,
marking of welded joint, painting weld
collar with anticorrosive paint, as
directed by Engineer in charge. Note:
1 . Only welding portion and related
accessories as per Annexure - I shall
be supplied by Railways. 2 . Welding
shall be carried out only by trained
welder having valid competency
certificate. 3. Hydraulic Weld trimmer
shall be used for chipping and profile
Grinder for finishing.

9 092052 For 60 Kg/60EI-R260 grade Rail, Single
shot crucible fitted with Automatic
Tapping Thimble, 3 pieces Mould
(Zircon washed) and Compressed Air
Petrol/LPG pre heating technique.

Each 28.00 1406.47 39381.16

10 121010 Dismantling of existing LWR/SWR
track of any structure, removing rails,
sleepers, fish plates, cutting of rails,
segregation and stacking of released
Rails, Sleepers and fitting at
nominated location in countable
manner within a free lead of 500m,
levelling of ballast to correct profile
for laying new track over it, all as per
direction of Engineer-in-Charge.

TRM 3330.00 249.73 831600.90
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Shifting & pairing of rails / panels
unloaded alongside existing running
track to adjoining formation of a new
line including crossing of one track,
duly lifting & pushing rail / panel
without damaging it and taking all
necessary precautions, so as not to
infringe the running track, as directed
by Engineer in-charge. Note: The rail
barricading, if disturbed during
working, should be restored to its
original condition by the agency
including re-fixing & concreting as
required.

11 122015 For rails/panels of more than 40m
length - Under Traffic

RM 4400.00 51.16 225104.00

Providing Centre Line / Rail Level,
reference Pegs on formation at an
interval of 30 metres on one side or at
centre of proposed / existing track, as
directed by engineer in-charge for
linking of new track / CTR / Deep
Screening / Lifting / Lowering works,
duly embedding in formation including
marking with contractor's paint. Note:
(1) Rails/tie bar of suitable size bar
shall be supplied by the Railways from
nearest Stores Depot. In case of hard
wood peg, the hard wood will be
supplied by the contractor. (2)
Excavation and concrete work, if
required, will be paid separately.

12 123011 With Rail pegs Each 90.00 161.15 14503.50
13 123013 With contractor's hard wood pegs of

50 mm dia and 60 cm long
Each 140.00 189.40 26516.00

14 123030 Spreading of ballast, from existing
stacks available along formation on
top or at cess, in required uniform
thickness, compaction of ballast layer
laid on new formation at all the
locations with smooth wheeled power
roller of 8-10 tonne capacity to
sufficient number of passes to form
consolidated ballast bed of
approximately 250mm thickness to a
width of 4m symmetrical to centre line
of proposed track in correct line &
level with all ascents & descents, as
directed by Engineer in-charge. Note:
Item is inclusive of (a) providing ramp
for taking roller to formation and
removing the same & making good
formation after completion of work;
(b) redistribution & leveling of excess
ballast while rolling to obtain uniform
plane cambered surface.

cum 3200.00 52.24 167168.00
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Linking of BG track (except at LC,
Bridges and SEJs) with any type of rail
section and sleeper of specified
density, on ballast bed spread and
compacted with suitable roller, over
prepared formation including leading
free rails/welded panels available
along the alignment on to formation,
leading and spreading all fittings and
fastenings, spreading of sleepers at
specified spacing, squaring, placing of
rails over sleepers and fixing rails to
sleepers with all types of fittings and
fastenings to correct gauge &
alignment, lubrication of fittings and
fastenings with contractor's grease as
per IRPWM standards with contractors
labour, tools, consumables, with all
lead, lifts etc. complete and raising,
levelling and initial packing of track to
make it fit for 30 kmph and meet
other prerequisites prescribed in
Indian Railway Track Machine Manual
for deployment of Tamping Machine.
Note: 1.Rail cutting and Hole drilling
shall be paid separately. 2.Spreading
of ballast and compaction shall be
paid separately under relevant item.

15 123041 For sleeper density of 1660 sleepers
per km

TRM 2662.00 399.07 1062324.34

16 123060 Linking of BG track (with guard rail )
over ballasted deck bridges with any
type of rail section and PSC sleeper
including leading free rails/welded
panels available along the alignment
on to bridge, leading and spreading all
fittings and fastenings, leading &
spreading of sleepers at specified
spacing, squaring, placing of rails over
sleepers and fixing rails & guard rails
to sleepers with all types of fittings
and fastenings to correct gauge &
alignment, lubrication of fittings and
fastenings with contractor's grease as
per IRPWM standards with contractors
labour, tools, consumables, with all
lead, lifts etc. complete and raising,
levelling and initial packing of track to
make it fit for 30 kmph and meet
other prerequisites prescribed in
Indian Railway Track Machine Manual
for deployment of Tamping Machine.
Note: 1.Rail cutting and Hole drilling
shall be paid separately. 2.Spreading
of ballast and compaction shall be
paid separately under relevant item.
3. This item shall be applicable only
when track is with Guard Rail. Linking
without guard rail be paid under
relevant item for plain track linking.

TRM 188.00 505.32 95000.16
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17 123080 Carrying out cut & connection to the
existing PSC sleeper track under line
block of any rail section and sleeper
density to connect the same to newly
linked track which is laid by the side,
duly carrying out cutting of rails,
insertion of additional PSC sleepers, if
required, providing fish plated joints
including drilling of holes, slewing
required length of both tracks to
prescribed alignment, adjusting
sleeper spacing, providing continuity
to track, spreading of ballast to
provide cushion, shoulder ballast to
the track stretch, giving one round of
initial packing to make track fit for 20
kmph speed and boxing of ballast to
profile as directed by Engineer in
charge.

Each 6.00 77061.39 462368.34

Shifting / Slewing the existing or
newly assembled track of any rail
section with any type of sleepers and
any density under line block to correct
locations & alignment and attending
to one round kutcha packing to run
safely at 20KMPH speed with all
contractors tools and consumables
complete and as directed by Engineer
in-charge.

18 123091 Maximum Shifting / Slewing up to 1
metre

TRM 450.00 245.68 110556.00

19 123092 Maximum Shifting / Slewing for more
than 1 metre & up to 2 metres

TRM 450.00 294.91 132709.50

Providing Caution Watchman at a
location where caution order is
imposed and ensuring to be on
continuous vigil and exhibit necessary
hand signals to the trains for their
passage over caution spot. Note: 1)
Prescribed protection equipment shall
be supplied by Railways and the same
shall be returned after work is over. 2)
If Contractor fails to post watchman at
any time during one day, penalty at
double the accepted rates will be
levied and 3) The watchman
nominated by the contractor will be
screened for suitability as per Railway
norms.

20 124031 For one shift ( 12 Hrs) Each 60.00 1387.44 83246.40
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De-stressing of LWR/CWR track of any
density under traffic line block with
contractor's labours, tools,
equipments and consumables
inclusive of all lead & lift. Activities
include cutting of LWR/CWR into
convenient panels of specified length,
removal of ERCs, liners, greasing of
ERCs and liner contact area, lifting
rails and keeping them on rollers
provided at every 15 sleepers,
working out elongation of rail ends
depending on prevailing site
conditions, pulling rails with the help
of Hydraulic Tensor to achieve the
desired elongation, cutting rails, as
required, removing rollers and placing
rail in position, re-fixing ERCs & liners
and adjustment of gap at SEJs : Note:
(1) Welding of rail joints will be paid
separately. (2) Rail cutting and Hole
drilling shall be paid separately. (3)
Opening and closing of LC if required
will be paid separately. (4) As per
procedure prescribed in latest edition
of IRPWM & CE's Circulars for
destressing of LWR/CWR, if any.

21 135013 Without Rail tensor TRM 3450.00 55.53 191578.50
Anti-corrosive painting of rail outside
track on rail bottom, web, foot and
fishing plane with two coats of
thickness of 100 microns each by
bituminous black paint confirms to IS-
9862 of reputed make including
surface preparation, as a complete job
as per procedure prescribed in latest
edition of IRPWM.

22 137011 For 60 Kg Rails RM 5700.00 63.12 359784.00
Painting 2 coats to various P.Way
Reference Post, Structures etc. with
enamel paint of approved make with 2
coats of different colours & letters, as
directed by Engineer in-charge.

23 137086 Curve Post Each 40.00 102.44 4097.60
24 137090 Curve details, SE, Versine, Station

Nos. etc. per station.
Each 270.00 60.25 16267.50
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Carrying out pre-tamping, during
tamping and post-tamping work for
tamping track with all types of rails,
sleepers & sleeper density by various
Track Tamping machines, like
CSM,DUO/3X Machines which include :
(1) Re-adjustment of ballast, heaping-
up of ballast, filling-up of cavities in
tamping zone by picking ballast from
stacks / shoulders / crib of adjoining
track up to lead of 50 m to ensure
effective packing; (2) Clearing of
ballast on sleepers to make them
visible to operator, (3) Clearing of
ballast over rail foot to facilitate
holding of rail by rollers of TTRM; (4)
Digging, screening and replenishment
of ballast at mud pumping / rounded
ballast in sleeper crib location; (5)
Tightening of loose fittings
immediately before & after tamping;
(6) Replacement of broken / missing
fittings supplied by Railway; (7)
Correcting displaced sleepers to
position along with squaring; (8) Re-
setting of worked-out / fallen fittings.
(9) Removing and re-fixing joggled
fish plates & wooden blocks, wherever
necessary; (10) Manual consolidation
of ballast in crib / shoulders; (11)
Removing and refixing of traction
bonds during the block in electrified
sections (12) Dressing of ballast Note:
1. Tamping blocks are not identical &
it may be given at any time either
during day or night. 2. Stages of
payment a) 30% of the rate will be
paid on completion of pre tamping
attention, b) Balance 70% of the rate
will be paid on completion of post
tamping. 3. Recovery at the rate of
twice the above applicable rate will be
effected in case contractor fails to
carry out pre/during/post operation.
4.Payment shall be made only once in
irrespective of numbers of TTRM
packing round and after restoration of
normal speed and restoration of
complete ballast profile.

25 155012 For night time block working TRM 4350.00 25.28 109968.00
Providing lighting arrangements with
halogen lamps on and around
machine during machine working in
night time blocks, with contractor's
generator, consumables, all necessary
electrical fittings, operators etc. Note:
1. Lighting arrangement is to be
provided as per advance planning of
Night Blocks and written
communication. 2. In case lighting
arrangement is made available but
not used due to non-availability of
block, payment @ 60% of the item
rate shall be made. 3. In place of
Halogen, LED lamps of equal lumen
capacity may be used with the
approval of Engineer -in-Charge. 4. If
lighting arrangement fails during
block, recovery shall be made twice
the rate per day.
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26 157032 CSM / DUO / 3X with or without DGS
(7.5 KVA generator and 8x500 W)

Night 15.00 6219.40 93291.00

Quick cutting with abrasive rail cutter
of all types of rail sections including
wear resistant, head hardened rails up
to 110 UTS, with contractors tools &
plants, equipment, consumable with
all lead & lift etc. complete as directed
by Engineer in-charge. Abrasive Rail
Cutter will be as per RDSO
Specification No. TM/SM/1 (Rev. 01 of
2012) with latest status of RDSO; Rail
Cutting Wheel Abrasive Disc will be as
per RDSO Specification No.TM/SM/2
(Rev. 01 of 2020)

27 161011 60 Kg - 110/90 UTS - Outside Track Each 58.00 206.48 11975.84
28 161014 60 Kg - 110/90 UTS - On Running Line Each 50.00 263.21 13160.50

Drilling holes of 16 mm to 32 mm dia.
with Rail Drilling machine including
chamfering with appropriate
chamfering tools in all types of rail
section with contractor's tools &
plants, equipment, consumable with
all lead & lift etc. complete, as
directed by Engineer in-charge. Rail
Drilling Machine will be as per RDSO
Specification No. TM/SM/3, dated
24.04.1991.

29 161041 Outside Track Each 70.00 77.60 5432.00
30 161042 On Running Line Each 46.00 96.45 4436.70

Loading of rails of any section and
length up to 1 3 metres in Wagons /
Truck / trailer including lead up to 50
metres and lift up to 5 metres.

31 171014 In Wagon where mechanical handling
is possible a n d traffic block is not
required or in Truck/trailer.

MT 555.00 161.08 89399.40

Unloading of rails of any section and
length up to 13 metre, in neat manner
for Railway usage from departmental
material train (DMT) or contractor's /
Railway's Truck/trailer including lead
up to 50 metre, lift up to 5 metre and
stacking in prescribed manner.

32 171053 From Wagon where mechanical
handling is possible and traffic block is
not required or in Truck / trailer.

MT 555.00 118.81 65939.55

Loading of 52kg / 60kg PSC normal
line and special sleepers up to 2.75
metre length in Depot / Station / Mid-
section between stations in a neat
manner to departmental material train
(DMT) or contractor's / Railway's
Truck/Trailer with crane or any other
means including crossing of one track
with free lead up to 250 metre and lift
up to 5 metre, if required with
contractor's labour, tools & plants,
machinery, consumables etc. Note: In
case of any damage to sleeper during
loading, penalty @ 50% of the all
inclusive cost of sleeper shall be
levied.

33 172014 In Wagon where mechanical handling
is possible a n d traffic block is not
required or in Truck / trailer

MT 1290.00 127.10 163959.00
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Loading, leading and unloading of all
types of P.Way fittings and all other
miscellaneous material except Rails,
sleepers, switches, crossings, SEJs and
Glued Joints by road vehicles for
different leads. Note: Lead shall be the
shortest motorable road length
between the points of loading and
unloading.

34 172047 Lead beyond 100 Km and up to 150
Km

MT 18.00 1147.59 20656.62

35 172048 Extra for every Km per MT beyond
150 Km over item no. 172047

MT-Km 8614.00 3.82 32905.48

Transportation of Rails, sleepers,
switches, crossings, SEJs and Glued
Joints by road vehicles for different
leads. Note: 1 . Lead shall be the
shortest motorable road length
between the points of loading and
unloading. 2. Loading and unloading
shall be paid extra under relevant
items.

36 172051 Lead up to 5 Km MT 1290.00 72.57 93615.30
37 172057 Lead beyond 100 Km and up to 150

Km
MT 1285.00 1008.61 1296063.85

38 172058 Extra for every Km per MT beyond
150 Km over item no. 172057

MT-Km 614815.00 3.82 2348593.30

Unloading of 52kg / 60kg PSC line and
special sleepers up to 2.75 metre
length in Depot / Station / Mid-section
between stations in neat manner for
Railway usage from departmental
material train (DMT) or contractor's /
Railway's Truck/Trailer with crane or
any other means including crossing of
one track and lead up to 250 metre &
lift up to 5 metre with contractor's
labour, tools & plants, machinery,
consumables etc. Note: In case of any
damage to sleeper during loading,
penalty @ 50% of the all inclusive cost
of sleeper shall be levied.

39 172063 From Truck / Trailer MT 2580.00 115.04 296803.20
40 194010 Manufacture of flared portion of Guard

Rail by cutting and bending to
required shape & RDSO's approved
drawings. Note: (1) Rails shall be
supplied by Railways. (2) One set
consists of two rails i.e. both left and
right.

Set 3.00 5104.94 15314.82

41 194020 Providing and fixing of flared portion
of guard rails of any rail section over
PSC sleepers including fixing of with
all fittings, including leading of rails
and fittings, squaring and adjusting
spacing of sleepers as required,
providing nose blocks duly cutting
wooden blocks supplied by railways
and fixing it with bolts of 16mm dia as
directed complete and finished as per
RDSO's approved drawing. Note:
1.One set consists of LH & RH side
rails of one end. 2.Required P.Way
fittings will be supplied at SSE stores
depot.

Set 3.00 4406.00 13218.00
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Erection or removal of temporary
Engineering Indicator Board or any
other board at specified locations
without causing infringement to track
etc. complete and as directed.

42 211021 For erection Each 21.00 299.87 6297.27
43 211022 For removal Each 21.00 246.48 5176.08
44 211070 Providing and erecting water proof

Gypsy Tent of size 3m x 3m for a
specific period of time and removal of
the same after completion of work or
as directed by Engineer in-charge.

Day 28.00 3842.76 107597.28

Providing furniture temporarily at site
work in good condition at different
locations as per direction of Engineer
In-charge and removing the same
after completion of work.

45 211081 Office Table of size 1.2m x 0.9m per
day

Each 24.00 127.77 3066.48

46 211082 Office Chairs with cushioned seat,
back and arms per day

Each 180.00 57.14 10285.20

47 211130 Providing and fixing Trolley Refuge of
size 3.0m x3.0m on cess, placing with
released unserviceable PSC sleepers
and keeping them at all four sides of
refuge and also placing as matting
inside the refuge by keeping them in
upside down position with a minimum
of 14 sleepers including levelling with
earth, excavation, all lead and lift,
crossing of tracks, leading the
sleepers with in a free lead and lift,
handling etc., with all contractor's
men material complete and as
directed by the Engineer-in-charge.
Note: Earth-work will to be paid
separately under relevant item.

Each 21.00 5740.03 120540.63

Hiring of machinery for minor
miscellaneous works for short
duration including operator/driver,
fuel, lubricants and consumable. The
contractor shall arrange all statutory
permits as required by rules and
regulations prevailing in the area of
work. Payment shall be made for
actual working hours at site.

48 211201 JCB Backhoe Loaders 3DX Plus or
similar with minimum 1.10 cum
bucket capacity

Hour 110.00 975.39 107292.90

49 211210 Arranging labour as and when
required by the Engineer in charge,
for various works under SSE/P.Way,
w i t h contractor's T&P, equipments,
hand signal flags, etc. as per
specifications, special conditions and
detailed scope of work as furnished in
the tender and as directed by the
Engineer in charge. Note: Item shall
be operated with prior approval of
concerned Sr. DEN / DEN in charge.

Day 240.00 830.52 199324.80
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50 211260 Manufacture and supply of Precast
Kilometer Posts of size 1.15 x 0.50 x
0.075 m in RCC 1:2:4 mix, engraving
letters and leading to work spot, fixing
in position with CC 1:3:6 concrete duly
making pits of size as required,
painting the post, writing the letters
on both sides of the post with 2 coats
of enamel paint of approved quality to
the Railways drawings/IRPWM with
contractor's materials, cement, steel,
labour, tools, plant, with all lead and
lifts etc., complete as per
specifications and as directed by the
Engineer-in-charge. Note: Excavation,
Concrete and steel work will be paid
under relevant items.

Each 3.00 633.05 1899.15

51 211270 Manufacture and supply of Precast
gradient Posts of size 1.65 x 0.60 x
0.075 m in RCC 1:2:4 mix, engraving
letters and leading to work spot, fixing
in position with CC 1:3:6 concrete duly
making pits of size as required,
painting the post, writing the letters
on both sides of posts in 2 coats with
enamel paint of approved quality to
the Railways drawings/IRPWM with
contractor's materials, cement, steel,
labour, tools, plant, with all lead and
lifts etc., complete as per
specifications and as directed by the
Engineer-in-charge. Note: Excavation,
Concrete and steel work will be paid
under relevant items.

Each 20.00 776.23 15524.60

Total 9722006.26

Schedule Schedule H-Items of works that are NOT covered by the Southern Railway USSOR, 2021/CPWD DSR
2023.

Item- 8 for P-way works for Br No.
S No. Item

No
Description of Item Unit Qty Rate Amount

1 1 Unloading 60Kg rail panels at the sites
of work from Railway wagons as
directed by the Engineer in charge of
the work including spreading the
same at the cess of the formation not
to infringe the running vehicles with
all lead and lifts, consumables,
crossing the track where lever
required etc. complete. (The
contractor has to provide adequate
trained men to complete unloading
quickly within a short block of time
and he will not have any claim for idle
labour due to non-availability of power
on some occasions. If required
depending upon the availability of
block unloading will have to be done
at night also for which no extra rate is
admissible. (Contractor has to arrange
chains with sufficient strength and
wire ropes for unloading the rails from
BFRS).

MT 265.00 400.00 106000.00
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2 2 Leading of 50mm size stone ballast
from the stacks available alongside
the alignment, dumping the same on
the track etc. complete and as
directed with all leads and lifts and
crossing of tracks/ roads as required.
(All labour, tools and consumables by
Contractor). (Payment made based on
stack measurements already
recorded). NOTE: 1. Dumping of
ballast shall be done as directed by
the Engineer in-Charge. 2. Dumping of
ballast shall be done to achieve final
cushion and section in various stages
as directed with a maximum lead
between 0-300M. 3. Rate for boxing
will be paid separately after boxing
the ballast to correct profile vide
relevant item in the Annexure.

10 cum 6200.00 1663.00 1031060.00

3 3 Extra over item above for leading of
stone ballast where the lead involved
is more than 300m and up to 2 km.

10 cum 2700.00 591.00 159570.00

4 4 Transporting of 50mm railway's stone
ballast by means of Contractor's own
lorry including loading by mechanical
means or manually which includes
extra for loading the ballast in stacks
available along side of formation or in
yard or in nominated locations of
stacks available into road lorry and
loading and unloading at suitable
location with anaverage lead of 23 km
by contractor's own road lorry, loading
machinery etc. and sectioning/ boxing
the unloaded ballast to correct profile
etc. complete and as directed. (All
labour, rail & road lorry, fuel,
consumables by contractor. Payment
by pre-stack measurements) Lead
more than 2km up to 23Km at
nominated location.

10 cum 3500.00 2166.00 758100.00

5 5 Casting, supplying and fixing RCC
Hectometer posts as per drawings
No.SR/CN20914 in M25 mix with
20mm graded size metal and fixing at
various locations adjacent to running
track in the formation with cement
concrete foundation of size 0.30 x
0.30 x 0.40m with 1:2:4 mix including
earthwork excavation and applying
one coat of white synthetic enamel
paint of approved quality on one side
and writing numbers on other side of
posts with black synthetic enamel
paint duly plastering the surface for
12mm thickness with all leads and
lifts etc complete and as directed. (All
labour and materials and tools and
plants by contractor except CEMENT
and STEEL which will be paid
separately under the relevant item of
relevant Annexure).

Each 33.00 2808.00 92664.00
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6 6 Manufacture, supply and erection of
RCC curve board of size 0.75m x
0.45m x 0.060m as per DR. No.
DYCE/GC/SUB/MS/45-2000/1 including
two coats with contractors approved
quality and colour paint writing curve
particulars etc; complete and
transportation from casting yard to
site of work, excavation and erection
at locations as directed by the
Engineer in-charge. (All labour and
materials by contractor, except
cement and steel which will be paid
under relevant Annexure).

Each 20.00 2808.00 56160.00

7 7 Removing and rooting out the bushes
along the formation, side drains and in
cutting side slopes and cropping
vegetation at ground level
mechanically or manually without
disturbing the roots on embankment
slopes and clearing the dead
vegetation generated, away from the
toe without affecting function of side
drains or catch water drains, etc.
complete. Note:-The area for
operating this item should be
recorded before carrying out and
certified area for which the work has
completed only will be paid under this
item.

100 Sqm 11000.00 819.00 90090.00

8 8 Fixing reference pillars for LWR/CWR
with released rails of length up to
1.25m including cutting, erection,
concreting the base with CC 1:4:8 mix
[0.30x0.30x0.45m] with earth work
excavation, supply of all materials
excluding cement, and painting and
providing reference marks, etc.
complete and as directed by Engineer-
in- charge. [Rails of available length
only will be supplied by Rlys. At the
stores depot. All other labour, tools
and plants by the contractor].

Set 4.00 574.00 2296.00

9 9 Hiring of road lorry up to 10 tonne
capacity for transporting men,
materials including all consumables
and crew for maximum running of 100
km.

Day 14.00 6887.00 96418.00

10 10 Extra for each km. beyond 100 km for
the above item in a day.

Kilometre 250.00 41.90 10475.00

11 11 Providing necessary technical people
and semi skilled persons consisting of
two technical persons with adequate
computer literacy (should be well
versed in MS Excel and MS word ) and
having a qualification not less than
graduation/diploma and two semi
skilled labour daily - in total a team of
four people for taking TMS details of
the newly laid track on the Performa
given by Railways and enter the
details in to computer whenever
asked by railways up to the
satisfaction of the representative of
the Engineer in charge of the work,
Necessary stationeries like registers,
books, A4 papers etc. have to be
purchased/made by the contractor as
per Railways proforma at his own cost.

Day 17.00 6786.00 115362.00
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12 13 Fixing by transferring the coordinates
of various track linking locations (SRJ,
HOC, tangent of curve, curve
alignments and centre line of track
etc.) and fixing the proposed
alignment from the approved
AUTOCAD plans to ground by using
total station as directed by
Engineerin- charge and fixing
temporary pegs using M.S cut rod of
8mm dia. and approximately 50cm
long (the same can be taken back as
the property of contractor after fixing
permanently). (All equipment, men,
material, consumables, tools and
plant to be supplied and is the
responsibility of the contractor).

Day 10.00 28761.00 287610.00

13 14 Supply of HSD oil for machine packing
from the nearest outlet including cost
of diesel and loading transporting as
per the requirement of machine staff.
Rate including return of empty barrel.
Note: unit of this item is per barrel of
200 Liters.

Per Unit 18.00 26200.00 471600.00

14 15 Deployment of labour (Skilled labour)
with sufficient experience on p.way
maintenance for caring out the
piecemeal works in points and
crossing, LCs and any other location
found required for the safe
maintenance etc. complete. All tools &
plants required for the work by the
contractor.

Man-Days 365.00 1101.00 401865.00

15 16 Deployment of labour (Semi Skilled
labour) with sufficient experience on
p.way maintenance for caring out the
piecemeal works in points and
crossing, LCs and any other location
found required for the safe
maintenance etc. complete. All tools &
plants required for the work by the
contractor.

Man-Days 365.00 951.00 347115.00

Total 4026385.00

Schedule Schedule I-Items of works that are NOT covered by the Southern Railway USSOR, 2021/CPWD DSR
2023.

Item- 9 for conducting CHUM test including supply of MS access tube, casting & launching of precast RCC
slab, coating with epoxy IP net paint, conducting RSI analysis & miscellaneous work for Br No.

S No. Item
No

Description of Item Unit Qty Rate Amount
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1 1 Conducting pile integrity test with
cross holes(two diametrically opposite
longitudinal holes along the pile shaft)
ultra sonic monitoring (Chum)method
in cast in situ bored piles by approved
specialized agency having necessary
experience and expertise. The rate
shall include hiring of trained
professional &equipment, on site
testing of piles, transportation,
analysis of data recorded during test,
preparation and submission of report.
The rate shall include cost of labour,
consumables, transport, hiring
charges, taxes etc. all complete.
Note:1. Total number of vertical
access tubes in pile foundation should
be chosen as per Guidelines for
Integrity Testing of Piles BS-41
R1November 2023 as corrected up to
date . 2. The rate is inclusive of
grouting the pipe cavity in piles using
self compacting concrete after CHUM
testing asper requirement of Engineer
in charge.

Each 82.00 31324.00 2568568.00

2 2 Supply, Fixing of 40mm/50mm
nominal bore medium class MS pipe
including all consumables and
endcaps for conducting cross hole
ultra sonic monitoring (CHUM) test.

Kg 50250.00 138.00 6934500.00

3 3 Casting of precast RCC slab units of
specified sizes at bridge site with
hook arrangements for handling using
cranes im M35 (Design mix) with
20mm graded granite aggregate
including fixing and removal of
contractor's form work and supports,
cutting, bending and placing of steel
reinforcement in position including the
cost of binding wire and curing etc.
complete and as directed. (All labour,
materials by contractor except
Cement and Steel which will be paid
separately under relevant item and
Annexure of this schedule.

cum 16.00 9282.00 148512.00

4 4 Launching of the pre-cast RCC slabs of
specified size with ballast retainer
available at the approaches of the
bridge over the newely constructed
abutment/pier in correct position,
level and alignment duly leading the
slabs by contractor & apos;s
launching method approved by
Railway with contractor & apos;s own
equipments with all leads and lifts etc.
complete and as directed. (All labour,
materials, tools and plants,
machineries etc. by contractor).

cum 16.00 2914.00 46624.00

5 5 Providing and laying in position
machine mixed, machine vibrated and
Design Mix Cement Concrete M20 or
higher grade (Cast - in Situ) using 20
mm graded crushed stone aggregate
and coarse sand of approved quality
in wearing coat for RCC slab / RCC box
bridges Including finishing complete
as per specifications and direction of
the Engineer in charge. Payment for
cement shall be paid under relevant
Annexure.

cum 95.50 4830.00 461265.00
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6 6 Supplying and laying 150mm geo cell
conforming to IS 17483 part 1 of
2020) in three layers with ablanket
cushion of 50 mm between layers as
per darwing No GE/SK/GL/912A/Rev
0/2024 of RDSO for backfilling
ofapproaches of major bridges
including hand compaction of
intermediate and bottom layers of geo
cell with plate vibrators etc complete
and as directed by the Engineer In
charge. (the infill blanket material
shall be paid separately vide relevent
item). All specifications shall be as per
RDSO Report No. GE: R-50- Revision 2.

Sqm 4000.00 829.00 3316000.00

7 7 Supply and laying of mechanically
bonded polypropylene Non woven geo
textile as filter media behind gabion
facia/ Retaining wall units as per
MORTH 700 specifications for h a r s h
conditions, including transportation,
contractor & labours, lead and lift
complete as per directions of the
Engineer -in- Charge.

Sqm 2798.00 159.00 444882.00

8 8 Conducting Rail Structure Interaction
(RSI) Analysis using MIDAS - CIVIL
software in CLT-MAQ Section and
submitting reports from agencies
undertaking RSI, including submission
of soft copies of report of the same
with contractors consumables,
gadgets, men, materials etc as
approved by Engineer in Charge.

Each 5.00 29500.00 147500.00

9 9 Surface preparation and protective
coating with epoxy Phenolic IP Net
(Inter-Penetrating Polymer network)
paints as per the specifications from
CBRI, Roorkee including priming Coat
,intermediate coat & polyurethane top
coat on exposed surface and with
contractors labour, materials,
equipment's etc. complete and as
directed by the engineer in charge.
The sample will be got tested at
tenderer/Contractor's cost from
reputed laboratories of CSIR/RDSO.
Material properties, execution
method, testing details and quality
certification to be done as per BS-
88R.

Sqm 1060.00 696.00 737760.00

10 10 Removing of the cables of any size
and nature viz. Signal/Telecom/
Electrical (HT or LT) existing below
Ground Level including casing of
trough without causing any damage to
the cable including excavating the
earth up to the cable, refilling the
earth after the removal of cable and
placing the cable on the ground with
all leads and lifts etc. complete and as
directed. (All labour, materials,
consumables, tools and plants,
machinery by Contractor). Signal and
Telecom Cables. Depth 1m and up to
2m.

Metre 2200.00 160.00 352000.00
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11 11 Relaying of the cables of any size and
nature viz. Signal/Telecom/ Electrical
(HT or LT) existing below Ground
Level including casing trough without
causing any damage to the cable
including excavating the earth to the
required depth, upto a maximum of
1m) and filling back the same earth
after laying the cable, without causing
any damage to the cable with all leads
and lifts etc. complete and as
directed. All labour, materials,
consumables, tools and plants,
machinery by Contractor.

Metre 2200.00 102.00 224400.00

Total 15382011.00

Schedule Schedule J-Items of works that are NOT covered by the Southern Railway USSOR, 2021/CPWD DSR
2023.

Item- 10 for supply of ballast for Br No.
S No. Item

No
Description of Item Unit Qty Rate Amount

1 1 Collection and Supply of 50mm size
hard Machine crushed stone ballast to
Railway Specification from approved
quarries outside the Railway limits
and stacking the same at places over
the formation in convenient stacks
within Railway Limits for
measurement with all leads and lifts
etc. Complete and as directed.
(Payment shall be made for the gross
measurements of stacks) (No
deduction will be made for shrinkage
voids). (NOTE: The
Tenderer/Contractor should indicate
breakup details as described under
special conditions of contract.) Note :-
1) Before stacking the ballast Ground
level certificate to be obtained from
the Officer concerned. 2) The
Tenderer/Contractor has to quote his
rate for the above item 3) The
Tender/Contractor submit the
necessary test certificate from
Railway laboratory. Necessary test
charges to be born by the Contractor.

10 cum 6200.00 17170.00 10645400.00

Total 10645400.00

Schedule Schedule K-Items of works that are covered by the Southern Railway USSOR, 2021 as corrected by
up to date applicable to TRIVANDRUM & PALAKKAD DVISION.

Item- 11 for supply of cement for Br No.
S No. Item

No
Description of Item Unit Qty Rate Amount

Supply and using Cement at Worksite
1 025072 Ordinary Portland Cement 53 grade of

approved brands/makes
MT 3200.00 10302.12 32966784.00

Total 32966784.00

Schedule Schedule L-Items of works that are covered by the Southern Railway USSOR, 2021 as corrected by
up to date applicable to TRIVANDRUM & PALAKKAD DVISION.

Item- 12 for supply of steel reinforcement for Br No.
S No. Item

No
Description of Item Unit Qty Rate Amount

Supply of steel reinforcement of
approved brands/makes for R.C.C.
work including straightening, cutting,
bending, placing in position and
binding all complete.
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1 025082 Thermo-Mechanically Treated bars of
grade Fe-500D or more of approved
brands/makes.

Kg 265620.00 132.67 35239805.40

Total 35239805.40

Schedule Schedule M-Items of works that are NOT covered by the Southern Railway USSOR, 2021/CPWD DSR
2023.

Item- 13 for supply of stainless steel reinforcement
S No. Item

No
Description of Item Unit Qty Rate Amount

1 1 Supplying High strength Deformed
stainless steel bars for concrete
reinforcement grade G ferritic - 410L
(SS550) conforming to IS:16651-2017
including de-coiling, straightening,
cutting, bending, placing in position,
binding with 1MM dia. stainless steel
binding wire etc complete. Note:
(i)Reinforcement, shall be measured
in length for different diameters used
in the works and then paid as per
standard weights as per IS16651.
Wastages, Couplings, welded joints,
space bars, and binding wire shall not
be measured and cost of these items
shall be deemed to be included in the
rates.

MT 765.00 180000.00 137700000.00

Total 137700000.00

4. ELIGIBILITY CONDITIONS

Important
:

All documents uploaded and remarks / confirmation entered by the bidders against any
eligibility condition shall be opened as part of technical bid only

Standard Financial Criteria

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

Financial Eligibility Criteria: The tenderer must have minimum average
annual contractual turnover of V/N or "V" whichever is less; where V=
Advertised value of the tender in crores of Rupees N= Number of years
prescribed for completion of work for which bids have been invited. The
average annual contractual turnover shall be calculated as an average of
"total contractual payments" in the previous three financial years, as per
the audited balance sheet. However, in case balance sheet of the
previous year is yet to be prepared/ audited, the audited balance sheet
of the fourth previous year shall be considered for calculating average
annual contractual turnover. The tenderers shall submit requisite
information as per Annexure-VIB along with copies of Audited Balance
Sheets duly certified by the Chartered Accountant/ Certificate from
Chartered Accountant duly supported by Audited Balance Sheet.

No No Allowed
(Mandatory)

1.1 Bid Capacity: The tender/technical bid will be evaluated based on bid
capacity formula detailed as Annexure-VI No No Allowed

(Optional)

Standard Technical Criteria

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

The tenderer must have successfully completed any of the following
during last 07 (seven) years, ending last day of month previous to the
one in which tender is invited: (a)Three similar works each costing not
less than the amount equal to 30% of advertised value of the tender, or
(b) Two similar works each costing not less than the amount equal to
40% of advertised value of the tender, or (c)One similar work each
costing not less than the amount equal to 60% of advertised value of the
tender.(EXPERIENCE CERTIFCATE) The single similar work as defined in
Tender Notice/Tender Document)

No No Allowed
(Mandatory)
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1.1

(i)In case of composite works (e.g. works involving more than one
distinct component, such as Civil Engineering works, S&T works,
Electrical works, OHE works etc. and in the case of major bridges -
substructure, superstructure etc.), tenderer must have successfully
completed any of the following during last 07 (seven) years, ending last
day of month previous to the one in which tender is invited: Three similar
works each costing not less than the amount equal to 30% of advertised
value of each component of tender, or Two similar works each costing
not less than the amount equal to 40% of advertised value of each
component of tender, or One similar work each costing not less than the
amount equal to 60% of advertised value of each component of tender.
Note: Separate completed works of minimum required values for each
component can also be considered for fulfilment of technical eligibility
criteria. (ii)In such cases, what constitutes a component in a composite
work shall be clearly pre-defined with estimated tender cost of it, as part
of the tender documents without any ambiguity. Any work or set of
works shall be considered to be a separate component, only when cost of
the component is more than 2 crore each.

No No Not Allowed

1.2

SUB SECTIONING ELIGIBILITY CRITERIA: [A]If, Sub-sectioning as indicated
in the NIT has been done with a view to expedite the works and in view
of the sub-sectioning, if eligible tenderer/firm becomes L-1 only in one
tender, the tender will be awarded to the lowest eligible tenderer/firm.
(OR) If the tenderer/firm becomes L-1 in more than one tender for the
same nature of work invited for the same project in the same tender
notice, then Evaluation of Tenderer/firm for his/its eligibility for award of
all such tenders shall be done, duly considering the work experience of
35 percent of combined value of such tenders and Financial capability of
150 percent of combined value of such tenders, in which the
tenderer/firm is L-1. [B] In case the tenderer is lowest in more than one
tender under consideration, however, falls short of above sub-sectioning
eligibility criteria, then the tenderer will be considered for awarding any
of the work at the sole discretion of the Railways. The decision of the
Railway will be final and binding on the tenderer

No No Not Allowed

1.3
Defination of Similar Work :- "Any Civil Engineering work involving
construction of Bridges with PSC superstructure on any type of
foundations with minimum individual span of 12.2m or minimum overall
span of 18.3m excluding Foot over Bridge"

No No Not Allowed

Bidders shall confirm and certify on the behalf of the tenderer including its constituents as under:

S.No. Description
1 I/we the tenderer (s) am/are signing this document after carefully reading the contents.

2 I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation
thereof.

3

I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website
www.ireps.gov.in . I/we have verified the content of the document from the website and there is no addition, no
deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any stage
i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available with the
railway Administration shall be final and binding upon me/us.

4 I/we declare and certify that I/we have not made any misleading or false representation in the forms,
statements and attachments in proof of the qualification requirements.

5 I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along
with the offer and same shall be binding upon me/us.

6 I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we
are fully responsible for the correctness of the information and documents, submitted by us.

7
I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry /
Department of Govt. of India from participation in tender on the date of submission of bids, either in individual
capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.

8
I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time
during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security and may also lead to any
other action provided in the contract including banning of business for a period of upto two year. Further, I/we
and all my/our constituents understand that my/our offer shall be summarily rejected.

9
I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any
time after the award of the contract, it will lead to termination of the contract, along with forfeiture of Bid
Security/Security Deposit and Performance guarantee and may also lead to any other action provided in the
contract including banning of business for a period of upto two year.
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10
I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land
border with India and certify that I am/We are not from such a country or, if from such a country, have been
registered with the competent Authority. I/We hereby certify that I/we fulfil all the requirements in this regard
and am/are eligible to be considered (evidence of valid registration by the competent authority is enclosed)

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc.

S.No. Description

1

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc. Please submit a certificate in the prescribed format (please download the format from the link given
below). Non submission of the certificate, or submission of certificate either not properly filled in, or in a format
other than the prescribed format shall lead to summary rejection of your offer. 
( Click here to download the Format of Self Certification)

5. COMPLIANCE

Important
:

All documents uploaded and remarks / confirmation entered by the bidders against any
compliance condition shall be opened as part of technical bid only.

Check Lst

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 ANNEXURE-XVI No No Not Allowed

Commercial-Compliance

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 Annexure IX Details of Bank Particulars. Yes Yes Allowed
(Mandatory)

2 Annexure XII Form -JV-1 Format for Power of Attorney for
Authorised Signatory (if applicable in original or attested copy). Yes Yes Allowed

(Optional)

3 Annexure XIII Form -JV-2 Format for Power of Attorney to lead
partner (if applicable in original or attested copy). Yes Yes Allowed

(Optional)

4 Annexure -XIV Form - JV-3 Format for Draft M.O.U. (if applicable). Yes Yes Allowed
(Optional)

5 Annexure XV Form - JV -4 Draft format for Agreement (in the
required proforma in original if applicable). Yes Yes Allowed

(Optional)

6
Annexure-III Constitution of the Firm with required document
copies i.e., Joint Venture / Partnership Deed(s), Incorporation of
Company etc.,

Yes Yes Allowed
(Optional)

7

Please enter the percentage of local content in the material
being offered. Please enter 0 for fully imported items, and 100
for fully indigenous items. The definition and calculation of local
content shall be in accordance with the Make in India policy as
incorporated in the tender conditions.

No Yes Allowed
(Optional)

General Instructions

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1
Payment towards the Bid Security as indicated in the NIT header
should be paid only through the E-Payment facility (i.e.) Net
banking or Payment Gateway provided in the IREPS web portal.

No No Not Allowed

2 If the date of opening of tender is declared a holiday at a later
date, the tenders will be opened on the next working day. No No Not Allowed

3 Failure to furnish the Bid security exclusively for each work will
result in offer becoming invalid. No No Not Allowed

4
Only one representative/tenderer is permitted to attend the
tender opening, irrespective of number of tender documents
submitted on a particular day of opening.

No No Not Allowed

5
Tenderers/Representatives are requested to attend the tender
opening in time and also to keep their cell phones switched off
while attending.

No No Not Allowed
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6

Tenderer/representatives are not permitted to enter the
premises after the prescribed time for opening of tenders (i.e.
after 15.30 hrs). The tenderer who have participated in the
tender can view the rates of all the tenderers after opening of
tenders.

No No Not Allowed

7
Tenderers shall hold the offer open for acceptance for a
minimum period of 60 days for single packet/90 days for two
packet tenders from the date of opening of the tender

No No Not Allowed

8

All documents in support of fulfillment of eligibility criteria
should be uploaded along with the tender. Tenders without
documentary evidence in support of eligibility criteria will be
summarily rejected. No post tender communication, in any form
will be made or entertained, after opening of tenders. The
tenderer shall have no claims in this regard.

No No Not Allowed

9 E-Tender Shall be rejected if it is not accompanied by Bid
Security No No Not Allowed

10
Unreleased EMD/Bid Security, if any, held with the Railway
Administration, shall not be adjusted towards the Bid security to
be remitted.

No No Not Allowed

11

If the Tenderer deliberately gives wrong information in his/their
tender or creates/create circumstances for the acceptance of
his/their tender, the Railway reserves the right to reject such
tender at any stage. The entire Bid Security with Railway will be
forfeited. In addition, may also lead to any other action provided
in the contract including banning of business for a period of upto
two year

No No Not Allowed

12
All terms and conditions in the tender documents are binding on
the tenderers. Manual tenders sent by Post/FAX/Courier or in
Person SHALL NOT BE ACCEPTED.

No No Not Allowed

13

Railway reserves the right to accept or reject any or all the
tenders and to award the work in whole or in part without
assigning the reason for any such action. The General Conditions
of Contract governing the performance of the works covered by
this tender are the Indian Railway Standard General Conditions
of Contract as amended from time to time up to date. A soft of
copy of the Indian Railway Standard General Conditions of
Contract is uploaded in the annexed documents to the tender.
Hard copy may be perused in the office of the Chief
Administrative Officer/Construction/ Southern
Railway/Ernakulam Jn-682016.In submitting his tender it would
be deemed that the tenderer has kept himself fully informed of
the provision of the IRS General Conditions of Contract including
all corrections and Amendments issued up to date and claim
that he is not aware of any amendment or correction slip to the
IRS GCC shall not be entertained.

No No Not Allowed

14

The tenderers are advised to visit the site of work in their own
interest and acquaint themselves with the site conditions and
expected quantum of work. Tenderer should refer for Special
Conditons General & Technical, which are attached to the tender
document in Documents attached to the tender. These special
conditions form part of the tender document and will
supplement to the conditions of tender already submitted by the
tenderer, IRSGCC-2014 along with updated correction slips,
IRUSSR-2021. Where are provisions of these special conditions
are at variance with IRSGCC and other documents mentioned
above, these Special Conditions shall prevail.

No No Not Allowed

Page 40 of 45 Run Date/Time: 29/06/2026 18:46:55

CAO-CN-ERS-ENGINEERING/SOUTHERN RLY
TENDER DOCUMENT

Tender No: 17-CE-CN-ERS-2026-OT Closing Date/Time: 23/07/2026 15:00



15

Railway reserves the right to accept or reject any or all the
tenders and to award the work in whole or in part without
assigning the reason for any such action. The General Conditions
of Contract governing the performance of the works covered by
this tender are the Indian Railway Standard General Conditions
of Contract as amended from time to time up to date. A soft of
copy of the Indian Railway Standard General Conditions of
Contract is uploaded in the annexed documents to the tender.
Hard copy may be perused in the office of the Chief
Administrative Officer /Construction/ Southern Railway/
Ernakulam Jn-682016. In submitting his tender it would be
deemed that the tenderer has kept himself fully informed of the
provision of the IRS General Conditions of Contract including all
corrections and Amendments issued up to date and claim that
he is not aware of any amendment or correction slip to the IRS
GCC shall not be entertained.

No No Not Allowed

16

The tenderers are advised to visit the site of work in their own
interest and acquaint themselves with the site conditions and
expected quantum of work. Tenderer should refer for Special
Conditons General & Technical, which are attached to the tender
document in Documents attached to the tender. These special
conditions form part of the tender document and will
supplement to the conditions of tender already submitted by the
tenderer, IRSGCC-2022 along with updated correction slips,
IRUSSR-2021 Where are provisions of these special conditions
are at variance with IRSGCC and other documents mentioned
above, these Special Conditions shall prevail.

No No Not Allowed

Special Conditions

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

IN CASE OF ADVERTISED TENDER VALUE IS MORE THAN RS. 20
CRORES: Bid capacity is applicable, the tenderers should submit
proforma attached in tender document. In case, the tenderer/s
failed to upload BID CAPACITY PROFORMA and details along with
offer, their/his offer shall be considered as incomplete and will
be rejected summarily

No No Not Allowed

2
IN CASE OF ADVERTISED TENDER VALUE IS MORE THAN RS.50
CRORES, Electronic Reverse Auction (e-RA) method will be
applicable as per guide lines issued by Railway Board vide Lr no.
2017/Trans/01/Policy/Pt-S Dt 28/3/2018.(Copy attached)

No No Not Allowed

3
MOBILISATION ADVANCE IS APPLICABLE FOR TENDERS OF VALUE
MORE THAN RS. 50 CRORES AND ABOVE as detailed in tender
document

No No Not Allowed

Technical-Compliances

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 Ballast Test Certificate (if applicable). No No Allowed
(Mandatory)

2
Annexure-II Experience Certificate duly attested as per the
proforma or proforma filled up and signed by the tenderer based
on the details furnished in the certificate.

No Yes Allowed
(Optional)

3 Annexure IV Statement of works on hand. Yes Yes Allowed
(Mandatory)

4 Annexure V List of Engineers/Personnel No Yes Allowed
(Mandatory)

5 Annexure VI Details of Machinery (minimum as specified in
relevant technical conditions). Yes Yes Allowed

(Mandatory)

6 Annexure VII Form for reporting of Employment of Railway
Officers. Yes Yes Allowed

(Optional)

7 Annexure X Proforma for No Middlemen Yes Yes Allowed
(Mandatory)

8 Affidavit as per ANNEXURE-XVI to be uploaded Yes Yes Allowed
(Mandatory)
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Undertakings

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 I/ We have visited the works site and I / We am / are aware of
the site conditions. No No Not Allowed

2

I/We have read the conditions of tender attached hereto and
agree to abide by such conditions. I/We have perused the
contract documents (i.e. General Conditions of Contract, Special
Conditions and Indian Railways Unified Standard Specifications
(2021), Southern Railway Specifications for Materials & Works
(1969) and all other specifications and the Unified Standard
Schedule of Rates of the Southern Railway, 2021,CPWD DSR
specification 2019 Vol. I & 2 and various schedules (Annexures),
and all other documents attached to this tender) and that I/We
am/are fully aware that I/We will have to perform the contract if
my/our tender is accepted subject to general conditions of
contract aforesaid and also subject to the Contract Documents
complete aforesaid. I/We offer to do the work at the rates shown
in the Annexure annexed and hereby bind myself/ourselves to
complete the work in the stipulated period as mentioned in the
contract documents attached from the date of issue of letter of
acceptance.

No No Not Allowed

3

I/We agree that until a formal agreement is prepared and
executed, acceptance of this tender shall constitute a binding
contract between us subject to modifications as may be
mutually agreed to between us and indicated in the letter of
acceptance of my/our offer for this work.

No No Not Allowed

4

Bid security in the form of Online payment/Bank Guarantee shall
stand deposited in case my/our tender is accepted and forfeited
without prejudice to any other right or remedies available to the
Railway if: a] I/We do not execute the Contract Documents
within 7 [seven days] of receipt of information from Railway that
such documents are ready; b] I/We do not furnish the necessary
bank guarantee for the Performance Guarantee required for the
work within 60 days of receipt of the Letter of Acceptance for the
work, and c] I/We do not commence the work within 15 (fifteen)
days after receipt of Letter of Acceptance for the work duly
furnishing a programme for executing the work to the Railway
for their approval.

No No Not Allowed

5

I/We also hereby agree to abide by the General and Special
Conditions of Contract and to carryout the works according to
the specification of materials and works laid down by Southern
Railway in the Tender Documents. I/We also undertake to carry
out the work in accordance with the said Specifications and
Conditions of Contract, and to find and provide such of the
materials (other than those to be supplied by the Railway) for,
and to do all such things which in the opinion of the Engineer
may be necessary for, or incidental to the construction,
completion and maintenance thereof and to complete the whole
of the said works in the tender documents in all respects, and
hand them over to you or your representatives within the period
specified; and to maintain the same for the period and i n the
manner provided in the Conditions of Contract.

No No Not Allowed

6

I/We offer to do the above work at the specific rates/percentage
rates quoted by me/us in the subject schedule and bind
myself/ourselves to complete the work within the completion
period specified from the date of issue of letter of acceptance of
this tender as per the milestone statement furnished in the
scope of work/Letter of Acceptance and as per the agreed
programme of work. As the Tenderer/Contractor is expected to
adhere to the progress of work as per mile stone statement
mentioned in the scope of work and in case I/We fail in achieving
the mile stone and programme, I/We understand and agree that
the contract is liable to be terminated at my/our fault and cost
thereof, apart from penalties for the delays imposed at the
discretion of the Engineer-in-Charge.

No No Not Allowed
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7

I/We uploaded the following documents as required as per the
Tender Documents:- a) Partnership Deed Joint Venture
Agreement details of consortium of firm (Annexure-III) etc. b)
Power of Attorney. c) List of works executed year wise during
the last three years along with their values. d) Credentials
issued by the Department for whom the work was executed by
the tenderer/s during the last three years (in the appropriate
format). e) The documentary evidence from the employer/client
showing the contractual amount received OR attested copy of
the audited Financial Statements such as Trading, Profit and
Loss Account OR Balance Sheet along with the certificate from
the Chartered Accountant for the contractual amount received
etc. f) Experience Certificate issued by the Department/other as
permitted in the Tender Document (as shown in Annexure II). g)
List of works on hand, their values and stage of completion
(Annexure IV). h) List of engineering personnel employed for the
work (Annexure V). i) Details of Plant and Machinery (Annexure
VI). j) Reporting of employment of retired Gazetted Officers
(Annexure VII). k) Declaration for employing no middle man
(Annexure X).l) Ballast Test certificate (If Applicable)

No No Not Allowed

8
DECLARATION: I/We have examined and have no reservations to
the Tender documents, including Addenda/Corrigenda issued by
the Railway;

No No Not Allowed

9 DECLARATION: I/We declare that offer to execute all the Works
in conformity with the Tender Documents; No No Not Allowed

10
DECLARATION: I/We commit to submit Security Deposit and
Performance Guarantee in accordance with the tender
Documents, if my/our tender is accepted;

No No Not Allowed

11
DECLARATION: I/We commit to deploy minimum key personnel
and equipments consistent with the stipulation in the relevant
special conditions of the Tender Document, if my/our tender is
accepted;

No No Not Allowed

12

DECLARATION: I/We commit to submit a detailed programme in
conformity with the milestones and completion period
prescribed in the Tender Dcouments and mile stone statements
for all major activities and get these approved from the engineer
prior to commencing work on such activities, and also
understand that the work shall be executed as per the approved
programme and the milestone statements without any
deviations if my/our tender is accepted;

No No Not Allowed

13
DECLARATION: I/We commit to establish Testing Laboratory at
the site of work with minimum Testing equipments indicated in
the relevant specifications, if my/our tender is accepted; and
further declare that

No No Not Allowed

14 DECLARATION: I/We declare that I/We am/are not banned from
doing business with Railways; No No Not Allowed

15
DECLARATION: I/We declare that I/We do not have any partners
who are individuals or partners of firms banned from doing
business with Railways;

No No Not Allowed

16
DECLARATION: I/We declare that I/We are not sister
concerns/allied partners who were individuals or firms or
partners of firms banned from doing business with Railways

No No Not Allowed

17

DECLARATION: I/We declare that I/we further understand and
agree that if I/We were found during consideration of the tender
to be a firm/individual or sister/allied concern or any individual
or firms or partner of firms banned by the Ministry of Railways
from doing business with Railways and ban is still in force,
Earnest money deposit remitted by me/us will be forfeited in
full;

No No Not Allowed

18

DECLARATION: I/We declare that if I/We were found during the
course of execution of work to be an individual or firm or partner
or firms or sister/allied concern of any individuals or firms
banned by the Ministry of Railway from doing business with
Railways and the ban is still in force, my/our security deposit
and Performance Guarantee will be forfeited in full;

No No Not Allowed
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19

DECLARATION: I/We declare that if I/We are found to be
individual or firm or partner of firm or sister/allied concern of
any individuals or firms banned by the Ministry of railway from
doing business with Railways during the consideration of tender
or during the execution of work, I/We are liable to be banned
from doing business for further periods to be specified by
Railways;

No No Not Allowed

20

DECLARATION: I/We declare that for satisfying the eligibility
conditions mentioned in the Tender Documents, I/We have
uploaded copies of documents along with the tender in support
of my/our claim of satisfying eligibility conditions. I/We
understand that I/We have to produce the original documents if
so demanded by the Railways. I/We understand that if any of the
documents were found to be bogus at any stage, my/our
earnest money deposit (before finalisation of tender) and/or
security deposit and Performance Guarantee (after awarding
work) will be forfeited in full and I/We are liable to be banned
from doing business with Railways for any period to be specified
by the Railways and also liable for legal proceedings against
me/us.

No No Not Allowed

21

DECLARATION: I/We declare further that I/We have submitted
full details of work on hand and progress thereon and I/We
understand that if the information furnished by me/us were
found to be false, my/our tender is liable to be rejected and
Earnest money deposit in full is liable to be forfeited. If it is
found to be false at any stage, I/We are liable to be banned from
doing business with Railways for any period to be specified by
Railways and also liable for legal proceedings against me/us.

No No Not Allowed

22
DECLARATION: Further I/We understand, agree and declare that
you (Railway) are not bound to accept the lowest evaluated bid
or any other bid that you may receive and I/We have no
claim/demand whatsoever in this regard.

No No Not Allowed

23

DECLARATION: I hereby declare and commit that no agent,
middleman or any intermediary has been, or will be, engaged to
provide any services, or any other items of work related to the
award and performance of this contract. I further declare and
commit that no agency commission or any payment which may
be construed as an agency commission has been, or will be, paid
and that the tender price will not include any such amount.

No No Not Allowed

Custom

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1
It may please be noted that the supplier of goods and services
for the said tender/agreement would be subject to GST Act and
rules applicable from time to time and rate quoted in the tender
is inclusive of GST.

Yes No Not Allowed

6. Documents attached with tender

S.No. Document Name Document Description
1 GCCUPTOacs10.pdf GENERAL CONDITIONS OF CONTRACT
2 GCCACS11.pdf GCC ACS 11
3 PARTABCWITHCS6102025.pdf PART ABC
4 GERDSO2020PART1A.pdf EARTHWORK 1
5 GERDSO2020PART1B.pdf EARTHWORK 2
6 GERDSO2020PART2A.pdf EARTHWORK 3
7 GERDSO2020PART2B.pdf EARTHWORK 4
8 SpecificationsforTrackBallastFeb2023.pdf SPECIFICATION OF TRACK BALLAST

9 SpecialconditionofcontractTechnical-1-
22.10.18Full.pdf SPECIAL CONDITIONS OF CONTRACT

10 MODELBANKGUARANTEE.pdf MODEL BANK GUARANTEE
11 pvcclause.pdf PVC CLAUSE
12 RlyBdletter.pdf RAILWAY BOARD LETTER
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13 weldingconditions.pdf WELDING CONDITIONS
14 IntegrityPilingTest100.pdf INTEGRITY PILING TEST
15 ADDLSPECIALCONDITIONS.pdf ADDITIONAL SPECIAL CONDITIONS
16 904TentativeGAD.pdf GAD 904
17 1085TentativeGAD.pdf GAD 1085
18 SCOPEOFWORK.pdf SCOPE OF WORK
19 LISTOFPLANS.pdf LIST OF PLANS

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017,
issued by Department of Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway
Board letter no. 2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions
thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not
violate provisions of GFR regarding procurement through GeM.

Signed By: SOUMYA S

Designation : Dy.CE/CN/G/ERS
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