
Sr DSTE/Co Ordn/MAS acting for and on behalf of The President of India invites E-Tenders against Tender No M-SG-
2026-515-MS_VM-2 Closing Date/Time 03/07/2026 15:00 Hrs. Bidders will be able to submit their original/revised bids
upto closing date and time only. Manual offers are not allowed against this tender, and any such manual offer received
shall be ignored.

1. NIT HEADER

Name of Work
SIGNALLING AND TELECOM PORTION OF WORK IN CONNECTION WITH
ENGINEERING WORKS IN CHENNAI BEACH(MSB)-VILLUPURAM(VM)SECTION OVER
CHENNAI DIVISION.(MSB-VM-2026-2)

Bidding type Normal Tender
Tender Type Open Bidding System Single Packet System
Tender Closing Date
Time 03/07/2026 15:00 Date Time Of Uploading

Tender 09/06/2026 16:19
Pre-Bid Conference
Required No Pre-Bid Conference Date

Time Not Applicable
Advertised Value 14550242.18 Tendering Section SIGNAL
Bidding Style [ Decision at Schedule

level ] Bidding Unit

Earnest Money (Rs.) 291000.00 Validity of Offer ( Days) 60
Tender Doc. Cost (Rs.) 0.00 Period of Completion 12 Months
Contract Type Works - General Contract Category Expenditure
Bidding Start Date 19/06/2026
Are JV allowed to bid No Number of JV Member

Allowed 0
Are Consortium allowed
to bid No Number of Consortium

Member Allowed 0
Ranking Order For Bids Lowest to Highest Expenditure Type Capital (Works)

2. SCHEDULE

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () A-SOR 2022 ITEMS 9145422.44
Above/

Below/P
ar

1 Please see Item Breakup for details. 9145422.44 AT Par 9145422.44
Description:- SOR 2022 ITEMS

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () B-NON SOR ITEMS 5404819.74

1

1 3900.00 Numbers 100.00 390000.00 AT Par 390000.00 Rs.
Description:- Provision of 7.2 mm Holes in old/new rails to provide continuity bonding /polarity
bonding etc (All other material required for the work shall be supplied by contractor) (This schedule
includes the fixing of bond wire in the 7.2 mm hole). The bond wire and channel bond pins will be
supplied by Railways)

2

2 606.00 Numbers 670.00 406020.00 AT Par 406020.00 Rs.
Description:- Releasing and refixing of TLD boxes in DC track circuits. (This work includes releasing
the existing track connections and reconnecting the track connections after the completion of work
along with provision of necessary holes for connecting lead wires and painting of track particulars.
All the materials required for the above work shall be supplied by the contractor as per the direction
of the Rly Engineer at site.

3

3 60.00 Numbers 7400.00 444000.00 AT Par 444000.00 Rs.
Description:- Refixing of released point m/c (All types) and its gound connections (Existing point
machine) including wiring and termination in Point m/c and interconnections between point m/c and
CT box through PVC hose pipe and painting (All types of insulations connected to point work , all
types of bolts and nuts, washer springs/flat , PVC hose pipe, 3/0.75 sq.mm copper wire,7/1.4 sq.mm
copper wire, paints and other miscellaneous items shall be supplied by the contractor). The work
shall be carried out as per the instruction of Engineer at site.
4 110.00 Numbers 3600.00 396000.00 AT Par 396000.00 Rs.
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4
Description:- Releasing and refixing of cable termination box for point machine (Existing Pt CT
box)- This work involves breaking of concrete andreleasing the existing cabletermination box and
keep it a side Casting of foundation and erection of the released CTbox and carrying out the inter
connection between point machine and CT box. The work shall be carried out as per the instrution of
Engineer at site.

5
5 141.00 Numbers 3771.78 531820.98 AT Par 531820.98 Rs.
Description:- All type Point machine ground connections to be released carefully without
damaging, kept aside and re-fix the same after completion of engineering work. The work shall be
carried out as per the instruction of Engineer at site.

6
6 8000.00 Numbers 5.70 45600.00 AT Par 45600.00 Rs.
Description:- Supply of Channel Pins MS (Galvanized) single groove, 7 mm suitable for 4mm dia
bonding wire as per spec No IRS S 17 & RDSO Drg No. S-69/M.

7 7 240.00 Kg 66.12 15868.80 AT Par 15868.80 Rs.
Description:- Supply of GI wire 8 SWG (4mm dia) suitable for track circuit rail bonding.

8

8 42.00 cum 4600.00 193200.00 AT Par 193200.00 Rs.
Description:- Concreting on Railway cables/S&T gears with 1:3:6 good quality of cement, sand,
stone chips to be used for concreting purpose of size 12mm approx massonary work at location
boxes/ huts/ trenches ete. All materials required for execution of the work will be supplied by firm as
per site engineer. This includes water curing of concreted portion for minimum 3 days. Associated
work of digging etc. to be done by contractor

9

9 220.00 Metre 1020.50 224510.00 AT Par 224510.00 Rs.
Description:- """Protection of Track lead cables of DCTC/AFTC by using sleeper clamp and HDPE
pipe: The existing track lead cables to be disconnected at one end and drawn through HDPE pipe of
suitable dia and length. HDPE pipe to be drawn through eye of the sleeper clamp which is firmly
fixed to the sleeper by using bolts & nuts. Ballast to be cleared underneath the sleeper for fixing of
sleeper clamp (Up to 2 clamps per sleeper shall be fixed) Track lead cables are required to be
reconnected. ( Metal sleeper clamp along with nuts & bolts, HDPE pipe, bond pins & taper pins as
required will be suppied by the Railways.) ( Provision of drill holes where ever required is not
covered in this schedule ) The work shall be carried out as per the instruction of the Railway
representative at site. ( Unit Nos means: Feed end/ Relay end of DCTC/AFTC)"""

10

10 200.00 Metre 689.00 137800.00 AT Par 137800.00 Rs.
Description:- Provision of Tie-bar Fencing arrangement for the protection of location boxes ( Tie-bar
set Size 1.5x2.5m) -The work involves excavation of pit to a depth of 800mm from surface &
minimum diamter of 200mm, erection of iron channel inside the pit and concreting the pit to
minimum height of 400 mm from the bottom. The work further involves fixing the steel tie-bar
fencing sets, fastening with suitable GI bolts and nuts, painting entire fencing with one coat of
aluminium paint. The resultant pit shall be covered with earth and consolidated by ramming and
levelling. ( Minimum provision would be provision of 4 sets of tie-bar fencing that includes gate and 5
iron channels - 10 mtrs perimeter) (Cement, River sand, Stone jelly of size 20/25 mm, paint , bolts
and nuts shall be supplied by the contractor) Unit -Meters (Tiebar sets, Iron channels will be supplied
by the Railways)

11 11 38.00 Metre 538.00 20444.00 AT Par 20444.00 Rs.
Description:- supply of ss fit & forget bond wire 2.0 mtrs

12 12 20.00 Metre 580.00 11600.00 AT Par 11600.00 Rs.
Description:- supply of ss fit& forget bond wire 3.0 mtrs

13

13 50.00 Metre 3650.00 182500.00 AT Par 182500.00 Rs.
Description:- fabrication supply and installation of MS clamp with GI coated -a) angle 75*75*6*980
mm length b) angle 50*50*6*350 mm-2 nos c)25*25*6 mm angle welded both sides on 350 mm
l;ength angle d) 25*6 mm on top fix clamp for GI e) bottom of angle 50*6 mm flat-02 nos for fixing of
bridge and main clamo of f)galvanization of all material and transportation to work spot(the work
shall be carried out as per the instruction of railway representative at site )(MS clamps shall be
manufacured as per the sketch attached)"(inspection by consignee)

14
14 18.00 Numbers 951.70 17130.60 AT Par 17130.60 Rs.
Description:- supply and provision of Earth pit champer as per the sketch SG/CN/02/13 attached.(
The work includes painting of E.NO,E.V,D.O.M, SIG/TELE on the earth pit as per the instruction of
railway representative at site)(inspection of consignee)

15

15 500.00 Metre 200.00 100000.00 AT Par 100000.00 Rs.
Description:- Tracing of cable in the existing cables(upto 10 cables) from the existing trench 1 mtr
depth and to a depth of 3.0 mtr and inserted in to the same trench /new trench ,refilling of trench
that is excavated for tracing cable (the released cable shall be hand over to concerned SSE/S or tele
store)
16 100.00 Metre 873.00 87300.00 AT Par 87300.00 Rs.
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16 Description:- Horizontal Drilling at a approximately depth of 1.65/1.2m below the formation level of
the earth including insertion of HDPE pipe /DWC pipe along with couplers , drawal of cables (or)
direct drawal of cables etc.(Note: The pilot used for HDD should be of sufficient size to suit insertion
of HDPE/DWC pipe of size 120 mm (outer dia) or direct drawl of three cables
(signalling/power/Quad)or three nos . of 40 mm dia HDPE pipe any other combination as directed by
the site Engineer)

17

17 83.00 Numbers 14589.12 1210896.96 AT Par 1210896.96 Rs.
Description:- Installation of Electric point Machine 220 mm throw with clamp type lock for thick
web switch (New Point Machine)- Installation of TWS point machine,CT box connecting all ground
connections ,including wiring and termination in point machine and interconnections between point
machine and CT box through PVC hose pipe with 310.75 mm and 7/1.4 mm copper wire and
painting.This works includes provision of insulation material,provision of necessary holes whrever
required,cutting of notches on the point machine cover to suit crank handle configuration and
locking arrangement using padlock as instructed by railway representative at site.(220 mm throw
point machine along with ground connections,uninsulated throw bar lug and 'P' brackets etc will be
supplied by railways)(All types of insulationsconnected to point work,all types of bolts and
nuts,washer spring/flat,wire PVC 3/0.75 mm 7/1.4 mm copper,PVC hose pipe paints,PVC/nylon
sleeves and all other miscellaneous materials required for the work shall be supplied by the
contractor)(The work shall be carried out as per the instruction of Rly representative at site.This
schedule includes the transportation of railway materials from SSE/S/SRM/PER stores to work spot

18
18 30000.00 Metre 18.00 540000.00 AT Par 540000.00 Rs.
Description:- Laying/blowing/pulling/drawal of UTP cable/STP cable/OFC cable/power cable /Co-
axial cable/switch board cable trough the conduit pipe or through.Other accessories required for
carrying this work are to be arranged by the contractor.

19
19 10.00 Numbers 45012.84 450128.40 AT Par 450128.40 Rs.
Description:- Supply of Dual card RS232/serial communication to E1/Ethernet/OFC converter
suitable to insert in the datalogger euro rack for interlinking Datalogger/MFEP in Chennai Division
(Inspection by Consignee)

3. ITEM BREAKUP

Schedule Schedule A-SOR 2022 ITEMS
Item- 1 SOR 2022 ITEMS
S No. Item

No
Description of Item Unit Qty Rate Amount

1 021220 Supply o f Central Monitoring U n i t (CMU)
suitable f o r D a t a logger system o r other
application as per IRS S-99/2006 or latest

Numbers 5.00 303112.50 1515562.50

2 031080 Supply of earth electrodes (GI) as per Drg no
SG/CN/02/13

Numbers 18.00 1618.75 29137.50

3 031090 Provision of earth electrodes as per drawing
No.SG/CN/02/13 and earthing of metallic
sheath and armour of all cables in all
apparatus cases, relay room, equipment
room, SM's room for block and control, and
earthing of all equipments in apparatus cases,
power room, relay rack, cable termination
rack, control panel, signals, lever frames with
MS flat 35mm X 6mm/19c cable (MS flat for
closer by areas and MS flat/19c cable
combination for farther areas) as per the
instructions of Railway representative at site.
The work includes painting of earth resistance
value on the earth pit. (Supply of 19C cable is
not covered in the scope of this schedule).
[MS flat for earthing 35mm X 6mm, cement,
GI earth electrodes, common salt, charcoal,
country bricks, M sand, soldering materials
and all other miscellaneous materials
required for the work shall be supplied by the
Contractor].

Numbers 18.00 1707.55 30735.90

4 041410 Supply of Low maintenance secondary cells of
t h e fo l lowing capacit ies w i t h necessary
inspection a s p e r specification/ drawing/
description enclosed in this
document.b)Supply o f Secondary cells - 2V-
80AH capacity

Numbers 120.00 3379.20 405504.00
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5 041460 Supply of 'B type choke IRS:S 65-83 Numbers 140.00 2855.60 399784.00
6 051010 Supply of 24 Core x 1.5 Sq.mm PVC insulated

Armoured, unscreened underground Railway
Signalling copper cable as per IRS: S-63/2014
REV.4

Metre 2000.00 388.15 776300.00

7 051020 Supply o f 12Cx1.5 S Q M M P V C insulated
Armoured, unscreened underground Railway
Signalling copper cable as per IRS: S-63/2014
REV.4

Metre 2000.00 215.92 431840.00

8 051040 "Supp ly o f 2 x 2 . 5 s q . m m P V C insulated
Armoured, unscreened, underground Railway
Signal l ing C o p p e r c a b l e a s p e r spec
IRS.S.63/2014(Rev.4.0) or latest"

Metre 1000.00 98.76 98760.00

9 051440 Excavation of cable trench in all kinds of soil
except hard rocky areas including clearing of
roots of trees, rocks, bushes etc. to a depth of
1.0 Mtrs and to a width of 0.3 Mtrs. (Laying of
cables is not included in this schedule)

Metre 3250.00 64.10 208325.00

10 051520 Excavation of trench to a depth of 1 Mtr. for
track crossing of cables, refilling of trench by
ramming a n d consolidating i t a s p e r the
instructions of Railway representative at site
a f t e r l a y i n g o f DWC/RCC p i p e s . During
excavation of trench, it has to be ensured that
the excavated soil does not mix with the
ballast available. The depth of 1m trench shall
b e f rom t h e bottom o f sleepers for track
crossings. Laying of cables and DWC pipes is
not included in this schedule. (Supply of
DWC/RCC pipes with couplers/collars is not
included in this schedule).

Metre 318.00 385.45 122573.10

11 051540 Provision of GI pipes (50/100mm dia) for cable
laying with offset at both ends and with
couplings over RCC bridges, drainage,
culverts, and girder bridges. For RCC bridges,
drainage, and culverts, the pipes shall be
mounted on concrete masonry supports of
size 300mm x 300mm x 300mm at an interval
of 2 meters. For girder bridges, the pipes shall
be fixed on suitable MS clamps at an interval
of 2 meters. The ends of the pipes shall be
closed with brick masonry abutments to
ensure that no cable is exposed. The work
shall be carried out as per the instructions of
the Railway representative at the site.(Supply
of GI pipes with couplings and laying of cables
is not included in this schedule).Stone jelly
(20/25mm size), bricks, sand, cement, MS
angles, flats, bolts, nuts for manufacturing
and fixing clamps, bricks, M sand, cement,
and other miscellaneous materials for the
work shall be supplied by the contractor.

Metre 200.00 208.54 41708.00

12 051580 Provision of GI pipes (50/100mm dia) for cable
laying in hard rocky area with off sets at both
ends duly supported b y concrete blocks of
size 300mm x 300 mm x 300 mm at an
interval of 2m. The ends of the pipes shall be
closed with brick masonry abutments work so
that no cable is exposed, The work shall be
carried out as per the instructions of Railway
representative at site.(Supply of GI pipes with
couplings and laying of cables is not included
in this schedule).[Stone jelly of size 20/25mm,
bricks, sand, cement, a n d a l l other
miscellaneous materials required for the work
shall be supplied by the Contractor].

Metre 112.00 182.87 20481.44
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13 051590 Laying of signaling/power/ telecommunication
cables a s pe r cable plan in cable trenches,
masonry ducts, RCC Pipes, DWC pipes, GI
Pipes etc.(Supply o f cables i s not included in
this schedule).

Metre 13000.00 18.18 236340.00

14 051610 Placing of one row of country bricks of size
approximately 220mm x 100mm x 60mm
breadth wise horizontally above the cables in
0.3m width trench.[Country bricks of size
220mm x 100mm x60 mm (approximately)
shall be supplied by the Contractor].

Metre 3250.00 62.99 204717.50

15 051630 "Refilling of cable trench 1m depth by 0.3m
width throughout, with earth after laying of
cables, a n d consolidating t h e t rench by
ramming and levelling."

Metre 3250.00 15.40 50050.00

16 061350 Supply o f cable termination box (FRP type)
with necessary inspection as per specification/
d r a w i n g / descr ipt ion enclosed in this
document.

Numbers 85.00 7788.00 661980.00

17 071220 Manufacture and supply o f M.S. relay frames
of suitable size to hold up to 4/ 8/ 12/ 20
relays /plug i n type a s required by Railways
and fixing them in apparatus cases for all
types of signal control circuits, LC gate control
circuit and Point control circuits, fixing of plug
boards , re lays , resistors and electrolytic
condensers on Phynolic synthetic industrial
fibre base fine weave cotton fibre sheet -
6mm thick to IS specification 2036 - 1995 -
Ty p e F 5 , w i r ing a n d termination as per
approved circuit diagram a n d painting the
particulars.[Wire PVC copper, 3/0.75mm and
1 6 / 0 . 2 m m c o p p e r , P h y n o l i c synthetic
industrial fibre base fine weave cotton fibre
sheet - 6mm thick to IS specification 2036 -
1 9 9 5 - Ty p e F 5 , f o r fix ing resistors and
condensers, MS flats 25mm x 6mm brass bolts
a n d n u t s , p a i n t s , so lde r i ng materials,
r e s i s t o r s , c o n d e n s e r s a n d a l l other
miscellaneous materials required for the work
shall be supplied by the contractor]. a)Wiring
of Signal/ point/ LC control circuit (up to 4
relays/Plug in type)

Set 20.00 4945.51 98910.20

18 071230 Manufacture and supply o f M.S. relay frames
of suitable size to hold up to 4/ 8/ 12/ 20
relays /plug i n type a s required by Railways
and fixing them in apparatus cases for all
types of signal control circuits, LC gate control
circuit and Point control circuits, fixing of plug
boards , re lays , resistors and electrolytic
condensers on Phynolic synthetic industrial
fibre base fine weave cotton fibre sheet -
6mm thick to IS specification 2036 - 1995 -
Ty p e F 5 , w i r ing a n d termination as per
approved circuit diagram a n d painting the
particulars.[Wire PVC copper, 3/0.75mm and
1 6 / 0 . 2 m m c o p p e r , P h y n o l i c synthetic
industrial fibre base fine weave cotton fibre
sheet - 6mm thick to IS specification 2036 -
1 9 9 5 - Ty p e F 5 , f o r fix ing resistors and
condensers, MS flats 25mm x 6mm brass bolts
a n d n u t s , p a i n t s , so lde r i ng materials,
r e s i s t o r s , c o n d e n s e r s a n d a l l other
miscellaneous materials required for the work
shall be supplied by the contractor]. b)Wiring
o f Signal/ Point/ L C control circuit (up to 8
relays/plug in type)

Set 20.00 8786.26 175725.20
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19 071240 Manufacture and supply o f M.S. relay frames
of suitable size to hold up to 4/ 8/ 12/ 20
relays /plug i n type a s required by Railways
and fixing them in apparatus cases for all
types of signal control circuits, LC gate control
circuit and Point control circuits, fixing of plug
boards , re lays , resistors and electrolytic
condensers on Phynolic synthetic industrial
fibre base fine weave cotton fibre sheet -
6mm thick to IS specification 2036 - 1995 -
Ty p e F 5 , w i r ing a n d termination as per
approved circuit diagram a n d painting the
particulars.[Wire PVC copper, 3/0.75mm and
1 6 / 0 . 2 m m c o p p e r , P h y n o l i c synthetic
industrial fibre base fine weave cotton fibre
sheet - 6mm thick to IS specification 2036 -
1 9 9 5 - Ty p e F 5 , f o r fix ing resistors and
condensers, MS flats 25mm x 6mm brass bolts
a n d n u t s , p a i n t s , so lde r i ng materials,
r e s i s t o r s , c o n d e n s e r s a n d a l l other
miscellaneous materials required for the work
shall be supplied by the contractor]. c)Wiring
o f Signal/ Point/ L C control circuit (up to 12
relays/plug in type)

Set 43.00 11355.02 488265.86

20 071410 Fixing o f PBT terminal block/ PBT fuse block,
rubber grommets, clamping of cables using
teakwood cable c lamps a n d base planks,
termination o f cables, provision of ND type
fuses o f required capacities, provision of
copper bus bar for supply terminals, wiring,
provision o f termination particulars diagram
board using plywood of thickness 12mm -
teakwood finish o f size 1800mm x 1200mm
with Aluminium grooved channel frame in the
relay room. The blank spaces over the top of
the cable termination rack shall b e covered
with phynolic s h e e t o f th ickness 3mm
wherever required. The termination and cable
core particulars shall be painted on the PVC/
n y l o n s leeves. T h e w o r k a l s o includes
identification of cables using aluminium tags
provided on each cable with letters punched
neatly.(Supply of PBT terminal blocks 25mm &
60mm centers and P B T Fuse blocks i s not
covered in the schedule) [Wire PVC 3/0.75mm
copper, brass bolts and nuts and washers, for
fixing PBT terminal/Fuse Block, other fixing
bolts and nuts, rubber grommets, PVC/ Nylon
sleeves, copper bus bars, teakwood 50mm x
50mm for cable clamps, 25mmx 100mm for
base planks, phynolic sheet 6mm thick of size
1200mm x 1800mm with aluminium grooved
channel frame, phynolic sheet 3 m m thick,
paint and a l l other miscellaneous materials
shall be supplied by the Contractor]. a)Fixing
of PBT terminal blocks (25mm/60mm centre)
and termination (Per Unit = Per Terminal
Block)

Per Unit 400.00 167.99 67196.00
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21 071420 Fixing o f PBT terminal block/ PBT fuse block,
rubber grommets, clamping of cables using
teakwood cable c lamps a n d base planks,
termination o f cables, provision of ND type
fuses o f required capacities, provision of
copper bus bar for supply terminals, wiring,
provision o f termination particulars diagram
board using plywood of thickness 12mm -
teakwood finish o f size 1800mm x 1200mm
with Aluminium grooved channel frame in the
relay room. The blank spaces over the top of
the cable termination rack shall b e covered
with phynolic s h e e t o f th ickness 3mm
wherever required. The termination and cable
core particulars shall be painted on the PVC/
n y l o n s leeves. T h e w o r k a l s o includes
identification of cables using aluminium tags
provided on each cable with letters punched
neatly.(Supply of PBT terminal blocks 25mm &
60mm centers and P B T Fuse blocks i s not
covered in the schedule) [Wire PVC 3/0.75mm
copper, brass bolts and nuts and washers, for
fixing PBT terminal/Fuse Block, other fixing
bolts and nuts, rubber grommets, PVC/ Nylon
sleeves, copper bus bars, teakwood 50mm x
50mm for cable clamps, 25mmx 100mm for
base planks, phynolic sheet 6mm thick of size
1200mm x 1800mm with aluminium grooved
channel frame, phynolic sheet 3 m m thick,
paint and a l l other miscellaneous materials
shall be supplied by the Contractor].
b)Termination using PBT fuse block i n cable
termination rack (Per Unit = Per Fuse Block)

Per Unit 50.00 201.27 10063.50

22 071470 Carrying out alterations to the existing relays
in the relay racks/apparatus cases as per the
approved circuit diagram using wire PVC
16/0.2mm copper. The work includes painting
alterations and releasing the unwanted wires
carefully w i thout disturbing the existing
wiring.[Wire PVC 16/0.2mm copper, soldering
materials, bunching threads, condensers,
resistances a n d teakwood p lank f o r fixing
them and a l l other miscellaneous materials
required for the work shall be supplied by the
Contractor].

Per
Relay

250.00 695.67 173917.50

23 091010 Supply of Handheld True RMS Multi Meter, as
per Technical specification

Numbers 2.00 23192.34 46384.68

24 091020 Supply of Handheld True RMS clamp Meter, as
per Technical specification

Numbers 2.00 33510.29 67020.58

25 091060 Supply o f Digital Insulation tester (Megger)
50V-500V/1000 mega ohm battery operated
w i t h a l l comp le te accessories, a s per
Technical specification

Numbers 2.00 11844.52 23689.04

26 091230 S u p p l y o f Rodometer a s p e r Technical
specification

Numbers 2.00 4252.24 8504.48

27 101010 Supply o f Double walled corrugated p ipe -
103.5mm inner d i a & 1 2 0 m m o u t e r dia
conforming to specification No. IS 14930(Part
2): 2001 with one coupler for every 6m of pipe
as per Technical specification

Metre 300.00 365.19 109557.00

28 101030 Supply o f G I pipes - 100mm dia-4.5mm thick
as per Technical specification

Metre 212.00 1119.16 237261.92

29 101050 Supply o f High-Density Polyethylene Pipes
(HDPE) of 110 mm Outer Dia, 10 mm Wall
Thickness, along with one coupler for every 6
Meters as per specification No. IS 4984: 2016
w i t h l a t e s t amendments a n d Material
Grade:PE 80

Metre 18.00 853.55 15363.90
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30 101180 Supply of track lead junction box - FRP type
with 4 terminals and stumps with necessary
inspection a s p e r specification/ drawing/
description enclosed in this document.

Numbers 504.00 1622.50 817740.00

31 101190 Supply of Track Feed Resistance Numbers 100.00 287.77 28777.00
32 101250 Supply of PBT terminals 25mm/ 60mm centre

a n d P B T F u s e b l o c k s w i t h necessary
inspection a s p e r specification/ drawing/
description enclosed in this document.
a)Supply of PBT terminals 25mm centre.

Numbers 1560.00 61.44 95846.40

33 101260 Supply of PBT terminals 25mm/ 60mm centre
a n d P B T F u s e b l o c k s w i t h necessary
inspection a s p e r specification/ drawing/
description enclosed in this document.
b)Supply of PBT terminals 60mm centre.

Numbers 540.00 93.02 50230.80

34 101270 Supply of PBT terminals 25mm/ 60mm centre
a n d P B T F u s e b l o c k s w i t h necessary
inspection a s p e r specification/ drawing/
description enclosed in this document.
c)Supply of PBT fuse block without ND fuse

Numbers 290.00 103.84 30113.60

35 101280 Supply of apparatus cases (full/ half/ quarter
size) to suit Southern Railway standard with
necessary inspection a s p e r specification/
d r a w i n g / descr ipt ion e n c l o s e d i n this
document a)Supply of apparatus case - Full
size

Numbers 10.00 18821.00 188210.00

36 101290 Supply of apparatus cases (full/ half/ quarter
size) to suit Southern Railway standard with
necessary inspection a s p e r specification/
d r a w i n g / descr ipt ion e n c l o s e d i n this
document b)Supply of apparatus case - Half
size

Numbers 8.00 15576.00 124608.00

37 111340 Excavation of pit, casting concrete foundation
and erection of apparatus case full size as per
Drg. No.SG/CN/02/6 and fixing of 2 Nos. of 'E'
type locks, one for the front door and another
for the back door, fixing o f one hard wood
shel f p lank 37mm thick and painting the
apparatus case inside and outside with one
coat of red-oxide and two coats of aluminium
paints.(Supply of apparatus case is not
included in this schedule).[Foundation bolts &
nuts, 'E' type locks, cement, M sand, stone
jelly o f size 20/25 mm, hardwood plank of
37mm thick, paints, varnish, fixing bolts &
nuts a n d a l l other miscellaneous materials
required for thework shall be supplied by the
Contractor.]

Numbers 10.00 11333.10 113331.00

38 111360 "Excavat ion o f pit, casting concrete
foundation and erection of apparatus case half
size as per Drg, No.SG/CN/02/7, fixing one 'E'
type lock f o r t h e f ront d o o r and latching
arrangement for the back door, and fixing of
one hardwood shelf plank 37mm thick and
painting the apparatus case inside and
outside with one coat of red-oxide and two
coats of aluminium paints.(Supply of
apparatus case is not included in this
schedule).[Foundation bolts and nuts,
cement, 'E' type locks, M sand, stone jelly of
size 20/25mm,37mm hard wood planks,
latching ""arrangements, paints, varnish,
fixing bolts & nuts and all other miscellaneous
materials required f o r t h e w o r k s h a l l be
supplied by the Contractor]"""

Numbers 8.00 8787.04 70296.32
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39 111440 Termination o f new main/tail cables o n the
existing terminals/ fuse blocks in apparatus
c a s e s / bat tery b o x e s / C T b o x e s / cable
termination racks a s p e r approved circuit
diagram. The terminal particulars a re to be
repainted /corrected o n t h e d o o r s of
apparatus c a s e s / b a t t e r y b o x e s / cable
termination boxes and FTOT index board as
instructed by Railway representative at site.
T h i s w o r k includes c los ing t h e opening
created f o r e n t r y o f n e w cab les i n the
apparatus cases with masonry brick work and
sealing the bottom o f t h e apparatus cases/
cable termination racks with cable compound.
[Paints, wire PVC 3/0.75mm and 16/0.2mm
copper, sealing compound, bricks, cement, M
sand and all other required miscellaneous
materials shall be supplied by the contractor].
(Per Unit = Per Terminal block)

Per Unit 600.00 73.59 44154.00

40 111450 Termination of main, tail, Signaling and power
cables and internal wiring on terminal/ fuse
b l o c k s i n n e w apparatus cases, cable
termination b o x e s a n d i n gate Lodges
excluding cable termination r a c k at relay
room. The work includes fixing of all new
cables by teakwood clamp on teakwood base
plank, fixing o f Phynolic synthetic industrial
fibre base fine weave cotton fibre board 6mm
thick for terminal board to suit each apparatus
case, varnishing all teakwood items, fixing of
terminals/ fuse blocks on the terminal board,
drilling of necessary holes, termination of
cables, wiring, identification o f cables using
aluminium tags with letters punched neatly,
a s pe r approved circuit diagram a n d cable
p l a n , painting o f particulars o n sleeves
andalso o n t h e inner s ide o f t h e doors of
apparatus cases. After terminations are "over,
t h e s i d e o pe n ing s o f apparatus case
foundation shall b e closed with brick work,
cement plastered, the inter-space filled with
M sand u p t o base level a n d t h e bottom
s u r f a c e s h a l l b e s e a l e d w i t h sealing
compound.(Supply of PBT terminals and Fuse
blocks is not covered i n t h i s schedule)."
a)Termination o n 25/60mm P B T terminals
(new location)(Phynolic sheet)(Per Unit = Per
Terminal block)

Per Unit 500.00 172.14 86070.00
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41 111460 Termination of main, tail, Signaling and power
cables and internal wiring on terminal/ fuse
b l o c k s i n n e w apparatus cases, cable
termination b o x e s a n d i n gate Lodges
excluding cable termination r a c k at relay
room. The work includes fixing of all new
cables by teakwood clamp on teakwood base
plank, fixing o f Phynolic synthetic industrial
fibre base fine weave cotton fibre board 6mm
thick for terminal board to suit each apparatus
case, varnishing all teakwood items, fixing of
terminals/ fuse blocks on the terminal board,
drilling of necessary holes, termination of
cables, wiring, identification o f cables using
aluminium tags with letters punched neatly,
a s pe r approved circuit diagram a n d cable
p l a n , painting o f particulars o n sleeves
andalso o n t h e inner s ide o f t h e doors of
apparatus cases. After terminations are "over,
t h e s i d e o pe n ing s o f apparatus case
foundation shall b e closed with brick work,
cement plastered, the inter-space filled with
M sand u p t o base level a n d t h e bottom
s u r f a c e s h a l l b e s e a l e d w i t h sealing
compound.(Supply of PBT terminals and Fuse
blocks is not covered i n t h i s schedule)."
b)Termination o n P B T f u s e b l o c k (new
location) (Phynolic sheet)(Per Unit = Per Fuse
block)

Per Unit 100.00 209.93 20993.00

42 111470 Termination of main, tail, Signaling and power
cables and internal wiring by fixing additional
terminals/ fuse blocks on the existing terminal
boards of apparatus cases, cable termination
boxes etc. The work includes fixing of all new
cables by teakwood clamp on teakwood base
plank, varnishing all teakwood items, fixing of
terminals/ fuse blocks, o n t h e existing
terminal boards, drilling o f necessary holes,
termination of cables, wiring, identification of
cables using aluminium tags with letters
punched neatly, as p e r approved circuit
diagram and cable plan, painting of particulars
on sleeves and also on the inner side o f the
doors of apparatus cases. After terminations
are over, the side openings of apparatus case
foundation shall b e closed with brick work,
cement plastered, the inter-space filled with
M sand u p t o base level a n d t h e bottom
s u r f a c e s h a l l b e s e a l e d w i t h sealing
compound. a)Termination o f c a b l e s on
25/60mm PBT terminals (existing location)
(Per Unit = Per Terminal block)

Per Unit 600.00 151.09 90654.00
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43 111480 Termination of main, tail, Signaling and power
cables and internal wiring by fixing additional
terminals/ fuse blocks on the existing terminal
boards of apparatus cases, cable termination
boxes etc. The work includes fixing of all new
cables by teakwood clamp on teakwood base
plank, varnishing all teakwood items, fixing of
terminals/ fuse blocks, o n t h e existing
terminal boards, drilling o f necessary holes,
termination of cables, wiring, identification of
cables using aluminium tags with letters
punched neatly, as p e r approved circuit
diagram and cable plan, painting of particulars
on sleeves and also on the inner side o f the
doors of apparatus cases. After terminations
are over, the side openings of apparatus case
foundation shall b e closed with brick work,
cement plastered, the inter-space filled with
M sand u p t o base level a n d t h e bottom
s u r f a c e s h a l l b e s e a l e d w i t h sealing
compound. b)Termination o f cables o n PBT
fuse block (existing location)(Per Unit = Per
Fuse block)

Per Unit 140.00 188.86 26440.40

44 111600 Charging and installation of secondary cells of
the following capacities, o n existing battery
stand/ RCC slabs i n t h e battery room. The
work involves charging of secondary cells,
fixing and connecting the batteries with strips,
manufacture and fixing of teakwood terminal
b o x , termination of cables, w i r i n g with
suitable wire PVC 7/1.40mm and 3/0.75mm
copper through suitable PVC pipes/ casing
properly clamped, provision o f battery
particulars board made of phynolic sheet
6mm thick of size 900mm x 1200mm with
Aluminium grooved channel frame in the relay
room. The particulars shall b e digitally using
good quality "laminated gum sheet, provision
of hydrometer -1 No. on a stand and battery
tester-1 No. Charging of secondary cells shall
b e done b y the contractor through reputed
agencies.(Supply of secondary cells is not
covered in this schedule). [Teakwood plank
25mm thick for manufacturing termination
box with locking facility, wire PVC 7/1.4mm
a n d 3/0.75mm copper, anti-corrosive paint,
varnish, PVC pipes/ casing, a n d a l l other
miscellaneous materials required for this work
shal l be supplied by the contractor]." d)
Installation o f 2V-40/80AH c e l l o n existing
stand/ slabs(Per Unit = Per Cell)

Per Unit 120.00 615.08 73809.60

45 112040 Releasing o f existing apparatus cases (Full/
Ha l f / Quarter s i ze ) without damage after
releasing the shelf planks, Terminal blocks,
Fuse Blocks, Terminal Boards, Relays o f all
t y p e s E K T s , S e c o n d a r y Cells, power
equipments, 'E' type locks, etc., and breaking
the concrete foundation. After releasing, the
resultant pits are to be closed and
consolidated by ramming and levelling. The
released materials shal l b e accounted and
stacked a t a place a s instructed by Railway
representative at site.

Numbers 4.00 3006.71 12026.84

46 112080 Dismantling a n d releasing o f existing Point
m a ch ine s ( a l l t y p e s ) inc lud ing ground
connections and other accessories available
complete without any damage to the gadgets,
accounting a n d stacking them neatly a t a
place as instructed by Railway representative
at site.

Numbers 87.00 2698.69 234786.03
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47 112250 Protection adjustments and re-instating of S&T
gears by deputation of Helpers/Unskilled
Labour for executing additional S&T portion of
t h e works . The work can involve fixing,
releasing, dismantling,
replacement,excavation, clearing of
vegetation, loading and unloadingof material
and assisting skilled persons etc as per
instruction of Railway representative.

Man-
Days

95.00 847.59 80521.05

48 112260 Protection, adjustment and reinstating of S&T
g e a r s b y d e p u t a t i o n of
Fitter/Wireman/Painter/Welder/ Mason/Cable
Jointer (Skilled Labour or Technician ) etc., for
executing additional S&T portion of works. The
w o r k c a n i n v o l v e fixing, releasing,
dismantling, replacement, painting or
alteration o f various signallilng assets or
parts, termination of cables, minor patch work
on damages at location box, Plastering,
Concreting b r i c k w o r k , w i r ing alterations,
cable jointing etc as per instruction of Railway
representatives at size.

Man-
Days

48.00 1073.45 51525.60

49 112270 Transportation of Signalling materials by road
a s p e r t h e instruct ions o f Railway
representative at site. The work also includes
loading a n d unloading o f the materials
a)Transportation o f Signalling materials upto
100kms

MT-Km 2500.00 22.75 56875.00

50 112280 Transportation o f Signalling materials more
than 100km

MT-Km 2000.00 13.91 27820.00

51 112290 Engaging mechanical excavators like JCB or
other machineries for regarding and levelling
t h e formation, dismantling a n y infringing
structures, clearing and removing debris etc.,
with all leads and lifts etc., complete and as
per the instruction o f Railway representative
at site.

Hour 54.00 1202.50 64935.00

Total 9145422.44

4. ELIGIBILITY CONDITIONS

Special Financial Criteria

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

The tenderer must have minimum average annual contractual turnover
of V/N or 'V' whichever is less, where: - V= Advertised value of the
tender in crores of Rupees N= Number of years prescribed for
completion of work for which bids have been invited. The average annual
contractual turnover shall be calculated as an average of "total
contractual payments" in the previous three financial years, as per the
audited balance sheet. However, in case the balance sheet of the
previous year is yet to be prepared/audited, the audited balance sheet of
the fourth previous year shall be considered for calculating average
annual contractual turnover. The tenderers shall submit requisite
information as per Annexure-VIB, along with copies of Audited Balance
Sheets duly certified by the Chartered Accountant/ Certificate from
Chartered Accountant duly supported by Audited Balance Sheet. Client
certificate from other than Govt Organization should be duly supported
by Form 16A/26AS generated through TRACES of Income Tax
Department of India.

No No Allowed
(Mandatory)

Special Technical Criteria

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading
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1

Tenderer must have successfully completed any of the following during
last 07 (SEVEN) years, ending the last day of month previous to the one
in which tender is invited. One Similar work, each costing not less than
the amount equal to 60% of the advertised value of the tender. (OR) Two
Similar works, each costing not less than the amount equal to 40% of the
advertised value of the tender. (OR) Three Similar works, each costing
not less than the amount equal to 30% of the advertised value of the
tender. Work experience certificate from a Private individual shall not be
considered. However, in addition to work experience certificates issued
by any Govt Organisation, the work experience certificate issued by
Public Listed Company has an average annual turnover of Rs. 500 Crores
and above in last 3 Financial Years excluding the current financial year,
listed on National Stock Exchange or Bombay Stock Exchange,
incorporated/registered at least five years prior to the date of opening of
tender, shall also be considered provided the work experience certificate
has been issued by a person authorized by the Public Listed company to
issue such certificates. In case tenderer submits work experience
certificate issued by Public listed company, the tenderer shall also submit
along with work experience certificate, the relevant copy of work order,
bill of quantities, bill wise details of payment received duly certified by
Chartered Accountant, TDS certificates for all payments received and
copy of final/last bill paid by the company in support of above work
experience certificate. The tenderer shall submit a certificate to this
effect in the format given in Form No.1 (in Forms & Annexure part of
Chapter - 3) of the tender document. Certificates to be duly certified by
minimum JAG Officer.

No No Allowed
(Mandatory)

1.1
For satisfying eligibility criteria for the subject tender, similar nature of
work means "Any signalling work." Note: - Material to be procured from
the RDSO approved/Developmental vendors list as per RDSO
specification if it is already available.

No No Allowed
(Mandatory)

Bidders shall confirm and certify on the behalf of the tenderer including its constituents as under:

S.No. Description
1 I/we the tenderer (s) am/are signing this document after carefully reading the contents.

2 I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation
thereof.

3

I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website
www.ireps.gov.in . I/we have verified the content of the document from the website and there is no addition, no
deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any stage
i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available with the
railway Administration shall be final and binding upon me/us.

4 I/we declare and certify that I/we have not made any misleading or false representation in the forms,
statements and attachments in proof of the qualification requirements.

5 I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along
with the offer and same shall be binding upon me/us.

6 I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we
are fully responsible for the correctness of the information and documents, submitted by us.

7
I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry /
Department of Govt. of India from participation in tender on the date of submission of bids, either in individual
capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.

8
I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time
during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security and may also lead to any
other action provided in the contract including banning of business for a period of upto two year. Further, I/we
and all my/our constituents understand that my/our offer shall be summarily rejected.

9
I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any
time after the award of the contract, it will lead to termination of the contract, along with forfeiture of Bid
Security/Security Deposit and Performance guarantee and may also lead to any other action provided in the
contract including banning of business for a period of upto two year.

10
I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land
border with India and certify that I am/We are not from such a country or, if from such a country, have been
registered with the competent Authority. I/We hereby certify that I/we fulfil all the requirements in this regard
and am/are eligible to be considered (evidence of valid registration by the competent authority is enclosed)

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc.

S.No. Description
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1

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc. Please submit a certificate in the prescribed format (please download the format from the link given
below). Non submission of the certificate, or submission of certificate either not properly filled in, or in a format
other than the prescribed format shall lead to summary rejection of your offer. 
( Click here to download the Format of Self Certification)

5. COMPLIANCE

Check Lst

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 Undertaking that the item will be procured from RDSO Approved
firm. No No Not Allowed

2 Statement of Deviation No No Not Allowed
3 Power of Attorney No No Not Allowed

4 Certificate to be submitted / uploaded by tenderer along with
the tender documents (Annexure V), Part I of GCC. No No Not Allowed

5
Annexure-V(A), Part I of GCC (This certificate is to be given by
attorney/authorized signatory/each member of Partnership
firm/Joint Venture (JV)/Hindu Undivided Family (HUF) / Limited
Liability Partnership (LLP) etc.)

No No Not Allowed

6 (Bid Security) Bank Guarantee Bond from any scheduled
commercial bank of India (Annexure VI(A) No No Not Allowed

7 EMD Submitted No No Not Allowed

8 List of personnel, organization available on hand and proposed
to be engaged for the subject work. No No Not Allowed

9
List of plant & machinery available on hand (own) and proposed
to be inducted (own and hired to be given separately) for the
subject work.

No No Not Allowed

10

List of works completed in the last three financial years giving
description of work, organization for whom executed,
approximate value of contract at the time of award, date of
award and date of scheduled completion of work. Date of actual
start, actual completion and final value of contract should also
be given

No No Not Allowed

11
List of works on hand indicating description of work, contract
value, approximate value of balance work yet to be done and
date of award.

No No Not Allowed

12 Copy of PAN card No No Not Allowed
13 Documents for Turnover for financial eligibility criteria No No Not Allowed

14 Documents for technical eligibility criteria - Performance
certificates for single similar nature of work No No Not Allowed

15 NEFT Details No No Not Allowed
16 GST Registration Certificate Copy No No Not Allowed
17 Bid Security Declaration in lieu of EMD Submitted No No Not Allowed
18 Organization details No No Not Allowed

Commercial-Compliance

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading
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1

The tenderer must have minimum average annual contractual
turnover of V/N or 'V' whichever is less, where: - V= Advertised
value of the tender in crores of Rupees N= Number of years
prescribed for completion of work for which bids have been
invited. The average annual contractual turnover shall be
calculated as an average of "total contractual payments" in the
previous three financial years, as per the audited balance sheet.
However, in case the balance sheet of the previous year is yet to
be prepared/audited, the audited balance sheet of the fourth
previous year shall be considered for calculating average annual
contractual turnover. The tenderers shall submit requisite
information as per Annexure-VIB, along with copies of Audited
Balance Sheets duly certified by the Chartered Accountant/
Certificate from Chartered Accountant duly supported by
Audited Balance Sheet. Client certificate from other than Govt
Organization should be duly supported by Form 16A/26AS
generated through TRACES of Income Tax Department of India

Yes Yes Allowed
(Mandatory)

2

Please enter the percentage of local content in the material
being offered. Please enter 0 for fully imported items, and 100
for fully indigenous items. The definition and calculation of local
content shall be in accordance with the Make in India policy as
incorporated in the tender conditions.

No Yes Allowed
(Optional)

3 Power of Attorney Yes Yes Allowed
(Optional)

4
Annexure-V(A), Part I of GCC (This certificate is to be given by
attorney/authorized signatory/each member of Partnership
firm/Joint Venture (JV)/Hindu Undivided Family (HUF) / Limited
Liability Partnership (LLP) etc.)

No No Allowed
(Optional)

5 (Bid Security) Bank Guarantee Bond from any scheduled
commercial bank of India (Annexure VI(A) No No Allowed

(Optional)

6 NEFT Details No No Allowed
(Mandatory)

7 Copy of PAN card No No Allowed
(Mandatory)

8 Organization details No No Allowed
(Mandatory)

9 GST REGISTRATION/ A CERTIFCATE FOR NON-APPLICABILITY OF
GST REGISTRATION No No Allowed

(Mandatory)

10 Bid Security Declaration in lieu of EMD Submitted No No Allowed
(Optional)

11

Please enter the percentage of local content in the material
being offered. Please enter 0 for fully imported items, and 100
for fully indigenous items. The definition and calculation of local
content shall be in accordance with the Make in India policy as
incorporated in the tender conditions.

No Yes Allowed
(Optional)

Technical-Compliances

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 Bid Security Declaration in lieu of EMD Submitted No No Allowed
(Optional)

2
List of plant & machinery available on hand (own) and proposed
to be inducted (own and hired to be given separately) for the
subject work.

No No Allowed
(Mandatory)

3

List of works completed in the last three financial years giving
description of work, organization for whom executed,
approximate value of contract at the time of award, date of
award and date of scheduled completion of work. Date of actual
start, actual completion and final value of contract should also
be given.

No No Allowed
(Mandatory)

4
List of works on hand indicating description of work, contract
value, approximate value of balance work yet to be done and
date of award.

No No Allowed
(Mandatory)

5 Bidder should submit an undertaking that the item will be
procured from RDSO Approved firm. No No Allowed

(Mandatory)
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6 Statement of Deviation No No Allowed
(Mandatory)

7

Tenderer must have successfully completed any of the following
during last 07 (SEVEN) years, ending the last day of month
previous to the one in which tender is invited. One Similar work,
each costing not less than the amount equal to 60% of the
advertised value of the tender. (OR) Two Similar works, each
costing not less than the amount equal to 40% of the advertised
value of the tender. (OR) Three Similar works, each costing not
less than the amount equal to 30% of the advertised value of the
tender. Work experience certificate from a Private individual
shall not be considered. However, in addition to work experience
certificates issued by any Govt Organisation, the work
experience certificate issued by Public Listed Company has an
average annual turnover of Rs. 500 Crores and above in last 3
Financial Years excluding the current financial year, listed on
National Stock Exchange or Bombay Stock Exchange,
incorporated/registered at least five years prior to the date of
opening of tender, shall also be considered provided the work
experience certificate has been issued by a person authorized
by the Public Listed company to issue such certificates. In case
tenderer submits work experience certificate issued by Public
listed company, the tenderer shall also submit along with work
experience certificate, the relevant copy of work order, bill of
quantities, bill wise details of payment received duly certified by
Chartered Accountant, TDS certificates for all payments
received and copy of final/last bill paid by the company in
support of above work experience certificate. The tenderer shall
submit a certificate to this effect in the format given in Form
No.1 (in Forms & Annexure part of Chapter - 3) of the tender
document. Certificates to be duly certified by minimum JAG
Officer.

No No Allowed
(Mandatory)

7.1
For satisfying eligibility criteria for the subject tender, similar
nature of work means "Any signalling work." Note: - Material to
be procured from the RDSO approved/Developmental vendors
list as per RDSO specification if it is already available.

Yes Yes Allowed
(Mandatory)

6. Documents attached with tender

S.No. Document Name Document Description
1 JPOforundertakingtheDiggingwork1_1.pdf jpo file

2 GCC_April-2022_2022_CE-I_CT_GCC-
2022_POLICY_27.04.22.pdf GCC2022

3 SOR2022BOOKLETNew1_compressed.pdf SOR2022
4 GCCCSlip1to10_compressed.pdf GCCSLIP
5 GCCCNo11.pdf GCCNO11

6 SOUTHERNRAILWAYTENDERM-SG-2026-
515-MS_VM-21.pdf TENDER DOCUMENT

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017,
issued by Department of Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway
Board letter no. 2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions
thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not
violate provisions of GFR regarding procurement through GeM.

Signed By: PALURI MURALI KRISHNA

Designation : Sr.DSTECo-ord/MAS
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