
Sr. DSTE Solapur  acting for and on behalf of The President of India invites E-Tenders against Tender No SUR-N-T-
2026-27-17 Closing Date/Time 10/07/2026 15:30 Hrs. Bidders will be able to submit their original/revised bids upto
closing date and time only. Manual offers are not allowed against this tender, and any such manual offer received shall
be ignored.

1. NIT HEADER

Name of Work Signalling work in connection with Extension of shunting neck and converted into
DN Goods loop line at Tilati station of Solapur Division.

Bidding type Normal Tender
Tender Type Open Bidding System Single Packet System
Tender Closing Date
Time 10/07/2026 15:30 Date Time Of Uploading

Tender 15/06/2026 17:15
Pre-Bid Conference
Required No Pre-Bid Conference Date

Time Not Applicable
Advertised Value 8455318.83 Tendering Section SUR TO WD
Bidding Style Single Rate for Tender Bidding Unit Above/Below/Par
Earnest Money (Rs.) 169100.00 Validity of Offer ( Days) 60
Tender Doc. Cost (Rs.) 0.00 Period of Completion 12 Months
Contract Type Works - General Contract Category Expenditure
Bidding Start Date 26/06/2026
Are JV allowed to bid No Number of JV Member

Allowed 0
Are Consortium allowed
to bid No Number of Consortium

Member Allowed 0
Ranking Order For Bids Lowest to Highest Expenditure Type Capital (Works)

2. SCHEDULE

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () 01-SOR SUPPLY 4027705.80

01 Please see Item Breakup for details. 3413310.00 18.00 4027705.80
Description:- SUPPLY OF SOR ITEMS

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () 02-SOR EXECUTION 1164107.76

01 Please see Item Breakup for details. 986532.00 18.00 1164107.76
Description:- EXECUTION OF SOR ITEMS

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () 03-NS SUPPLY AND EXECUTION 3263505.27

01 Please see Item Breakup for details. 3263505.27 AT Par 3263505.27
Description:- SUPPLY AND EXECUTION OF NON-SOR ITEMS

3. ITEM BREAKUP

Schedule Schedule 01-SOR SUPPLY
Item- 01 SUPPLY OF SOR ITEMS

S No. Item
No

Description of Item Unit Qty Rate Amount
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1 011050 Modification in existing EI system as per
latest TAN, it includes:- Design and
modification in existing interface and
interlocking circuit of EI system, including
modification in VDU,CCIP, MT, Data logger,
EI, Relay rack complete wiring conforming to
RDSO specification, as per technical
requirement & tentative approved signaling
plan/diagrams. Required hardware will be
provided by railways except the wiring,
material (i.e. connectors, interconnecting
cable/wires, fuses etc.) The work includes
supply of modified ST/LT, interface and logic
circuit, CCIP/VDU diagram etc. to suit the
approved interlocking plan. It also includes
modification in data logger/MT, carrying out
FAT, SAT jointly with railways and
satisfactory commissioning of the modified
EI with full complements as per approved IP
and central railway practices. All plans and
wiring diagrams shall be prepared on
AUTOCAD and supplied in both soft copy and
hard copies (6 sets.) Alteration involving
modification in up to 10 routes.NOTE : If the
alteration involves modification of routes up
to 10, fixed cost as per the Rate mentioned
in (i) above shall be paid. If the alteration
involves modification of routes are more
than 10 up to 20 routes, then, fixed cost as
per the Rate mentioned in (ii) above shall be
paid.
( Inspection by Consignee )

Per
Alteration

1.00 1463145.00 1463145.00

2 011100 Supply of Main cable Termination rack
complete with scaffolding, fixtures &
accessories including square bars for
mounting 8-way terminal blocks, ladder,
string rods, frame, base assembly,
insulators, J bolt , nut/bolts & fasteners,
backelite sheet, etc. Siemens type and as
per extant practice of Central Railway.
Typical part list as per Annexure-III and rack
arrangement shall be as per sketch No.SK-
727 with latest alterations. 
( Inspection by Consignee )

Set 2.00 26006.00 52012.00

3 011330 Supply of low maintenance Lead Acid
secondary cells 2V 80AH as per spec. IRS
88/2004 version 1.0 with latest
amendments. 
( Inspection by RDSO )

Numbers 25.00 1645.00 41125.00

4 011380 Supply of Program switches, snap action,
base mounting type along with cover and
mounting bracket 63A-7 pole 3 position
Siemens (3 LAO-63/7Y)/L&T/HEVELS type
Drg.No.RST.C.106. 
( Inspection by Consignee )

Numbers 8.00 6595.00 52760.00

5 011390 Supply of Transformer 230V/110V-130V
Single phase 1 KVA as per spec. IRS S-72/88
(Amd.2) with latest amendments. 
( Inspection by RDSO )

Numbers 2.00 6571.00 13142.00

6 011480 Supply of Battery charger self regulating
floor mounting type with 230 V AC single
phase input and output 110 V DC, 20 A as
per spec.IRS.S.86/2000 (Amd.4) with latest
amendments. 
( Inspection by RDSO )

Numbers 1.00 63312.00 63312.00
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7 011490 Supply of Battery charger self regulating
floor mounting type with 230 V AC single
phase input and output 24 V DC, 20 A as per
spec.IRS.S.86/2000 (Amd.4) with latest
amendments. 
( Inspection by RDSO )

Numbers 6.00 27268.00 163608.00

8 011870 Supply of QNA1 AC immunized relay, 8F-8B,
24 VDC along with plug, board, retaining clip
and connectors conforming to
BRS:931A,IRS:S60/78 with Amendment no.1
, IRS:S34/68 with Amendment no.6 &
IRS:S23/88 with Amendment no.1 
( Inspection by RDSO )

Numbers 10.00 3359.00 33590.00

9 011880 Supply of QN1 Non AC immunized neutral
relay, 8F-8B, 24 VDC along with plug, board,
retaining clip and connectors conforming to
BRS:930, IRS:S60/78 with Amendment no.1 ,
IRS:S34/68 with Amendment no.6 &
IRS:S23/88 with Amendment no.1 
( Inspection by RDSO )

Numbers 10.00 3507.00 35070.00

10 011910 Supply of QSPA1 relay, 24 V DC Slow to pick
up, 8F- 4B along with plug, board, retaining
clip and connectors conforming to BRS:933
IRS:S60/78 with Amendment no.1 ,
IRS:S34/68 with Amendment no.6 &
IRS:S23/88 with Amendment no.1) 
( Inspection by RDSO )

Numbers 5.00 3678.00 18390.00

11 011920 Supply of QTA2 AC immunized track relay, 9
Ohm, 2F.1B, along with plug, board,
retaining clip and connectors conforming to
BRS:939A, 966 & Appendix F2, IRS:S34/68
with Amendment no.6 & IRS:S23/88 with
Amendment no.1) 
( Inspection by RDSO )

Numbers 10.00 3241.00 32410.00

12 011940 Supply of Universal LED Lamp proving relay
QECX61 relay, 4F-4B, AC conforming to
BRS:941A STS/E/RELAYS/AC LIT LED
SIGNAL/09-2002, Amdt.-1 (FOR ALL ASPECT
ECR FOR AC LED SIGNAL) 
( Inspection by RDSO )

Numbers 10.00 3317.00 33170.00

13 012370 Resin cored wire as per specification
No.IS:1921-1975 with Alloying element
percentage as 63% SN (Tin) nd / 37% Pb
(Lead) with percentage of various impurities
not exceeding the values Sb (Antimony 0.2%
maximum, Cu (Copper) 0.1% maximum, As
(Arsenic) 0.05% maximum, Fe (Iron) 0.02%
maximum & other impurities mainly AI, Zn &
Cd shall be limited. The flux shall be free
from corrosive action as per clause 5.2 &
flux percentage may be used as per
requirement. 
( Inspection by Consignee )

Kg 2.00 1078.00 2156.00

14 012380 Lacing thread rolls, black, wax coated (100
mtrs) 
( Inspection by Consignee )

Numbers 30.00 57.00 1710.00

15 012400 Design, fabrication and supply of fuse Auto
changeover system for 32 Nos external non
detorating type fuses or 'G' type fuses from
0.6A Amp to 4A Amp capacities used in
signaling circuits. System shall have 8 cards
with monitoring arrangement of 4 fuses in
one card. As per RDSO spec.
RDSO/SPN/209/2012 Ver.2.0 or latest
amendment if any. 
( Inspection by RDSO )

Each
Module

6.00 23147.00 138882.00
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16 012440 Supply of Main signal post 140 mm outer dia
4.6 Mtr Length as per spec No.IRS S 6/81
with latest amendments. 
( Inspection by RITES )

Numbers 5.00 5979.00 29895.00

17 012460 Supply of Shunt signal post with Base (GI
Pipe of 80 mm Dia of min. 1 meter length.) 
( Inspection by RITES )

Numbers 6.00 2650.00 15900.00

18 012470 Supply of Cast Iron Main signal surface base
140mm as per spec No IRS: S-10 and Drg No
2011/M with latest amendments, with CLS
Ladder assembly complete for CLS signal
5.5/4.5/3.5 mtrs long as per RDSO Drg no.
SA 23156 (Adv), SA 23153 (Adv) & SA 23150
(Adv) Alt.1 respectively with Latest
Amendment as the case may be for CLS unit
& signal back staging as per extent C.Rly
practice.
( Inspection by RITES )

Numbers 5.00 7944.00 39720.00

19 012490 Supply of Signal No.Plates as per Drg No
RST-11393/ SK-842
( Inspection by Consignee )

Numbers 50.00 447.00 22350.00

20 012520 Supply of A/AG/C/P/G/IB Board as per Drg.
RST-11444/1(A), RDSO Drg No SA-
23460(AG), SA-23461(C) , RST-11445, SA
23456(P), SA 23477(G) & SA 23476-77 (IB)
as applicable respectively with Latest
Amendment. 
( Inspection by Consignee )

Numbers 5.00 476.00 2380.00

21 012530 Supply of Stop Board / IB Board as per RST-
11791 (STOP BOARD)/ RDSO Drg No 7235/B
as per extent C.Rly practice.
( Inspection by Consignee )

Numbers 2.00 2763.00 5526.00

22 012550 Supply of Hand Cuff Locks / Godrej Navtal
lock with Three common keys.
( Inspection by Consignee )

Numbers 50.00 245.00 12250.00

23 012560 Supply of "2 aspect" Signal Unit in FRP body
without lenses and transformers as per
RDSO Specification
RDSO/SPN/194/2006/Rev.2.0 or latest
complete and to suit LED signal Lamps and
suitable for 140 mm dia post saves pigment
finish on the back side of the and inside.
white pigment finish inside the 2 aspect unit
to avoid any extra paint cost
( Inspection by RITES )

Numbers 3.00 25824.00 77472.00

24 012570 Supply of "3 aspect" Signal Unit in FRP body
without lenses and transformers as per
RDSO Specification
RDSO/SPN/194/2006/Rev.2.0 or latest
complete and to suit LED signal Lamps and
suitable for 140 mm dia post saves pigment
finish on the back side of the and inside.
white pigment finish inside the 4 aspect unit
to avoide any extra paint cost
( Inspection by RITES )

Numbers 2.00 26638.00 53276.00

25 012590 Supply of Shunt Signal Position Light Type
FRP complete as per RDSO Specification
RDSO/SPN/194/2006/Rev.2.0 or latest with
O ff set bracket 3-1/2" to be fitted on 140
mm post drawing No.SA23840(Adv) Alt-2 for
dependent type complete with signal unit
bracket, terminals etc without lenses, lamp,
lamp holder, and to suit LED signal lamps.
( Inspection by RITES )

Numbers 6.00 11731.00 70386.00
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26 012680 Supply of ARA Terminal blocks with links
made of PBT Specn No.IRS/75/2006 (Rev - 2)
with latest amendments and RDSO
Drg.No.SA-23741A Alt.4., SA-23745 Alt.5,
SA-23746, SA-23748 Alt.4, & SA-23756 Alt.3.
( Inspection by RDSO )

Numbers 1000.00 65.00 65000.00

27 012690 Supply of cartridge fuse block made of PBT
as per RDSO Drg No SA-23748 Alt 4, SA-
23749 & Spec No.IRS S 75/2006 Rev.02 with
latest amendment. Fuse block shall be
suitable for round head type voltage fuses. 
( Inspection by RDSO )

Numbers 20.00 144.00 2880.00

28 012700 Supply of round head type non detoriating
type low voltage cartridge fuse as per specn
No. IRS/S/78/92 with latest amendments -
2A/4A/6A capacity 
( Inspection by RDSO )

Numbers 40.00 62.00 2480.00

29 012710 Supply of Tik-tak, piano type switches, 5 A
(as per IS Specification).
( Inspection by Consignee )

Numbers 6.00 30.00 180.00

30 012720 Supply of three pole plug and socket 5 Amp
(as per IS Specification). 
( Inspection by Consignee )

Numbers 6.00 205.00 1230.00

31 012730 Supply of Lamp 110V / 24W, 2 pin for Loc. 
( Inspection by Consignee )

Numbers 100.00 20.00 2000.00

32 012740 Supply of Apparatus case with godown locks
with detachable handle on both the doors.a)
Single Case as per Drg No SK 783-1 & 2. with
latest alteration. 
( Inspection by RITES )

Numbers 3.00 14252.00 42756.00

33 012750 Supply of Apparatus case with godown locks
with detachable handle on both the doors.
b)Half Case as per Drg No SK 783-1 & 2. with
latest alteration.
( Inspection by RITES )

Numbers 3.00 11287.00 33861.00

34 012760 Supply of earth electrode assembly as per
Drg.No.CR/S&T/SK-815
( Inspection by Consignee )

Numbers 10.00 951.00 9510.00

35 012900 Supply of Track Lead junction Boxes as per
C.Rly Drg.No.RST 11509 made from fiber
glass alongwith terminal blocks.
( Inspection by Consignee )

Numbers 40.00 878.00 35120.00

36 012940 Supply of Channel Pins single groove,
galvanised, 7 mm suitable for 4mm dia
bonding wire as per spec No. IRS: S 17-75
Revision 3.
( Inspection by Consignee )

Numbers 5000.00 2.00 10000.00

37 012950 Supply of PVC jacketed wire rope for Track
lead connections. PVC jacketed wire rope
should be of Galvanised steel wire rope 6mm
dia (6x19 stranded wire with steel core of 6
mm dia) sheathed with PVC 2mm wall
thickness, overall thickness being 10 mm.
PVC sheath should be made of type 6
compound as per IS 5831 of 1984
Reaffirmed 2001 and steel wire rope as per
IS: 2266:2019. Reclaimed for recycled
material should not be used.
( Inspection by Consignee )

Metre 2000.00 46.00 92000.00

38 012960 Supply of 8 SWG GI wire (4mm dia) suitable
for track circuit rail bonding. As per IRS
Specification S:13-62
( Inspection by Consignee )

Kg 500.00 75.00 37500.00
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39 013160 Supply of William stretcher nylong insulation
set suitable for ground connection as per
RDSO drg No T-10367, T-10368, T-10384 as
applicable and to the spec IRS S 23/88 with
Amendment No.01 & 40/84 with Amendment
No.01 or latest amendments. 
( Inspection by Consignee )

Set 20.00 452.00 9040.00

40 013170 Supply of Tongue attachment nylon
insulation set consisting of one inlsulating
plate as per Drg no: RST-106961 & 3 nos of
Ferrules with collars to suite rodding
supplied as per RDSO spec & Drg.no: RST-
10692 
( Inspection by Consignee )

Set 20.00 287.00 5740.00

41 013180 Supply of Gauge Tie Plate nylong insulation
as per RDSO drg No: T-10372 Alt2, T-10368,
T-10371 Alt2, T-15083/88/Alt2 & T-
11690/Alt2 and to the spec IRS S 23/88 with
Amendment No.01 & 40/84 with Amendment
No.01 or latest amendments. 
( Inspection by Consignee )

Set 20.00 207.00 4140.00

42 013190 Supply of Ground connections, complete set
suitable for IRS type/appd. Point Machine for
ordinary turnout with tounge attachment
insulation and other insulation as per RDSO
Drg.S/3361 /62 / 63 (for IRS type point
machine) or RDSO Drg No.SA-9151/52 (for
Siemens point machine) with latest
amendements . However the ground
connection shall be procured only after
confirmation from Railway engineer as per
site condition /type of machine/turnout. 
( Inspection by RITES )

Set 3.00 7018.00 21054.00

43 013230 Supply of GI pipe, inner dia. 100mm dia. B-
class as per spec. No.IS 1239 PT. 1/2004 or
latest with sockets and fittings.
TATA/JINDAL/ZENITH BIRLA make. 
( Inspection by Consignee )

Metre 60.00 908.00 54480.00

44 013240 Supply of DWC HDPE pipe with one snap fit
coupler and 'O' ring fire resistant, anti
rodent, in 6 meter length of size 120 mm
outer dia as per RDSO/SPN/204/2011 Ver 1.1
with Amd.1 or latest.
( Inspection by Consignee )

Metre 60.00 288.00 17280.00

45 013280 Supply of RCC pipes half round of size
150mm dia outer and 100 mm dia internal 1
mtr long matching to IS No.458/2003
amendment-1 with Rev.4.
( Inspection by RITES )

Numbers 1500.00 189.00 283500.00

46 013310 Supply of modular terminal block of 2.5 sq.
mm 2 IN 2 OUT type disconnect type
terminal along with as per RDSO
SPN/189/2004 Rev 3.0. The current capacity
of 16 Amps and more. The terminal should
have marking at centre to view description
from front. Material to be procured from
RDSO approved firms only. 
( Inspection by RDSO )

Numbers 1000.00 100.00 100000.00

47 013320 Supply of DIN Channel for the terminals 1
Mtrs each 
( Inspection by Consignee )

Numbers 48.00 187.00 8976.00

48 013330 Supply of End plates for modular terminal
block 
( Inspection by Consignee )

Numbers 280.00 20.00 5600.00

49 013340 Supply of End Clamp for modular terminal
block 
( Inspection by Consignee )

Numbers 280.00 15.00 4200.00
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50 013350 Supply of Marker Card as per customer spec
(10x10) 
( Inspection by Consignee )

Numbers 280.00 71.00 19880.00

51 013360 Fuse terminals block with LED indication up
to 2.5 sqmm screw type one in one out
(suitable for (400 mA, 630mA, 1 A, 1.6 A, 2
A, 4A, 6.3 A & 10 A ) as per RDSO
SPN/189/2004 Ver.03 or latest . (without
fuse) 
( Inspection by RDSO )

Numbers 200.00 157.00 31400.00

52 013370 End plate for through terminal block with
LED indication. 
( Inspection by Consignee )

Numbers 100.00 12.00 1200.00

53 013380 Fuse links of (400 mA, 630mA, 1 A, 1.6 A, 2
A, 4A, 6.3 A & 10A) 
( Inspection by Consignee )

Numbers 400.00 37.00 14800.00

54 013390 Shorting link insulated Grey in colour 
( Inspection by Consignee )

Numbers 100.00 13.00 1300.00

55 013400 Operating tool (operating tool, screw driver
& stripper) as per Annexure-VII. 
( Inspection by Consignee )

Numbers 1.00 7266.00 7266.00

56 013560 Supply of Paints as per relevant IS
specification preferably Asian / Apcolite/
Dulux make in different colour in one kg/2 kg
pack 
( Inspection by Consignee )

Kg 50.00 306.00 15300.00

Total 3413310.00
Schedule Schedule 02-SOR EXECUTION
Item- 01 EXECUTION OF SOR ITEMS

S No. Item
No

Description of Item Unit Qty Rate Amount

1 011050 Installation of Cable Termination Rack
Assembly complete including wall supports,
scaffolding, Disconnecting links/ARA
terminal, 96 way tag block with tag block
cover & other necessary accessories etc.
The work shall be done as per approved
plan, extant practice on C.Railways & the
instructions of Rly engineer at site.

Numbers 2.00 1024.00 2048.00

2 011120 Installation of LT Power panel/power
distribution panel/Auto Changeover Panel,
power supply equipmnts such as Rectifiers
Transformers, Battery chargers etc.,
mounting of program switches on bakelite
sheet of size 300 mm x 300 mm x 8 mm
fitted to MS angle (size 25mm x 25mm x
5mm) brackets, wiring as per requirements.
Necessary wires to be supplied by Rlys, lugs
& glands to be supplied by contractor.

Lot 1.00 20768.00 20768.00

3 011140 Circuit wiring/jumpering as per circuit
diagrams in the relay racks/IDF rack
tagblocks. This includes preparation of
jumper sheets by wire man duly checked by
firm's site supervisor & wire to wire testing
as per circuit diagram. Any wrong jumper
done by wireman will not be paid &
correction shall be done free of cost. Jumper
wires will be issued by Railways. Good
quality solder resin core to be supplied by
contractor for soldering of jumper wires.
Soldering of jumper wires to be done after
completion of testing by Railways. Unit(Per
Jumper =1 set)

Set 500.00 11.00 5500.00
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4 011150 Plugging of relays, provision for temporary
relays for NI working if any, laying of
temperory cables for mock panel and wiring
of Mock panel. Panel through testing of
PI/RRI as per selection table, control table
etc. This also includes alteration if any in
panel wiring, laying & termination of indoor
cables from panel to IDF/CT rack of relay
room. Contractor shall depute supervisor &
wiremen technically qualified to carryout
panel through testing as per approved
design. Technical knowledge of contractor's
staff will be judged by Railways Engineer
incharge before permitting them to do the
testing.

Per Route 10.00 315.00 3150.00

5 011290 Lettering & Numbering of detail and
description writing of particulars of
terminations & equipmlents on relay rack,
relays, cable termination rack, battery &
power equipment, IPS, operating panel, axle
counter etc constituting entire system with
contractor's own paint and writing material
("Asian/Dulux" make enamel paints to be
used). The work shall be done as per extant
practice on C.Rly & instruction of Rly
engineer at site.

Rack 2.00 290.00 580.00

6 011310 Preparation of cable route plan, cable
coreage plan, location particulars, cable
termination rack particulars, cable
meggering report, earth resistance
particulars, Traction bonding diagram, 1/2
wire count sheet and any other drawing in
Autocad in A3/A4 size. The contractor shall
initially supply 3 sets of circuits complete for
approval of Railways. Railways will return
one set to the contractor duly approved with
alteration/corrections if any. The contractor
shall incorporate Railways
alterations/corrections in the tracings
without any deviation and submit all tracings
complete in all respects to the Railways. This
includes submission of final cable route plan
as per laid cable duly measured at every
30m clearly indicating distance of laid cable
from fixed point of reference & indicating all
track crossings and tail cables. This also
include designing of cable coreage plan
based upon I.P. in consultation with
engineer-in-charge.(ii) For small/medium
yards (<=100 routes)

Lot 1.00 19613.00 19613.00

7 011370 Excavation and Casting of main signal
foundation as per Drg No SK 801 with
contractor's own materials including cement
and anchor bolts of standard size. The
required scaffolding Ferma etc for casting of
foundation will have to be brought by the
contractor at his own cost.

Numbers 5.00 7537.00 37685.00

8 011380 Excavation and Casting of Shunt signal
foundation as per Drg No SK 802 with
contractor's own materials including cement
and anchor bolts of standard size. The
required scaffolding Ferma etc for casting of
foundation will have to be brought by the
contractor at his own cost.

Numbers 6.00 2043.00 12258.00
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9 011390 Erection of CLS post with surface base and
signal unit on top or on OFF set Bracket,
fixing of front and back staging, ladder and
guards, signal name plates/boards if any
with contractors own brackets and fixing
materials. This also includes erection of
auxiliary signals like calling on, shunt signal
if any. The work shall be done as per
instructions of Rly engineer at site.

Numbers 5.00 2841.00 14205.00

10 011400 Erection of shunt signal with surface base,
post, signal unit and fixing of No. plates. The
work shall be done as per instructions of Rly
engineer at site.

Numbers 6.00 371.00 2226.00

11 011410 Fixing of Jn. Route Indicaton 1-way/2-way/3-
way on the top of the signal post.

Numbers 1.00 608.00 608.00

12 011430 Termination of tail cable on Main signal units
and wiring with contractor own material etc.
The work shall be done as per instruction of
Rly engineer at site.

Numbers 5.00 900.00 4500.00

13 011440 Termination of tail cable on Shunt signal
units and wiring with contractor own
material etc. The work shall be done as per
instruction of Rly engineer at site.

Numbers 6.00 273.00 1638.00

14 011490 Fabrication and fixing of phenolic
laminated/Fibre glass sheet in location box
by providing all fixtures as per Railway
Drawing including fixing of PVC coated/with
PVC pipe covered string rods at the back
side for cable support with contractor's own
materials. The work shall be done as per drg
and arrangement similar to SK 783- 1& 2.
with latest alterations & as per instructions
of Rly engineer at site. a) Single Case

Numbers 3.00 1942.00 5826.00

15 011500 Fabrication and fixing of phenolic
laminated/Fibre glass sheet in location box
by providing all fixtures as per Railway
Drawing including fixing of PVC coated/with
PVC pipe covered string rods at the back
side for cable support with contractor's own
materials. The work shall be done as per drg
and arrangement similar to SK 783- 1& 2.
with latest alterations & as per instructions
of Rly engineer at site. b)Half Case

Numbers 3.00 1647.00 4941.00

16 011510 Fixing of cutting in relay bases & wiring of
relays with Contractors own material
obtained from approved sources in location
box as per the instructions of Engineer in
charge.

Numbers 10.00 462.00 4620.00

17 011520 Fixing of ARA Terminals and fuse blocks on
phenolic laminated sheets and fixing by
stainless steel/brass nuts & bolts. This
includes provision of two additional holes on
the board on either side for cable conductor
entry.

Per
Conductor

1020.00 12.00 12240.00

18 011530 Termination of cable cores on ARA
terminal/fuse blocks in the apparatus cases/
cable termination rack. This includes all
associated works of pulling out the cable
from underground. The work shall be done
as per location plans and instructions of Rly
engineer at site.

Per
Conductor

2040.00 9.00 18360.00

19 011540 Excavation and Casting of Apparatus case
foundation with contractors Anchor bolts,
cement, ballast and other materials. The
required scaffolding ferma etc for Casting of
foundation will have to be brought by the
contractor at his own cost. i) Single Case as
per Drg No SK-803

Numbers 3.00 8500.00 25500.00
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20 011550 Excavation and Casting of Apparatus case
foundation with contractors Anchor bolts,
cement, ballast and other materials. The
required scaffolding ferma etc for Casting of
foundation will have to be brought by the
contractor at his own cost. ii)Half Case as
per Drg No SK-804

Numbers 3.00 8024.00 24072.00

21 011560 Erection of Apparatus cases. This includes
filling of location foundations and plastering
.i)Single Case

Numbers 3.00 945.00 2835.00

22 011570 Erection of Apparatus cases. This includes
filling of location foundations and plastering.
ii)Half Case

Numbers 3.00 703.00 2109.00

23 011580 Installation of Eqpt. (Relays, resistance,
chargers batteries etc. as applicable) &
wiring of the same in apparatus cases as per
location diagrams & circuit diagrams, as per
Instruction of site incharge and practice. i)
Single Case

Numbers 3.00 1266.00 3798.00

24 011590 Installation of Eqpt. (Relays, resistance,
chargers batteries etc. as applicable) &
wiring of the same in apparatus cases as per
location diagrams & circuit diagrams, as per
Instruction of site incharge and practice.
ii)Half Case

Numbers 3.00 830.00 2490.00

25 011600 Installation of earth electrode assembly as
per Drg.No.RE/S&T/SIG/Tender/SK726/85
including earth wire connected through GI
wire 8 SWG supported on M.S. flat of size
6mm x 40 mm to earth electrode as per drg.
No.CR/S&T/SK-815 for sigg. Equipment such
as lever frames, apparatus case, signals,
relay racks, block instruments, and etc. as
per RE manual. The earth value should be
less than 10 Ohms including the lead wire.
The value should be measured in presence
of Rly. supervisor. It should be documented
and painted on earth enclosure made of
concrete.( only earth electrode will be
supplied by Railway). All other material
required for provision of earthing will be
brought by the contractor.

Numbers 10.00 2088.00 20880.00

26 011690 Erection, Fitting and Rail connection of Track
Lead juntion Box on two supports
(M.S.angle) with contractor's fixing material
and PVC jacketed wire for track lead
connection including angles of size
40x40x5mm 1200mm length. This will
include drilling of holes for track lead/side
connections of rail. The work shall be carried
out as per Drg. No.SK-845 or / & instructions
of Rly engineer at site.

Numbers 40.00 1012.00 40480.00

27 011700 Provision of bounding with contractor's PVC
jacketed wire rope for Track Lead
connections. PVC jacketed wire rope should
be of Galvanised steel wire rope 6 mm dia
(6x19 stranded wire with steel core of 6mm
dia) sheathed with PVC 2mm wall thickness,
overall thickness being 10 mm. PVC sheath
should be made of type 6 compound as per
IS 5831 of 1984 Reaffirmed 2001 and steel
wire rope as Per IS:2266:2019. Reclaimed or
recycled material should not be used. This
will include drilling of 7.1mm dia holes in
rails (4 Nos) and provison of two jumpers for
each bond, clipping of bonds etc. with
contractors own materials and tools as per
instruction of Rly engineer at site.

Numbers 20.00 134.00 2680.00
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28 011710 Provision of bounding with GI wire 4mm dia
(8 SWG) for track jumper & fish plate joints
bonds. This will include drilling of 7.1mm dia
holes in rails (4 Nos) and provision of two
jumpers for each bond, clipping of bonds
etc. with contractors own tools as per
instruction of Rly engineer at site.

Numbers 20.00 122.00 2440.00

29 011900 Refixing of electrical point machine, ground
connection during phase working (Non
interlocked working) after removing the
existing fitting if any, adjustment if
necessary, cable termination, wiring, testing
and commissioning of electrically operated
point, fixing and connecting point indicator
on derail switch if necessary. The work shall
be done as per extant practice on C.Rly &
the instruction of Rly engineer at site.
Unit(PER T/O=1 set)

Set 2.00 3862.00 7724.00

30 011910 Fixing of point machine on newly laid
turnout on Wooden/MBC sleepers, fixing of
ground connections, adjustment and testing
with crank handle operations, Removal of
ground connection & point machines duly
numbered. This will include fixing of bend
pipes with welded frame for cable entry to
machine. This will also includes necessary
adjustment and smithy work, drilling of
holes to tounge rails, fitting of insulation for
tounge attachment, gauge plate & stretcher
bars, cable termination & wiring if required.
The work shall be done as per extant
practice on C.Rly & the instruction of Rly
engineer at site. Unit(PER T/O=1 set)

Set 2.00 2709.00 5418.00

31 011930 Excavation of cable trench as per cable
route plan, 1.0 mt. deep and 300mm wide
along side the track in normal soil/strata,
conforming to distances as per cable route
plan and refilling after cable laying. This
work includes covering of cable laid to
trench by loose soil for a layer of 50mm
thickness after clearing of route, bushes etc.
It shall be ensured that top of the cables laid
is at a depth of 0.8 m or more. If it is less,
then the width and depth shall be suitably
increased and accordingly proportionate
payment shall be made. In case depth of
trench is not achievable due to site
conditions, proportionate payment will be
made as per procedure. The work shall be
done as per extant practice on C.Rly & the
instruction of Railway engineer at site. Drg
No SK 805

cum 400.00 291.00 116400.00

32 011940 Excavation of cable trench as per cable
route plan, 1.0 mt. deep and 300mm wide
along side the track in hard soil, conforming
to distances as per cable route plan and
refilling after cable laying. This work includes
covering of cable laid to trench by loose soil
for a layer of 50mm thickness afer clearing
of route, bushes etc. It shall be ensured that
top of the cables laid is at a depth of 0.8 m
or more. If it is less, then the width and
depth shall be suitably increased and
accordingly proportionate payment shall be
made. In case depth of trench is not
achievable due to site conditions,
proportionate payment will be made as per
procedure. The work shall be done as per
extant practice on C.Rly & the instruction of
Railway engineer at site. Drg No SK 805

cum 100.00 491.00 49100.00
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33 011950 Cutting of all types of Roads/platforms
(except concrete type) for trenching and
excavation to depth of 300mmx300mm wide
approx. and refilling after laying of
RCC/GI/DWC pipe & to restore them to
original condition. The work shall be done as
per extant practice on C.Rly & the
instruction of Railway engineer at site. Drg
No SK 807

cum 5.00 2438.00 12190.00

34 011960 Fixing of GI pipes for crossing the culverts,
bridges etc. and concreting of ends with
brick masonry at both ends as per the
instruction of Rly engineer at site.

Metre 75.00 60.00 4500.00

35 011970 Digging of trench 1.0 M deep from rail
flange/road level (for LC) and, 0.3 Mtr to 0.6
Mtrs wide and back filling after placing of
DWC/RCC/GI pipe. (Placing of DWC/RCC/GI
pipe coverd separately). The ballast
disturbed be screened and dressed as
required by Engineer-in-charge or his
representatives and road tarred
immediately. Drg No SK 806

cum 50.00 504.00 25200.00

36 011980 Laying of DWC/RCC pipes alongwith collars /
RCC Half round pipes in trenches at places of
track and road crossings, platform cutting
etc.

Metre 1560.00 49.00 76440.00

37 011990 Laying of signalling/Power/Telecom cable of
various cores/sizes in trenches.

Kilometre 9.00 4542.00 40878.00

38 012050 "Where ever depth of 0.5 m cable trench is
not feasible, cable shall be protected as
under:- Preparation of cement mixture 1:3:6
with contractor's own materials and
spreading cement concrete mixture layer of
100 mm thick over the already laid cables in
the excavated trench."

cum 2.00 4419.00 8838.00

39 012060 Fixing of modular termianal/fuse blocks
alongwith all accessories with provision of
fixing holes on hylam sheets/side angles of
Loc Box and fixing by galvanised nuts &
bolts. This includes fixing on DIN channel
alongwith PVC Comb type 'C' channel (size 2
inch x 2 inch) for cable termination of
modular terminal. The PVC channel with
cover to be supplied by firm as required. The
work shall be done as per the instruction of
Rly engineer at site.

Numbers 1000.00 16.00 16000.00

40 012160 Horizontal boring of cable duct of minimum
2.0 Mtr depth along with laying of 120mm
HDPE pipe for track crossing with minimum
depth reckoned from bottom of the rail/Road
crossing with minimum depth reckoned from
ground level. The work shall be done as per
extant practice & instructions of site
engineer. Preparation of site for Horizontal
Boring shall be carried out in presence of
Railway Representative. HDPE will be
supplied by Railway. Note:- Contractor shall
provide all material required for boring and
adequate nos. of labours for proper laying of
cables into the bore. Cable shall be laid
cautiously so that it should not get damage
due to rough handling & pressure on cable.

Metre 120.00 2175.00 261000.00
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41 012200 "Patching work in old location box consisting
1) Digging of pit, cleaning of earth from all
sides, breaking of seal of location boxes
removal of sand from location, marking of
new cable holes. 2) insertion cable from
g r o u n d 3) making place for cable
termination in old location, shifting ARA, fuse
etc after removal and termination including
fixing of ARA. 4) Termination of cable in old
location. 5) Filling of sand and plastering to
all sides upto 50 mm below ground level."

Numbers 10.00 4835.00 48350.00

42 012360 Painting two coats of synthetic enamel paint
over one coat of primer on the following
after scrapping and cleaning of the surface
wherever necessary with contractor own
supply of paints. Wherever required
contractor shall apply coating of epoxy paint
also as per instructions of site-in-charge.
Epoxy will be supplied by Railways. NOTE:-
The paint and primer should be from M/s
Asian paints Co. Ltd.,. The paints will be
primer (IS 5660 of 1970) the Aluminium
synthetic black enamel (IS 2932 of 1974)
brilliant white and yellow Painting two coats
of enamel paint over one coat of primer.
(i)Apparatus Cases Full size.

Numbers 3.00 360.00 1080.00

43 012370 Painting two coats of synthetic enamel paint
over one coat of primer on the following
after scrapping and cleaning of the surface
wherever necessary with contractor own
supply of paints. Wherever required
contractor shall apply coating of epoxy paint
also as per instructions of site-in-charge.
Epoxy will be supplied by Railways. NOTE:-
The paint and primer should be from M/s
Asian paints Co. Ltd.,. The paints will be
primer (IS 5660 of 1970) the Aluminium
synthetic black enamel (IS 2932 of 1974)
brilliant white and yellow Painting two coats
of enamel paint over one coat of primer.
(ii)Apparatus Cases Half size.

Numbers 3.00 265.00 795.00

44 012380 Painting two coats of synthetic enamel paint
over one coat of primer on the following
after scrapping and cleaning of the surface
wherever necessary with contractor own
supply of paints. Wherever required
contractor shall apply coating of epoxy paint
also as per instructions of site-in-charge.
Epoxy will be supplied by Railways. NOTE:-
The paint and primer should be from M/s
Asian paints Co. Ltd.,. The paints will be
primer (IS 5660 of 1970) the Aluminium
synthetic black enamel (IS 2932 of 1974)
brilliant white and yellow Painting two coats
of enamel paint over one coat of primer.
(iii)Main signal post with signal Units,
Surface base and complete fittings as per
Centre Railways standard practice.

Numbers 5.00 594.00 2970.00
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45 012390 Painting two coats of synthetic enamel paint
over one coat of primer on the following
after scrapping and cleaning of the surface
wherever necessary with contractor own
supply of paints. Wherever required
contractor shall apply coating of epoxy paint
also as per instructions of site-in-charge.
Epoxy will be supplied by Railways. NOTE:-
The paint and primer should be from M/s
Asian paints Co. Ltd.,. The paints will be
primer (IS 5660 of 1970) the Aluminium
synthetic black enamel (IS 2932 of 1974)
brilliant white and yellow Painting two coats
of enamel paint over one coat of primer.
(iv)Shunt signal post with signal unit, surface
base as per central Railway's Standard
Practice.

Numbers 6.00 141.00 846.00

46 012400 Painting two coats of synthetic enamel paint
over one coat of primer on the following
after scrapping and cleaning of the surface
wherever necessary with contractor own
supply of paints. Wherever required
contractor shall apply coating of epoxy paint
also as per instructions of site-in-charge.
Epoxy will be supplied by Railways. NOTE:-
The paint and primer should be from M/s
Asian paints Co. Ltd.,. The paints will be
primer (IS 5660 of 1970) the Aluminium
synthetic black enamel (IS 2932 of 1974)
brilliant white and yellow Painting two coats
of enamel paint over one coat of primer.
(v)Track lead Junction Box. (Black enamel
outside only)

Numbers 40.00 69.00 2760.00

47 012410 Painting two coats of synthetic enamel paint
over one coat of primer on the following
after scrapping and cleaning of the surface
wherever necessary with contractor own
supply of paints. Wherever required
contractor shall apply coating of epoxy paint
also as per instructions of site-in-charge.
Epoxy will be supplied by Railways. NOTE:-
The paint and primer should be from M/s
Asian paints Co. Ltd.,. The paints will be
primer (IS 5660 of 1970) the Aluminium
synthetic black enamel (IS 2932 of 1974)
brilliant white and yellow Painting two coats
of enamel paint over one coat of primer.
(vi)Point Machine with ground connections
complete (Point Machine with Black enamel
only outside and ground connections with
Red Oxide)

Numbers 3.00 122.00 366.00

48 012420 Painting two coats of synthetic enamel paint
over one coat of primer on the following
after scrapping and cleaning of the surface
wherever necessary with contractor own
supply of paints. Wherever required
contractor shall apply coating of epoxy paint
also as per instructions of site-in-charge.
Epoxy will be supplied by Railways. NOTE:-
The paint and primer should be from M/s
Asian paints Co. Ltd.,. The paints will be
primer (IS 5660 of 1970) the Aluminium
synthetic black enamel (IS 2932 of 1974)
brilliant white and yellow Painting two coats
of enamel paint over one coat of primer.
(vii)Axle counter devices.

Numbers 10.00 87.00 870.00
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49 012430 Lettering / Numbering of Signals, Point
Machine, Track Lead junction Boxes, Block
joints, Apparatus Cases etc.(each item to be
taken as One Unit) This work will be carried
out as per the standard practice being
followed in Central Railway.

Numbers 122.00 47.00 5734.00

50 012440 Lettering / Numbering Termination
particulars, equipments names etc., legibly
and neatly inside location boxes.(a)Full Case.

Numbers 3.00 220.00 660.00

51 012450 Lettering / Numbering Termination
particulars, equipments names etc., legibly
and neatly inside location boxes.(b)Half
Case.

Numbers 3.00 121.00 363.00

Total 986532.00
Schedule Schedule 03-NS SUPPLY AND EXECUTION
Item- 01 SUPPLY AND EXECUTION OF NON-SOR ITEMS

S No. Item
No

Description of Item Unit Qty Rate Amount

1 01 Supply and fixing of 'S' shape GI bend pipe
50 mm dia. And 01 mtr length, 'B'class, for
cable entry in to Point machine with all
accessories.(Inspection by consignee).

Numbers 15.00 2634.97 39524.55

2 02 HDPE Pipe 110 mm Diameter,PE63, Class
PN6, with confirming to IS4984 with ISI
marked (or) Latest.Type test report from
Central Govt./state Govt/ NABL / ILAC to be
submitted at the time of supply (Inspection
By Consignee).

Metre 200.00 475.28 95056.00

3 03 Supply of Concrete Earth Pit with cover.
(Inspection by Consignee).

Numbers 30.00 1036.50 31095.00

4 04 Alteration in commissioned Kavach including
Design and drawing for complete indoor and
outdoor Kavach system for modifications in
existing EI/PI/RRI at station/LC Gate/IBS/ABS
installation as per revised approved SIP.
(Unit: Each altered Route of Kavach TOC
shall be treated as one number)(Inspection
by RDSO).

Numbers 10.00 10000.00 100000.00

5 05 Supply of Gallant Make Modular Power
Supply Arrangement for VDU (42""-85"") and
Industrial PC (Embedded PC, Input 110VDC
(90- 140VDC) from Station IPS. Consisting of:
- a) Inverter 1 (Master) & Inverter 2 (Slave)
with Auto Change Over, Input: 110VDC (90-
140VDC), Output: 120VAC (110-130VAC)
Sinewave for VDU -1. b) Inverter 3 (Master)
& inverter 4 (Slave) with AutoChange Over,
Input: 110VDC (90-140VDC).output: 120VAC
(110-130VAC) Sine Wave forVDU-2. c) 1+1
Redundancy DC-DC Converter (Output:
24VDC) -2 Nos. d) 19"" S.S 3U Rack with
back panel Mother Board and 2 front Panel
Power Connectors. e) Cables &Connectors.
Annexure attached. (Inspection By
Consignee.)

Numbers 2.00 269349.75 538699.50

6 06 Supply and installation of concrete (RCC)
route indicators at intervals of 50 meters as
per technical specification. They should be
standard RCC with letters on one side "CR"
and the other side "S&T Cables" as per
drawing SK12/10 of RVNL SC. In case of
Telecom quad cable joint locations it shall be
painted with RED colour.(Inspection by
Consignee).

Numbers 50.00 1220.23 61011.50
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7 07 Supply, installation, wiring, testing &
commissioning of Bumpless Power Supply
Auto changeover device complete along with
accessories using Contractor's own wiring &
fixing material as per following configuration
- (i) Power Supply - AC/DC. (ii) Voltage 24V to
150V. (iii) Current Up to - 45Amp. Note: The
work shall be done as per instructions of
Railway's Engineer in-charge. (Inspection by
Consignee).

Numbers 8.00 49014.84 392118.72

8 08 Supply and installation of Industrial Grade
PC as per Technical Advisory Note No.
STS/E/TAN/3007 Ver. 2.0 or latest for
operator VDU and 55 inch commercial grade
monitor with UPS arrangements. Required
connectivity arrangements will be borne by
contractor PC. Make: MOXA & Model:V2406
or similar. Monitor :Make: LG
&Model:43SM5KD or similar.specification as
per attached in documents (Annexures I and
II). (Inspection by RITES).

Numbers 2.00 1003000.00 2006000.00

Total 3263505.27

4. ELIGIBILITY CONDITIONS

Standard Financial Criteria

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

The tenderer must have minimum average annual contractual turnover
of V/N or V whichever is less, where V= Advertised value of the tender in
crores of Rupees & N= Number of years prescribed for completion of
work for which bids have been invited. The average annual contractual
turnover shall be calculated as an average of 'total contractual
payments" in the previous three financial years, as per the audited
balance sheet. However, in case balance sheet of the previous year is
yet to be prepared/ audited, the audited balance sheet of the fourth
previous year shall be considered for calculating average annual
contractual turnover. The tenderers shall submit requisite information as
per Annexure-VIB, along with copies of Audited Balance Sheets duly
certified by the Chartered Accountant/ Certificate from Chartered
Accountant duly supported by Audited Balance Sheet.

No No Allowed
(Mandatory)

Standard Technical Criteria

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

The tenderer must have successfully completed any of the following
during last 07 (seven) years, ending last day of month previous to the
one in which tender is invited: Three similar works each costing not less
than the amount equal to 30% of advertised value of the tender, or Two
similar works each costing not less than the amount equal to 40% of
advertised value of the tender, or One similar work each costing not less
than the amount equal to 60% of advertised value of the tender.

No No Allowed
(Mandatory)

1.1

Defination of Similar Work :- Trenching cable laying location and signal
foundation /erection/ termination wiring in connection with any Signaling
work. OR Any Indoor or combined Indoor & Outdoor Signaling work
including Supply, Installation testing and commissioning of relay
interlocking (RRI/PI) system for passenger carrying lines.

No No Not Allowed

Bidders shall confirm and certify on the behalf of the tenderer including its constituents as under:

S.No. Description
1 I/we the tenderer (s) am/are signing this document after carefully reading the contents.

2 I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation
thereof.
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3

I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website
www.ireps.gov.in . I/we have verified the content of the document from the website and there is no addition, no
deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any stage
i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available with the
railway Administration shall be final and binding upon me/us.

4 I/we declare and certify that I/we have not made any misleading or false representation in the forms,
statements and attachments in proof of the qualification requirements.

5 I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along
with the offer and same shall be binding upon me/us.

6 I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we
are fully responsible for the correctness of the information and documents, submitted by us.

7
I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry /
Department of Govt. of India from participation in tender on the date of submission of bids, either in individual
capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.

8
I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time
during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security and may also lead to any
other action provided in the contract including banning of business for a period of upto two year. Further, I/we
and all my/our constituents understand that my/our offer shall be summarily rejected.

9
I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any
time after the award of the contract, it will lead to termination of the contract, along with forfeiture of Bid
Security/Security Deposit and Performance guarantee and may also lead to any other action provided in the
contract including banning of business for a period of upto two year.

10
I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land
border with India and certify that I am/We are not from such a country or, if from such a country, have been
registered with the competent Authority. I/We hereby certify that I/we fulfil all the requirements in this regard
and am/are eligible to be considered (evidence of valid registration by the competent authority is enclosed)

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc.

S.No. Description

1

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc. Please submit a certificate in the prescribed format (please download the format from the link given
below). Non submission of the certificate, or submission of certificate either not properly filled in, or in a format
other than the prescribed format shall lead to summary rejection of your offer. 
( Click here to download the Format of Self Certification)

5. COMPLIANCE

Commercial-Compliance

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

Please enter the percentage of local content in the material
being offered. Please enter 0 for fully imported items, and 100
for fully indigenous items. The definition and calculation of local
content shall be in accordance with the Make in India policy as
incorporated in the tender conditions.

No Yes Allowed
(Optional)

General Instructions

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 Please refer to GCC with ACS & Instructions to tenderer attached
in documents. No No Not Allowed

Special Conditions

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 Please refer to special conditions attached in Documents. No No Not Allowed

Undertakings

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading
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1
Untertakings :- I have read all the tender document enclosed in
the Documents tab and hereby agree to abide all terms and
conditions mention in them.

No No Not Allowed

Custom

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 Please refer to checklist given in Instructions to tenderer & GCC
with latest ACS in Tender Documents. Yes No Allowed

(Mandatory)

6. Documents attached with tender

S.No. Document Name Document Description
1 Instructions_To_Tenderer_TLT.pdf Instructions to Tenderer
2 Special_Conditions_TLT.pdf Special conditions

3 GCC_April-
2022_with_ACS_11_13032026.pdf GCC with ACS

4 Tender_form_Annexure-I.pdf Annexure I
5 Cable_cut_policy_CR_1st_Sept_23.pdf Cable cut policy
6 Annexures__Drawings_TLT.pdf Annexures and Drawings

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017,
issued by Department of Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway
Board letter no. 2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions
thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not
violate provisions of GFR regarding procurement through GeM.

Signed By: AYUSH MEHTO

Designation : DSTEWks
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Tender No: SUR-N-T-2026-27-17 Closing Date/Time: 10/07/2026 15:30


