
 

LIST OF ALL WORKS ON HAND WITH THE TENDERER 
(FOR EVALUATION OF BID CAPACITY as per Annexure VI of IRSGCC) 

 

Sl. 
No. 

Name of 
work 

Agreement 
No. and date 

Designation and 
address of agreement 
signing authority 

Contract 
Agreement 
value. (In Rs.) 

Amount 
paid so far. 
(In Rs.) 

Balance 
amount 
(In Rs.) 

Due date of completion 
As per Agreement/ 
Supplementary Agreement. 

Value of existing commitments and balance 
amount of ongoing works with the tenderer as 
on date one month prior to the tender closing 
date to be completed in next ‘N’ years. (B)        
(In Rs.) 

1 2 3 4 5 6 7 8 9 
Railway Works 
1         

2         

..         

..         

Central/State Govt. /PSU Works 
1         

2         

..         

Private Sector Works 
1         

2         

..         

TOTAL OF (B) VALUE (In Rs.) =  

Bid Capacity to be calculated by the bidder based on the formula and fill it in the below box. 
Bid capacity = [A x N x 2] – 0.33xNx B 

A = Maximum value of construction works executed and payment received in any one of the previous three financial years or the current financial year 
(upto date of inviting tender), taking in to account the completed as well as works in progress. 

N= Number of years prescribed for completion of work for which bids has been invited. 
B =  Existing commitments and balance amount of ongoing works with tenderer as per the prescribed proforma of Railway for statement of all works in progress 
and also the works which are awarded to tenderer but yet not started  upto the date of inviting of tender. 

BID CAPACITY = 
 

I/We do hereby solemnly affirm that the above furnished information is true and correct. Nothing has been concealed. 
 
 
 
 
 

SIGNATURE OF THE TENDERER 
 

VERIFIED 
 
NAME & SEAL OF CHARTERED ACCOUNTANT 

  In case of JV, the tenderer(s) must furnish the details of existing commitments and balance amount of ongoing works with each member of JV. 
  In case, the tenderer/s failed to submit the above statement along with offer, their/his offer shall be considered as incomplete and will be rejected summarily. 
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