SWR-CONST-UBL-S AND T/SOUTH WESTERN RLY
TENDER DOCUMENT

Tender No: HLV-BAHI-THKU-HPHI-EI-01

Closing Date/Time: 06/07/2026 15:00

Dy.CSTE/CN/UBL acting for and on behalf of The President of India invites E-Tenders against Tender No HLV-BAHI-
THKU-HPHI-EI-01 Closing Date/Time 06/07/2026 15:00 Hrs. Bidders will be able to submit their original/revised bids
upto closing date and time only. Manual offers are not allowed against this tender, and any such manual offer received

shall be ignored.

1. NIT HEADER

Name of Work

Subwork-1: Provision of Electronic Interlocking System including outdoor signalling
works and Telecom arrangements in connection with the commissioning of
additional loop lines and yard remodelling suitable for doubling at Haliyuru (HLV),
Ballenahalli (BAHI), and Talaku (THKU), Chikjajur (JRU), Chikjajur Bypass (JRU BYPS)
and development of freight terminal at Haliyuru (HLV) in the JRU-BAY section of
South Western Railway. Subwork-2: Provision of Electronic Interlocking System
including outdoor signalling works and Telecom arrangements in connection with
the commissioning of additional loop lines at Harpanahalli (HPHI) station and
Amaravathi colony (AVC) reconnecting berthing (FBWP Siding) line in existing yard
in AVC-VC section of South Western Railway.

Bidding type

Normal Tender

Tender Type

Open

Bidding System

Two Packet System

Tender Closing Date
Time

06/07/2026 15:00

Date Time Of Uploading
Tender

11/06/2026 13:49

Pre-Bid Conference
Required

No

Pre-Bid Conference Date
Time

Not Applicable

to bid

Member Allowed

Advertised Value 708722934.34 Tendering Section TENDER SEC
Bidding Style 5 Decision at Schedule level Bidding Unit
Earnest Money (Rs.) 14174500.00 Validity of Offer ( Days) 90
Tender Doc. Cost (Rs.) [0.00 Period of Completion 18 Months
Contract Type Works - General Contract Category Expenditure
Bidding Start Date 22/06/2026
Are )V allowed to bid Yes Number of JV Member 3

Allowed
Are Consortium allowed No Number of Consortium 0

Ranking Order For Bids

Lowest to Highest

Expenditure Type

Capital (Works)

2. SCHEDULE

S.No. Item Item Qty [ Qty Unit | Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Schedule () A-SWR SOR 2025 677653784.00
Above/
1 Please see Item Breakup for details. 19078544.00 AT Par| 19078544.00(Below/Pa
r
Description:- Chapter-1 Signal Unit & Associated Items
Above/
5 Please see Item Breakup for details. 48589770.00 AT Par| 48589770.00|Below/Pa
r
Description:- Chapter-2 Location Box & Associated Items
Above/
3 Please see Item Breakup for details. 21152790.00 AT Par| 21152790.00|Below/Pa
r
Description:- Chapter-3 Point machines
Above/
4 Please see Iltem Breakup for details. 6342760.00 AT Par| 6342760.00|Below/Pa
r
Description:- Chapter-4 Track circuits
Above/
Please see Item Breakup for details. 1510182.00 AT Par 1510182.00|Below/Pa
5 r
Description:- Chapter-5 LC Gates and Accessories
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SWR-CONST-UBL-S AND T/SOUTH WESTERN RLY
TENDER DOCUMENT

Tender No: HLV-BAHI-THKU-HPHI-EI-01 Closing Date/Time: 06/07/2026 15:00
Above/
6 Please see Item Breakup for details. 115949095.00 AT Par| 115949095.00|Below/Pa
r
Description:- Chapter-6 Trenching & Cable laying
Above/
7 Please see Item Breakup for details. 223960.00 AT Par 223960.00(Below/Pa
r
Description:- Chapter-7 Cables
Above/
8 Please see Item Breakup for details. 10315483.00 AT Par[ 10315483.00|Below/Pa
r
Description:- Chapter-8 Relay Room & Associated items
Above/
9 Please see Item Breakup for details. 223754977.00 AT Par| 223754977.00|Below/Pa
r
Description:- Chapter-9 Electronic Interlocking
Above/
10 Please see Item Breakup for details. 4257427.00 AT Par| 4257427.00|Below/Pa
r
Description:- Chapter-10 Relays
Above/
11 Please see Item Breakup for details. 9630108.00 AT Par| 9630108.00|Below/Pa
r
Description:- Chapter-11 Data Logger &remote Terminal Unit
Above/
12 Please see Item Breakup for details. 25741209.00 AT Par| 25741209.00(Below/Pa
r
Description:- Chapter-12 Power supply & Associated Items
Above/
13 Please see Item Breakup for details. 15930336.00 AT Par| 15930336.00|Below/Pa
r
Description:- Chapter-14 Block Instruments
Above/
14 Please see Item Breakup for details. 15969224.00 AT Par| 15969224.00(Below/Pa
r
Description:- Chapter-15 ELD,Earthing & Lighting protection System
Above/
15 Please see Item Breakup for details. 18087050.00 AT Par| 18087050.00|Below/Pa
r
Description:- Chapter-16 Fire Alarm & Suppression system
Above/
16 Please see Item Breakup for details. 117809379.00 AT Par|{ 117809379.00(Below/Pa
r
Description:- Chapter-17 Axle counters
Above/
17 Please see Item Breakup for details. 7996755.00 AT Par| 7996755.00|Below/Pa
r
Description:- Chapter-18 Design & Documents of Signalling Plan
Above/
18 Please see Item Breakup for details. 3960939.00 AT Par[ 3960939.00|Below/Pa
r
Description:- Chapter-19 Tools and Measuring Instruments
Above/
19 Please see Item Breakup for details. 1041284.00 AT Par| 1041284.00|Below/Pa
r
Description:- Chapter-20 Provision of Man Power
Above/
20 Please see Item Breakup for details. 6698681.00 AT Par| 6698681.00(Below/Pa
r
Description:- Chapter-21 Quad & OFC Communications Accessories
Above/
Please see Item Breakup for details. 3613831.00 AT Par| 3613831.00|Below/Pa
21 r
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SWR-CONST-UBL-S AND T/SOUTH WESTERN RLY
TENDER DOCUMENT

Tender No: HLV-BAHI-THKU-HPHI-EI-01 Closing Date/Time: 06/07/2026 15:00
|Description:- Chapter-22 Logistics and Site Support Arrangements
S.No. Item Item Qty [ Qty Unit | Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Schedule () B-NON SOR 22427501.22
B1 | 20.00] Numbers| 4200.00 84000.00] AT Par 84000.00 Rs.
Description:- Provision of derivation joint for Emergency Control using thermo shrinkable jointing kit
using miniature tapping transformer of 470:1120ohms impedance . One pair for auto phone wires
1 should be taken out and dropped in separately and terminated in the EMC box. After the jointing the
through cable has to be tested for insulation resistance and loop resistance in presents of Railway
Engineer and in case of any defects the jointing has to be re-done free of cost by the contractor.
Thermal sleeves to be provided over the individual conductors after jointing the conductors.
B2 | 50.00] Numbers|  320.00] 16000.00| AT Parl 16000.00| Rs.
2 Description:- Supply and fixing of cable truff of 2 inch x 2 inch of PVC material ladder type cable tray
of Tirumala make or better
3 B3 | 2.00] Numbers| 4388.76] 8777.52| AT Par]| 8777.52] Rs.
Description:- Supply of OFC Joint Enclosure 48 Fibre.
B4 | 2.00] Numbers| 19917.35| 39834.70| AT Parl 39834.70| Rs.
4 Description:- Splicing and termination of 48 Fiber OFC (2x48 Fibers) and testing. This include
excavation of pit and its back filling & all relevent type of materials for splicing
B5 | 26.00] Set| 695020.00] 18070520.00] AT Par| 18070520.00] Rs.
Description:- Description : Supply, Installation and Commissioning of Single Section Digital Axle
Counter (SSDAC) Phase Reversal type as per RDSO Speci %uEO41lcation No.RDSO/SPN/177/2012
(Version-3) and latest if any along with Installation accessories as given below. (i) Single Section
Digital Axle Counter Phase Reversal type as per RDSO Specification No. RDSO/SPN/177/ 2012
(Version- 3) and latest if any. Each Set consists of following :- a) High frequency TX Coil and RX Coil
5 with Cables (Each Set consists of Web Mounting type TX Coil-2 Nos., RX Coil-2 Nos. along with 10
mtrs. Cable) = 2 Sets. One Set will be %uE041tted with SSDAC during installation and one Set will be
kept as Spare with the Consignee. b) Track Side Digital Axle Counter unit- 2 nos. c) VR Box - 2 Nos.
Each duly wired with 2 nos, of 24V, 6F/6B, 1000 ohm Q type relays. d) Clamp with de %uE045ector
plates and hardware etc .- 4 nos. e) Reset Box - 2 nos. f) All other Equipment /Subsystem/literature as
available in Standard Set as per RDSO Speci%uEO41cation. (il) Mushroom/Location Box suitable for
housing Track side equipment = 2 nos Make: CEL of M/s Central Electronics Ltd., Shahibabad.
6 B6 29.00] Numbers| 19808.00]  574432.00] AT Par|  574432.00 Rs.
Description:- Ground Connection for Point Machine 143mm (Galv.)
B7 1.00|  Per Unit 2175174'8 2175174.00 AT Par|  2175174.00 Rs.
7
Description:- Design, FAT and Submission As planned and as build interface drawing, application
logic & equiv alent circuits in connection with the alteration work (Per Unit=Per Station)
B8 1.00|  per unit| 4°8763-01  1458763.00 AT Par|  1458763.00 Rs.
8 Description:- Alteration in ex isting relay room, this include supply of wiring materials required for
Alteration, Alteration in indoor wiring including datalogger, SAT and commissioning in connection with
the alteration work (Per Unit-Per Station)
S.No. Item Item Qty | Qty Unit | Unit Rate | Basic Value | Escl.(%) Amount (Bidding
Code Unit
Schedule () C-FOIS (NON SOR) 178026.71
C1 | 1.00] Numbers|165200.00]  165200.00] AT Par|  165200.00 Rs.
Description:- Supply, installation, testing and commissioning of 02 100/1000 Mbps LAN/08x2 Mbps
1 WAN (8 Nos. G.703 interface). As per RDSO specification No. RDSO/SPN/TC/84/2008 Rev. 0.0 or latest
for Tier 2 with free installation and 03 years on site warranty. Make: CISCO/HP or similar. Accepted
Make : CISCO 8200L or latest suitable for FOIS
C2 | 1.00] Numbers| 8070.51] 8070.51| AT Parl 8070.51| Rs.
2 Description:- Supply and Installation of 19", 6 U RackWall/Pole Mount with all accessories required
for installation purpose of switches Like Electrical fitting, Fan Tray, Patch Panel, Cable Manager, PDU.
C3 | 5.00] Numbers|  154.44] 772.20| AT Par] 772.20| Rs.
3 Description:- Supply of RJ-11 two way rosette box concealed type of reputed make as crabtre MDS,
Legrand or similar
A c4 | 5.00] Numbers|  540.57| 2702.85 AT Parl 2702.85 Rs.
Description:- Supply of RJ-45 I/O concealed type of reputed make as crabtre MDS, Legrand or similar
C5 | 3.00] Numbers|  214.51] 643.53] AT Par]| 643.53] Rs.
5 Description:- Supply of Gl back box for 4 modules to fix RJ-45/R)-11/TV sockets into the box with
suitable 4 way face plate.
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SWR-CONST-UBL-S AND T/SOUTH WESTERN RLY
TENDER DOCUMENT

Tender No: HLV-BAHI-THKU-HPHI-EI-01 Closing Date/Time: 06/07/2026 15:00
C6 3.00] Numbers 212.54 637.62 AT Par| 637.62 Rs.
6 Description:- Fixing of Gl back box of 2 way/4 way/ 6 wat and fixing the RJ-11/ RJ-45/ dish socket and
terminating the suitable wires into the socket and installation of suitable face plate as per instruction
of site incharges.
S.No. Item Item Qty [ Qty Unit | Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Schedule () D-IPMPLS (NON SOR) 1213946.76
D1 | 1.00] Numbers|551244.87]  551244.87| AT Par|  551244.87 Rs.
Description:- Supply of Standard 19" Rack Mountable LER (Label Edge Router) IP- MPLS Router with
Redundant DC power feed -48V DC nominal, Redundant Controller Card equipped with interfaces: 4 x
10G (optical) SFP+ Ports along with 4 Nos of 40 Kms 10G SFP+ LC Modules distributed in minimum
two cards, minimum 2X10G in each card, 8 x 1GbE (Optical) interface along with 8 Nos of 1GbE Single
1 Mode Bi-directional SFP Modules distributed in minimum two cards,minimum4X 1GbE in each card, 4 x
1GbE (Copper) interfaces & Modules, 2 x STM1 channelized optical interface along with 2 Nos of
SFP(S.1.1) ModulesCompatible with Existing STM-1 or 2 x 4 port WDMsupport interface and slot for 1 x
16 E1 (G.703), {supply of 16 E1 card is not included in this item and is catered in item number A1(9)},
Mounting kit with all necessary accessories & Software, Perpetual Licenses. As Per RDSO Document
No. STT/TAN/IP-MPLS/2020 Version 02 or latest. All the optical interfaces shall be equipped with
suitable optics to work on two single mode fibres upto 40km
D2 | 1.00] Numbers| 13985.15 13985.15 AT Par]| 13985.15] Rs.
Description:- Transportation, installation, wiring, testing and commissioning of IP- MPLS Router with
2 configuration LER including supply of all accessories like power cable, earthing cable, optical patch
cords, UTP patch cords, MCBs etc as per the site requirement for item sl no- 1. (Shifting of all telecom
circuit to newly installed IP MPLS system as advised by the site Engineer)
D3 | 1.00] Numbers|102874.84|  102874.84] AT Par|  102874.84] Rs.
3 Description:- Supply and installation of 16 port E1Card along with Patch panel/KroneModule and
wiring for Routers with allaccessories etc.
A D4 | 1.00] Numbers| 57418.52] 57418.52] AT Par|  57418.52] Rs.
Description:- Supply of 2 x 10G Adapter Interface without 10G SFP+ Modules for LER Routers.
D5 | 1.00] Numbers| 60289.44] 60289.44| AT Par|  60289.44] Rs.
5 Description:- Supply 8 x 1G Adapter Interface (any combination: one nos of 8 x 1G or two nos of 4 x
1G) without SFP for LER Routers
6 D6 | 2.00] Numbers| 99336.43]  198672.86] AT Par|  198672.86] Rs.
Description:- Supply of 10G SFP+ Module with 40 Km range for above Routers.
7 D7 | 2.00] Numbers| 1758.20] 3516.40] AT Par]| 3516.40] Rs.
Description:- Supply of Single Mode 1 G SFP-BX (10 Kms) Single fiber for above Switches.
D8 | 2.00] Numbers| 5658.12] 11316.23] AT Parl 11316.23] Rs.
8 Description:- Supply of 10/100/1000 Base-T Copper Ethernet Transceiver SFP Module with all
accessories.
9 D9 | 1.00] Numbers| 4087.66] 4087.66| AT Par] 4087.66] Rs.
Description:- Supply of Ethernet Surge Protector.
D10 | 1.00] Numbers|125793.90]  125793.90| AT Par|  125793.90| Rs.
Description:- Supply and Installation of Standard 19-inch Rack Mountable Layer 3, 24 Port Managed
10 Switch with 24 Nos 0f10/100/1000 Ethernet Ports with POE +Support and Redundant AC PowerSupply,
Dedicated Stacking Module 4 x10 GE SFP+ Ports for uplink including 4Nos of 10 GE BX SM SFP+
Modules, asper para number 4.0 of RDSO SPECIFICATION NO.RDSO/SPN/TC/83/2020 Rev 2 or latest.
Mounting Kit with all necessary accessories to be supplied.
D11 1.00| Numbers 17416.30| 17416.30 AT Par 17416.30 Rs.
Description:- Supply, Installation and Commissioning for 4 Port Gateway to support 4 Port
11 Concurrent Emergency Communication at HQ/Way station to support 4 wire ports/ 4 Port Gateway
with built in 2 wires to 4 wire Hybrid convertor to support 4 wire output as Per Clause 13 of
RDSO/SPN/TC/99/2012Rev.2 or latest.
D12 | 2.00] Numbers| 21490.05| 42980.09| AT Parl 42980.09| Rs.
12 Description:- Supply, Installation, Testing and Commissioning of Control IP Telephones with hands
free and gooseneck operation for way side station as per clause 11 of RDSO/SPN/TC/99/2012 Rev.2 or
latest.
D13 | 2.00] Numbers| 12175.25]  24350.50| AT Par|  24350.50] Rs.
13 Description:- Supply of SIP Based Medium IP Phonewith 240X120 Pixel or better Graphical LCD with
Backlight, Minimum 8 No of One Touch line key as per Specification.
S.No. Item Item Qty [ Qty Unit | Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Schedule () E-VSS (NON SOR) 6684308.63
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SWR-CONST-UBL-S AND T/SOUTH WESTERN RLY
TENDER DOCUMENT

Tender No: HLV-BAHI-THKU-HPHI-EI-01 Closing Date/Time: 06/07/2026 15:00

E1 | 25.00] Numbers| 15788.00]  394700.00] AT Par|  394700.00] Rs.

Description:- Supply, Installation, Testing and Commissioning of Full HD Fixed Dome type IP Colour
Camera along with 128GB or Higher SD Card, Housing & Mountand all accessories required for
installation purposes as per RDSO SpecNo RDSO/SPN/TC/65/2021, Rev 6.0 amendt 3 or latest.

E2 | 36.00] Numbers| 15788.00]  568368.00] AT Par|  568368.00| Rs.

Description:- Supply, Installation, Testing and Commissioning of Full HD Fixed Bullet type IP Colour
Camera along with 128 GB or Higher SD Card, housing and mount and all accessories required for
installation purposes per RDSO Spec No RDSO/SPN/TC/65/2021,Rev 6.0 amendt 3 or latest.

E3 | 15.00] Numbers| 59260.00]  888900.00] AT Par|  888900.00] Rs.

Description:- Supply, Installation, Testing and Commissioning of Full HD PTZ type IP Colour Camera
along with 128 GB or Higher SD Card, housing and mount and all accessories required for installation
purposes as per RDSO Spec No RDSO/SPN/TC/65/2021, Rev 6.0 amendt 3 or latest.

E4 | 76.00] Numbers| 9912.00]  753312.00] AT Par|  753312.00] Rs.

Description:- Supply Installation, Testing and Commissioning of Software for VMS and Video
Recording software. (Per camera Licence means Video Management and video Recording at multiple
locations such as Station, RPF Post & DC Server room covered by the same license) asper technical
spec and functional requirement as per RDSO Spec No RDSO/SPN/TC/65/2021 Version 6.0 with
Amendment No. 3 or latest.

E5 | 61.00] Numbers| 13452.00]  820572.00 AT Par|  820572.00] Rs.

Description:- Supply of Video Analytic Server software complete with all accessories (License per
camera means Video analytic at multiple locations such as Station, RPF Post & Security control by
same license)as per RDSO Spec No RDSO/SPN/TC/65/2021 Version 6.0 with Amendment No. 3 or
latest.

E6 | 76.00 Lot| 11387.84 865475.84 AT Par 865475.84| Rs.

Description:- Supply, installation Testing &Commissioning of Storage System for 30 days recording
at Station/ RPF/GRP Thane/Post/Sites for recording of cameras from the cluster of the station along
with all accessories required for installation purposes. Note : Bidders are required to quote the price
for complete storage as a LOT at RPF Thana for all types of Cameras mentioned in the Schedule as
per RDSO Spec No RDSO/SPN/TC/65/2021 Version 6.0 with Amendment No. 1 or | &2 latest. Payment
shall be made as per 30days storage per camera basis, i.e. 1 LOT provided by the tenderer this
includes supply, installation and commissioning of Hardware, Software and perpetual license of each
camera and all the accessories required for installation.

E7 | 3.00] Numbers|162840.00]  488520.00] AT Par|  488520.00] Rs.

Description:- Supply Installation Testing and Commissioning of PC WorkStation for Viewing,
Monitoring and System Management. RDSO Spec No RDSO/SPN/TC/65/2021, Rev 6.0 with Amendment
No. 1 2 & 3 or latest. or latest.

E8 | 22.00] Numbers| 4956.15]  109035.30] AT Par|  109035.30] Rs.

Description:- Supply and Erection of 15 Feet Gl pipe of 100 mm dia 4.5m thickness of medium
quality ISI no: 1230(Part 1) 1990. Having an iron base plate 10 mm thick x 30 cmx 30cm welded at
the bottom of the pipe with four supports of iron bars of sizes 10 mm dia. The 3 feet pipe shall be
buried in the ground and 12 feet shall be above the ground. The work includes digging of the pit on
Platform, laying of cable in between poles in suitable underground Gl pipes, erection of pole and filling
the pit with 1:3:4 cement, concrete and sand. Final plastering should be done on the surface.The iron
bracket on the top of the pole shall be provided to fix the CCTV camera, Protection cover and junction
box. The work includes supply of all the materials required in this item.

E9 | 8.00] Numbers| 15161.36]  121290.91 AT Par|  121290.91] Rs.

Description:- Supply and Installation of 8TB Hard disk drive internal for CCTV for DVR/NVR (WD) (WD
Surveillance purpose of 8 TB hard disk device internal for CCTV for NVR .

10

E10 | 8.00] Numbers| 28096.10]  224768.76| AT Par|  224768.76] Rs.

Description:- Supply, configuration and installation of 16 input and 16 output channel NVR

11

E1l | 4.00] Numbers|128146.26]  512585.04] AT Par|  512585.04] Rs.

Description:- Supply, Installation and Commissioning of 3 KVA Online UPS with 2 Hrs SMF Battery
Backup. This also includes supply of one set MF battery of suitable AH capacity Rack and one set
compatible MCBs complete with cover & fixing materials, one earth leakage circuit breaker
arrangement.

12

E12 18.00| Numbers| 24780.00 446040.00 AT Par 446040.00 Rs.

Description:- Supply and installation of Layer 2 Switch, Minimum 8+2 Port Manageable with 8 Nos
10/100/1000 Mbps Ethernet port, POE+ & Single Fiber 2 Nos 1G SFP Port with BX SM SFP Optical
Modules loaded. with all accessories etc. As per RDSO/SPN/TC/65/2021 Version 6.0 with Amendment
No.1,2 & 3 or latest.

12

E13 18.00 Numbers| 6938.00 124884.00 AT Par 124884.00 Rs.
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Tender No: HLV-BAHI-THKU-HPHI-EI-01 Closing Date/Time: 06/07/2026 15:00
= Description:- Supply and Termination at Wall/Rack Mountable of 12 Fiber FDMS 12 SC Type FDMS
loaded with SC '0' DB & Adaptor SC SM Pigtail 1.5 meters all accessories required for installation
suitable for splicing and front patching of 12 fibre cable with all accessories and terminating the
optical fibre with splicing and front patching in the equipment room or places as required by the
Railway representative (OFC patch cord and all other materials required for the splicing are to be
supplied by the Contractor.
E14 | 2000.00]  Metre[  14.00]  28000.00] AT Par[  28000.00] Rs.
14 Description:- Blowing / Drawing of OFC 24F/12F/6F Power Cable and CAT Cable (including crimping)
through PVC Conduit/Duct/DWC/GI Pipe.
E15 | 34.00] Numbers| 6004.30]  204146.20] AT Par|  204146.20| Rs.
Description:- Supply and fixing of outdoor 6U cabinet (IP65 or better) with locking facility, suitable
15 for housing one 8-port switch, 150AH tubular battery, solar charging controller, NVR, DC-DC
converters with adequate free space for air flow. The cabinet should be fixed in the out door pole.
Necessary power adapter ana all accessories required for this work shall be supplied by the
contractor
E16 | 13.00] Numbers| 10285.43]  133710.58] AT Par|  133710.58 Rs.
16 Description:- Supply and Installation of 19" 9U Rack Wall/Pole Mount ,with all accessories Like
Electrical fitting, Fan Tray, Patch Panel, Cable Manager, PDU .
S.No. Item Item Qty [ Qty Unit | Unit Rate| Basic Value Escl.(%) Amount Bidding
Code Unit
Schedule () F-PA SYSTEM (NON SOR) 565367.02
F1 | 4.00] Numbers| 80129.09]  320516.36] AT Par|  320516.36 Rs.
1 Description:- Supply, installation and commissioning of Electronic Train Information Announcement
System as per Technical specification
5 F2 | 4.00] Numbers| 5367.46] 21469.84] AT Parl 21469.84] Rs.
Description:- Supply of 4G Volte Fixed Wireless phone as per specifications.
F3 | 4.00] Numbers| 10058.56] 40234.24| AT Par|  40234.24] Rs.
3 Description:- Supply & installation of Counter Communication System includeing all the accessories
required for installation similar to Ahuja Model CCS 2300 or better
F4 | 8.00] Numbers| 1688.10] 13504.82] AT Par|  13504.82] Rs.
4 Description:- Supply and installation of unidirectional speakers similar to Ahuja model UHC-30XT
including necessary fixtures required for the work and fixing the same.
F5 | 4.00] Numbers| 2495.47 9981.87| AT Parl 9981.87| Rs.
5 Description:- Supply and installation of Column Speakers similar to Ahuja model ASC-20T including
necessary fixtures required for the work and fixing the same
F6 | 4.00 Numbers| 2777.25| 11109.00] AT Par|  11109.00] Rs.
6 Description:- Supply installation and commissioning of Ahuja speakers similar to model/make SP-
6305TD.
F7 | 4.00] Numbers| 3189.27] 12757.08| AT Parl 12757.08| Rs.
7 Description:- Supply and fixing of Microphone similar to Ahuja model PRO-2200SC DX, with suitable
stand to the control console cabinet, as directed at site.
F8 | 4.00] Numbers| 12505.07] 50020.27 AT Par]| 50020.27 Rs.
8 Description:- Supply & installation of Audio Amplifier of Make: AHUJA Model: SSA-250DP or similar or
Better. workable on 230V AC/12VDC supply with protection
F9 | 80.00] Numbers|  371.95| 29755.82| AT Parl 29755.82| Rs.
9 Description:- Cutting of trench across/ on the platform for a depth of 10cms and width of 10 cms
with marble cutting machine and filling the trench after laying pipe/cable and restoring the surface
with laster/conbextra cement etc.
F10 | 400.00] Numbers|  85.85] 34340.00 AT Par|  34340.00] Rs.
10 Description:- Supply and Fixing of PVC pipes concealed type duly breaking concrete bed/wall
levelling surface by usingcement ,sand etc and drawing different types of cables through it ( all the
required material for except cable & pipe should be arranged by the contractor).
11 F11 | 12.00] Numbers|  251.27] 3015.20] AT Parl 3015.20] Rs.
Description:- Supply and installation of 5A power Socket with module as per site requirement.
1 F12 | 4.00] Numbers| 4665.63] 18662.52] AT Par]| 18662.52] Rs.
Description:- Installation, Testing & Commissioning of Digital Clocks as per Specification
3. ITEM BREAKUP
Schedule|Schedule A-SWR SOR 2025
Item- 1 |Chapter-1 Signal Unit & Associated Items
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SWR-CONST-UBL-S AND T/SOUTH WESTERN RLY
TENDER DOCUMENT

Tender No: HLV-BAHI-THKU-HPHI-EI-01 Closing Date/Time: 06/07/2026 15:00
S No. |Item No Description of Item Unit Qty Rate Amount
1 01010100(Supply of Signal aspect - LED Signal|Numbers 97.00 9409.00 912673.00

Lighting Unit Red with current
regulator, as per RDSO specification
No. RDSO/SPN/199/2010 revision
1.1 or latest.

2 01010200(Supply of Signal aspect - LED Signal|Numbers 112.00 9846.00 1102752.00
Lighting Unit Yellow with current
regulator, as per RDSO specification
No. RDSO/SPN/199/2010 revision
1.1 or latest.

3 01010300(Supply of Signal aspect - LED Signal|Numbers 54.00 10737.00 579798.00
Lighting Unit Green with current
regulator, as per RDSO specification
No. RDSO/SPN/199/2010 revision
1.1 or latest.

4 01010400(Supply of Signal aspect -Route LED|Numbers 155.00 7737.00 1199235.00
Signal Lighting Unit with current
regulator, as per RDSO specification
No. RDSO/SPN/153/2011 Rev 4.1 or
latest.

5 01010500|Supply of Signal aspect -Calling On{Numbers 50.00 8330.00 416500.00
LED Signal Lighting Unit with
current regulator, as per RDSO
specification No.
RDSO/SPN/153/2011 Rev 4.1 or
latest.

6 01010600|Supply of Signal aspect -Shunt LED{Numbers 115.00 7236.00 832140.00
Signal Lighting Unit with current
regulator, as per RDSO specification
No. RDSO/SPN/153/2011 Rev 4.1 or
latest.

7 01010700(Supply of Multi Lamp Numeric|Set 7.00| 109520.00 766640.00
Route indicator (LED Single digit)
from 1 to 9 & G with white LED
(with housing) as per the latest
specification.

8 01010900|Supply of Colour light Signal Pole[Numbers 53.00 7388.00 391564.00
140mm dia, 4.6m tall as per latest
specification IRS:S 6-81 Rev.3 or
latest.

9 01011000(Supply of Colour light Signal Pole|Numbers 63.00 6622.00 417186.00
140mm dia, 3.6m tall as per latest
specification IRS:S 6-81 Rev.3 or
latest

10 01011100(Supply of CLS ladder with Platform|Set 53.00 6974.00 369622.00
and Shoes to suit CLS pole 4.6m, as
per latest specification.

11 01011200(Supply of CLS ladder with Platform|Set 63.00 6726.00 423738.00
and Shoes to suit CLS pole 3.6m, as
per latest specification.

12 01011300(Supply of Surface Base to suit CLS|Numbers 116.00 8966.00 1040056.00
Signal Pole 140mm dia as per latest
specification.

13 01011400(Supply of Off-set brackets - large|Numbers 15.00 4127.00 61905.00
made of cast iron with necessary
inspection as per latest
specification.

14 01011500(Supply of Off-set brackets - small|Numbers 22.00 2797.00 61534.00
made of cast iron with necessary
inspection as per latest

specification.
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Tender No: HLV-BAHI-THKU-HPHI-EI-01
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15

01011900

Supply of FRP 2 aspect color light
unit assembly as per RDSO Spec.
No. RDSO/SPN/194/2006 Rev .2.0 or
latest (Terminal box, mounting
socket, hood, side flange and fixing
bolt & nut, eye bolt, M12 bolt-3 Nos.
and Fixing bolt 08 Nos)

Numbers

67.00 34696.00 2324632.00

16

01012000

Supply of FRP 3 aspect color light
unit assembly as per RDSO Spec.
No. RDSO/SPN/ 194/2006 Rev.2.0 or
latest (Terminal box, mounting
socket, hood, side flange and fixing
bolt & nut, eye bolt, M12 bolt-3 Nos.
and Fixing bolt 12 Nos)

Numbers

49.00 37009.00 1813441.00

17

01012100

Supply of FRP 4 aspect color light
unit assembly as per RDSO Spec.
No. RDSO/SPN/194/2006 Rev .2.0 or
latest (Terminal box, mounting
socket, hood, side flange and fixing
bolt & nut, eye bolt, M12 bolt-3 Nos.
and Fixing bolt 12 Nos)

Numbers

8.00 37965.00 303720.00

18

01012200

Excavation of pit, casting concrete
foundation as per
Drg.No.SG/SWR/052 using metallic
templates, for erection of colour
light signals up to 4 aspects.
[Foundation bolts, cement, river
sand, stone jelly of size 20/25mm
dia and all other miscellaneous
materials required for the work
shall be supplied by the
Contractor].

Numbers

116.00 11255.00 1305580.00

19

01012300

Erection of surface base, signal
pole, mounting of colour light signal
up to 4 aspects complete on Signal
pole/ Off-set bracket, (for LED/
filament bulbs) with lenses, triple
pole lamp holder, filament switching
units, CLS transformer, current
regulators (whichever is
applicable), fixing of ladder with
platform complete and concreting
of ladder shoe, fixing of number
plates, marker board, lens guard,
fixing of speed limit board wherever
necessary,termination of tail cables,
wiring of signal unit with PVC wire
3/0.75mm copper, provision of EWS
locks, and painting of one coat off
red oxide and two coats of
aluminium/ enamel paints. When
the aspect is fixed on Offset
bracket using 'U' bolts and nuts, a
through bolt shall be provided by
drilling a hole in the signal pole to
prevent the offset bracket from
sliding down. ['U' bolts and nuts,
through bolts and nuts, cement,
stone jelly 20/25mm dia, river sand,
Signal  Collar-rings, wire PVC
3/0.75mm copper, lens-guard, all
fixing bolts and nuts, lead wool,
paints PVC/Nylon sleeves, enameled
number plates. enameled marker
boards, EWS locks, and all other
miscellaneous materials for the
work shall be supplied by the
Contractorl.

Numbers

116.00 12131.00 1407196.00

20

01012500

Supply of Calling On Signal-
complete as per latest specification.

Numbers

74.00 3874.00 286676.00
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Tender No: HLV-BAHI-THKU-HPHI-EI-01
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21

01012700

Fixing of Offset brackets using 'U'
bolts and nuts, erection of Calling
On Signals/ 'A' marker lights,
termination of tail cables and wiring
using wire PVC 3/0.75mm copper,
provision of EWS lock, number
plates/ marker boards and painting.
The work also includes drilling
suitable holes on the CLS post and
provision of a through bolt with nut
to prevent the Offset bracket from
slipping down. (Supply of Calling On
Signal/ 'A' marker light, LED
aspects/holders & bulbs and Off set
brackets is not covered in this
item). ['U' bolts and nuts, through
bolts with nut, wire PVC 3/0.75mm
copper, EWS lock, Enameled
number plates, wire mesh,
PVC/Nylon sleeves, paints and all
other miscellaneous materials shall
be supplied by the contractor].

Numbers

70.00 3207.00 224490.00

22

01012800

Supply of Post type Shunt Signal -
complete with hood etc., as per
latest specification.

Numbers

23.00 5502.00 126546.00

23

01012900

Fixing of Offset brackets using 'U'
bolts and nuts, erection of Post type
shunt Signal, termination of tail
cables and wiring using wire PVC
3/0.75mm copper, provision of EWS
lock and painting of one coat of red
oxide and two coats of aluminium/
enameled paint. The work also
includes drilling suitable holes on
the CLS post and provision of a
through bolt with nut to prevent the
Off-set bracket from slipping down.
(Supply of Post type Shunt Signals,
LED aspects and Off set brackets is
not covered in this item). ['U' bolts
and nuts, through bolts with nut,
wire PVC 3/0.75mm copper, EWS
lock, Enameled number plates, wire
mesh, PVC/Nylon sleeves, paints
and all other miscellaneous
materials shall be supplied by the
contractorl].

Numbers

23.00 3276.00 75348.00

24

01013000

Supply of Ground type shunt signal
- complete with surface base, signal
pole, hood etc., as per latest
specification.

Numbers

31.00 8550.00 265050.00

25

01013100

Excavation of pit and casting
concrete foundation as per Drg,
No.SG/SWR/053 using  metallic
templates, for erection of Ground
type colour light Shunt Signal.
[Foundation bolts and nuts, cement,
river sand, stone jelly of size
20/25mm and all other
miscellaneous materials for the
work shall be supplied by the
Contractor].

Numbers

31.00 5727.00 177537.00
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TENDER DOCUMENT

Tender No: HLV-BAHI-THKU-HPHI-EI-01
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26

01013200

Erection of Ground type shunt
signal complete including surface
base, signal pole, LED aspects/
lenses, bulbs with holders
(whichever is applicable), fixing of
lens guards, number plate,
termination of tail cables, wiring of
signal unit with PVC wire 3/0.75mm
copper, provision of EWS locks and
painting of one coat of red oxide
and two coats of Aluminium/
enamel paint. (Supply of Ground
type shunt signal complete
including surface base, signal pole,
LED aspects, holder, bulbs, and
lenses is not covered in this item).
[Wire PVC 3/0.75mm copper, lens
guards, EWS locks, Enameled
number plates, bolts and nuts, lead
wool, paints and all other
miscellaneous materials shall be
supplied by the Contractor].

Numbers

31.00 4768.00 147808.00

27

01013300

Supply of Junction type route
indicator - 5 unit arm - 1 way with
mounting sockets, as per latest
specification.

Numbers

6.00 21939.00 131634.00

28

01013400

Supply of Junction type route
indicator - 5 unit arm - 2 way with
mounting sockets, as per latest
specification.

Numbers

3.00 29676.00 89028.00

29

01013600

Supply of Junction type route
indicator - 5 unit arm - 4 way with
mounting sockets, as per latest
specification.

Numbers

4.00 42928.00 171712.00

30

01013900

Fixing of Junction type Route
Indicators - 1 way complete/ fixing
of additional limb to the existing
route indicators, termination of tail
cables, wiring as per approved
circuits diagram using wire
PVC3/0.75mm copper, provision of
required No of EWS locks, wire
mesh, and painting. (Supply of
junction type Route Indicators -
complete and additional limb is not
covered in this item). [3/0.75mm
wire PVC, fixing bolts and nuts, EWS
locks, wire mesh, PVC/Nylon
sleeves, paints and all other
miscellaneous materials shall be
supplied by the Contractor].

Numbers

6.00 3194.00 19164.00

31

01014000

Fixing of Junction type Route
Indicators - 2 way complete/ fixing
of additional limb to the existing
route indicators, termination of tail
cables, wiring as per approved
circuits diagram using wire
PVC3/0.75mm copper, provision of
required No of EWS locks, wire
mesh, and painting. (Supply of
junction type Route Indicators -
complete and additional limb is not
covered in this item). [3/0.75mm
wire PVC, fixing bolts and nuts, EWS
locks, wire mesh, PVC/Nylon
sleeves, paints and all other
miscellaneous materials shall be
supplied by the Contractor].

Numbers

2.00 3320.00 6640.00
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SWR-CONST-UBL-S AND T/SOUTH WESTERN RLY
TENDER DOCUMENT

Tender No: HLV-BAHI-THKU-HPHI-EI-01

Closing Date/Time: 06/07/2026 15:00

32

01014200

Fixing of Junction type Route
Indicators - 4 way complete/ fixing
of additional limb to the existing
route indicators, termination of tail
cables, wiring as per approved
circuits diagram using wire
PVC3/0.75mm copper, provision of
required No of EWS locks, wire
mesh, and painting. (Supply of
junction type Route Indicators -
complete and additional limb is not
covered in this item). [3/0.75mm
wire PVC, fixing bolts and nuts, EWS
locks, wire mesh, PVC/Nylon
sleeves, paints and all other
miscellaneous materials shall be
supplied by the Contractor].

Numbers

4.00 5376.00 21504.00

33

01014500

Fixing and wiring of additional limb
to existing route indicator.

Numbers

10.00 1422.00 14220.00

34

01014600

Supply and provision of Screening
arrangement for Signals in RE area
as per standard practice. The work
comprises of providing MS angle
frame and wire mesh in order to
avoid close proximity of OHE wires.
The work also includes provision of
earthing wire using 4 SWG Gl wires
from the screening arrangement up
to surface base as per the
instructions of Railway
representative at site. [All materials
required for this work shall be
supplied by the Contractor].

Numbers

55.00 1950.00 107250.00

35

01014800

Supply and fixing of Retro-reflective
type Goods Warning Board as per
practice & SEM (Angle/Rail is to be
supplied by Railway).

Numbers

8.00 9560.00 76480.00

36

01014900

Supply and fixing of retro-reflective
type Calling- On/STOP/BSLB/Legend
boards as per practice & SEM
(Angle/Rail is to be supplied by
Railway).

Numbers

75.00 7856.00 589200.00

37

01015000

Supply of L angles 75x75x10 mm as
per required lengths for Various
Boards like Goods warning/Calling
on/Axle counter & etc (1 PER UNIT=
1 PER TON)

Per Unit

5.00 82531.00 412655.00

38

01015100

Manufacturing, Supply, painting
and fixing of markers of G/P/C/A/IB
Markers/Number plates as per
IRSEM DRG.No 19-D10 on MS sheet
of thickness 3mm. Miscellaneous
materials required for fixing is to be
supplied by contractor.

Each Module

28.00 584.00 16352.00
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Tender No: HLV-BAHI-THKU-HPHI-EI-01
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39

01015200

Releasing of Existing tail cables and
drawal of new tail cables for colour
light signals up to 4 aspects with or
without route indicator, post type
shunt signal and Calling on signals,
termination of new tail cables and
wiring using wire PVC3/0.75mm
copper. This work includes drawal
of new tail cables into the signal
post duly releasing the existing tail
cables from the relevant signals and
re-surfacing the earth excavated as
instructed by Railway
representative at site. [Wire
PVC3/0.75mm copper, paints and
all other miscellaneous materials
shall be supplied by the
Contractor]. {Per Unit: Per Cable}

Per Unit

13.00 1614.00 20982.00

40

01015300

Dismantling and releasing of
Existing  Colour light Signals
complete (upto 4 aspects) with or
without Route Indicators, calling on
signals, shunt signals etc., carefully
without any damage to the gadgets,
accounting and stacking them
neatly at a place as instructed by
Railway representative at site. The
work includes breaking the concrete
foundation, closing the resultant pit
and resurfacing it by ramming and
levelling.

Numbers

50.00 3630.00 181500.00

41

01015400

Releasing of Existing ground type
shunt signals along with surface
base, signal post etc carefully
without any damage, accounting
and stacking them neatly at a place
as instructed by Railway
representative at site. The work
also includes breaking and removal
of concrete foundation and refilling
of the resultant pit by ramming and
levelling.

Numbers

10.00 2443.00 24430.00

42

01015500

Breaking of Concrete and releasing
of STOP board/Warning board/
LEGEND boards along with rails,
accounting and stacking them
neatly at a place as instructed by
Railway representative at site. Also,
the resultant pits shall be
resurfaced and consolidating by
ramming and levelling.

Numbers

22.00 1860.00 40920.00

43

01015600

Painting of Existing colour light
Signals as per standard practice.
The work involves scraping of old
paint, applying one coat of Red
oxide and two coats of Aluminium/
enamel paint on the Signals -
complete as instructed by Railway
representative at site. [Aluminium
paint, red-oxide and all other
miscellaneous materials required
for the work shall be supplied by
the Contractor].

Numbers

25.00 2626.00 65650.00
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44

01015700

Fixing Multi lamp route indicators -
complete, termination of tail cables,
wiring as per approved circuit
diagram using wire PVC 3/0.75mm
& 16/0.2mm copper, provision of
EWS - required No's., and painting.
(Supply of route indicators is not
covered in this item) [Fixing bolts
and nuts, EWS locks wires PVC
3/0.75mm & 16/0.2mm copper, wire
mesh, PVC/Nylon sleeves, paints
and all other miscellaneous
materials shall be supplied by the
Contractor].

Numbers

4.00

5039.00

20156.00

45

01015800

Casting concrete foundation and
erection and painting of boards with
LEGEND such as "Draw close if
signal is at on" at the required
places as per the Signalling plan.
The work involves concreting of rail
post to a size of 600mm x 600mm x
900mm, and fixing the board to the
rail using MS clamps, bolts and
nuts. (Supply of boards is not
covered in this item. Rails of
different lengths will be supplied by
Railways and the Contractor has to
cut them to the required lengths)
[Stone jelly of size 20/25mm dia,
river sand, cement, M.S.Flats, fixing
bolts and nuts, paint and all other
miscellaneous materials required
for the work shall be supplied by
the Contractor].

Numbers

10.00

3570.00

35700.00

Total

19078544.00

Item- 2

Chapter-2

Location Box & Associated Items

S No.

Item No

Description of Item

Unit

Qty

Rate

Amount

02020100

Supply of apparatus cases Full size
as per latest specification/drawing.

Numbers

336.00

24248.00

8147328.00

02020200

Supply of apparatus cases Half size
as per latest specification/ drawing.

Numbers

129.00

17320.00

2234280.00

02020500

Supply ARA Terminal block 6 Way,
25 mm Centre, made up of PBT as
per RDSO Specification No.
IRS.S.75/2006 (Rev.2) or latest.

Numbers

12200.00

381.00

4648200.00

02020600

Supply of PBT terminals 60mm
centre as per RDSO Specification
No. IRS.S.75/2006 (Rev.2) or latest.

Numbers

1820.00

112.00

203840.00

02020700

Supply of 60mm center PBT Fuse
blocks as per RDSO Specification
No. IRS.S.75/2006 (Rev.2) or latest.

Numbers

870.00

153.00

133110.00
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6 02021000

Excavation of pit, casting concrete
foundation and erection of
Apparatus Case Full size as per Drg.
No. SG/SWR/055 and fixing of 2 nos
of "E" type locks, one for the front
door and another for the back door,
fixing of one hard wood shelf plank
37mm thick and painting the
apparatus case inside and outside
with one coat of red oxide and two
coats of aluminium paints, along
with painting of termination and
equipment particulars on the doors
of apparatus cases as per
instructions of railway
representative at site. (Supply of
apparatus case is not included in
this item). [ Foundation bolts &
nuts, 'E' type locks, cement, river
sand, stone jelly of size 20/25mm,
hardwood plank of 37mm thick,
paints, varnish, fixing bolts & nuts
and all other miscellaneous
materials required for the work
shall be supplied by the contractor].

Numbers

336.00 21778.00 7317408.00

7 02021100

Excavation of pit, casting concrete
foundation and erection of
Apparatus Case Half size as per
Drg, No.SG/SWR/056, fixing one 'E'
type lock for the front door and
latching arrangement for the back
door, and fixing of one hardwood
shelf plank 37mm thick and
painting the apparatus case inside
and outside with one coat of red-
oxide and two coats of aluminium
paints. (Supply of apparatus case is
not included in this item).
[Foundation bolts and nuts, cement,
'E' type locks, river sand, stone jelly
of size 20/25mm, 37mm hard wood
planks, latching arrangements,
paints, varnish, fixing bolts & nuts
and all other miscellaneous
materials required for the work
shall be supplied by the Contractor]

Numbers

129.00 15363.00 1981827.00

8 02021400

Excavation of pit in and around the
existing Full location boxes very
carefully without damaging the
working cables and Shifting and
turning the Full location boxes
(Apparatus Cases) to clear of the
infringement as instructed by the
Railway representative at site. The
work includes ensuring the safety of
the signaling system, releasing the
cable coils to give access for
shifting/turning the location boxes.
Necessary masonry work and earth
work in and around the location
boxes to the required level shall be
done as instructed by the Railway
representative at site. If the
existing earth connections to the
location boxes are disturbed, the
earth wires shall be properly re-
connected. [All materials required
for the work shall be supplied by
the Contractor].

Numbers

40.00 5786.00 231440.00
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9 02021500

Excavation of pit in and around the
existing Half location boxes very
carefully without damaging the
working cables and Shifting and
turning the Half location boxes
(Apparatus Cases) to clear of the
infringement as instructed by the
Railway representative at site. The
work includes ensuring the safety of
the signaling system, releasing the
cable coils to give access for
shifting/turning the location boxes.
Necessary masonry work and earth
work in and around the location
boxes to the required level shall be
done as instructed by the Railway
representative at site. If the
existing earth connections to the
location boxes are disturbed, the
earth wires shall be properly re-
connected. [All materials required
for the work shall be supplied by
the Contractor].

Numbers

30.00 3830.00 114900.00
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10

02021600

Termination of main, tail, signalling
and power cables on25/60mm PBT
terminals on phenolic sheet and
internal wiring on terminal in new
apparatus cases, cable termination
boxes and in gate lodges excluding
cable termination rack at relay
room. The work includes fixing of all
new cables by teakwood clamp on
teakwood base plank, fixing of
phenolic synthetic industrial fiber
base fine waves cotton fiber board
6mm thick for terminal board to suit
each apparatus case, varnishing all
teakwood items, fixing of terminals/
fuse blocks on the terminal board,

drilling of necessary holes,
termination of cables, wiring,
identification of cables using
aluminium  tags with letters

punched neatly, as per approved
circuit diagram and cable plan
painting of particulars on sleeves
and also on the inner side of the
doors of apparatus case. After
terminations are over, the side
openings of apparatus case
foundation shall be closed with
brick work, cement plastered, the
inter space filled with sand up to
base level and the bottom surface
shall be sealed with sealing
compound. (Supply of PBT terminals
and fuse blocks is not covered in
this item). { cement, teakwood
cable clamp 50mmX 50mm, base
planks 100mm x 25mm, phenolic
synthetic industrial fiber base fine
weave cotton fiber sheet - 6mm
thick to IS specification 2036 -1995
- type F5, PVC / Nylon sleeves ,
varnish, paints, bolts, nuts, and
washers, non-deteriorating type of
fuses of  various capacities,
Aluminium cable tags, sealing
compound, country bricks 220mm X
100mm X 60mm, copper bus bars,
brass screw, river sand, wire PVC
3/0.75mm  copper and other
miscellaneous materials shall be
supplied by the contractor)

Numbers

52600.00

205.00

10783000.00
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11

02021700

Termination of main, tail, signalling
and power cables on PBT fuse block
on phenolic sheet and internal
wiring on fuse blocks in new
apparatus cases, cable termination
boxes and in gate lodges excluding
cable termination rack at relay
room. The work includes fixing of all
new cables by teakwood clamp on
teakwood base plank, fixing of
phenolic synthetic industrial fiber
base fine waves cotton fiber board
6mm thick for terminal board to suit
each apparatus case, varnishing all
teakwood items, fixing of terminals/
fuse blocks on the terminal board,

drilling of necessary holes,
termination of cables, wiring,
identification of cables using
aluminium  tags with letters

punched neatly, as per approved
circuit diagram and cable plan
painting of particulars on sleeves
and also on the inner side of the
doors of apparatus case. After
terminations are over, the side
openings of apparatus case
foundation shall be closed with
brick work, cement plastered, the
inter space filled with sand up to
base level and the bottom surface
shall be sealed with sealing
compound. (Supply of PBT terminals
and fuse blocks is not covered in
this item). ( cement, teakwood
cable clamp 50mmX 50mm, base
planks 100mm x 25mm, phenolic
synthetic industrial fiber base fine
weave cotton fiber sheet - 6mm
thick to IS specification 2036 -1995
- type F5, PVC / Nylon sleeves ,
varnish, paints, bolts, nuts, and
washers, non-deteriorating type of
fuses of  various capacities,
Aluminium cable tags, sealing
compound, country bricks 220mm X
100mm X 60mm, copper bus bars,
brass screw, sand, wire PVC
3/0.75mm  copper and other
miscellaneous materials shall be
supplied by the contractor)

Numbers

860.00 250.00 215000.00
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12

02021800

Termination of main, tail, Signaling
and power cables of Cables on
25/60mm  PBT terminals and
internal wiring by fixing additional
terminals on the Existing terminal
boards of apparatus cases, cable
termination boxes etc. The work
includes fixing of all new cables by
teakwood clamp on teakwood base
plank, varnishing all teakwood
items, fixing of terminals/ fuse
blocks, on the existing terminal
boards, drilling of necessary holes,

termination of cables, wiring,
identification of cables using
aluminium  tags with letters

punched neatly, as per approved
circuit diagram and cable plan,
painting of particulars on sleeves
and also on the inner side of the

doors of apparatus cases. After

terminations are over, the side
openings of apparatus case
foundation shall be closed with
brick work, cement plastered, the
inter-space filled with sand up to
base level and the bottom surface
shall be sealed with sealing
compound. (Supply of PBT terminals
and Fuse blocks is not covered in
this item). [Cement, teakwood
cable clamp 50mm x 50mm, base
planks 100mm x 25mm, PVC/Nylon
sleeves, varnish, paints, bolts, nuts
and washers, Non-deteriorating
type of fuses of various capacities,
Aluminium cable tags, sealing
compound, country bricks 220mm x
100mm x 60mm, copper bus bars,
brass screw, sand, wire

PVC3/0.75mm copper and other

miscellaneous materials shall be
supplied by the Contractor].

Numbers

2150.00

173.00

371950.00
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SWR-CONST-UBL-S AND T/SOUTH WESTERN RLY

TENDER DOCUMENT

Tender No: HLV-BAHI-THKU-HPHI-EI-01

Closing Date/Time: 06/07/2026 15:00

13

02021900

Termination of main, tail, Signaling
and power cables of Cables on PBT
fuse block and internal wiring by
fixing additional fuse blocks on the
Existing terminal boards of
apparatus cases, cable termination
boxes etc. The work includes fixing
of all new cables by teakwood
clamp on teakwood base plank,
varnishing all teakwood items,
fixing of terminals/ fuse blocks, on
the existing terminal boards, drilling
of necessary holes, termination of
cables, wiring, identification of
cables using aluminium tags with
letters punched neatly, as per
approved circuit diagram and cable
plan, painting of particulars on
sleeves and also on the inner side
of the doors of apparatus cases.
After terminations are over, the side
openings of apparatus case
foundation shall be closed with
brick work, cement plastered, the
inter-space filled with sand up to
base level and the bottom surface
shall be sealed with sealing
compound. (Supply of PBT terminals
and Fuse blocks is not covered in
this item). [Cement, teakwood
cable clamp 50mm x 50mm, base
planks 100mm x 25mm, PVC/Nylon
sleeves, varnish, paints, bolts, nuts
and washers, Non-deteriorating
type of fuses of various capacities,
Aluminium cable tags, sealing
compound, country bricks 220mm x
100mm x 60mm, copper bus bars,
brass screw, sand, wire
PVC3/0.75mm copper and other
miscellaneous materials shall be
supplied by the Contractor].

Numbers

500.00 216.00 108000.00

14

02022000

Termination of new main/tail cables
on the existing terminals/ fuse
blocks in apparatus cases/ battery
boxes/ CT boxes/ cable termination
racks as per approved circuit
diagram. The terminal particulars to
be repainted /corrected on the
doors of apparatus cases/ battery
boxes/ cable termination boxes and
FTOT index board as instructed by
Railway representative at site. This
work includes closing the opening
created for entry of new cables in
the apparatus cases with masonry
brick work and sealing the bottom
of the apparatus cases/ cable
termination racks with cable
compound. [Paints, wire PVC
3/0.75mm and 16/0.2mm copper,
sealing compound, bricks, cement,
sand and all other required
miscellaneous materials shall be
supplied by the contractor].

Numbers

1700.00 87.00 147900.00
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Tender No: HLV-BAHI-THKU-HPHI-EI-01

Closing Date/Time: 06/07/2026 15:00

15

02022100

Manufacture and Supply of M.S.
Relay Frames of suitable size to
Hold up to 4 relays /plug in type
HMU as required by Railways and
fixing them in apparatus cases for
all types of signal control circuits,
LC gate control circuit and Point
control circuits, fixing of plug
boards, relays, resistors and
electrolytic condensers on phenolic
synthetic industrial fibre base fine
weave cotton fibre sheet - 6mm
thick to IS specification 2036 - 1995
- Type F5, wiring and termination as
per approved circuit diagram and
painting the particulars. (Supply of
all types of relays, plug boards,
connectors, retaining clips and plug
in type HMU is not covered in this
item). [Wire PVC copper, 3/0.75mm
and 16/0.2mm copper, phenolic
synthetic industrial fibre base fine
weave cotton fibre sheet - 6mm
thick to IS specification 2036 - 1995
- Type F5, for fixing resistors and
condensers, MS flats 25mm x 6mm
brass bolts and nuts, paints,
soldering materials, resistors,
condensers and all other
miscellaneous materials required
for the work shall be supplied by
the contractor].

Set

89.00 5849.00 520561.00

16

02022200

Manufacture and Supply of M.S.
Relay Frames of suitable size to
Hold up to 8 relays /plug in type
HMU as required by Railways and
fixing them in apparatus cases for
all types of signal control circuits,
LC gate control circuit and Point
control circuits, fixing of plug
boards, relays, resistors and
electrolytic condensers on phenolic
synthetic industrial fibre base fine
weave cotton fibre sheet - 6mm
thick to IS specification 2036-1995 -
Type F5, wiring and termination as
per approved circuit diagram and
painting the particulars. (Supply of
all types of relays, plug boards,
connectors, retaining clips and plug
in type HMU is not covered in this
item ). [Wire PVC copper, 3/0.75mm
and 16/0.2mm copper, phenolic
synthetic industrial fibre base fine
weave cotton fibre sheet - 6mm
thick to IS specification 2036 - 1995
- Type F5, for fixing resistors and
condensers, MS flats 25mm x 6mm
brass bolts and nuts, paints,
soldering materials, resistors,
condensers and all other
miscellaneous materials required
for the work shall be supplied by
the contractor].

Set

33.00 10370.00 342210.00
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SWR-CONST-UBL-S AND T/SOUTH WESTERN RLY

TENDER DOCUMENT

Tender No: HLV-BAHI-THKU-HPHI-EI-01

Closing Date/Time: 06/07/2026 15:00

17

02022300

Manufacture and Supply of M.S.
Relay Frames of suitable size to
Hold up to 12 relays /plug in type
HMU as required by Railways and
fixing them in apparatus cases for
all types of signal control circuits,
LC gate control circuit and Point
control circuits, fixing of plug
boards, relays, resistors and
electrolytic condensers on phenolic
synthetic industrial fibre base fine
weave cotton fibre sheet - 6mm
thick to IS specification 2036 - 1995
- Type F5, wiring and termination as
per approved circuit diagram and
painting the particulars. (Supply of
all types of relays, plug boards,
connectors, retaining clips and plug
in type HMU is not covered in this
item). [Wire PVC copper, 3/0.75mm
and 16/0.2mm copper, phenolic
synthetic industrial fibre base fine
weave cotton fibre sheet - 6mm
thick to IS specification 2036 - 1995
- Type F5, for fixing resistors and
condensers, MS flats 25mm x 6mm
brass bolts and nuts, paints,
soldering materials, resistors,
condensers and all other
miscellaneous materials required
for the work shall be supplied by
the contractor].

Set

32.00 12450.00 398400.00

18

02022400

Manufacture and Supply of M.S.
Relay Frames of suitable size to
Hold up to 20 relays /plug in type
HMU as required by Railways and
fixing them in apparatus cases for
all types of signal control circuits,
LC gate control circuit and Point
control circuits, fixing of plug
boards, relays, resistors and
electrolytic condensers on phenolic
synthetic industrial fibre base fine
weave cotton fibre sheet - 6mm
thick to IS specification 2036 - 1995
- Type F5, wiring and termination as
per approved circuit diagram and
painting the particulars. (Supply of
all types of relays, plug boards,
connectors, retaining clips and plug
in type HMU is not covered in this
item ). [Wire PVC copper, 3/0.75mm
and 16/0.2mm copper, phenolic
synthetic industrial fibre base fine
weave cotton fibre sheet - 6mm
thick to IS specification 2036 - 1995
- Type F5, for fixing resistors and
condensers, MS flats 25mm x 6mm
brass bolts and nuts, paints,
soldering materials, resistors,
condensers and all other
miscellaneous materials required
for the work shall be supplied by
the contractor].

Set

2.00 14908.00 29816.00
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Tender No: HLV-BAHI-THKU-HPHI-EI-01

Closing Date/Time: 06/07/2026 15:00

19

02022500

Painting of existing apparatus case
- Full size without disturbing the
terminations and equipments
inside. The work involves scraping
of old paint, applying one coat of
Red oxide and two coats of
Aluminium paint on the inside and
outside the apparatus cases, and
painting of  termination and
equipment particulars on the doors
of the apparatus cases, as
instructed by Railway
representative at site. [Aluminium
paint, red-oxide and all other
miscellaneous materials required
for the work shall be supplied by
the Contractor].

Numbers

60.00 2529.00 151740.00

20

02022600

Painting of existing apparatus case
- Half size without disturbing the
terminations and equipments
inside. The work involves scraping
of old paint, applying one coat of
Red oxide and two coats of
Aluminium paint on the inside and
outside the apparatus cases, and
painting of termination and
equipment particulars on the doors
of the apparatus cases, as
instructed by Railway
representative at site. [Aluminium
paint, red-oxide and all other
miscellaneous materials required
for the work shall be supplied by
the Contractor].

Numbers

50.00 2419.00 120950.00

21

02022700

Breaking of concrete and releasing
the existing Cable termination
boxes, after releasing the base
plank, Terminal blocks, Fuse Blocks,
Terminal Boards, cut rails, pipes,
etc., closing the resultant pits and
consolidating it by ramming and
levelling. The released materials
shall be accounted and stacked
neatly at a place as instructed by
Railway representative at site.

Numbers

30.00 2144.00 64320.00

22

02022800

Strengthening of foundations of
Signals, Full/Half location boxes, by
carrying out the earth work around
the foundation, ramming of the
earth, caring out masonry work
from bottom of earth work using
country stones and cement
masonry to prevent the earth from
slipping down the bank.

Numbers

210.00 5708.00 1198680.00

23

02022900

Alterations to painted termination/
wiring particulars of functions in the
Existing apparatus cases-Full Size,
cable termination boxes, etc., on
the PVC/ nylon sleeves and painting
of new nomenclature on the
existing signaling gadgets. This
work includes carrying out
alterations of particulars on the
inner side of the doors of apparatus
cases, re-numbering of apparatus
cases and cable termination boxes.
[Paints and all other miscellaneous
materials required for the work
shall be supplied by the
Contractor].

Numbers

55.00 1746.00 96030.00
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Tender No: HLV-BAHI-THKU-HPHI-EI-01

Closing Date/Time: 06/07/2026 15:00

24

02023000

Alterations to painted termination/
wiring particulars of functions in the
Existing apparatus cases- Half Size,
cable termination boxes, etc., on
the PVC/ nylon sleeves and painting
of new nomenclature on the
existing signaling gadgets. This
work includes carrying out
alterations of particulars on the
inner side of the doors of apparatus
cases, re-numbering of apparatus
cases and cable termination boxes.
[Paints and all other miscellaneous
materials required for the work
shall be supplied by the
Contractor].

Numbers

50.00 916.00 45800.00

25

02023100

Releasing of existing apparatus
cases (Full/ Half/ Quartersize)
without damage after releasing the
shelf planks, Terminal blocks, Fuse
Blocks, Terminal Boards, Relays of
all types EKIs, Secondary Cells,
power equipment's, 'E' type locks,
etc.,, and breaking the concrete
foundation. After releasing, the
resultant pits are to be closed and
consolidated by ramming and
levelling. The released materials
shall be accounted and stacked at a
place as instructed by Railway
representative at site.

Numbers

180.00 3434.00 618120.00

26

02023200

Supply of Fencing for Location box
GKP.

Set

170.00 43211.00 7345870.00

27

02023300

Fencing for location box duly
providing foundation (a pit of size
400mm x 400mm x 1000mm is to
be dig and cement concrete
foundation in the pit in the ratio
1:3:6 to be casted) and fixing the
frames/doors and E- type lock to
the fencing with supplied material.
The rail post/angular is to be
erected up right in the foundation.
All materials are to be arranged and
used by the contractor (Rail post /
angular /frames /Fencing/ E type
locks will be supplied by railway).
Cutting of rail post / angular /
fencing to the required length,
transportation to the site is to be
done by the contractor.

Set

170.00 5839.00 992630.00

28

02023400

Filling earth around location
boxes/signal foundations for a width
of 0.5m on all sides, up to a level
150mm below the foundation top.
This work includes consolidation of
earth by watering and ramming.
The earth shall be taken from
Railway premises as instructed by
Railway representative at site.

Numbers

135.00 196.00 26460.00

Total 48589770.00

Item- 3

Chapter-3

Point machines

S No.

Item No

Description of Item

Unit

Rate Amount

Qty |
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Tender No: HLV-BAHI-THKU-HPHI-EI-01

Closing Date/Time: 06/07/2026 15:00

1 03030100

Supply of Electric Point Machine -
IRS type 220 mm throw with Lock
and detector Slides, Cable
termination box and clamp lock
arrangement with Ground
connection, Insulation's etc. for
thick web switch ,confirming to
RDSO Specification no [IRS:S524-
2025 Revision 3.0 or latest.

Numbers

96.00| 159901.00| 15350496.00

2 03030400

Supply of Electric Point Machine -
IRS type 143 mm throw with Lock
and detector Slides, Cable
termination box with suitable
ground connections, Insulation's
etc. confirming to RDSO
Specification no IRS:524-2025
Revision 3.0 or latest

Numbers

17.00( 107575.00 1828775.00

3 03030700

Installation of point machine - IRS
type 143 mm and connecting all
ground connections including wiring
and termination in point machine
and inter connections between
point machine and CT box through
PVC hose pipe with 3/0.75mm and
7/1.40mm  copper wire and
painting. This  work includes
provision of insulation to stretcher
bars, throw bar lug and "D" bracket
wherever required, cutting of
notches on the point machines
covers to suit crank handle
configuration. (Combined type point
machine with ground connection,
uninsulated stretcher bar, throw bar
lug and 'D' brackets will be supplied
by Railways. [All types of
insulations connected to point work,
all type of bolts and nuts, washers
spring/flat  wire PVC 7/1.4mm
copper, PVC hope pipe, paints,
PVC/nylon sleeves and all other
miscellaneous materials required
for the work shall be supplied by
the Contractor].

Numbers

16.00 18020.00 288320.00

4 03030800

Installation, termination of cable in
termination box, wiring, testing and
commissioning of IRS High Thrust
point Machine 220mm.This includes
fixing of point machine on MS plate
fixed on sleepers complete with
fixing of anti-theft covers, MS
termination boxes, ground
connections, required insulation,
crank handle ward (wherever
required) etc. This also include
necessary adjustment and smithy
work, drilling of holes on tongue
rails, supply of all miscellaneous
material such as flat, angle, bolt,
nuts, pins etc.

Numbers

94.00 24812.00 2332328.00

5 03030900

Dismantling and releasing of
existing Point machines (all types)
including ground connections and
other accessories available
complete without any damage to
the gadgets, accounting and
stacking them neatly at a place as
instructed by Railway
representative at site.

Numbers

36.00 2833.00 101988.00
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Closing Date/Time: 06/07/2026 15:00

03031000

Fabrication and supply of Gl
termination box for point machine
of size 45cm x 23cm x 12 cm, the
termination box to be fabricated out
of Gl sheet 10SWG. The termination
box to be provided with 2 nos. of
M.S. angle of size 50x50x6mm of
length 1000mm each and Gl pipe of
40 mm dia and length of 450mm.
The termination box is also
provided with teak wood plank of
size 25 mm thicknesses for fixing of
terminals. Necessary bolts, nuts
and screws are to be provided for
fabrication of termination box. The
termination box is to be painted
double coat with approved quality
of paint black enamel on to the
outside and to be painted with
white enamel in to inside of the box
(All materials are to be procured by
the contractor).

Numbers

117.00 4050.00 473850.00

03031100

Excavation of pit, erection of Cable
termination boxes on rails/L-angle
and concreting as per RDSO
Drawing , drilling of suitable holes
in the box, fixing of 2 Nos. of Gl
pipes 32mm dia and 300mmlong at
the bottom with clamp nuts - 12
mm thick, one at the inner side and
another at the outer side for each
pipe for cable entry and one Gl pipe
150mm long 32mm dia for drawal
of jumper wires for Point machines
etc.,, fixing of hardwood plank
37mm thick on the bottom,
provision of one EWS lock, and
painting the boxes inside and
outside with one coat of red-oxide
and two coats of aluminium paints.
(Supply of CT boxes is not covered
in this item. Rails of different length
shall be supplied by Railways. The
contractor shall cut lengthy rails
wherever required.) [Cement, iver
sand, stone jelly of size20/25mm,
paint, varnish, Gl Pipes 32mm dia -
300mm long - 2Nos and 150mm
long - 1 No., clamp nuts - 12mm
thick - 2 Nos. for each pipe, fixing
bolts and nuts with washers, EWS
locks, paints and all other
miscellaneous materials shall be
supplied by the Contractor].

Numbers

111.00 6571.00 729381.00

03031200

Breaking of concrete and releasing
the Existing cable termination
boxes, after releasing the base
plank, Terminal blocks, Fuse Blocks,
Terminal Boards, cut rails, pipes,
etc., closing the resultant pits and
consolidating it by ramming and
levelling. The released materials
shall be accounted and stacked
neatly at a place as instructed by
Railway representative at site.

Numbers

22.00 2166.00 47652.00

Total 21152790.00

Item- 4

Chapter-4 Track circuits

S No.

Item No

Description of Item

Unit

Rate Amount

Qty |
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Closing Date/Time: 06/07/2026 15:00

1 04040100

Supply of Track Feed Battery
charger, 110V AC as per latest
specification No. IRS :5-89-2013 ver
1.0 or latest. Charger shall be of
10Amp output capacity suitable for
charging 80AH battery and No. of
Lead acid cells, 2/3/4.

Numbers

215.00 5740.00 1234100.00

2 04040200

Supply of B Type choke, confirming
to RDSO specification No.IRS:S
65:83 version 1.0 or latest
specification.

Numbers

355.00 3620.00 1285100.00

3 04040300

Supply of Track feed regulating
resistance disk type 0 to 30 ohms
as per Drg.No.SA.20161/06/M or
latest.

Numbers

205.00 435.00 89175.00

4 04040500

Supply of Track lead junction box -
FRP type with 4 terminals and
stumps with necessary inspection
as per latest specification/drawing.

Numbers

980.00 2078.00 2036440.00

5 04040700

Supply of UL standard PPTC fuses
complies to UL Thermistor standard
1434 with rating -2 Amps.

Numbers

600.00 50.00 30000.00
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6 04040800

Provision of DC Single/ Double rail
track circuiting Point zone to suit
RE/Non-RE areas as per approved
signaling plan using Plug-in type
track relays. This work includes
provision of double bonding, and
parallel jumpers, provision of bond
wire clips, provision of track lead
connections using 2c X 2.5 sg.mm
cable, provision of TLJB boxes 2
Nos. at Relay end, 2 Nos. at Feed
end and 2 Nos for parallel jumpers
as necessary to suit layouts, for
each Track Circuit, and termination
of jumpers and tail cables in track
lead junction boxes, installation of
relays, track feed battery chargers
to charge up to 4 cells, track feed
resistance, B type choke and
secondary cells - 80 AH capacity in
apparatus cases and wiring with
wire PVC 3/0.75mm copper. The
work also includes painting of track
Circuit No. with Feed end/ Relay
end details on the TLJB boxes. The
work also includes provision of
insulations for gauge tie plates and
nose crossing plates wherever
required. (Provision of rail joint
insulation is not covered in this
item) (Uninsulated gauge type plate
and nose crossing plate will be
supplied by Railways. Supply of
track feed battery charger, B type
choke, track relays, uncharged
secondary cells (2V - 80AH), TLB
boxes with stumps, 2cX2.5 sgq.mm
cable, is not covered in this item).
[track feed resistance, Gauge tie
plate and nose crossing plate
insulations, PVC/Nylon bushes for
TLJB boxes, PVC sleeves, all types of
fixing bolts and nuts with spring
and flat washers, teakwood stand
for fixing track feed resistance, Gl
bond wire 8 SWG, Channel bond
pins, bond wire clips, paints and all
other miscellaneous materials shall
be supplied by the contractor.
Secondary cells-80 AH capacity
shall be charged by the contractor
through reputed charging

agenciesl.

Numbers

88.00 8996.00 791648.00
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7 04040900

Provision of DC Single/ Double rail
track circuit in Other than Point
zone to suit RE/Non-RE areas as per
approved signaling plan using Plug-
in type track relays. This work

includes  provision of double
bonding, and parallel jumpers,
provision of bond wire clips,

provision of track lead connections
using 2c X 2.5 sg.mm cable,
provision of TLJB boxes 2 Nos. at
Relay end, 2 Nos. at Feed end and 2
Nos for parallel jumpers as
necessary to suit layouts, for each
Track Circuit, and termination of
jumpers and tail cables in track lead
junction  boxes, installation of
relays, track feed battery chargers
to charge up to 4 cells, track feed
resistance, B type choke and
secondary cells - 80 AH capacity in
apparatus cases and wiring with
wire PVC 3/0.75mm copper. The
work also includes painting of track
Circuit No. with Feed end/ Relay
end details on the TLJB boxes. The
work also includes provision of
insulations for gauge tie plates and
nose crossing plates wherever
required. (Provision of rail joint
insulation is not covered in this
item.) (Uninsulated gauge type
plate and nose crossing plate will
be supplied by Railways. Supply of
track feed battery charger, B type
choke, track relays, uncharged
secondary cells (2V - 80AH), TLB
boxes with stumps, 2cX2.5 sq.mm
cable, is not covered in this item).
[track feed resistance, Gauge tie
plate and nose crossing plate
insulations, PVC/Nylon bushes for

TLJB boxes, PVC sleeves, all types of

fixing bolts and nuts with spring
and flat washers, teakwood stand
for fixing track feed resistance, Gl
bond wire 8 SWG, Channel bond
pins, bond wire clips, paints and all
other miscellaneous materials shall
be supplied by the contractor.
Secondary cells-80 AH capacity
shall be charged by the contractor
through reputed charging
agenciesl.

Numbers

106.00 7211.00 764366.00
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8 04041100

Alteration to existing track circuits
at Feed end to suit RE/Non-RE
standard as per approved signalling
plan. This work includes provision of
double  bonding and parallel
jumpers, provision of bond wire
clips, wherever required, shifting of
relay end and feed end equipments
and re-wiring them, provision of
track lead connections wherever
necessary using 2c x 2.5 sgmm
cable, provision of TLJB boxes and
termination of jumpers and tail
cables in track lead junction boxes,
shifting of Track feed/Track relay
set wherever required and wiring
with PVC 3/0.75mm copper wire.
(Supply of TLJB boxes, 2c x 2.5
sq.mm cable and TLJB boxes with
stumps is not covered in the item.
Existing Track relays, Track Feed
Resistance, Track feed battery
chargers, B type Chokes and
Charged secondary Cells shall use
for this work). [Wire PVC 3/0.75mm,
PVC/ Nylon bushes for TLJB boxes,
PVC sleeves, all types of bolts and
nuts with spring and flat washers,
teakwood stand for fixing track feed
resistance, Gl bond wire 8 SWG,
Channel bond pins, bond wire clips,
paints and all other miscellaneous
materials shall be supplied by the
Contractor].

Numbers

12.00 4702.00 56424.00

9 04041200

Alteration to existing track circuits
at Relay end to suit RE/Non-RE
standard as per approved signalling
plan. This work includes provision of
double bonding and parallel
jumpers, provision of bond wire
clips, wherever required, shifting of
relay end and feed end equipments
and re-wiring them, provision of
track lead connections wherever
necessary using 2c x 2.5 sgmm
cable, provision of TLJB boxes and
termination of jumpers and tail
cables in track lead junction boxes,
shifting of Track feed/Track relay
set wherever required and wiring
with PVC 3/0.75mm copper wire.
(Supply of TLJB boxes, 2c x 2.5
sq.mm cable and TLJB boxes with
stumps is not covered in the item.
Existing Track relays, Track Feed
Resistance, Track feed battery
chargers, B type Chokes and
Charged secondary Cells shall use
for this work). [Wire PVC 3/0.75mm,
PVC/ Nylon bushes for TLJB boxes,
PVC sleeves, all types of bolts and
nuts with spring and flat washers,
teakwood stand for fixing track feed
resistance, Gl bond wire 8 SWG,
Channel bond pins, bond wire clips,
paints and all other miscellaneous
materials shall be supplied by the
Contractorl.

Numbers

7.00 4341.00 30387.00
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10

04041300

Releasing of existing TLJB boxes
with stumps and terminals after
releasing all the bond wires. The
released materials  shall be
accounted and stacked neatly at a
place as instructed by Railway
representative at site.

Numbers

160.00

157.00

25120.00

Total

6342760.00

Item-5

Chapter-5

LC Gates and Accessories

S No.

Item No

Description of Item

Unit

Qty

Rate

Amount

05050300

Supply, Transportation, of
Electrically operated Lifting Barrier
set with Hand generator with
operating voltage of 110V AC/DC.
Each set consisting of 2 Nos. of
Lifting Barrier Pedestals, each with
8 contact circuit controllers with top
roller type Limit Switches (as per
Design given in specification &
approved by RDSO) Hand Crank,
Electric Motor 110V AC/DC. 2 Gl
sheet Booms of 32 ft length (4
section of 8 Ft long each) with new
octagonal shape as per RDSO drg.
No. RDSO/S 11600. - Version 2.0 or
latest, without fringes, with 2 stop
boards in Trilingual i.e Hindi, English
& Regional language and MS
Counter weights and 02 nos. of
boom supports with Motorized /
Solenoid boom locking along with
01 no. of hand Generator cum
Control panel to operate 2 barriers
of a set with 1 selector switch, 3
buttons and 5 indication lamps,
contacts, MCB's and relays

Set

2.00

386787.00

773574.00

05050500

Casting concrete foundation of size
900mmX 900mmX900mm for
pedestal, 400mmX400mmX 600mm
for meeting post, fixing of lifting
barrier boom, contact makers,
termination of cables, wiring and
painting as per the instructions of
Railway representative at site.
(Supply of pedestals, meeting posts,
contact maker, electric lifting
barriers, rail posts, cranks and 'A'
type foundation is not covered in
this item). [Concreting materials,
bolts and nuts, wire PVC 3/0.75mm
copper and all other miscellaneous
materials required for the work
shall be supplied by the
Contractor]. (Unit = Per Boom)

Per Unit

2.00

22337.00

44674.00

05050600

Installation, wiring, testing and
commissioning of
electrical/mechanical lifting barrier
as per requirement.

Set

1.00

35218.00

35218.00

05050700

Supply of Electric Key Transmitter -
Rotary type of required ward Nos.
with keys, as per specification/ No.
IRS S.21/2001 Rev.1.0 or latest.

Numbers

4.00

9315.00

37260.00
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05050800

Supply and Fixing of Normal/Crank
Handle Box/Emergency Key Box at
Interlocked LC Gates, made of Teak
wood with Glass fronted door as per
specification.  Polishing on all
exposed surface and for with EKT
inside the box. Micro push switch of
suitable make with 2NO+2NC
contacts and veeder counter non-
reset type and wire them as per the
approved circuit diagram. The box
should have hinges and pad locking
arrangements with one Lock with
duplicate keys and key chain with
label. (All materials except EKT are
to be supplied by the contractors.)

Numbers

2.00 7694.00 15388.00

05050900

Fixing of EKT instrument with (or)
without crank handle or on suitable
fixtures at station/apparatus case,
provision of economiser push switch
with locking facility, wiring with wire
PVC 16/0.2mm copper, provision of
teakwood terminal box covered
with decolum along with locking
facility and painting. (Supply of
electric key transmitter and crank
handles is not covered in this item).
[wire PVC 16/0.2mm copper, wire
wound resistance, decolum covered
terminal box with locking facility by
using 25mm thick teakwood, bolts
and nuts, paints, push switches,
padlocks and other miscellaneous
materials required for this work
shall be supplied by the contractor].

Numbers

2.00 5522.00 11044.00

05051000

Supply of Electronic LC gate
Telephone system with Voice
Logger facility as per RDSO Spec
No.RDSO/SPN/TC/51/2021 (Rev 1.0)
or latest. consist of one master
Telephone, 06 slave Telephone with
modified surge protection & Line
connecting unit and 24 Volt DC
power supply unit with MF battery
compatible with existing electronic
LC Gate Telephone system.

Set

2.00 79611.00 159222.00

05051100

Supply  of  Electronic  Station
telephone (master telephone) for LC
gate telephone system with Voice
Logger facility as per RDSO Spec
No.RDSO/SPN/TC/51/2021 (Rev 1.0)
or latest

Numbers

2.00 47757.00 95514.00

05051200

Supply of Electronic LC gate
telephone (slave telephone) for LC
Gate telephone System as per
RDSO Spec
No.RDSO/SPN/TC/51/2021 (Rev 1.0)
or latest.

Numbers

2.00 5851.00 11702.00

10

05051800

Supply of Sliding Boom Type Gate
as per E.Rly/Signal Workshop
/HWH's Drg. No. BSA/29/730,
BSA/29/731, BSA/29/737.  This
includes supply of 5 nos 'E' type
Lock with Key as per IRS Spec. No.
IRS:S-30/64 with Latest Amdt and
as per Drg. No. SA-3376/M with
latest admt. Ward No. to be decided
by the site engineer. 'E' type lock to
be fixed on MS Plate as per Site

requirement (Gate = LC Gate)

Per Gate

2.00] 109517.00 219034.00
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11

05051900

Fixing in position and
commissioning of Sliding Barrier
Boom Set (one set will consist of
two sliding barrier booms, one for
either side of track) this include
carry out civil masonary work at
site like digging of pits for
foundations, casting of RCC
foundation and fixing of foundation
bolts (12 nos. in each site of size
18"x18"x36"). This also include
loading, unloading and leading of
all the material to site of work from
the store of Concerned SSE/Sig/
Incharge (One set at each location)
This include complete sliding gate
in working order as per instruction
of Railway Engineer at site and
painting of sliding boom type
barrier of LC gate with metallic
paint, similar to Asian paint or
better .All materials except sliding
boom gate & 'E' type lock with key
to be supplied by the contractor.
(Gate = LC Gate)

Per Gate

2.00

43111.00

86222.00

12

05052400

Releasing of all the S & T gadgets at
LC gates like SM slide instruments,
iluminated diagram board, block
counter, termination box,
telephones, emergency key box,
dismantling of ground lever frame
along with all connected lever
locks, 'E' type locks, HP locks,
breaking and removal of concrete
foundation, lock rods with rod roller
trestles, complete assembly,
cranks, compensators, 'A' type
concrete foundation on the rod run,
transmission wires single
wire/double wire accounting and
stocking them neatly at a place as
instructed by Railway
representative at site.  After
releasing any holes on the walls/
floor are to be filled with cement
mortar and plastered.

Set

2.00

10665.00

21330.00

Total

1510182.00

Item- 6

Chapter-6

Trenching & Cable laying

S No.

Item No

Description of Item

Unit

Qty

Rate

Amount

06060100

Excavation of cable trench in all
kinds of soil except hard rocky
areas including clearing of roots of
trees, rocks, bushes etc. to a depth
of 1.0 Mtrs and to a width of 0.3
Mtrs. (Laying of cables is not
included in this item).

Metre

48500.00

76.00

3686000.00

06060200

Trenching up to depth of 1.2 Mtrs
with 0.3 Mtrs wide base in all types
of soil (Normal soil, Hard soil &
Black cotton soil) and backfilling
after laying of HDPE pipe / OFC
cable and 6 quad/PIJF cable etc. at
1200mm & 1000 mm depth
respectively as per
DrgNo.CORE/S&T/ALD/SK/571/04.

Ramming and consolidation of soil
in trenches as well as disposal of

the soil if any.

Metre

2000.00

120.00

240000.00
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3 06060400|Excavation of cable trench in all{Metre 15000.00 94.00 1410000.00
kinds of soil except hard rocky
areas including clearing of roots of
trees, rocks, bushes etc. to a depth
of 1.0 Mtrs and to a width of 0.5
Mtrs. (Laying of cables is not
included in this item).

4 06060500|Supply and Placing of Trunking and [Numbers 22200.00 1467.00| 32567400.00
Capping (RCC Duct) of size 700mm
Length X 500mm Width X 260mm
height & Suitable cover plate of
40mm thickness as per
Drg.No.SDO/Cable laying/ 007
(Annexure-10) as detailed in
document No. RDSO/SI/G/2010
Ver.1.1 or latest on 'Guidelines on
signalling cable laying'.

5 06060600|Supply and Placing of Polyolefin|Metre 2200.00 2521.00 5546200.00
Cable channel of size, Width
240/340 mm, Height 155/230
internal/external, length 1 m
produced of polyolefin with Fire
protection class k-1 in accordance
with DIN-53438 Part Il for laying
Signalling/Telecom cables, channel
attachable to each other with male-
female swallow tail connectors and
having suitable detachable cover

6 06060700|Supply and Laying of PVC Warning|Kilometre 74.00 45908.00 3397192.00
Tape colour Orange, width of
250mm (10") by printing with black
letters 'Indian Railway
Signal/Telecom/OF Cable' on both
sides

7 06060800|Refilling of cable trench 1m depth|Metre 48500.00 18.00 873000.00
by 0.3m width throughout, with
earth after laying of cables, and
consolidating the trench by
ramming and levelling

8 06060900|Refilling of cable trench 1m depth|Metre 16000.00 23.00 368000.00
by 0.5m width throughout, with
earth after laying of cables, and
consolidating  the  trench by
ramming and levelling

9 06061000|Supply of High-Density|Metre 15400.00 763.00( 11750200.00
Polyethylene Pipes (HDPE) of 110
mm Outer Dia, 10 mm Wall
Thickness, along with one coupler
for every 6 Meters as per latest
specification No. IS 4984: 2016 with
latest amendments and Material
Grade: PE 80.

10 06061100(Laying of HDPE Pipe 110 mm outer|Metre 3700.00 69.00 255300.00
Dia, 10mm thickness along with
collars in trenches at places of
platform cutting etc and wherever
required as per the instruction of
site engineer.

11 06061200(Digging of cable trench to a depth|Metre 1200.00 230.00 276000.00
of not less than 30CMs in rocky
terrain, concreting the trench with
150mm thick concrete with 1
cement, 2 sand, 4 grade stone
20mm nominal size. (All the
materials are to be supplied by the
contractor).
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12

06061300

Concreting of cable laid in the
trench or Gl pipe/DWC/HDPE pipe in
which cable is already laid to a size
of 300x300mm with 1:3:6 mortar.
(All the materials required for the
work should be supplied by the
contractor).

RMT

750.00 624.00 468000.00

13

06061400

Laying of
Signaling/Power/Telecommunication
cables as per cable plan in cable
trenches, masonry ducts, RCC
Pipes, DWC pipes, Gl Pipes etc.
(Supply of cables is not included in
this item).

Metre

749000.00

21.00| 15729000.00

14

06061500

Supply and Fixing of PVC casing
and capping/PVC pipe of minimum
25 mm size or higher as per
requirement at site on the wall/floor
etc., using bends, coupler and T
joints and flexible pipe wherever
necessary with fixture in the OFC
room from equipment rack to
common termination and from OFC
room to SM room/ Reservation
office / Data logger/FOIS room etc.
(All required material for fixing to
be arranged by the contractor)

Metre

1100.00 66.00 72600.00

15

06061600

Supply of Gl pipes - 50mm dia -
3.65mm thick as per Ilatest
specification.

Metre

100.00 693.00 69300.00

16

06061700

Supply of Gl pipes - 100mm dia-
4.5mm thick as per latest
specification.

Metre

1150.00 1652.00 1899800.00

17

06062000

Supply and laying of Split DWC pipe
of 120/103 mm dia, 2 meter long in
already dug cable trenches. The
unit of RMT means two split pipes of
1 Mtr each Material shall be
supplied as per latest specification
RDSO/SPN/204/2011 Ver.1.1 or
latest.

RMT

13700.00

346.00 4740200.00

18

06062200

Provision of Gl pipes
(50/100/150mm dia) for cable
laying with offset at both ends and
with couplings over RCC Bridges/
Drainage/ Culverts with concrete
masonry supports of size 300mm x
300 mm x 300 mm at an interval of
2m. The ends of the pipes shall be
closed with brick masonry
abutments work so that no cable is
exposed, the work shall be carried
out as per the instructions of
Railway representative at site.
(Supply of Gl pipes with couplings
and laying of cables is not included
in this item). [Stone jelly of size
20/25mm, bricks, sand, cement and
all other miscellaneous materials
required for the work shall be

supplied by the Contractor].

Metre

750.00 384.00 288000.00
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19

06062300

Provision of Gl pipes-
(50/100/150mm dia) for cable
laying with offset at both ends and
with couplings over Girder bridges
by fixing on suitable MS Clamps at
an interval of 2 Mtrs. The ends of
the pipes shall be closed with brick
masonry abutments work so that no
cable is exposed, The work shall be
carried out as per the instructions of
Railway representative at site.
(Supply of GI pipes with couplings
and laying of cables is not included
in this item). [MS angles, flats, bolts
and nuts for manufacturing fixing
clamps, bricks, sand, cement and all
other miscellaneous required for
the work shall be supplied by the
Contractorl.

Metre

250.00 430.00 107500.00

20

06062400

Provision of Gl pipes
(50/100/150mm dia) for cable
laying in Hard rocky area with off
sets at both ends duly supported by
concrete blocks of size 300mm x
300 mm x 300 mm at an interval of
2m. The ends of the pipes shall be
closed with brick masonry
abutments work so that no cable is
exposed, The work shall be carried
out as per the instructions of
Railway representative at site.
(Supply of GI pipes with couplings
and laying of cables is not included
in this item). [Stone jelly of size
20/25mm, bricks, sand, cement and
all other miscellaneous materials
required for the work shall be
supplied by the Contractor].

Metre

250.00 335.00 83750.00

21

06062500

Supply of Permanently Lubricated
High Density Polyethylene Duct
(PLB-HDPE), 40/33 mm Dia, along
with End Cap, End Plug, Cable
Sealing Plug and Couplers, as per
RDSO/SPN/TC/45/2013 Rev.2 with
Amd 3.0 or latest

Kilometre

66.00 97538.00 6437508.00

22

06062600

Laying of PLB HDPE Duct, 40/33
mm Dia, in the trenches and in the
protective works already provided
including in HDD portion and supply
pulling of Nylone rope through it at
different places as per direction of
engineer incharge or site engineer

Kilometre

66.00 14607.00 964062.00

23

06062700

Duct Integrity test for PLB HDPE
Duct, 40/33 mm Dia, as per latest
specification.

Kilometre

66.00 2306.00 152196.00

24

06062800

Blowing of OFC Cable in already laid
PLB HDPE Duct, 40/33mm Dia, by
using Blowing machine, providing
the sufficient loops in loop/joint
chambers and other associated
works.

Kilometre

67.00 17232.00 1154544.00
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25

06062900

Horizontal direction drilling/boring
without damage of surface
road/track using Auger Machine
(HDD machine). The bore shall be
upto 200 mm dia& shall be done at
the depth of minimum 1200 mm
from the ground level. The ground
level shall be considered ignoring
the bank height of the bank of the
road. The length of the bore shall be
minimum 4 Mtrs long. This includes
insertion of different dia DWC-HDPE
pipe/Gl pipes coupling etc. as per
direction of Engineer Incharge.
Note:- Pipe Supply is not covered
under this item. Contactor shall
provide all material required for
boring and adequate nos. of labours
for proper laying of cables into the
bore. Cable shall be laid cautiously
so that it should not get damage
due to rough handling & pressure
on cable.

Metre

11700.00

1531.00

17912700.00

26

06063000

Excavation of trench to a depth of 1
Mtr. for track crossing of cables,
laying of DWC/HDPE/RCC pipes with
collar/coupling, refilling of trench by
ramming and consolidating it as per
the instructions of Railway
representative at site. During
excavation of trench, it has to be
ensured that the excavated soil
does not mix with the ballast
available. The depth of 1m trench
shall be from the bottom of sleepers
for track crossings. Laying of cables
is not included in this item. (Supply
of DWC/HDPE/RCC pipes with
couplers/ collars is not included in
this item).

Metre

1550.00

459.00

711450.00

27

06063100

Excavation of trench to a depth of 1
Mtr. for road crossing of cables,
laying of DWC/HDPE/RCC pipes with
collar/ coupling, refilling of trench
by ramming and consolidating it
and resurfacing it to the original
position. Laying of cables is not
included in this item. (Supply of
DWC/HDPE/RCC pipes with
couplers/ collars is not included in
this item).

Metre

400.00

597.00

238800.00

28

06063200

Provision of 2 Machine cut grooves
in parallel at a separation of 8 cms
each to a depth of 150 mm and
width  will be as per site
requirement in the platform
surfaced/tiled floor for laying cable

Metre

450.00

849.00

382050.00

29

06063300

Supply and installation of RFID
Electronic Cable Route Marker to
detect S & T underground Cables
with programmable memory for
saving the user specific data inside
the RFID electronic marker locator
during locating the cable up to 5
feet depth. Make:3M, Stanley or
similar.

Numbers

880.00

2441.00

2148080.00
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30 06063400|Supply of RCC Cable Markers as per{Numbers 1210.00 366.00 442860.00
DRG.No.SG/SWR/067 or latest
guidelines. The lettering on the
Cable marker shall be "SIG" / "TELE"
/ "OFC" as per the instructions of
Railway representative at site.

31 06063500(Digging of pit to a depth of 800mm|Numbers 1210.00 267.00 323070.00
of size 300mmX300mm, casting of
Concrete  foundation of size
300mmX500mmX300mm and
Placing of RCC cable markers on top
of the foundation and refilling the
pit and consolidating it by ramming.
The cable markers shall be provided
at an interval of 20 Mtrs. within
station limits and 50 Mtrs. outside
station limits throughout the cable
route, diversions and also at every
track/road crossing.

32 06063600|Excavation of cable coil pit to a size[cum 205.00 1131.00 231855.00
of 1.5mx1.5m and depth as
instructed by Railway

representative at site, for coiling
the cables in rear of relay rooms/
AFTC huts, apparatus cases etc. The
work includes coiling the
underground cables, and placing
closely one layer of country bricks
of size approx. 220mm x 100mm x
60mm breadth wise above the
cables to cover all the cables in the
cable pit, closing and consolidating
the pit by ramming and levelling.
[Country bricks of size
220mmx100mmx60mm
(approximately) shall be supplied
by the Contractor].

33 06063800|Excavation of Cross trench to a|lRMT 850.00 205.00 174250.00
depth of 1M or as per site
requirement, for identifying the
existing cable path without
damaging the working cables.

34 06063900|Removing/breaking of Existing RCC|cum 50.00 326.00 16300.00
slabs on the Passenger Platform,
trenching to a depth of 0.6m to
accommodate the additional cables,
replacing the slabs removed after
the cables are laid and replastering
with cement mortar, refilling the

trench by ramming and
consolidating it as per the
instructions of Railway

Representatives at site. (Laying of
cables is not included in this item).
[Cement, sand and all other
miscellaneous materials required
for the work shall be supplied by
the Contractor].

35 06064000(Releasing/shifting of [Metre 3000.00 16.00 48000.00
Existing/Already laid
Signalling/Telecom cables to
facilitate engineering construction
works.

36 06064100|Video recording of cable trench{Kilometre 68.00 3484.00 236912.00
using minimum 720P and above HD
camera and submit one copy in
New removable hard disks (With
capacity as per requirement); Two
copies in DVD-R.
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37

06064300

Cable Route Tracing service using
Radio detection make Advanced
Cable & Pipe Locator equipment
with  GPS co-ordinates logging
facility) - EQuipment model or better
to be used for the Cable route
tracing service RD8100 PDLG or
RD8200G - Report in the form of
CSV/KML file (soft copy) to be
submitted to Customer within 15
days from the date of work
completion at site.

Day

11.00 29530.00 324830.00

38

06065100

Excavation of cable trench in hard
rocky area/ hard soil including
clearing of roots of tree, rocks,
bushes etc. to a depth 0.6 m and to
a width of 0.5 m and refilling of
cable trench of 0.6 m depth by
0.5m width throughout, with earth
after laying of cables, and
consolidating the trench by
ramming and levelling. Laying of
cable is not included in this item.

Metre

1600.00 114.00 182400.00

39

06065200

Final location joint survey of
proposed cable route plan (Quad /
OFC cable) and submission for
approval of Railway. The details
instruction / guide lines regarding
joint survey and preparation of
cable route plan are given in
Tender document. Contractor will
submit two copies of prints with soft
copy to checking by Railways. If
alterations are suggested by
Railways, then again two copies of
prints will be provided for advance
approval after carrying out all the
alterations as suggested / proposed
by Railways. Tracing will be
provided to approval by Railway. All
drawings will be prepared in
AUTOCAD. It also includes
preparation and submission of final
cable route plan on 75-micron
standard polyester film which
includes details of entire section in
which quad / OFC cables are laid.
Once Railway has approved and
signed tracings for cable route plan
then contractor will submit 6 (six)
sets of photocopies for cable route
plan in proper binding form.

Kilometre

38.00 1047.00 39786.00

Total 115949095.00

Item- 7

Chapter-7

Cables

S No.

Item No

Description of Item

Unit

Qty Rate Amount

07071000

Supply of power cable copper PVC
insulated flexible 3-core multi
strand 2.5 sgmm as per latest
specification No.1S:694:1990

Metre

600.00 100.00 60000.00

07073300

Supply of 12 Core single mode
outdoor armoured optical fiber
cable as per latest specification

Metre

4000.00 22.00 88000.00

07073700

Supply of STP CAT 6 cable as per
latest specification.

Metre

1220.00 38.00 46360.00

07073800

Supply of Twin Core Multi Strands
Screened Cable, cotton braided or
reputed make, suitable for

Speakers

Metre

800.00 37.00 29600.00

Total 223960.00
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Item- 8

Chapter-8

Relay Room & Associated items

S No.

Item No

Description of Item

Unit

Rate Amount

Qty

08080300

Supply of Cable termination racks
size 880mm x 2 Meters made out of
50mmx50mmx6mm thick MS angle
with stainless steel nuts and bolts
for fixing of the rack with POWDER
COATED and drilling suitable holes
to suit hylam sheet and relay
frames complete as per standard
practice with tripod bases and reel
insulators (for K rack, P rack and
power rack) and with cable ladder
of width 400mm and length of 2
Mtr. The thickness of angle to be
5mm. two angles of
40mmX40mmX5mm to be supplied
at both ends and supporting flats of
25mm X5mm.

Numbers

38.00 7788.00 295944.00

08080400

Erection of CT Rack with scaffolding
suitably concreting tri-pod bases
and reel insulators with "J" bolts and
nuts. Tripod and other supporting
are to be painted in 2 coats with
enamel.

Numbers

38.00 5115.00 194370.00

08080600

Supply and provision of Rubber mat
of not less than 6mm thick and with
an insulation to with stand 650V AC,
on the floor of relay room etc at
places as indicated by railway
representative at site.

Square Foot

1300.00 170.00 221000.00

08080700

Supply and installation of teakwood
glass fronted box of size 300mm x
600mm x 75mm with hooks to keep
various keys with description
engraved on the tags. [TW Glass
fronted box of size
300mmx600mmx 75mm with built
in lock, hooks, engraved tags and
all other miscellaneous materials
required for the work shall be
supplied by the Contractor].

Numbers

7.00 8833.00 61831.00
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5 08080800

Termination of Main, Tail, Signalling
and power cables and internal
wiring on terminal/ fuse blocks in
cable termination Rack at relay
room. The work includes fixing of all
new cables by teakwood clamp on
teakwood base plank, fixing of
Hylam sheet 10 mm thick for
terminal board, varnishing all
teakwood items, fixing of terminals/
fuse blocks on the terminal board,
drilling of necessary holes,
termination of cables, wiring,
identification of cables using
aluminium  tags with letters
punched neatly, as per approved
circuit diagram and cable plan,
painting of particulars on sleeves.
After terminations are over, cable
entry at the bottom shall be closed
with, cement plastered, the inter-
space filled with sand up to base
level and the bottom surface shall
be sealed with sealing compound.
Cable armour to be soldered to
earth. (Supply of cable termination
racks is not included in this item).
[All bolts and nuts with washers,
Hylam Sheet 10 mm Thick, cement,
sand, stone jelly, Teak wood base,
paints and all other miscellaneous
materials required for the work
shall be supplied by Contractor

Numbers

16500.00

202.00

3333000.00

6 08081500

Releasing of Existing relay racks/
Cable termination racks along with
all the terminals, fuse blocks,
relays, with jacks, holding clips etc.,
50-way boards, terminals,
connecting wires, cables etc,
carefully without causing any
damage, accounting and stacking
them neatly at a place as instructed
by Railway representative at site.
After releasing, the floor shall be
levelled and cement plastered.

Rack

25.00 2097.00 52425.00

7 08081600

Releasing of Existing SM's control
panel including base plank, and
other gadgets connected very
carefully without causing any
damage to the panel, accounting
and stacking them neatly at a place
as instructed by Railway
representative at site. The resultant
pit in the flooring shall be removed
of all cable bits, levelled and
cement plastered.

Set

5.00 5340.00 26700.00
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SWR-CONST-UBL-S AND T/SOUTH WESTERN RLY
TENDER DOCUMENT

Tender No: HLV-BAHI-THKU-HPHI-EI-01

Closing Date/Time: 06/07/2026 15:00

08081800

Testing and commissioning of
stations (up to 5 roads) the entire
signalling installations jointly with
the Railway representative at site
at the stations covered under
various schedules of the Contract,
and ensuring that all the signalling
gears are installed and adjusted as
per the existing rules. The work also
involves supply of required number
of bound registers with good quality
papers with all updated details of
cable meggering, relays, batteries,
block joints, route cancellation,
relay room key entries, block
instrument key, earth resistance
etc., and handing over to Railways.
(Supply of 'As mades' is not covered
in this item).

Station

3.00 42002.00 126006.00

08081900

Testing and commissioning of
stations (with more than 5 roads)
the entire signalling installations
jointly with the Railway
representative at site at the
stations covered under various
schedules of the Contract, and
ensuring that all the signalling
gears are installed and adjusted as
per the existing rules. The work also
involves supply of required number
of bound registers with good quality
papers with all updated details of
cable meggering, relays, batteries,
block joints, route cancellation,
relay room key entries, block
instrument key, earth resistance
etc., and handing over to Railways.
(Supply of 'As mades' is not covered
in this item).

Station

3.00 76955.00 230865.00

10

08082200

Provision of Signaling arrangement
during non-interlocked working of
Signals and Points, such as erection
and wiring of temporary relay racks
and wiring of relays, SM's slide
instruments, wiring alterations in
the cable termination rack,
apparatus cases, signals, Control
panel etc, as per the instructions of
Railway representative at site.
(Supply of relay rack, relays, and
SM slide instrument is not included
in this item). [All other
miscellaneous materials required
for the work shall be supplied by
the Contractor].

Station

4.00 39577.00 158308.00

11

08082300

Supply and fixing of Flex printed
Sun boards of various sizes of
various drawings of Power diagram,
Relay index chart, Station Rule
Diagram, FTOT Particulars, yard
layout diagram board etc, with
different colours as per instructions
of Site In-Charge/Railway
Representative.

Square Foot

1270.00

501.00 636270.00

Page 41 of 86

Run Date/Time: 11/06/2026 13:50:09



SWR-CONST-UBL-S AND T/SOUTH WESTERN RLY

TENDER DOCUMENT

Tender No: HLV-BAHI-THKU-HPHI-EI-01

Closing Date/Time: 06/07/2026 15:00

12

08082400

Supply and provision of MS cable
tray of thickness 1.5 mm, including
top cover for closing, with all
required miscellaneous materials
for installation. Installation to be
carried out as per the instructions off
site  engineer. MS cable tray
including cover should be powder
coated with Siemens gray color. -MS
cable Tray - 400 * 300.

RMT

60.00 5150.00 309000.00

13

08082500

Supply and provision of MS Cable
Tray of thickness 1.5 mm, including
top cover for closing, with all
required miscellaneous materials
for installation. Installation to be
carried out as per the instructions off
site engineer. MS Cable Tray
including Cover should be powder
coated with Siemens Gray Color. -
MS Cable Tray - 400 * 150.

RMT

50.00 4492.00 224600.00

14

08082600

Supply and provision of MS Cable
Tray of thickness 1.5 mm, including
top cover for closing, with all
required miscellaneous materials
for installation. Installation to be
carried out as per the instructions of
site engineer. MS Cable Tray
including Cover should be powder
coated with Siemens Gray Color. -
MS Cable Tray - 250 * 100.

RMT

20.00 3529.00 70580.00

15

08082700

Supply and provision of MS Cable
Tray of thickness 1.5 mm, including
top cover for closing, with all
required miscellaneous materials
for installation. Installation to be
carried out as per the instructions of
site engineer. MS Cable Tray
including Cover should be powder
coated with Siemens Gray Color. -
MS Cable Tray - 100 * 100.

RMT

20.00 2384.00 47680.00

16

08082800

Supply and Installation of Pre-wired
Crank Handle Cum Key Lock Relay
Box (of MS Sheet) along with LEDs,
with approved type push buttons,
Wago or similar Disconnecting type
Terminal Blocks including DIN rail
etc., as per approved drawing.
Installation, fixing and wiring of
boxes for Key Lock Relays to be
carried by Contractor's wiring and
fixing material. The work shall be
carried as per the instructions of
site engineer.

Numbers

4.00 40476.00 161904.00

17

08083000

Supply of Wago terminal of 2
conductor disconnecting terminal
block  for 2.5 sgmm  wire
termination make: wago/elmex or

similar with accessories & taxes.

Numbers

49000.00

85.00 4165000.00

Total 10315483.00

Item- 9

Chapter-9

Electronic Interlocking

S No.

Item No

Description of Item

Unit

Qty |

Rate Amount
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SWR-CONST-UBL-S AND T/SOUTH WESTERN RLY
TENDER DOCUMENT

Tender No: HLV-BAHI-THKU-HPHI-EI-01 Closing Date/Time: 06/07/2026 15:00
1 09090100|Supply of Hot Standby Electronic|Set 6.00/10036207.00f 60217242.00
Interlocking System

(Centralized/Distributed) excluding
Panel Processor (Hot Standby) with
Signalling functions up to 125
functions as per function table
enclosed along with 10% spares for
the cards/modules/PCB,
connectors/couplers, fuses, all
relays, crimp contact, convertors
etc. used, tools, manuals and
Instruments as per RDSO
specification RDSO/SPN /192/2019
ver. 2.0 or RDSO/SPN/ 203/2011
ver. 1.0 or latest. This includes
supply of Maintenance VDU 55" 4K
Resolution and Maintenance PC
(embedded PC) and all types of
indoor relays along with point
contactor relays (QBCA1l) required
for points/other indoor purposes.
Note: Payment will be made for
only vital bit as per function table
attached by Railways, no payment
will be made for non-Vital bits such
as Counter bits, SM key Bits, Read
back bits and any potential free
contact bits of DC-DC converter or
Modem of El.

2 09090200(Incremental rate for vital signalling|Per function 1375.00 91297.00( 125533375.00
functions in El SYSTEM over and
above 125 functions under item No
09_001 along with spares for the
cards/modules/PCB,
connectors/couplers, fuses, all
relays, crimp contact, convertors
etc. to the extent of 10% of item no.
090100& 090200.

3 09090300|Supply of Electronic Interlocking(Per 7.00( 823789.00 5766523.00
Iltems for end location (Goomty) for|Goomty/IBH/
station/IBH/Auto Hut for distributed|Auto Hut
Architecture in connection with item
No. 1 as per Function table
enclosed along with 5% Spares,
tools, manuals & instruments as per
technical specification. (Per Unit=
Per Goomty/IBH/ Auto Hut)

4 09090400|Designing and drawing of El{Per Unit 6.00| 369394.00 2216364.00
application logic and interface
circuit as per the SIP & Table of
Control supplied by railway for the
station. This includes internal FAT
testing prior to submission for
approval of circuits.

5 09090500|Installation, wiring, testing and{Numbers 6.00| 883460.00 5300760.00
commissioning of ElI equipments
supplied for the station, duly
carrying out the required FAT &
SAT, including transportation from
consignee depot to site at station.
This also includes splicing &
termination of OFC cable supplied
by railways for communication
equipment of El.

6 09090600{Commissioning of Electronic|Numbers 6.00 32999.00 197994.00
Interlocking system.
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SWR-CONST-UBL-S AND T/SOUTH WESTERN RLY
TENDER DOCUMENT

Tender No: HLV-BAHI-THKU-HPHI-EI-01

Closing Date/Time: 06/07/2026 15:00

09090700

Supply of commercial grade
operator VDU of size 55" 4K
resolution, with backlit LED, with
HDMI/DVI port, Inbuilt Speaker,
required HDMI/DVI cables for
connectivity and other
miscellaneous item required for
installation.

Numbers

12.00f 366949.00 4403388.00

09090800

Supply of fan less embedded
industrial grade computer (Similar
to Moxa V2406A or better) with all
accessories such as key board,
mouse, antivirus etc. of industrial
grade as per approved Specification
as recommended by RDSO (TAN No.
STS/TAN/3007 Version 1.0 or
latest).

Numbers

12.00( 358408.00 4300896.00

09090900

Supply of Basic material to
construct Maintenance Free Earth
as per RDSO Spec No. RDSO/
SPN/197/2016 ver 1.0 or latest and
as per technical specification.

Set

13.00( 420185.00 5462405.00

10

09091000

Installation of Maintenance Free
Earth Pit for Ring Earth as per RDSO
specification No.RDSO/ SPN/197/
2016 ver 1.0 or latest as per details
given in technical specification.

Set

13.00( 212768.00 2765984.00

11

09091200

Supply, fabrication, installation and
fixing of panel operator consol with
arrangement to fix 55" VDU's -
Reset boxes, and other S&T
gadgets. This shall be made of not
less than 18mm thick plywood or
better materials with storage
facility of approved colours with
contractors' materials, lead, lift and
manpower as per the instructions of
engineer in charge and as per the
enclosed drawing.

Numbers

6.00| 384233.00 2305398.00

12

09091300

Training of Railway Personnel in
installation, commissioning, testing,
trouble shooting and in diagnosing
faults using diagnostic tools/flow
charts including supply of necessary
documents

Man-Days

160.00 1233.00 197280.00

13

09091400

Training on application software for
designing, change in the logics and
converting it suitable for system
and loading the programme into the
working system for alteration of
SIP/TOC. The training should be
comprehensive with complete
document.

Man-Days

110.00 1292.00 142120.00

14

09091500

Carrying out Automatic Factory
Acceptance test for any station
having Centralized El configuration.

Station

4.00| 156701.00 626804.00

15

09091700

Carrying out Automatic Factory
Acceptance test for any station
having Distributed El configuration

Station

2.00{ 305105.00 610210.00

16

09091900

Supply of Power supply
arrangement for
Operator/Maintenance VDU and
Embedded PC. This consists of a)
110V DC/110V AC, 500VA Inverter -
2 Nos b) 110V DC/24V DC, 10A - 2
Nos. Make: Similar to Gallant,
Wago, Phoenix or better.

Per Unit

18.00f 206013.00 3708234.00

Total 223754977.00

Item- 10 |Chapter-10 Relays
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SWR-CONST-UBL-S AND T/SOUTH WESTERN RLY

TENDER DOCUMENT

Tender No: HLV-BAHI-THKU-HPHI-EI-01

Closing Date/Time: 06/07/2026 15:00

S No.

Item No

Description of Item

Unit

Qty Rate Amount

10100100

Supply of NON-AC Immunized
Relays, Plug-In-Type, style QN1,
8F/8B Contacts, DC Neutral line
Relay, working voltage 24V DC,
metal to carbon, with plug board,
retaining clip and connectors as per
RDSO Specification No BRS:930,
IRS: S: 34 & IRS: S: 23, STR: SIQ
0420 Ver.l or latest. The
Interlocking code for this relay shall
be ABCDF

Numbers

30.00 3818.00 114540.00

10100200

Supply of AC Immunized Relays,
Plug-In-Type style QNA1l, 8F/8B
Contact, DC Neutral line Relay,
working voltage 24V DC, metal to
carbon with plug board, retaining
clip and connectors as per RDSO
Specification No BRS:931A, IRS:
S@58<44@ IRS:S:34 & IRS:S:23,
STR: SIQ 0420 Ver.1 or latest. The
Interlocking code for this relay shall
be ABDGH

Numbers

380.00 5209.00 1979420.00

10100400

Supply of Track Relays, Plug-in
type, Style QTA2 - 9 Ohm, 2F-1B
Contacts, metal to carbon with plug
boards, connectors and retaining
clips as per RDSO specification No.
BRS:939A & 966(Appx F2) & IRS:S
23-88 Amdt.1, S34 & 60, STR: SIQ
0420 Ver.l or latest. The
interlocking code for this relay shall
be FGHKX.

Numbers

135.00 5360.00 723600.00

10100500

Supply of AC immunized Relays,
Plug-in-type, style QBAT -9 Ohms,
DC based track Relay, 2F/2B -
contacts, Metal to carbon complete
with plug board, retaining clip &
connectors as per RDSO
Specification No. RDSO/SPN/84-88,
IRS:S:34 & IRS:S:23. The
interlocking code for this unit shall
be ABEJX.

Numbers

55.00 8556.00 470580.00

10100700

Supply of AC immunized Relays
plug in type style QBCA-1, 2HF/4B
contacts, DC Biased contractor
Relay, Tractive armature, working
voltage 24V DC with Heavy duty
front contact, Metal to carbon
complete with plug board, retaining
clips and connectors as per RDSO
specification No. BRS 943, IRS.
S@46"44@ IRS.S.23

Numbers

10.00 9347.00 93470.00

10101300

Supply of Key Lock Checking Relay
(KLCR) working on24V DC, AC
Immunized with different ward
combinations and contact
configuration 4F/4Bwith 2 extra
ward plates and with case, RDSO
spec no. RDSO/SPN/219/2016 ver
1.0 with amendment or Ilatest,
confirming to IRS S-23, S-34 &
S@45<44@ IRS S:46.

Numbers

69.00 12693.00 875817.00

Total 4257427.00

Item- 11

Chapter-11 Data Logger &remote Terminal Unit

S No.

Item No |

Description of Item

Unit

Qty | Rate Amount
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TENDER DOCUMENT

Tender No: HLV-BAHI-THKU-HPHI-EI-01

Closing Date/Time: 06/07/2026 15:00

11110100

Supply, Installation, wiring, testing
and commissioning of Datalogger as
per RDSO IRS/99/2006 or latest with
Power supply arrangement for data
logger consists of 12V,42AH VRLA
batteries-4 Nos and 10A charger 1
No, ElI interface card (Digital
interface cards)/ protocol converter,
for 1024 digital inputs and 32
analog inputs. This includes supply
of all miscellaneous items and
software for commissioning of
datalogger with E1 networking.
(including PC/laptop, printer,
mounting table and revolving chair
of reputed make)

Set

10.00f 710991.00 7109910.00

11110200

Supply, Installation, wiring, testing
and commissioning of Datalogger as
per RDSO IRS/99/2006 or latest with
Power supply arrangement for data
logger consists of 12V,42AH VRLA
batteries-4 Nos and 10A charger 1
No, EI interface card (Digital
interface cards)/ protocol converter,
for 512 digital inputs and 32 analog
inputs. This includes supply of all
miscellaneous items and software
for commissioning of datalogger
with  E1 networking. (including
PC/laptop, printer, mounting table
and revolving chair of reputed
make).

Set

3.00{ 651840.00 1955520.00

11110900

Data Validation and Software
modification at site (Station)

Numbers

15.00 26450.00 396750.00

11111000

Data Validation and Software
modification at central place. (Test
Room).

Numbers

6.00 27988.00 167928.00

Total 9630108.00

Item- 12

Chapter-12 Power supply & Associated Items

S No.

Item No |

Description of Item

Unit

Rate Amount

Qty |
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TENDER DOCUMENT

Tender No: HLV-BAHI-THKU-HPHI-EI-01

Closing Date/Time: 06/07/2026 15:00

1 12120100

Supply, Installation, testing and
commissioning of SMPS based
Integrated Power Supply (IPS) up to
4 Lines in RE area confirming to
RDSO Specification No. RDSO/SPN/
165/2023 (Ver. 4.0) or latest along
with B & C Class SPDs,63 Amps
fuse, status monitoring panel. IPS
should be supplied with
(55+5@61<41@ Nos. of uncharged
LMLA Secondary Cells 2V-
200AH/2V-300AH(For RE section
2V/200AH for non RE section
2V/300AH) as one set for one IPS
confirming to QA IRS:5-88/2004 Low
Maintenance Lead Acid Stationary
Secondary Cells For S&T
Installations along with 16/25
Sgmm cable for each IPS set is (50
Mtrs Red + 50 Mtrs Black + 50 Mtrs
Green) = 150 Mtrs. SPECIAL
CONDITIONS:1.Including supply of
all the accessories required for
installation. The supplier shall take
up installation, wiring, testing and
commissioning with minimum one-
month prior notice period from
Railways. 2.All the required cables/
Miscellaneous items like wooden
plank, ladder etc. for installation
and commissioning shall be
supplied as part of the work.
3.Supply, installation, testing and
commissioning of SPDs (class B&C)
are covered in scope of this work. 4.
Contractor should make the power
supply arrangements if any
required for charging the supplied
cells at site. contractor should
arrange the industrial grade diluted
H2S04 for the charging of cells. The
cells should be charged as per

latest specification.

Numbers

8.00| 1520000.00{ 12160000.00
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Tender No: HLV-BAHI-THKU-HPHI-EI-01

Closing Date/Time: 06/07/2026 15:00

2 12120200

Supply, Installation, testing and
commissioning of SMPS based
Integrated Power Supply (IPS) up to
6 Lines in RE area confirming to
RDSO Specification No. RDSO/SPN/
165/2023 (Ver. 4.0) or latest along
with B & C Class SPDs,63 Amps
fuse, status monitoring panel. IPS
should be supplied with
(55+5@61<41@ Nos. of uncharged
LMLA Secondary Cells 2V-
200AH/2V-300AH(For RE section
2V/200AH for non RE section
2V/300AH) as one set for one IPS
confirming to QA IRS:5-88/2004 Low
Maintenance Lead Acid Stationary
Secondary Cells For S&T
Installations along with 16/25
Sgmm cable for each IPS set is (50
Mtrs Red + 50 Mtrs Black + 50 Mtrs
Green) = 150 Mtrs. SPECIAL
CONDITIONS:1.Including supply of
all the accessories required for
installation. The supplier shall take
up installation, wiring, testing and
commissioning with minimum one-
month prior notice period from
Railways. 2.All the required cables/
Miscellaneous items like wooden
plank, ladder etc. for installation
and commissioning shall be
supplied as part of the work.
3.Supply, installation, testing and
commissioning of SPDs (class B&C)
are covered in scope of this work. 4.
Contractor should make the power
supply arrangements if any
required for charging the supplied
cells at site. contractor should
arrange the industrial grade diluted
H2S04 for the charging of cells. The
cells should be charged as per
latest specification.

Numbers

5.00( 1604529.00 8022645.00

3 12120300

Manufacture and Supply of Power
Distribution Panel for IPS using
Hylam sheet 10 mm as per site
requirement and erecting it using
MS angle clamp 65mm X 65mm X
8mm, HRC fuse block, Mains control
switch, ammeter by-pass switch,
voltmeter, ammeter, PBT terminals
60mm and wiring the same using
wire PVC 7/1.40mm as per
approved power diagram. This also
includes termination of power
cables using teakwood clamp of
size 25mm X 60mm X 150mm on a
base plank of 25mm thick 150mm
width. (MS angles 65mm X 65mm X
8mm, Hylam sheet of 10 mm
Thickness, as per site requirement,
bolt and nuts required for
manufacture of power panel, HRC
fuses, box and carriers, teak wood
clamp, wire 7/1.40mm, PVC casing
and capping and all other
miscellaneous materials will be
supplied by the contractor, Supply
of PBT terminals 60mm is not
included in the item).

Numbers

13.00 63705.00 828165.00
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Tender No: HLV-BAHI-THKU-HPHI-EI-01

Closing Date/Time: 06/07/2026 15:00

12120400

Transportation, Erection and wiring
of IPS to power distribution panel.
This includes transportation of IPS
batteries from stores to the site,
Erection of IPS panels on teakwood
planks, interconnection between
panels and wiring the IPS to power
distribution panel using 10 sgmm
multi-strand copper cable. The
wiring should be done neatly using
Aluminium ladder with phenolic
sheet (Aluminium ladder, phenolic
sheet of thickness 6 mm, teak wood
plank of width 150 mm and
thickness 25mm, 10 sgmm multi-
strand copper cable and all other
miscellaneous materials to be
supplied by the contractor).

Numbers

13.00 77465.00 1007045.00

12120500

Supply and Provision of Power
Supply Change over arrangement
at SM room. CLS panel of size
800x500x275mm powder coated of
MS sheet thickness 1.6mm as per
RDSO specification:
TI/SPC/PSI/CLS/0025 or latest

Numbers

13.00 71807.00 933491.00

12122300

Transportation of 10/15/20 KVA DG
set, including all lifts and leads (Lift
arid lead shall be done using
suitable hydraulic crane/Fork Lift.
The contractor will be responsible
for the safe transshipment of the
DG set without causing any
damages during transportation).
The transportation of the DG set
over a distance of 80 to 150kms.

Per Trip

1.00 21307.00 21307.00

12122400

Excavation of pit, casting concrete
foundations as per Drg
No.SG/Proj/SK/DG/01/08 for
installation of DG set as per the
direction of Site In-charge Railway
Representative and Carry out 1st
service of the DG set as per the
Manufacturer's instructions

Numbers

1.00 22138.00 22138.00

12122500

Releasing of Secondary cells and
battery stands available in the
battery room along with connecting
strips, wires and terminal boxes
carefully without causing any
damage to the batteries, accounting
and stacking them neatly at a place
as instructed by Railway
representative at  site. After
releasing any holes in the walls/
flooring shall be filled with cement
mortar and plastered.

Set

1.00 5916.00 5916.00

12122800

Supply of Low maintenance
stationary secondary cells 2V-80AH
capacity as per IRS: S 88/2004
Version 1.0 or latest.

Numbers

605.00 3710.00 2244550.00

10

12123200

Supply of Hydro meter

Numbers

20.00 309.00 6180.00

11

12124000

Supply of Online UPS of 1 KVA
capacity input voltage 160V AC -
280 V AC, output voltage 230V AC,
Operating Freq 47-63 Hz with back
up time 30 minutes (APC, Emerson
or similar make).

Numbers

3.00 33324.00 99972.00

12

12124300

Supply of Non-deteriorating type
Fuse holders 20 Amps for Railway
signalling, voltage 240 AC/DC to
Specn. No. IRS S5.78/2006.

Numbers

250.00 267.00 66750.00
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Tender No: HLV-BAHI-THKU-HPHI-EI-01

Closing Date/Time: 06/07/2026 15:00

13

12124400

Supply of Non-deteriorating type
Fuse links 20 Amps for Railway
signalling, voltage 240 AC/DC to
Specn. No. IRS 5.78/2006.

Numbers

120.00

50.00

6000.00

14

12124500

Supply of Non-deteriorating type
Fuse links 16 Amps for Railway
signalling, voltage 240 AC/DC to
Specn. No. IRS 5.78/2006.

Numbers

70.00

50.00

3500.00

15

12124600

Supply of Non-deteriorating type
Fuse links 10 Amps for Railway
signalling, voltage 240 AC/DC to
Specn. No. IRS 5.78/2006.

Numbers

70.00

49.00

3430.00

16

12124700

Supply of Non-deteriorating type
Fuse links 6 Amps for Railway
signalling, voltage 240 AC/DC to
Specn. No. IRS S5.78/2006.

Numbers

340.00

46.00

15640.00

17

12124800

Supply of Non-deteriorating type
fuse links 2 Amps for Railway
signalling, voltage 240 AC/DC to
Specn. No. IRS S5.78/2006.

Numbers

420.00

36.00

15120.00

18

12124900

Supply and installation of De-ioniser
plant (Aqua-lon Model No. ACAMB 4
Bed Type).

Numbers

5.00

55872.00

279360.00

Total

25741209.00

Item- 13

Chapter-14 Block Instruments

S No.

Item No

Description of Item

Unit

Qty

Rate

Amount

14140100

Supply of Universal Fail-Safe Block
Interface (UFSBI) complete and
Block panel for Single line operation
as per RDSO Spec. No. IRS:S-
105/2012 or latest (Per Unit=Set
Per Block Section)

Per Unit

5.00

1486809.00

7434045.00

14140200

Supply of Universal Fail-Safe Block
Interface (UFSBI) complete and
Block panel for Double Iline
operation as per RDSO Spec. No.
IRS:S-105/2012 (Per Unit=Set Per
Block Section)

Per Unit

2.00

1486673.00

2973346.00

14140300

Installation, testing and
commissioning of UFSBI complete
and Block panel for Single
line/Double line operation as per
RDSO Spec. No. IRS:5-105/2012. [All
misc items required for
commissioning shall be supplied by
contractor] (Per Unit=Set Per Block
Section)

Per Unit

6.00

85546.00

513276.00

14140400

Supply of  Automatic Media
changeover of modems working on
redundant channels for data
transmission on OFC/Quad.

Pair

7.00

39853.00

278971.00

14140500

Installation, testing and
commissioning of Automatic Media
changeover and modems working
on redundant channels for data
transmission on OFC/Quad. This
included installation & configuration
of Industrial grade modem,
wrapping of E1 connections etc.

Pair

7.00

25033.00

175231.00

14140600

Supply of MODEM compatible with
existing UFSBI system (for use with
secondary/backup media i.e. 4-wire
OFC VF Channel form station
Primary mux or UFSBI E1 modem)

Pair

7.00

67384.00

471688.00

14140700

Supply of CPU card suitable to work
with UFSBI (as per IRS:5-104/2012)

Numbers

6.00

37471.00

224826.00

14140800

Supply of CCC card suitable to work
with UFSBI (as perlRS:5-104/2012)

Numbers

6.00

31655.00

189930.00
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14140900

Supply of OUTPUT card suitable to
work with UFSBI (as per IRS:S-
104/2012)

Numbers

6.00

36515.00

219090.00

10

14141000

Supply of INPUT card to work with
UFSBI (as per-IRS:S5-104/2012)

Numbers

6.00

14397.00

86382.00

11

14141100

Supply of Hot-Standby DC-DC
Converter type Power Supply to
work with UFSBI (as per IRS:S-
104/2012)

Numbers

6.00

53394.00

320364.00

12

14141200

Reset Box as per IRS:5-104/2012

Numbers

6.00

15433.00

92598.00

13

14141300

Supply and Installation of UFSBI
Block Counter of Size 550 mm (L) X
350 mm (W) X 850 mm (H) made of
Powder Coated MS Sheet of 1.6 mm
thickness and two doors fitted with
double lock arrangement on front
and back side including necessary
cable entry arrangements on top
and bottom as per the tentative
drawing enclosed. Installation to be
carried out using Teak Wood Base
and necessary grouting as per the
instructions of site engineer.

Numbers

13.00

49453.00

642889.00

14

14141400

Supply of UFSBI as per RDSO spec
NO. IRS: S-104/2012 with latest
amendment suitable to work on
OFC/1 Quad cable for IB signalling,
including 68 No.s QN1 relays
required for system commissioning.

Pair

1.00

1232824.00

1232824.00

15

14141500

Installation, testing and
commissioning of Universal Fail-
Safe Block Interface as per RDSO
Spec No. IRS:S-104/2012 or latest
suitable to work OFC/E1/Quad
media for IB Signalling [All misc
items required for commissioning
shall be supplied by contractor]

Pair

1.00

51059.00

51059.00

16

14143100

Releasing of  Existing Block
Instruments  (all types), Block
counters, batteries, block filter,
block bell equipment etc., carefully
without any damage, accounting
and stacking them neatly at a place
as instructed by Railway
representative at site.

Numbers

2.00

1879.00

3758.00

17

14143200

Supply of Integrated Multiplexer 1U
height, 19" rack mountable, 4*E1l
uplink, with 4 slots and supporting
8*EM  (2W/4W), FXO/FXS and
Ethernet card and one slot free for
future expansion. Management
supporting Telnet as well as NMS.
Potential Free contact support.
Uplink E1 supporting 4 direction
paths as well as 1+1 protection.
Unit supports DC (18-72VDC) as
well as AC power. Make: MROTEK
/CISCO/ MAPLE or similar.

Numbers

9.00

91995.00

827955.00

18

14143300

Subscriber Interface card FXO of 10
channels Suitable to be
accommodated in Integrated
Multiplexer 1U height of MROTEK
make or similar.

Numbers

2.00

47626.00

95252.00

19

14143400

Subscriber Interface card FXS of 10
channels Suitable to be
accommodated in Integrated
Multiplexer 1U height of MROTEK
make or similar.

Numbers

2.00

48426.00

96852.00

Total

15930336.00
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Item- 14

Chapter-15 ELD,Earthing & Lighting protection System

S No.

Item No

Description of Item

Unit

Qty

Rate

Amount

15150100

Provision of Earth Electrodes as per
RDSO Drawing No.SG/SWR/057 and
Earthing of metallic sheath and
armour of all cables in all apparatus
cases, relay room, equipment room,
ASM room for block and control,
and earthing of all equipment's in
apparatus cases, power room, relay
rack, cable termination rack, control
panel, signals, lever frames with MS
of flat 35mm X 6mm or 19c cable
(MS flat for closer by areas and MS
flat/19c cable combination for
farther  areas) as per the
instructions of Railway
representative at site. The work
includes painting of earth
resistance value on the earth pit.
(Supply of 19C cable is not covered
in the scope of this schedule). [MS
flat for earthing 35mm X 6mm,
cement, Gl earth electrodes,
common salt, charcoal, country
bricks, river sand, soldering
materials and all other
miscellaneous materials required
for the work shall be supplied by
the Contractor].

Numbers

210.00

3967.00

833070.00

15150200

Supply, Installation, Testing and
Commissioning of Copper Plate
Earthing System complete as per
Drg.No.SG/SWR/058 with provision
of (i) Copper plate 300 mm X
300mm X 3 mm, (ii) Earth Pit 6 ft
depth filled up with charcoal 10 kg
& salt 25 kg in alternate layers up
to 2 ft from bottom, (iii)) Water
funnel on Perforated Gl pipe of
length 4.5 ft., (iv) Cast Iron top
plate 12 x 12 (v) Drawing of copper
- earth from earth to location with
25 mm x 3 mm copper strip for
termination  (All miscellaneous
materials to be supplied by the
contractor).

Numbers

210.00

23323.00

4897830.00

15150300

Supply of Basic material to
construct Unit maintenance free
earth as per RDSO spec. No.
RDSO/SPN/197 Ver.1.0 or latest.
consisting of a) copper bonded steel
electrode of 3.0m long, 17.0 mm
dia with copper bonding thickness
mini 250 micron and UL listed and
marked--1 no. b) Earth
enhancement compound of RDSO
approved brand supplied in sealed
bags of min 10 Kgs-03 No. ¢)
Copper strip of 150X25x6mm to
terminate earth rod-1 No. d) Copper
strip of 300X25x6mm (MEEB)-1 No.
e) Copper strip of 150X25x6mm
(SEEB)-1 nos

Numbers

54.00

28342.00

1530468.00

15150400

Installation of Unit Maintenance
Free Earth Pit as per RDSO
specification No.RDSO/SPN/197
Ver.1.0 or latest and as per
Technical Specification

Numbers

54.00

15453.00

834462.00
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15150500

Supply of Basic material to
construct a Maintenance Free Ring
Earth with Four Pits (For Interlocked
Station, LC Gates/IB Signalling
Application) for achieving less than
one Ohm as per as per RDSO Spec
No. RDSO/SPN/197 Ver.1.0 or latest
consisting of a) copper bonded steel
electrode of 3.0m long, 17.0 mm
dia with copper bonding thickness
mini 250 micron and UL listed and
marked--4 no. b)Earth
enhancement compound of RDSO
approved brand supplied in sealed
bags of min 10 Kgs-12 No. ¢)
Copper strip of 150X25x6mm to
terminate earth rod-4 No. d) Copper
strip of 300X25x6mm (MEEB)-4 No.
e) Copper strip of 150X25x6mm
(SEEB)-4 no's

Numbers

6.00 93382.00 560292.00

15150600

Installation of Maintenance Free
Ring Earth with Four Pits (For
Interlocked LC Gates/IB Signalling
Application) as per RDSO
specification No. RDSO/SPN/197
Ver.1.0 or latest and as per
Technical Specification.

Numbers

5.00 40720.00 203600.00

15150700

Supply of 25x3 mm Cu tape.

Metre

600.00 715.00 429000.00

15150800

Installation of 25x3 Sg mm Cu tape.

Metre

600.00 316.00 189600.00

15150900

Supply of 35 Sg mm Multi-strand
Single Core PVC insulated Copper
Cable as per IS: 694 for connecting
Main Earth Electrode to MEEB in
equipment room. Color: Green.

Metre

1000.00 567.00 567000.00

10

15151000

Supply of 16 Sg mm Multi-strand
Single Core PVC insulated Copper
Cable as per IS: 694 for connecting
MEEB to SEEB and SPDs to MEEB.
Color: Green.

Metre

500.00 253.00 126500.00

11

15151100

Supply of 10 Sg mm Multi-strand
Single Core PVC insulated Copper
Cable as per IS: 694 for connecting
SEEB to all equipment's. Color:
Green.

Metre

1100.00 159.00 174900.00

12

15151200

Installation of 35 sgmm single core
Cu cable for connecting main earth
electrode to equipment room
(routing through Gl
pipe/DWC/HDPE/PVC conduit pipe of
suitable size as per site
requirement

Metre

550.00 203.00 111650.00

13

15151300

laying of 16 sgmm Cu cable/10
sgmm Cu cable between BRC and
racks. The work includes
mechanical connection by providing
two Cu lugs and two steel screws,
drilling to two holes and removal of
powder coating on rack body,
thimbles ties, etc. and routing the
same as per site requirements.

Metre

400.00 431.00 172400.00

14

15151400

Supply of Gl bonding strip of size 25
X 3mm for down conductor with all
supporting accessories.

Metre

490.00 152.00 74480.00

15

15151500

Installation and routing of down
conductor strip 25X3 mm from top
of the building to ground level duly
securing the same to the building.

Metre

490.00 105.00 51450.00

16

15151600

Supply of 50x6 mm Gl Tape for
interconnecting earth electrodes.

Metre

300.00 590.00 177000.00
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17

15151700

Laying of 50x6 mm G| Tape for
interconnecting earth electrodes.

Metre

300.00 205.00 61500.00

18

15151800

Supply of Conventional lightening
protection system consisting of
Franklin rod of 16mm dia, single
prong spike made of copper of
length 600mm. Appropriate
reducer/coupler for connecting
Franklin rod and Gl mast, Gl mast
approximately 1.5-inch dia, 6 mtr
length with flanges for installation
of franklin rod with all supporting
accessories, such as guy rope, U-
bolt, thimble, adjustable clamp, D-
shakle, hook etc.

Numbers

26.00 52857.00 1374282.00

19

15151900

Installation of Conventional
lightening protection system
consisting of Franklin rod,
appropriate reducer/coupler,
flanges and Gl mast with all
supporting accessories such as guy
rope (6 mm Gl wire), U-bolt,
thimble, adjustable clamp, D-shakle
hook, etc.

Numbers

26.00 17830.00 463580.00

20

15152000

Supply of Lightening and surge
arrester of class B and C suitable
for single phase supply in TT
network as per RDSO spec.no.
RDSO/Spn/165/2023 ver 4.0 amd.1
or latest.

Numbers

5.00 31737.00 158685.00

21

15152100

Installation and commissioning of
Class B and C arresters as supplied.
These din rail mountable devices
along with 63 amps HRC input fuse
and fuse base shall be fixed in a
wall mountable cabinet of size 450
X 250x150 mm made as MS steel of
20 gauge or better with P31
protection and power coating. All
the internal power wiring shall be
made by using 10sq.mm cu cable.
the PF contract of the class C
arrestor shall also be wired using
cable thickness of 2,5 sg.mm and
terminated on a suitable terminal
block.

Numbers

5.00 6347.00 31735.00

22

15152300

Supply of Earth Leakage detector
12 channel (4 Channels110V AC, 2
Channels- 110V DC, 6 Channels-
24V DC) as per RDSO
Spec./256/2002 or latest with 6-
digit counter.

Numbers

13.00f 156808.00 2038504.00

23

15152500

Installation, Testing/ commissioning
of Earth Leakage Detector 8/12/16
channel.

Numbers

8.00 49542.00 396336.00
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24

15152600

Recording of earth values at all
location boxes and all signals
available at stations
(Conventional/MF earthing.
(Contractor has to supply/hire the
good digital earth tester for
recording the measurement. All
wire materials/Electrodes required
for earth value shall be
supplied/made available by
contractor). After taking readings
contractor has to submit same in
three (3) hard copies along with soft
copy in excel file). earth values and
date of measurement shall be
painted on location box/earth pits
by the contractor as advised by
railway representative.

Station

6.00 6100.00 36600.00

25

15152700

Carrying out exothermic welding for
various conductors as per
requirement.

Numbers

150.00 1213.00 181950.00

26

15152800

Exothermic welding materials (Cad
weld or similar).

Numbers

150.00 1949.00 292350.00

Total 15969224.00

Item- 15

Chapter-16 Fire Alarm & Suppression system

S No.

Item No

Description of Item

Unit

Rate Amount

Qty

16160100

Supply, installation testing and
commissioning of Heat and smoke
multi sensor as per
RDSO/SPN/217/2025 ver-3.1 or
latest. along with its base, back-box
and all accessories incompliance
with 1S:2175 and 1S:11360 standard
sand Under writers Laboratory (UL)
listed.

Numbers

78.00 6276.00 489528.00

16160200

Supply, installation, testing and
commissioning Fault isolator as per
RDSO/SPN/217/2025 ver-3.1 or
latest with backbox and all other
accessories

Numbers

78.00 6052.00 472056.00

16160300

Supply, Installation, testing and
commissioning of Analogue linear
heat sensing (LHS) cable as per
RDSO/SPN/217/2025 ver-3.1 or
latest

Metre

1750.00 1420.00 2485000.00

16160400

Supply, Installation, testing and
commissioning of linear heat
sensing interface Module as per
RDSO/SPN/217/2025 ver-3.1 or
latest in compliance with IS
standards and Underwriters
Laboratory (UL) listed.

Numbers

13.00 98649.00 1282437.00

16160500

Supply of Fire survival cable 2x 1.5
sq.mm unarmoured as per
RDSO/SPN/217/2025 ver-3.1 or
latest

Metre

904.00 161.00 145544.00
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16160600

Supply, installation, testing and
commissioning of  Networkable
single loop addressable Fire alarm
Control panel expandable upto 4
loops with GSM interface as per
RDSO/SPN/217/2025 ver-3.1 or
latest. This work involves supply,
fixing, installation and testing of
control panel. The control panel
shall be networkable to Zonal
/Divisional headquarters preferably
over TCP/IP and shall have clock
synchronization facility. This
includes Networking module
(TCP/IP) for control panel along with
power supply unit and battery set
of required capacity for 24 hours
backup as per RDSO specification.
The panel should support degrade
mode operation in compliance with
IS: 2189, EN54 standards and
Underwriters Laboratory (UL) listed.

Numbers

13.00f 210156.00 2732028.00

16160800

Supply, installation, testing and
commissioning of Manual call point
(resettable) with backbox and all
other accessories as per
RDSO/SPN/217/2025ver-3.1 or
latest

Numbers

13.00 8009.00 104117.00

16160900

Supply, installation, testing and
commissioning of Relay module
with  backbox and all other
accessories as per
RDSO/SPN/217/2025 ver-3.1 or
latest

Numbers

14.00 4366.00 61124.00

16161000

Supply, installation, testing and
commissioning of Hooter and Visual
strobe alarm units with backbox
and all other accessories as per
RDSO/SPN/217/2025 ver-.3.1 or
latest along with its power supply
unit.

Numbers

14.00 14607.00 204498.00

10

16161100

Supply, installation, testing and
commissioning of Control module
with  backbox and all other
accessories as per
RDSO/SPN/217/2025 ver-3.1 or
latest

Numbers

13.00 5611.00 72943.00

11

16161200

Supply, installation, testing and
commissioning of EOL as per
RDSO/SPN/217/2025 ver-3.1 or
latest as directed by the site
engineers

Numbers

13.00 3489.00 45357.00

12

16161300

Supply, installation, testing and
commissioning of Monitor module
for 3rd party with backbox and all
other accessories as per
RDSO/SPN/217/2025 ver-3.1 or
latest

Numbers

13.00 3586.00 46618.00

13

16161400

Laying / drawing of various type of
cables on PVC pipe / capping
casing, or cable trays, ladder,
shelter etc. as instructed by Railway
engineer at site. (Indoor cables to
be drawn through pipe, outdoor
cables if required to be clamped on
wall /floor etc.

Metre

1700.00 4.00 6800.00
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14

16161500

CO2 Fire
installation,
commissioning

Extinguisher:
testing and
of CcOo2 fire
extinguisher 6.5 kg capacity
conforming to [1S15683 with ISl
mark provided with all fittings and
accessories.

Supply,

Numbers

26.00

25267.00

656942.00

15

16161600

Supply of Fire survival cable 2x 1.5
sq.mm armoured as per
RDSO/SPN/217/2025 ver-3.1 or
latest.

Metre

1050.00

127.00

133350.00

16

16161700

Supply of aspiration-type smoke
detector. Highly sensitive smoke
aspiration system for monitoring of
rooms and equipment for earliest
possible fire detection For Relay
rooms as per RDSO spec
No.RDSO/SPN/217/2025 ver3.lor
latest.

Numbers

13.00

630843.00

8200959.00

17

16161900

Supervision, Programming,
Installation, Testing and
Commissioning of Aspiration Smoke
detection Supplied.

Numbers

13.00

72212.00

938756.00

18

16162000

Automatic Fire Ball for Fire-
Extinguishing of Medium size - the
weight of the agent is not less than

1.0 kg but less than 1.8 kg.

Numbers

23.00

391.00

8993.00

Total

18087050.00

Item- 16

Chapter-17 Axle counters

S No.

Item No

Description of Item

Unit

Qty

Rate

Amount

17170400

Multi Section Digital Axle Counter
(MSDAC): Supply, Design,
Installation, Testing and
Commissioning of Multi Section
Digital Axle Counter (MSDAC)
complete system as per RDSO
Specification No.
RDSO/SPN/176/2013 version.3 with
latest amendments STR No. SIQ
0001 Ver.2.0 or latest. MSDAC
Reset procedure shall be as per
SWR MSDAC Reset policy. Tenderer
shall design the scheme for
provision of required number of
evaluators, reset equipment's,
trackside junction boxes, detection
points and track clearance relays
etc and shall be submitted along
with the offer. Remote Diagnostic
System shall be provided at station.
Length of the cable required for
each DP and Rail Type will be
specified at the time of issuing call
Letter. [This also includes supply of
10% all types of spare cards, LV
Boxes, Wheel sensors and other
essential modules as specified in
RDSO Spec, it shall be rounded to
nearest integer subjected minimum
of one item. One set of Specialized
Tool and Measuring equipment's as
per RDSO specifications shall be
supplied. (Per Detection Point = DP)

Per
Detection
Point (DP)

302.00

387561.00

117043422.00

17170500

Tool set for wheel sensor mounting
and maintenance of MSDAC
consisting of torque wrench,
ratchet, testing plate, measuring
tape, screw driver, and gloves and

multi meter flukell5

Set

6.00

127052.00

762312.00
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17170600

Releasing of existing Axle Counter
field equipment (transmitters coils 2
No. receiver coils 2 No.) on the rails
at the entry/exit track circuits
without causing any damage.
Excavating the under the track for
removing track devices, connecting
cables and duly covering the cable
duct. Disconnecting and removing
of Amplifier (electronic junction box
and other associated equipment
from the location box and
transporting to a central location for
accountal.

Set

3.00 1215.00

3645.00

Total

117809379.00

Item- 17

Chapter-18 Design & Documents of Signalling Plan

S No.

Item No

Description of Item

Unit

| Qty | Rate

Amount

Design of SIP in Auto Cad. Initially,
contractor shall submit 3 copies for
approval of Railways. One set will
be returned duly approved for
making a fair copy or for re-
submission for approval after
incorporating the changes as
required by Railways. After carrying
out changes, three Hard copies to
be submitted for Railway Approval.
After approval, Auto Cad copies to
be submitted in USB pen drive
along with approved copy in
Tracing film and six copies of final
approved drawing (Ammonia Print
or print as approved by Railway) in
properly bound booklet along with
its scanned copy.

18180101

For a Two-Line Station

Set

1.00 17046.00

17046.00

18180104

For a Five-Line Station

Set

2.00 54235.00

108470.00

18180105

For a Six-Line Station

Set

2.00 64597.00

129194.00

HIW[IN|[F

18180106

For a Seven-Line Station

Set

1.00 76432.00

76432.00

Design of SWRD in Auto Cad.
Initially, contractor shall submit 3
copies for approval of Railways.
One set will be returned duly
approved for making a fair copy or
for re-submission for approval after
incorporating the changes as
required by Railways. After carrying
out changes, three Hard copies to
be submitted for Railway Approval.
After approval, Auto Cad copies to
be submitted in USB pen drive
along with approved copy in
Tracing film and six copies of final
approved drawing (Ammonia Print
or print as approved by Railway) in
properly bound booklet along with
its scanned copy.

18180201

For a Two-Line Station

Set

1.00 8143.00

8143.00

18180204

For a Five-Line Station

Set

2.00 28276.00

56552.00

18180205

For a Six-Line Station

Set

2.00 30562.00

61124.00

|N[o|u

18180206

For a Seven-Line Station

Set

1.00 32111.00

32111.00
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18180300

Preparation of Table of Control
based on SIP issued in Auto Cad in
A3 size. Initially, contractor shall
submit 2 sets of documents for
approval of Railways. One set will
be returned duly approved for
making a fair copy or for re-
submission for approval after
incorporating the changes as
required by Railways. After carrying
out changes, two sets of Hard
copies to be submitted for Railway
Approval. After approval, Auto Cad
copies to be submitted in USB pen
drive along with approved copy in
Tracing film and two sets of final
approved drawing in properly bound
booklet along its scanned copy.

Per Route

590.00

1004.00

592360.00

10

18180400

Preparation of Table of Control
based on the approved Signalling
Plan as per RDSO Sig DATE Format.
AutoCAD in A3 size. Initially,
Contractor shall submit 2 set of
documents complete for approval
of Railways. One set is returned
either duly approved for making a
fair copy or for re-submission for
approval after incorporating the
changes as required by railways.
The TOC & Preliminary Check and
Certification to be done by the IRSE
or IRSTE (license holder). After
carrying out necessary changes,
two set of ‘'Hardcopies' are
submitted for administrative
approval. The final corrected
drawings shall be supplied to
Railways on 80/90 GSM Tracing film
and 2 copies of blue print properly
bonded booklets and the soft copy
in USB Pen drive.

Per Route

540.00

1388.00

749520.00

11

18180500

Independent checking, verification
& approval of Interface Circuits by
IRSE/IRSTELO License holders for
stations having up-to 25 routes.

Station

6.00

60279.00

361674.00

12

18180600

Independent checking, verification
& approval of Logic Circuits of
stations of up-to 25 routes by IRSE/
IRSTELO License holders.

Station

6.00

134748.00

808488.00

13

18180700

Additional payment for checking,
verifying and approval of Interface
Circuits / Logic circuits having more
than 25 routes by IRSE/ IRSTELO
License holders. (Per Unit = Per

Route Per Station )

Per Unit

365.00

6338.00

2313370.00
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14

18180800

Preparation of Cable Route Plan,
Cable Core Plan, Cable Termination
Rack Particulars, Location Box
Particulars, Power Supply Diagram,
Track Circuit Bonding Diagram
and/or any other drawing on Auto-
CAD in A2/A3/ A4, etc. size (as per
instructions of Engineer in-charge).
Initially Contractor shall submit 2
sets of 'AS PLANNED' documents
complete for approval of Railways.
One set is returned either duly
approved for making a fair copy or
fore-submission for approval after
incorporating the changes as
required by railways. After
preliminary approval, execution of
work shall be carried out at site.
After Completion of work, 2 sets of
AS MADE Check Prints are
submitted for administrative
approval. Railways will return one
set to the contractor duly approved
with alterations/corrections if any.
The contractor shall incorporate
Railways alterations/corrections in
the tracings without any deviation
and submit all tracings complete in
all respect along with its soft copies
in USB Pen Drive and 6 sets of final
completion drawings in properly
bound booklets. [For Centralized
Electronic Interlocking
Stations/Small Stations]

Station

7.00{ 117003.00 819021.00

15

18181000

Designing of Circuits diagrams in
AUTOCAD 2000 or latest (including
contact numbers on the circuit) and
submission of negatives in 80/90
gsm tracing paper in 'A3' size along
with 2 copies and also the soft copy
in compact disks induplicate. First,
2 sets of prints shall be supplied to
Railways for checking. One set will
be returned by Railways to the
contractor for making corrections in
AUTOCAD. The final corrected
drawings shall be supplied to
Railways on 80/90 gsm tracing
paper and 2 copies of blue prints
and the soft copy in 2 CDs.
(Approved Signalling plan will be
supplied by Railways for preparing
table of control. Approved table of
control will be supplied by Railways

for preparing circuits diagrams).

Sheet

1250.00 896.00 1120000.00
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16

18181100

Submission of all relevant final
'Asmades' of circuit diagrams,
contact analysis charts, termination
particulars of apparatus cases and
cable termination rack, power
supply arrangements, relay index
board, cable plans, cable route
plans, red boundary plans and all
other particulars covered under
various schedules. All 'As mades'
shall be prepared by the Contractor
in AUTOCAD 2000 or latest and
submitted in CDs. One copy of the
'As mades' check print shall be
submitted before Testing the
circuits. The final negatives shall be
made in tracing sheet (80 to 90
gsm). All 'As mades' except cable
plan, cable route plan, bonding
diagram & power supply diagram
shall be prepared in A3 size. On
approval the contractor shall submit
along with the negatives, 8 copies
in each, duly making booklet neatly
bound. Out of 8 sets, 2 sets of
drawings and other plans shall be
kept in transparent plastic cover (2
sheets back-to-back in one plastic
cover) and handed over to
Railways. Also, the contractor has to
supply one set of As made in
'Reproduction Film'. The approved
circuit diagram will be issued by
Railways in soft copy as well as two
sets of hard copies. Wherever
alterations to existing circuits are
involved, the existing as-made
circuit diagrams will be supplied by
Railways either in CDs or RP film.
The Contractor shall incorporate the
details of all the new wirings and
alterations in the CD/ RP film and
submit them to Railways. On
approval 8 copies shall be made for
As- made circuit diagrams also as
mentioned above.

Sheet

1350.00 409.00 552150.00
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17

18181200

Printing, Binding & supply of the
following Registers with latest
proforma given by in-charge officer
each register of 100 pages. Station
Asset Register/Deficiencies
Book/Officer Inspection book/ Work
site orientation classes note book
/Station Message book/Infringement
measure book fog signal
gears/Route cancellation
register/Relay room Key
register/Cable testing
summary/Signal maintenance
record register/Power  Systems
Battery maintenance
Register/Mechanical Signalling
Register/Axle Counter Maintenance
Register/Block instrument
Maintenance Register/Track circuit
maintenance Register/Lifting
barriers maintenance
Register/Electrically operated point
maintenance Register/Electronic
interlocking Maintenance
Register/Location box maintenance
Register/Earth Testing record
Register/Relay room register/joint
Inspection of Points and Crossings
register/Block Proving Axle Counter
Register/Diesel generator /Solar
panel Register (Per Unit = Per
Register)

Per Unit

700.00

273.00

191100.00

Total

7996755.00

Item- 18

Chapter-19 Tools and Measuring Instruments

S No.

Item No

Description of Item

Unit

Qty

Rate

Amount

19190100

Digital Multimeter 100 KHz (Hand
Held) Brand: RISHABH 18S or
similar.

Numbers

4.00

22816.00

91264.00

19190200

Supply of AC/DC Digital Clamp
meter Current measurement upto
200A AC/DC True RMS
measurement for AC voltage &
current. (Large jaw of size of
18mm) Model: FLUKE 362/Rishabh
or higher as per specification.

Numbers

3.00

6315.00

18945.00

19190300

Supply of Digital transmission
measurement set (TMS) suit to
RDSO spec IRS:TC:43/87 or latest.

Numbers

3.00

51287.00

153861.00

19190400

Supply of Digital cross talk
measuring set to RDSO spec. IRS:TC
45/88 or latest. Make Anuvidyut or
better.

Numbers

3.00

50131.00

150393.00

19190500

Supply of Digital Megger with range
selection of 500V, 100V. Make
RISHABH or similar.

Numbers

4.00

9624.00

38496.00

19190600

Supply of Digtal Earth Tester Det-1
with metal carrying box and
auxiliary earthing net Make Wago or
better.

Numbers

4.00

8459.00

33836.00

19190700

Supply of Cable Fault locator as per
specification. Make: Stanley or
similar

Numbers

4.00

479874.00

1919496.00

19190800

Supply of cable route tracer/locator
as per specification- Make Stanley
or better.

Numbers

4.00

321076.00

1284304.00

19191200

Supply of Rodometer (Distance
Recorder) as per latest
specification. Make Bosch Model No:
1011662 or better.

Numbers

4.00

4218.00

16872.00
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10

19191300

Supply of electric track drilling
machine with suitable horizontal
stand with attachments to drill
holes of various sizes up to 7mm to
13mm Make Ralliwolf Model WD 34
C or similar.

Numbers

5.00

19401.00

97005.00

11

19191500

Supply of insulated tool kit
consisting of 1. 3/8" sq Dr Socket
6mm, 2. 1/2"sq Dr Socket 8mm 3.
1/2"sq Dr Socket 18mm, 4. 1/2"sq
Dr Socket 19mm 5. 1/2"sq Dr
Socket 20mm, 6. 1/2"sq Dr Socket
22mm 7. SP Spanners 10mm, 8. SP
Spanners 12mm 9. adjustable
Wrench 8" 10. adjustable Wrench
12" 11. 3/8" Sq Dr Ratchet handle
12. 1/2" Sq Dr Ratchet handle 13. T
handle 1/2" 14. Short Extension Rod
1/2" 15. Stanley make Water-Proof
Medium Nylon Tool Bag 16.
Electricians TRMS digital multimeter
FLUKE-117 17. MECO Clamp meter
3690 AC/DC 600A 18. Dummy
Wheel-1 No Best Indian make
electrical hand gloves suitable for
1000V. Make: Friedrich Germany,
INSULA or similar.

Numbers

2.00

67480.00

134960.00

12

19191600

Supply of Crimping Tool for R] 45.

Numbers

1.00

2909.00

2909.00

13

19191800

Welding Machine Portable Inverter
type

Numbers

2.00

9299.00

18598.00

Total

3960939.00

Item- 19

Chapter-20 Provision of Man Power

S No.

Item No

Description of Item

Unit

Qty

Rate

Amount

20200100

Provision of One skilled and One
unskilled staff round the clock to
attend to teething trouble of the
installation along with SSE/JE(Sig)
after the installation has been
brought into commissioning. The
work includes routine maintenance,
failure restoration as per the
direction of the SSE/JE(Sig).

Man-Month

6.00

76669.00

460014.00

20200200

Providing the services of Computer
oriented Technical manpower to
carryout works like drawing,
computation, write up etc., using
computer, using software like
AUTOCAD, MS Office etc., between
08.00 Hrs and 20.00 Hrs of the day
with all expenses of transportation,
accommodation, food, consumables
etc., with all ascents, descents,
taxes, octroi, cess, fees, duties with
contractors cost etc., as per special
conditional/specifications/
regulations and as directed by
Engineer-in-charge. Note: The
person engaged for providing the
services shall be convergent with
computer working knowledge in
above software's."

Man-Days

150.00

955.00

143250.00
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20200300

Providing Services of helping hand
man power to carry out
miscellaneous/sundry works in the
office/field between 08.00 hrs and
20.00 hrs of the day and
accompanying Railway staff with all
expenses of transportation,
accommodation, food, consumables
etc., with all ascents/descents,
taxes, octroi, cess, fess, duties, with
contractors tools and plants,
materials, consumables, labour,
crew, machineries with all lead and
lift etc., complete as per special
conditions, specification, regulation
and as directed by Railway
Engineer-in-charge.

Man-Days

150.00 674.00 101100.00

20200400

Arranging skilled labour at S&T
Stores for loading/
unloading/stacking of departmental
materials.

Man-Days

180.00 702.00 126360.00

20200500

Provision of Security Guards round
the clock in 12 hours shift beat from
Up Home Signal to Down Home
Signal to avoid theft of signalling
assets. {Per Unit- Per 12 Hours
shift}

Man-Days

280.00 752.00 210560.00

Total 1041284.00

Item- 20

Chapter-21 Quad & OFC Communications Accessories

S No.

Item No

Description of Item

Unit

Rate Amount

Qty

21210100

Supply of Telecom Termination
panel with WAGO/ Pheonix/Elmex
make or similar disconnecting
Terminals blocks of sizel500mm x
500mm x 200mm thickness 1.6mm
(16 SWG) 150 numbers of
disconnecting terminal block with
accessories. (The box should be
divided in to two compartments 500
mm from TOP with door
arrangement including locking, and
bottom 1000mm closed fully with
screws WAGO/Pheonix/Elmex
terminals  suitable for cable
dimensions maximum of 2.5
sq.mm. Provision of easy and
ensuring aesthetics.

Numbers

1.00 47403.00 47403.00

21210200

Fixing of 'Telecom Termination
Panel' and termination of cables on
Wago/krone connectors as per the
instructions of the site Engineer.

Numbers

1.00 5681.00 5681.00

21210300

Supply of 20 pair CT box with
Disconnecting terminals of
Wago/Pheonix/EImex make or
similar.

Numbers

28.00 4344.00 121632.00

21210400

Fixing of 20 Pair CT box with
disconnecting terminals of
Wago/Phoenix//[Elmex make or
similar

Numbers

28.00 3439.00 96292.00

21210700

Supply of Joint kit for Quad cable
conforming to RDSO specification
No.IRS-TC 77/2012 Rev 3.0 or latest
for quad cable.

Numbers

60.00 4023.00 241380.00
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21210800

Provision of normal joint of Heat
Shrinkable type complete for 6
quad cables. After the jointing the
through cable has to be tested for
insulation resistance and loop
resistance in presents of Railway
Engineer and in case of any defects
the jointing has to be done at free
of cost by the contractor. [Heat
Shrinkable jointing kit conforming to
RDSO specification No.IRS-TC
77/2012 Rev 3.0 covered in the
supply portion has to be used for
this purpose.] The Contractor
should supply all other small items
free of cost which are required for
making a joint. Only gas blower to
be used for blowing

Numbers

40.00 4013.00 160520.00

21210900

Excavation of jointing pit without
damaging the fiber and provision of
joint chamber of 1.2 mtr dia, 60 Cm
height and 50 mm thickness with
two-piece top cover and bottom
cover. with holes for drainage and
cable entry (The reinforcement
drawing enclosed). This includes
backfilling and ramming of the
trench after placing the joint closure
and cable loop in the chamber
without causing any damage to the
same and consolidation of soil as
well as disposal of soil as per plan
and as advised by RailTel
Representative.

Numbers

52.00 4626.00 240552.00

21211000

Supply, transport and filling of the
RCC joint chambers with dry sand
mixed with ant termite chemical as
required in specification up to
400mm height and the cover is
refixed in position.

Numbers

52.00 773.00 40196.00

21211100

Supply & Provision of Mid-
Section/Derivation OFC Joint
enclosure including Splicing (24
Fibre) inside already prepared
jointing pit. This does not include
provision of Joint chamber, top plate
& back filling. The joint Enclosure
shall be as recommended in the
technical specification

Numbers

25.00 14908.00 372700.00

10

21211200

Leading in arrangement for OFC
cable inside service building by
providing large G.l. Band at Bottom
& vertical G.I Pipe of 75 mm dia.
The vertical pipe shall be 75mm
above the floor level & the mouth of
the pipe shall be covered by Plastic
Cap. The floor shall be restored to
the original condition.

Job

4.00 2384.00 9536.00

11

21211300

Supply of 2T V.F Transformers of
470:1120 ohms or 470:600 ohms or
470:470 ohms as per RDSO spec
No. IRS-TC-76-2021 or latest.

Numbers

29.00 5893.00 170897.00
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12

21211600

Wiring of SDH ADMs, PDMUX with
accessories, surge protection
arrangement, FDF, racks, DDF,
runway ladder etc. this includes
connecting all pig tails and optical
patch cards etc. to SDH and
primary mux equipment with all
interface cards to 48V bus including
supply of wires and connectors,
terminations of all Els on DDF,
termination of VF interface circuits
to krone type MDF at both ends
including taking PVC cable over
runway or a wall, krone type DP
with all surge and lighting
protection complete for all the
circuits derived from PD mux. This
work includes wiring and connection
of telephones in SM's room and
extension of generator supply
equipment. All miscellaneous
materials like power wires conduit
and accessories etc. shall be
supplied by the contractor. Suitable
link panel should be provided on
this rack for testing and isolation of
fault.

Numbers

4.00 39686.00 158744.00

13

21211700

Supply and installation of SMPS
charger 230V AC 50Hz input and
48V DC/25 Amps output in (2+1
configuration) suitable for VRLA
battery as per RDSO specs:
RDSO/SPN/TL/23/99 ver.4 or latest.

Numbers

5.00{ 167032.00 835160.00

14

21211800

Supply and installation of
48V,200AH VRLA battery bank as
per latest specification No.IRS-
S93/96A [One set battery bank
contains 24 nos of 2v/200AH cells].

Numbers

5.00{ 152118.00 760590.00

15

21211900

Supply and installation of 19"- 42U
Rack complete with fittings for
housing LER, LSR, SDH equipment,
FDMS, DDF and other equipment
like cable managers, completely
wired using krone module and other
equipment's like runaway ladders
etc., as per technical specification
below. It should be able to lock all
the equipment with only order wire
telephone outside the rack, the rack
should of APW President/ Rittal
make etc., The components of the

rack are specified below. this
includes transportation and
installation of rack in

prefab/building at specified
stations. a. Rack S33 42U
600WX600D -1 no. b. fixed side
panels 42U x 600 D - 2nos. c. Front
glass door plain 2U/600W -1 no. d.
Rear MS door plain 42 U/600W-1 no.
e. Caster with brakes- 2nos. f. Fans
directly mounted on the top 48v Dc
90CFM - 2NOS. g. Krone mounting
bracket -01 No. h. MCB mounting
panel with MCBS a)32 Amps MCBs
(DP) - 2 nos. b) 6 Amps MCBs (DP) -
6 nos. i. Earth continuity kit -o1 nos
j- Equipment trays-5 nos. k. channel
with cable loops 42U-2 Nos

Numbers

12.00 55624.00 667488.00
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16

21212000

Supply, installation, termination and
testing of Rack/Wall mountable
FDMS and termination IN and OUT
24 fiber OFC cables (with all
connecting materials)
routing/dressing  fiber as per
direction of engineer/In charge. this
work includes termination/splicing
of fibers and testing of fibers in the
section/block and report of fiber to
be submitted in hard and soft copy.

Numbers

7.00 24253.00 169771.00

17

21212100

Supply, installation, termination and
testing of Rack/Wall mountable
FDMS and termination IN and OUT
48 fiber OFC cables (with all
connecting materials)
routing/dressing fiber asper
direction of engineer/In charge. This
work includes termination/splicing
of fibers and testing of fibers in the
section/block and report of fiber to
be submitted in hard and softcopy.

Numbers

50.00 29577.00 1478850.00

18

21212200

Supply of R] 45 connector suitable
for STP/UTP cable

Numbers

340.00 3.00 1020.00

19

21212300

Supply of CAT-6 Patch Cord-5mtrs
length.

Numbers

65.00 394.00 25610.00

20

21212500

Supply of light weight portable
control telephone (4Wire/2Wire) as
per RDSO specification IRS: TC-
78/2020 Ver. 1.1 or latest.

Numbers

2.00 6056.00 12112.00

21

21212600

Installation and wiring of existing
Way station equipment DTMF and
control telephones. The work
involves fixing the released way
station equipment on the wall at an
appropriate place in consultation
with Railway representative at site,
wiring and interconnecting the
same with test panel, control
telephones and batteries. (Supply
of way station equipment, control
telephones and batteries is not
included in this item). [Wire PVC
3/0.75mm & 16/0.2mm copper, MS
clamps for fixing arrangements,
PVC  tubes 25mm dia for
interconnections and all other
miscellaneous items required for
the work shall be supplied by the
Contractor].

Numbers

4.00 6812.00 27248.00

22

21213100

Supply of Emergency Socket boxes
of FRP type, conforming to
specification RDSO/SPN/TC/44/2002
Ver. 3.0 or latest.

Numbers

20.00 5687.00 113740.00

23

21213200

Supply of 6 pin socket flat as per
RDSO Spec. No. IRS/TC/42/20 Ver.
1.0 with latest

Numbers

20.00 784.00 15680.00
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24

21213300

Provision of Emergency
communication along the railway
track. Fabrication of emergency
post as per RDSO Drawing No.
UBL/SG/CON/6/2004 and fixing of
emergency socket post and burying
the post to a depth of 1m after
entry of cable. The post to be
painted with red oxide before
installation. This includes
termination of derivation cables on
termination strip inside  the
emergency socket, painting of
emergency socket post with
alternate black and white strips of
6" width. The paint used should be
of standard quality and two coats of
paints should be applied. The EMC
post should be painted with red
oxide base before painting. (rails
will be supplied by railways for the
fabrication of emergency post)

Numbers

20.00 5851.00

117020.00

25

21213400

Drawing of Switch Board/Power
cable through PVC pipe/ Casing
capping fixed on the walls, as
directed by site InCharge. This work
includes termination of cables in the
krone connector and fixing of IPM
and extending earthing to krone
box

Metre

1000.00 14.00

14000.00

26

21213500

Supply of transceiver VHF module
25 Watts synthesized configuration
VM-04 of bandwidth 136-174 MHz
with DTMF microphone, of Motorola
make model GM338/XiRM- 3688 or
kenwood TK7360 as per latest
specification

Numbers

5.00 32358.00

161790.00

27

21213600

Installation, testing and
commissioning of 25 Watt VHF set
with GP antenna and antenna cable
of length 30 M, power supply and
battery of 12V 65AH. This includes
supply and fixing of Gl pipe of
suitable dia to the required height
as per the guidance of the field
engineer, wiring of antenna cable
through PVC conduit. All the
materials required for installation to
be supplied by the contractor. VHF
equipment, SMPS power supply,
Antenna &antenna cable will be
supplied by the Railways.

Numbers

5.00 7382.00

36910.00

28

21213700

Supply of 3dB gain Slim Jim
antenna for 25-Watt VHF set

Numbers

5.00 2779.00

13895.00

29

21213800

Supply of low loss RF coaxial cable
RG 217U with silver tipped
connectors on both ends, 30 meters
length

Numbers

5.00 8569.00

42845.00

30

21213900

Supply of SMPS based Float cum
Boost mode Power supply unit of
12V/15Amps. for HF/VHF/UHF
Transceiver.

Numbers

5.00 4755.00

23775.00

31

21214000

Supply of Sealed Maintenance Free
Battery 12v/100ah Similar to Amar
Raja make or better.

Numbers

5.00 8496.00

42480.00
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32 21214100(Supply and installation of Digital|Numbers 5.00 24472.00 122360.00
office clock with GPS
synchronization (stand-alone mode)
as per RDSOSpec.No.

RDSO/SPN/TC@47>47@2008 Rev
4.1 or latest with RED LED with
complete installation including all
necessary accessories as directed
by Railway Site Engineer.

33 21214200(Supply of Digital Platform Double|Numbers 5.00 30666.00 153330.00
Sided Clock with GPS
synchronization as per RDSO
Specification No RDSO/SPN/TC / 62
/2008 Rev 4.1 or latest. Including all
the accessories required for the
installations.

34 21214300(Local service terminal portable intel|Numbers 1.00 99584.00 99584.00
core i713th Gen with windows 11
pro (16GB) Make: Dell or equivalent
as per latest technical specification
35 21214400(Supply and fixing of OFC patch{Numbers 130.00 753.00 97890.00
cards 5 Mtrs length as per site
requirements. (LS-SC, SC-SC, LC-LC,
FC-FC patch cards as per site
requirement)

Total 6698681.00

Item- 21 |Chapter-22 Logistics and Site Support Arrangements
S No. Item No Description of Item Unit Qty Rate Amount

1 22220200(Transportation of Signalling |MT-Km 90000.00 16.00 1440000.00
materials by road as per the
instructions of Railway
representative at site. The work
also includes loading and unloading
of the materials. Transportation
more than 100 Kms.

2 22220500(Supply of Steel Almirah Similar to|Numbers 6.00 25638.00 153828.00
(Model: Godrej Store well/slimline
4S)

3 22220600|Supply of|Numbers 36.00 11371.00 409356.00
Office/executive/computer support
Revolving Chairs (Bravo high back
and Cushioned) of Godrej or
reputed firm for seating
arrangement

4 22220700(Supply of Office table with plywood|Numbers 21.00 16381.00 344001.00
plank with thickness of 18mm,
teakwood beading with three draws
of size 4' X 2' with heavy duty S
type chair with hand rest. The
above is of Godrej or similar make

5 22220800(Navtal locks or godrej make 75mm|Numbers 34.00 631.00 21454.00
or better with 2 keys.

6 22220900(Supply of Step ladder Aluminium|Numbers 8.00 10392.00 83136.00
made of BATHLA make or better of
App 5 feet height

7 22221000|Fabrication, supply and fixing|RMT 9.00 4128.00 37152.00
Aluminium ladder of size 25 X 25 X
5mm, 200mm width, arrangements
for drawing various wires in the
battery, equipment and relay
rooms.
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22221100

Supply and installation of magneto
telephone handle type and supply
and wiring of Ni-cad power pack 4V-
2.2AH with charger to work on
110VAC, at the station house, LC
Gate and top points. [Magneto
telephone handle type with Ni-cad
power pack 4V-2.2AH with charger
to work on 110VAC, wire PVC
16/0.2mm copper, and all other
miscellaneous materials shall be
supplied by the Contractor.]

Numbers

60.00 12526.00 751560.00

22221200

Manufacture and supply of teak
wood tool box of size
1000X750X100mm made of 25mm
thick teakwood per splex sheet
fronted 6mm (Colourless) fixed on
the wall at a convenient location as
instructed by Railway
representative at site. The board
should have provision of pad lock
and locking arrangements and shall
be equipped with the following
tools[reputed makel: Digital
Multimeter similar to Model No.Rish
Multi 15S with suitable carrying
case and test probes. Multimeter
similar to Model No.HM 102 BZ
Hungchung with test probes with
suitable carrying case.- 1 No.
Centre zero ammeter 30-0-30 Amps
- 1 No. Screw drivers of different
types and sizes with common
handle - 1 set Spanner double
ended 33mm - 1 No. Spanners
double ended 3/8x1/2" 1 No.
Spanners double ended 5/8x3/4" -
No. Spanners double ended 7/8x1" -
1 No. Hammer 1 1/2 Ibs ball pane -
1 No. Hacksaw frame - 1 No.
Adjustable screw spanner 12" - 1
No. Insulated cutting pliers- 1 No.
Insulated nose plier- 1 No. Electric
soldering iron 230V 60w
Soldron/Philips make - 1 No. o.
Electric soldering iron 110V 35W
Soldron/ Philips make - 1 No. p.
Megger 500V/ 500Mohms. with
Probe - 1 No. The above tools shall
be purchased from Reputed
manufacturers only in consultation
with the Railway representative at
site. [Teak wood tool box made of
25mm teakwood plank, per spex
sheet, all the tools mentioned
above, padlock and other
miscellaneous items shall be
supplied by the Contractor].

Numbers

12.00 31112.00 373344.00

Total 3613831.00

4. ELIGIBILITY CONDITIONS

Important All documents uploaded and remarks / confirmation entered by the bidders against any
eligibility condition shall be opened as part of technical bid only

Standard Financial Criteria

S.No.

Description

Confirmation|Remarks|Documents
Required Allowed (Uploading
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The Tenderer shall be eligible only if he fulfils the following Standard
Financial Eligibility Criteria FOR WORKS COSTING ABOVE Rs.50.00 LAKHS:
The tenderer must have minimum average annual contractual turnover of
V/N or 'V' whichever is less, where V= Advertised value of the tender in
crores of Rupees N= Number of years prescribed for completion of work
for which bids have been invited. The average annual contractual turnover
shall be calculated as an average of "total contractual payments" in the
previous three financial years, as per the audited balance sheet. However,
in case balance sheet of the previous year is yet to be prepared/ audited,
the audited balance sheet of the fourth previous year shall be considered
for calculating average annual contractual turnover. Client certificate from No No Allowed
other than Govt Organization should be duly supported by Form 16A/26AS (Mandatory)
generated through TRACES of Income Tax Department of India. No
Technical and Financial credentials are required for tenders having value
up to Rs.50 lakh. For tenders costing more than Rs.20 crore, eligibility
criteria include bid capacity also as specified in clause 10.3 of IRSGCC-
April 2022 - PART | - "Regulations for Tenders and Contracts - For the
Guidance of Engineers & Contractors for Works Contracts." The
tender/technical bid will be evaluated based on bid capacity formula
detailed as Annexure-VI. The tenderer will be qualified only if it's available
bid capacity is equal to or more than the total bid value of the present
tender

Bid Capacity shall be governed in terms of Clause 10.3 of IRSGCC 2022.
The tender/technical bid will be evaluated based on Bid Capacity formula
detailed as Annexure-VI of IRSGCC 2022. The Bid Capacity is applicable for Allowed
works costing more than Rs. 20 Crores and details regarding Bid Capacity (Optional)
shall be submitted along with the tender as per Proforma-2 duly verified
and certified by the Chartered Accountant.

1.1

Special Technical Criteria

S.No.|Description Confirmation|Remarks|Documents
Required Allowed (Uploading

Definition Of Similar Work : Execution of Signalling Works (EI/RRI/PI/Auto
Block Sig/IBS/IBH) either Indoor or Outdoor or Both. As per Note Under Al
NOTE-Al: For the following equipment's after award of the contract and
before supply of equipment "MoU with RDSO approved firm (if available) or No No Allowed
in case not available, MoU with OEM who meets the RDSO specification" (Mandatory)
covering supply, installation, testing and commissioning of system shall be
submitted including after sales support required during the warranty
period.

Standard Technical Criteria

S.No.|Description Confirmation|Remarks|Documents
Required Allowed |Uploading

Page 71 of 86 Run Date/Time: 11/06/2026 13:50:09



SWR-CONST-UBL-S AND T/SOUTH WESTERN RLY
TENDER DOCUMENT

Tender No: HLV-BAHI-THKU-HPHI-EI-01 Closing Date/Time: 06/07/2026 15:00

A) Technical eligibility criteria for non-composite works costing above
Rs.50.00 lakhs As per clause 10.1(a) of IRGCC-2022( part-1) :. (a)The
tenderer must have successfully completed or substantially completed any
of the following during last 07 (seven) years, ending last day of month
previous to the one in which tender is invited: 1.Three similar works each
costing not less than the amount equal to 30% of advertised value of the
tender, Or 2.Two similar works each costing not less than the amount
equal to 40% of advertised value of the tender or 3.0ne similar work each
costing not less than the amount equal to 60% of advertised value of the
tender B ) Technical eligibility for composite tender: 1.Each component of
value more than 2 Crs shall be taken for evaluation of technical eligibility
as per 10.1(b) of IRSGCC-2022. 2.In case single completion certificate
containing more than one component is submitted by the tenderer, value
of each component is to be specified in that completion certificate.
Separate completed works of minimum required values for each
component shall also be considered for fulfillment of technical eligibility
criteria 3.In case tenderer fails to submit completion certificate with
component wise value bifurcation of work for evaluation of technical
eligibility, the certificate shall be treated Incomplete and invalid and shall
not be considered for evaluation of technical eligibility. 4.Technical No No Allowed
eligibility shall be fulfilled by tenderer or any member having minimum (Mandatory)
26% share in case of JV as per clause 10. 1.(b) (i) of IRSGCC-2022 (Part- 1)
and 17.15.1(b) of IRSGCC-2022 (Part- ) for the component/components of
value of more than 50% of tender value or by Sub- contractor as per
clause 7(a)(ii) of GCC (Part-ll) for the other component/ components of
value less than 50% of tender value. Each other member of JV shall have
technical capacity of minimum 10% of advertised value of any component.
5.1f the Tenderer proposes to subcontract any component/components as
per item 4 above , which is less than 50% of tender value, then a formal
agreement duly notarized, legally enforceable in the court of law, shall be
executed by the sub-contractor(s) and shall be submitted along with the
offer for considering subletting of that scope of work towards fulfillment of
technical eligibility as per clause 7(a)(ii) of Part Il of IRSGCC 2022. 6.For
component less than Rs 2 Cr, technical Eligibility will not be considered in
tender evaluation and the documents of sub-contractor need not be
submitted along with tender. 7.The contractor will engage an eligible sub-
contractor after award of contract with the approval of Chief Engineer in
writing subject to complying clause 7 of Part Il of IRSGCC 2022 . Note:
Tenderers may see Explanation for Para 10 of the Tender Form (Second
Sheet) including Para 10.1 to 10.5 - Eligibility Criteria of IRSGCC-2022.

Work experience certificate from private individual shall not be considered.
However, in addition to work experience certificates issued by any Govt.
Organisation, work experience certificate issued by Public listed company
having average annual turnover of Rs 500 crore and above in last 3
financial years excluding the current financial year, listed on National
Stock Exchange or Bombay Stock Exchange, incorporated/registered at
least 5 years prior to the date of closing of tender, shall also be considered
provided the work experience certificate has been issued by a person
authorized by the Public listed company to issue such certificates. The
work executed by the tenderer for any Govt. /Govt.bodies/PSUs and public
listed company shall only be considered for fulfilling of Technical Eligibility
Criteria. In case tenderer submits work experience certificate issued by
public listed company, the tenderer shall also submit along with work
experience certificate, the relevant copy of work order, bill of quantities,
bill wise details of payment received duly certified by Chartered
Accountant, TDS certificates for all payments received and copy of
final/last bill paid by company in support of above work experience
certificate.

Defination of Similar Work :- Execution of Signalling Works (EI/RRI/PI/Auto
Block Sig./IBS/IBH) either Indoor or Outdoor or Both

1.1 No No Not Allowed

1.2 No No Not Allowed

Bidders shall confirm and certify on the behalf of the tenderer including its constituents as under:

S.No.|Description

1 I/we the tenderer (s) am/are signing this document after carefully reading the contents.

I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation

2 thereof.
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I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website
www.ireps.gov.in . I/we have verified the content of the document from the website and there is no addition, no
3 deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any stage
i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available with the
railway Administration shall be final and binding upon me/us.

I/we declare and certify that I/we have not made any misleading or false representation in the forms, statements

4 and attachments in proof of the qualification requirements.

5 I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along
with the offer and same shall be binding upon me/us.

6 I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we

are fully responsible for the correctness of the information and documents, submitted by us.

I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry /
7 Department of Govt. of India from participation in tender on the date of submission of bids, either in individual
capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.

I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time
during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security and may also lead to any
other action provided in the contract including banning of business for a period of upto two year. Further, I/we
and all my/our constituents understand that my/our offer shall be summarily rejected.

I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any
time after the award of the contract, it will lead to termination of the contract, along with forfeiture of Bid
Security/Security Deposit and Performance guarantee and may also lead to any other action provided in the
contract including banning of business for a period of upto two year.

I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land
border with India and certify that | am/We are not from such a country or, if from such a country, have been
registered with the competent Authority. |/We hereby certify that I/we fulfil all the requirements in this regard and
am/are eligible to be considered (evidence of valid registration by the competent authority is enclosed)

10

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc.

S.No.|Description

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc. Please submit a certificate in the prescribed format (please download the format from the link given
1 below). Non submission of the certificate, or submission of certificate either not properly filled in, or in a format
other than the prescribed format shall lead to summary rejection of your offer.

( Click here to download the Format of Self Certification)

5. COMPLIANCE

Important All documents uploaded and remarks / confirmation entered by the bidders against any

: compliance condition shall be opened as part of technical bid only.
Check Lst
S.No.|Description Confirmation|Remarks|Documents

Required Allowed (Uploading

Uploading of Scanned copy of work experience certificate issued
by public listed company, copy of work order, bill of quantities, bill
wise details of payment received duly certified by Chartered
Accountant, TDS certificates for all payments received and copy
of final/last bill paid by company etc. as per Note for clause 10.1
of IRSGCC- April 2022.

Uploading of Scanned copy of Statement of payment received in
> the Last three financial years and the current financial year (as
per Pro forma- 2A) along with copies of relevant supporting
documents as stipulated.

Uploading of Form 16A/26AS generated through TRACES of
3 Income Tax Department of India, if Client certificate is from other|No No Not Allowed
than Govt. Organization.

Uploading of Certificate in regard to restrictions on procurement
4 from a bidder of a country which shares a land border with India|No No Not Allowed
and on sub-contracting to contractors from such countries India .

Uploading a scanned copy of Registration Certificate by Startup
firms issued by appropriate authority and recognized by
5 Department of Industrial Policy and Promotion (DIPP) towards
exemption of full BID Security and Registration Certificate with
registration number by Labour Co-operative Society issued by
appropriate authority for payment of 50% BID Security.

No No Not Allowed

No No Not Allowed

No No Not Allowed
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Uploading of Scanned copy/copies of proof(s) of Technical
Eligibility Criteria as mentioned in Standard Technical Criteria (as
per Proforma - 1)

No

No

Not Allowed

Uploading of Scanned copy/copies of proof(s) of Financial
Eligibility Criteria as mentioned in Standard Financial Criteria (as
per Proforma - 2a & relevant documents)

No

No

Not Allowed

Uploading of Scanned copy of Bid Capacity (as per Proforma - 2),
and in terms of clause No. 10.3 and 10.5 of IRGCC-2022 (if
applicable)

No

No

Not Allowed

Uploading of Scanned copy of Certificate as per the format for
Certificate linked under heading Submission of Certificate.

No

No

Not Allowed

10

Uploading of required documents in case of Individual/Proprietary
Firm/Concern (or) Partnership Firm (or) Company (or) LLP Firm
(or) Registered Society & Registered Trust (or)Joint Venture Firm
(or) HUF etc., as mentioned in Commercial Compliance (whichever
is applicable).

No

No

Not Allowed

11

Uploading of Scanned copy of List of Machinery, Tools & Plants (as
per Proforma - 3). and Staff to be Deployed on this work (as per
Proforma - 3).

No

No

Not Allowed

12

Uploading of Scanned copy of Statement of Bank details, PAN &
GST (as per Proforma - 5)

No

No

Not Allowed

13

Uploading of Scanned copy of the declaration regarding
employment of Retired Engineer / Retired Railway Officer (as per
Proforma - 6)

No

No

Not Allowed

14

Uploading a scanned copy of the Memorandum of Understanding
in the case of a JV firm (as per Proforma - 7)

No

No

Not Allowed

15

Uploading of request for grant of Mobilisation Advance (as per
Proforma-8), if applicable.

No

No

Not Allowed

16

Uploading of Proforma for Self-Certificate in regard to meeting the
Minimum Local Content requirements as per Make in India Policy
for Procurement Order Value less than of Rs.10 Crores. (as per
Clause - 45(a) of Special Conditions of Contract)(as per Proforma-
9)

No

No

Not Allowed

17

Uploading of Proforma of Certificate on percentage of Local
Content as per Make in India Policy for Procurement Order Value
more than Rs.10 Crores. (as per clause - 45(b) of Special
Conditions of Contract)(as per Proforma-10)

No

No

Not Allowed

18

Uploading of Method Statement, if applicable.

No

No

Not Allowed

Commercial-Compliance

S.No.

Description

Confirmation
Required

Remarks
Allowed

Documents
Uploading

Please enter the percentage of local content in the material being
offered. Please enter O for fully imported items, and 100 for fully
indigenous items. The definition and calculation of local content
shall be in accordance with the Make in India policy as
incorporated in the tender conditions.

No

Yes

Allowed
(Optional)

In case of Proprietary Firm / Proprietary Concern, the tenderers
shall scan and submit with his offer (i)An undertaking that he is
not blacklisted or debarred by Railways or any other Ministry /
Department of Govt. of India from participation in tender on the
date of opening of bids, either in individual capacity or as a
member of the partnership firm or JV in which he was / is a
partner/member. Concealment / wrong information in regard to
above shall make the contract liable for determination under
Clause 62 of the General Conditions of Contract. (ii)All other
documents in terms of explanatory notes in clause 10 of IRSGCC -
April -2022-Part-I. (iii)All other documents as per Clause 14 of
IRSGCC -April - 2022- Part-1.

Yes

Yes

Allowed
(Optional)
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In case of Partnership Firm, the tenderer(s) shall scan and submit
with their offer, the following documents: (i)A notarized copy of
partnership deed or a copy of partnership deed registered with
registar. (ii)A notarized or registered copy of Power of Attorney in
favour of the individual to tender for the work, sign the agreement
etc. and create liability against the firm. (iii) An undertaking by all
partners of the partnership firm that they are not blacklisted or
debarred by Railways or any other Ministry / Department of the
3 Govt. of India from participation in tenders / contracts as on the|Yes Yes
date of submission of bids, either in their individual capacity or in
any firm/LLP in which they were / are partners/members. Any
Concealment / wrong information in regard to above shall make
the bid ineligible or the contract shall be determined under Clause
62 of the Standard General Conditions of Contract (iv)Other
documents as mentioned in terms of para 10 tender form (2nd
sheet) of IRSGCC April- 2022-Part I. (v) All other documents as per
Clause 14 and Clause 18 of IRSGCC -April -2022- Part 1.

In case, the Tenderer is a Company, the tenderer(s) shall scan and
submit with their offer, the following documents: (i)The copies of
MOA (Memorandum of Association) / AOA (Articles of Association)
of the company (ii)A copy of Certificate of Incorporation (iii)A copy
of Authorization/Power of Attorney issued by the Company
(backed by the resolution of Board of Directors) in favour of the
individual to sign the tender on behalf of the company and create
liability against the company. (iv)An undertaking that the
4 Company is not blacklisted or debarred by Railways or any other Yes Yes Allowed
Ministry / Department of Govt. of India from participation in tender (Optional)
on the date of opening of bids, either in individual capacity or as a
member of the partnership firm or JV in which the Company was /
is a partner/member. Concealment / wrong information in regard
to above shall make the contract liable for determination under
Clause 62 of the General Conditions of Contract. (v)All other
documents in terms of 10 of tender form (2nd Sheet) of IRSGCC -
2022 (vi) All other documents as per Clause 14of IRSGCC -April -
2022- Part 1.

Allowed
(Optional)
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In case, the Tenderer is a JV Firm, the tenderer(s) shall scan and
submit with their offer the following documents: In case one or
more of the members of the )V is/are (A)Partnership firm(s),
following documents shall be submitted: (i)A notarized copy of the
Partnership DeedorCopy of partnership deed registered with
registar, (ii)A copy of consent of all the partners or individual
authorized by partnership firm, to enter into the Joint Venture
Agreement on a stamp paper, (iii)A notarized or registered copy
of Power of Attorney in favour of the individual to sign the MOU/JV
Agreement on behalf of the partnership firm and create liability
against the firm.(iv)An undertaking by all partners of the
partnership firm that they are not blacklisted or debarred by
Railways or any other Ministry / Department of the Govt. of India
from participation in tenders / contracts as on the date of
submission of bids, either in their individual capacity or in any
firm/LLP in which they were / are partners/members. Any
Concealment / wrong information in regard to above shall make
the bid ineligible or the contract shall be determined under Clause
62 of the Standard General Conditions of Contract. In case one or
more members is/are (B) HUF, the following documents shall be
enclosed: (i) A copy of notarized affidavit on Stamp Paper
declaring that his concern is a proprietary concern and he is sole
proprietor of the concern or he who is signing the affidavit on
behalf of HUF is in the position of 'Karta' of Hindu Undivided
Family (HUF) and he has the authority, power and consent given
5 by other members to act on behalf of HUF. In case one or more Yes Yes Allowed
members of the JV is/fare (C)Companies, the following documents (Optional)
shall be submitted: (i)A copy of resolutions of the Directors of the
Company, permitting the company to enter into a JV agreement,
(ii)The copies of MOA (Memorandum of Association) / AOA
(Articles of Association) of the company (iii)A copy of Certificate of
Incorporation (iv)A copy of Authorization/copy of Power of
Attorney issued by the Company (backed by the resolution of
Board of Directors) in favour of the individual to sign the tender,
sign MOU/JV Agreement on behalf of the company and create
liability against the company. In case one or more members of the
JV is/are LLP firm/s, the following documents shall be submitted:
(i)A copy of LLP Agreement (ii)A copy of Certificate of
Incorporation of LLP(iii) A copy of resolution passed by partners of
LLP firm, permitting the Firm to enter into a JV agreement.(iv) A
copy of Authorization /copy of Power of Attorney issued by the LLP
firm (backed by resolution passed by the Partners) in favour of the
individual, to sign the tender and/or sign the MOU/ JV agreement
on behalf of the LLP and create liability against the LLP. (v)An
undertaking by all partners of the LLP that they are not blacklisted
or debarred by Railways or any other Ministry / Department of the
Govt. of India from participation in tenders/ contracts as on the
date of submission of bids, either in their individual capacity or in
any firm/LLP or JV in which they were / are partners/members. Any
Concealment / wrong information in regard to above shall make
the contract liable for determination under Clause 62 of the
Standard General Conditions of Contract

(E)In case one or more members of the JV is/are Society/s or
Trust/s, the following documents shall be submitted: (i)A copy of
Certificate of Registration (ii))A copy of Memorandum of
Association of Society/Trust Deed A copy of Rules & Regulations of
the Society (iii) A copy of Power of Attorney, in favour of the
individual to sign the tender documents and create liability
against the Society/Trust.(F)Other documents as mentioned in
terms of para 10of Tender form(2nd sheet) of IRSGCC-April-2022
Part-I. (G)AIl other documents as per Clause 14 , 17 & 18 of
IRSGCC-April2022 -Part 1 are to be submitted.

5.1 No No Not Allowed
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In case the Tenderer is HUF, the following documents shall be
submitted along with the tender: (i)A copy of notarized affidavit
on Stamp Paper declaring that he who is submitting the tender on
behalf of HUF is in the position of 'Karta' of Hindu Undivided
Family (HUF) and he has the authority, power and consent given
by other members to act on behalf of HUF. (ii)An undertaking that
the HUF is not blacklisted or debarred by Railways or any other
6 Ministry / Department of Govt. of India from participation in tender Yes Yes Allowed
on the date of opening of bids, either in individual capacity or as a (Optional)
member of the partnership firm or JV in which HUF was / is a
partner/member. Concealment / wrong information in regard to
above shall make the contract liable for determination under
Clause 62 of the General Conditions of Contract. (iii)All other
documents in terms of Para 10 of Tender form (2nd sheet) of IRS
GCC April 2022. (iv) All other documents as per Clause 14 of
IRSGCC -April-2022- Part 1.

In case tenderer is a LLP Firm registered under LLP Act-2008, the
following documents shall be submitted: (i)A copy of LLP
Agreement (ii)A copy of Certificate of Incorporation (iii)A copy of
Power of Attorney/Authorization issued by the LLP in favour of the
individual to sign the tender on behalf of the LLP and create
liability against the LLP. (iv) An undertaking by all partners of the
LLP that they are not blacklisted or debarred by Railways or any
other Ministry / Department of the Govt. of India from Yes Yes Allowed
participation in tenders / contracts as on the date of submission of (Optional)
bids, either in their individual capacity or in any firm/LLP or JV in
which they were / are partners/members. Concealment / wrong
information in regard to above shall make the contract liable for
determination under Clause 62 of the Standard General Conditions
of Contract (v)All other documents in terms of Para 10 of Tender
form(2nd sheet) of IRSGCC- April-2022 Part-l. (vi) All other
documents as per Clause 14 of IRSGCC -April -2022- Part 1.

In case the Tenderer is a Registered Society & Registered Trust:
The tenderer shall scan and submit the following documents:
(i).Copy of the Certificate of Registration, (ii).Deed of Formation.
(iii).Copy of working rule of the society. (iv).Copy of registration
for change in the constituents of the entity. (v). Copy of POA to
individual member(s) of the society (or) trustee(s) duly stamped
and authenticated by a Notary Public or by Magistrate in favour of
the specific person authorizing him to do all such acts, deeds and
things necessary in connection with or incidental to submission of
tender including digitally sign and submit the tender and all
8 documents specified in the Tender Document, including Yes Yes Allowed
undertakings, letters, certificates, acceptances, clarifications, (Optional)
guarantees, etc., making representations to and providing
information / responses to Railway, representing individual
member(s) of society or trustee(s) in all matters before the
Railway and generally dealing with the Railway in all matters in
connection with tender , sign the agreement, receive money, co-
ordinate measurements through contractor's authorized engineer,
witness measurements, sign measurement books, compromise,
settle, relinquish any claim(s) preferred by the Society / Trust and
sign "No Claim Certificate" and refer all or any disputes to
arbitration and create liability against the Society / Trust.

Scanned copy of Statement of Bank details, PAN & GST (as per Allowed
Yes Yes .
Proforma - 5). (Optional)

10 Rquest for Mobilisation Advance (as per Proforma-8), iers Yes AIIovyed
applicable (Optional)

Uploading of Proforma for Self-Certificate in regard to meeting the
Minimum Local Content requirements as per Make in India Policy
11 for Procurement Order Value less than of Rs.10 Crores. (as per|Yes Yes
Clause - 45(a) of Special Conditions of Contract)(as per Proforma-
9)

Uploading of Proforma of Certificate on percentage of Local
12 Content as per Make in India Policy for Procurement Order Value Yes Yes Allowed

more than Rs.10 Crores. (as per clause - 45(b) of Special (Optional)
Conditions of Contract)(as per Proforma-10)

13 Any other document required for evaluation of his/ their bid as Yes Yes Allowed
deemed fit by the tenderer. (Optional)

Allowed
(Optional)

Page 77 of 86 Run Date/Time: 11/06/2026 13:50:09



SWR-CONST-UBL-S AND T/SOUTH WESTERN RLY
TENDER DOCUMENT

Tender No: HLV-BAHI-THKU-HPHI-EI-01 Closing Date/Time: 06/07/2026 15:00

Uploading of Scanned copy/copies of formal agreement duly
executed and notarised by the main tenderer/contractor with the|, Yes Allowed
subcontractor for the component(s) of work in a composite work (Optional)

proposed to be executed through subcontractor(s).

The tenderer whether sole proprietor/Company or a partnership
firm/JV venture (JV) / Registered Society / Registered Trust/HUF
etc., if they want to act through agent or individual(s), should
submit along with tender, a copy of Power of attorney duly
stamped and authenticated by a notary public or by magistrate in
favour of specific persion whether he/they be partner(s) of the
firm or any other person agreement, receive money, co-ordinate
15 measurement through contractors authorized engineer, withessed|No No
measurement, sign measurements books, compromise, settle,
relinquish any claim(s) preferred by the firm and sign " No Claim
Certificate" and refer all or any disputes to arbitration the above
power of attorney shall be submitted even if such specific person
is authorized for above purpose through partnership
deed/memorandum of understanding/Article of Association or
such other document, failing which, tender is liable to be rejected.

An undertaking that bidder is not blacklisted or debarred by
railways or any other Ministry /Department of Government of
India from participation in tender on the date of opening of bids,
either in individual capacity or as a member of the partnership Allowed
firm or JV in which he was/ is a partner/member. Concealment (Mandatory)
/wrong information in regard to above shall make the contract
liable for determination under clause 62 of the General conditions
of the contract.

14

Allowed
(Optional)

16

General Instructions

S.No.|Description Confirmation|Remarks|Documents
Required Allowed (Uploading

Tenderers are advised to read the instructions contained in the
User Manual for Contractors for IREPS (Works Module) available in
the learning centre in website www.ireps.gov.in before
preparation of Bid Online.

(a)The Tender Document on IREPS (Works Module) is having Nine
(9) Parts viz., 1. NIT Header 2. Schedule 3. ltems break-up 4.
Eligibility Conditions 5. Compliance (Check List, Commercial,
Technical) 6. General Instructions 7. Special Conditions 8.
Undertakings 9. Documents attached with Tender (b) Documents
attached with this tender are listed under Part 9 of Tender
Document shall form part of the complete Tender
Document/Contract Document for the tendered work. Tenderers
are advised to read carefully all conditions contained in the
aforesaid documents before preparing their bid. (c) To submit bid
on line, the Tenderer shall navigate different tabs such as
2 Eligibility Conditions, Compliance Conditions, General Instructions, (No No Not Allowed
Special Conditions, Technical/ Commercial Compliance Conditions,
Undertakings, Checklists and other miscellaneous conditions
included by the Railway in the tender document. It is also
indicated against each condition whether the bidder is required to
confirm whether he complies or not with the requirements of the
condition (by clicking on the yes/no buttons), whether the bidder
is allowed to enter his comments/remarks against the clause, and
whether documents uploading against the condition is Allowed
(Mandatory), Allowed (Optional) or Not Allowed. The tenderers are
advised to read all the instructions/conditions contained in such
documents carefully, before submitting their bid online.

The Bid Security shall be deposited either in cash through e-
payment gateway or submitted as Bank Guarantee bond from a
scheduled commercial bank of India or as mentioned in tender
3 documents. The Bank Guarantee bond shall be as per Annexure-[No No Not Allowed
VIA and shall be valid for a period of 90days beyond the bid
validity period. Tenderers may refer Para 5 of IRSGCC -2022 -Part-
1 for other details in regard to payment of bid security.

BID security of those tenderers will be forfeited who resile from
their offers within the validity period of the tender.

Joint Venture is applicable for tenders valuing more than Rs.10.00
Cr. only.

No No Not Allowed

No No Not Allowed

No No Not Allowed
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Tenderers are advised to submit scanned copies of all documents
including notarized documents. The responsibility of submitting
the correct documents lies with the tenderer. Tenderers may
ensure that all scanned and uploaded documents are readable
and that there are no errors/ omissions/discrepancies / over-
writings anywhere in such documents before submitting online.
Railway will not be responsible for any incomplete/erroneous
documents uploaded.

The tenderer shall not add any condition(s) on their own anywhere
in their offer including documents uploaded with the offer. Any
such conditions if stated and if are in violation of the Railways
Tender conditions, may lead to summary rejection of the offer.
Railway reserves the right to reject such offers summarily without
assigning any reasons whatsoever.

No post tender correspondence will be permitted and the tender
shall be decided based on the documents submitted / attached
8 with the offer only. However, Railway reserves the right to verify /[No No Not Allowed
seek for any clarification on the documents/credentials already
submitted by the tenderer along with the offer.

Railway reserves the right to verify/seek clarification from
9 authority/professional who has issued Certificate towards|No No Not Allowed
Technical/Financial eligibility of the tenderer.

Railway reserves the right to cancel the tender without assigning
any reason thereof.

Railways reserve the right to reject any or all offers without
assigning any reason thereof.

If the Tenderer(s) deliberately give(s) wrong information in tender
or create(s) circumstance for the acceptance of tender, Railway
shall without prejudice to any other right or remedy, shall reject
such offer at any stage and forfeit the amount deposited as Bid
Security besides suspending the business for a minimum period of
Two years.

Certificate as per the format linked under heading Submission of
Certificate shall be scanned and submitted/attached with the
offer. Failure to submit/attach the certificate with the offer shall
render offer incomplete and such offer will be rejected summarily.

Even for the working contractors of this Railway, the onus of
establishing the credentials of the tenderers from the office
14 records or otherwise does not lie with the Railway. Railway shall|No No Not Allowed
evaluate the offer only from the certificates/documents which are
submitted / attached with the offer.

The Tenderer(s) shall keep the offer open for a minimum period of
60 days in the case of Single Packet system of tendering and 90
days in the case of Two Packet system of tendering from the date
of closing of the tender.

If eligible L-1 tenderer resiles/withdraws offer after closing of the
16 tender such tenderer shall be debarred from participation in the|No No Not Allowed
tender for this work and Bid Security shall be forfeited.

The General Conditions of Contract governing the performance of
the works covered by this tender are the Indian Railway Standard
General Conditions of Contract [IRSGCCI-April-2022 as amended
from time to time up to date. A soft copy of the Indian Railway
Standard General conditions of Contract is given as attached
17 documents to the tender for reference. The tenderer(s) is/are[No No Not Allowed
deemed to have fully read, understood and agreed all the
provisions of the IRS General conditions of Contract including all
corrections and Amendments issued up to date while submission
of offer and any claim that the tenderer (s) is/are not aware of
same shall not be entertained.

The decision of the Railway regarding the corrections/suitability of
18 the certificates is final and binding on the tenderer. The tenderer|No No Not Allowed
shall not have any claim whatsoever in this regard.

Unreleased Bid Security, if any, held with the Railway
19 Administration shall not be adjusted towards the Bid Security to|No No Not Allowed
be remitted online for the present tender.

No No Not Allowed

No No Not Allowed

10 No No Not Allowed

11 No No Not Allowed

12 No No Not Allowed

13 No No Not Allowed

15 No No Not Allowed
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The tenderers are advised to visit the site of work in their own
interest and acquaint themselves with the site conditions and
20 expected quantum of work. The rate should be quoted duly[No No Not Allowed
considering the site conditions. The tenderer shall not have any
claim later whatsoever in this regard.

Refund of Bid security - (a) In Single Packet System, the Bid
Security of the unsuccessful tenderers will be returned on
finalization/award of tender. (b) In case of Two Packet System, the
Bid Security of the tenderers who do not get shortlisted on
evaluation of technical bid will be returned by Railways. The price
bids of shortlisted tenderers will be further evaluated for
consideration and award of work and there after Bid Security of
unsuccessful tenderers will be returned.

In case the tenderer is a JV, the bid can be submitted online either
by the )V itself, if the JV already exists (duly registered already
before the Registrar of the Companies under Companies Act or
22 before the Registrar/Sub-Registrar under the Registration Act,
1908) by using Digital Signature of JV or alternatively, the bid can
also be submitted by one of the members authorised by the JV to
deal with the tender using the Digital Signature of such authorised
member. In such cases, the )V shall mention this in the MOU.

Corrigendum Notice: For the purpose of Corrigendum in the
tender, the Notice Inviting Tender (NIT) period is split as under:
(a) Advertisement period: Time during which all information
pertaining to tender shall be available but offers cannot be
submitted. (b)Offer submission period: Fifteen days prior to
23 closing of tender during which tenderers can submit their offers.
Issue of corrigendum will be done only during Advertisement
period. No corrigendum will be issued during offer submission
period. However, the tenderers may note that for cases requiring
corrigendum during offer submission period, the tender under the
said Tender Notice may be cancelled at the discretion of Railways
and shall be re-tendered.

Mobilisation Advance is applicable for advertised Tender value of
more than Rs.25.00 Crore. Tenderers may read the terms and
conditions for grant of such Mobilisation Advance given in the
Tender Document. The rate of interest will be as notified by
Railway Board in advance of each financial year and will be
applicable for tenders opened in that financial year. Tenderers
may submit their request for grant of Mobilisation Advance in
Proforma-8 attached with Tender Document.

An individual / Proprietor / Partnership Firm / Company /JV/HUF/LLP
Firm/Registered Society & Registered Trust can submit only one
offer either in his/their individual capacity or as a Proprietor or as
a partner of Partnership firm/JV/HUF/LLP Firm/Registered Society &
Registered Trust or as a Director of any Company etc. In case of
more than one offer received and any person is also a
Proprietor/Partner of Partnership Firm/JV/HUF/LLP Firm/Registered
Society & Registered Trust or Director of any Company which also
participated in the same tender, then all such offers shall be
considered as "Invalid".

The tenderer shall quote his rate as a percentage above or below
or at par with the Schedule of Rates except where he is required
to quote item rates and must tender for all the items in the
Schedule of Quantities as appearing in the Financial Offer Page.
26 The tenderer can also offer rebate (in percentage) on the Gross|No No Not Allowed
Bid value in the rebate field provided on the Financial Offer Page.
The Net Bid value shall be calculated by applying rebate on the
Gross Bid value. The offers shall be ranked on the basis of the Net
Bid value.

Instructions regarding applicability of Price Variation Clause (PVC)
27 is contained in the Tender Documents. Tenderers are advised to |No No Not Allowed
read such conditions before preparing their bid.

The offer shall be submitted by the tenderer or the person
28 authorised by the tenderer to digitally sign the tender documents|No No Not Allowed
/ contract documents on behalf of the tenderer.

The detailed item description of NON-SOR items is given in the
29 document attached with the tender. Tenderers are advised to [No No Not Allowed
read carefully before preparing their bid.

21 No No Not Allowed

No No Not Allowed

No No Not Allowed

24 No No Not Allowed

25 No No Not Allowed
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The tenderer shall submit along with the tender document,
documents in support of his/their claim to fulfil the eligibility
criteria as mentioned in the tender document. Each page of the
copy of documents/certificates in support of credentials,
submitted by the tenderer, shall be self-attested/digitally signed
30 by the tenderer or authorised representative of the tendering firm.|No No Not Allowed
Self-attestation shall include signature, stamp and date (on each
page). Only those documents which are declared explicitly by the
tenderer as documents supporting the claim of qualifying the laid
down eligibility criteria, will be considered for evaluating his/their
tender.

The Railway reserves the right to verify all statements,
information and documents submitted by the bidder in his tender
offer, and the bidder shall, when so required by the Railway, make
31 available all such information, evidence and documents as may
be necessary for such verification. Any such verification or lack of
such verification, by the railway shall not relieve the bidder of its
obligations or liabilities hereunder nor will it affect any rights of
the railway thereunder.

In case of any wrong information submitted by tenderer, the
contract shall be terminated, Bid security, Performance
32 Guarantee (PG) and Security Deposit (SD) of contract forfeited|No No Not Allowed
and agency barred for doing business on entire Indian Railways
for 2(two) years.

STUDY OF DRAWINGS AND LOCAL CONDITIONS: The drawings for
the works can be seen inthe office of the CSTE/ Construction/
South Western Railway / Bengaluru Cantonment, No.18, Millers
Road, Bangalore - 560 046 or in the office of the concerned field
Dy.CSTE / Construction / S.W.Railway . It should be noted that
these drawings are meant for general guidance only and Railway
may suitably modify them during the execution of work according
to the circumstances without making the Railways liable for any
claims on account of such changes. If there is any variation
between the description in the tender and the detailed plans, the
Engineer-in-Charge will operate the correct description and his
decision is final and binding on the tenderer/Contractor. The
Tenderer/ Contractor is required to inspect the sites of works and
acquaint himself with the site conditions, availability of
approaches for transporting of men and materials, space and
other factors relating to the works, availability of labour, electricity
and water, etc., before quoting his rates. The extent of lead and
lift involved in the execution of works and any difficulties involved
in the execution of work should also be examined before
formulating the rates for complete items of works described in the
schedule. The Tender submitted will b e deemed to have been
made after such Inspection.

DRAWINGS FOR WORKS: The percentage rates for the schedule
items and itemized rates for the non-scheduled items quoted by
the tenderer as may be accepted by the railways will, hold good
irrespective of any changes, modifications, alterations, additions,
omissions in the locations of structures and detailed drawings,
specifications and/ or the manner of executing the work. It should
be specifically noted that some of the detailed drawings may not
have been finalised by the Railway and will, therefore, be supplied
34 to the contractor as and when they are finalised on demand. No|No No Not Allowed
compensation whatsoever on this account shall be payable by the
Railway Administration. No claim whatsoever will be entertained
by the Railway on account of any delay or hold up of the works
arising out of delay in approval of drawings, changes,
modifications, alterations, additions, omission and the site layout
plans or detailed drawings and design and/or late supply of such
material as are required to be arranged by the Railway or due to
any other factor on Railway Accounts.

Any bidder from a country which shares a land border with India
will be eligible to bid in this tender only if the bidder is registered

No No Not Allowed

33 No No Not Allowed

35 with the Competent Authority. Please refer Clause - 49 of SCC for No No Not Allowed
further details.
The successful bidder shall not be allowed to sub-contract works

36 to any contractor from a country which shares a land border with No No Not Allowed

India unless such contractor is registered with the Competent
Authority.
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The work experience certificate shall be issued by an officer not
below the rank of JA grade or bill passing Officer in Railways and
37 Bill passing Officer/Executive In-Charge of work in other Govt.|No No Not Allowed
/Govt. bodies /PSUs. The certificates should bear the signature
and seal of the issuing officer, name of the department. Etc.,

As per clause No. 5 part | of IRGCC 2022 the details of
exemptions/ discount of Earnest Bid security is as follow:

i) Any firm recognized by Department of Industrial Policy and
38.1 |Promotion (DIPP) as 'Startups' shall be exempted from payment of(No No Not Allowed
earnest money deposit.

ii) 100 % Govt owned PSUs shall be exempt from payment of

38 No No Not Allowed

38.2 . No No Not Allowed
earnest money deposit

38.3 iii) Labour C(')operatlve. Soagtles shall deposit only 50 % of No No Not Allowed
earnest deposit as mentioned in the tender.
E-Tender Forms shall be issued free of cost to all tenderers. Date
of inviting tender shall be the date of publishing tender notice on

39 IREPS website if tender is published on website or the date of|No No Not Allowed
publication in newspaper in case tender is not published on
website

The Railway will not be bound by any change in the composition
of the Partnership firm made subsequent to the submission of
40 tender. Railway may, however, recognize such power of attorney|No No Not Allowed
and changes after obtaining proper legal advice, the cost of which
will be chargeable to the Contractor

If the )V is dissolved on account of death, retirement of any
member or for any reason what so ever, before fully completing
the whole work or any part of it, undertaken by the contract
agreement, the surviving member shall remain jointly, severally
41 and personally liable to complete the whole work to the[No No Not Allowed
satisfaction of the Railway and to pay compensation for loss
sustained if any by the Railway due to such dissolution. The
amount of compensation shall be decided by the Railway and this
shall be final and binding on the contractor.

In Case )V firms are allowed to participate, Technical and financial
Eligibility of the JV firm shall be adjudged based on satisfactory
fulfilment of the clause No 17.15.1 & 17.15.2 respectively of Part-|
of IRSGCC- April-2022 with upto date correction slip.

In Case participation of partnership firm, Technical and financial
Eligibility shall be adjusted based on satisfactory fulfilment of the
clause No 10,141 & 18 of Part-l of IRSGCC- April-2022with upto
date correction slip.

The tenderer whether sole proprietor/company or a partnership
firm/ JV venture (JV) / Registered Society / Registered Trust / HUF
etc., if they want to act through agent or individual(s), should
submit along with tender, a copy of Power of attorney duly
stamped and authenticated by a notary public or by magistrate in
favour of specific person whether he/they be partner(s) of the firm
or any other person specifically authorizing him/them to submit
the tender, sign the agreement, receive money, coordinate
measurement through contractors authorized engineer, witness
measurements, sign measurements books, compromise, settle,
relinquish any claim(s) preferred by the firm and sign "No claim
certificate" and refer all or any disputes to arbitration. The above
power of attorney shall be submitted even if such specific person
is authorized for above purpose through partnership deed/
memorandum of understanding / Article of Association or such
other documents, failing which, tender liable to be rejected.

42 No No Not Allowed

43 No No Not Allowed

44 No No Not Allowed

Special Conditions

S.No.|Description Confirmation|Remarks|Documents
Required Allowed (Uploading

If a tenderer is accepted on the quoted rates of bidder which is
below the advertised tender value an additional performance
security shall be submitted by the bidder as below. Bid quoted
1 below 0-5% (inclusive): Additional performance guarantee is Nill.|No No Not Allowed
Bid quoted below 5%: Additional Performance Guarantee to be
paid is 5%. (Reference no. IRGCC APRIL 2022 ACS11)
Dt.13.03.2026
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An offer shall get summarily rejected if Compliance of Local
content requirement is not fulfilled and proforma 9 (for works upto
Rs.10 Cr) or proforma 10 (for works more than Rs.10 Cr) is not
submitted.

No

No

Not Allowed

All rates shall be inclusive of all taxes, duties, charges, royalties
etc. as applicable from time to time. In this regard tenderers may
refer IRSGCC 2022 with latest correction slips including correction
slips issued from time to time and Special Conditions of Contract
(SCC) attached with Tender Document. (b) Royalty charges will be
regulated as per Special Conditions of Contract attached with
Tender Document.

No

No

Not Allowed

Unless otherwise explicitly specified, this tender is not a

composite tender.

No

No

Not Allowed

Unless otherwise explicitly specified, incentive bonus payment
clause is not applicable.

No

Not Allowed

An offer shall become invalid: - (i)if the Bid Security is not paid as
per IRGCC - 2022 (ii)if the offer is not digitally signed by the
tenderer/by the Attorney / by the person authorized by the
tenderer to sign and submit the tender on his/their behalf. (iii)if
any individual / Proprietor / Partnership Firm / Company /JV
Firm/HUF/Society etc. uploads more than one offer either in
his/their individual capacity or as a Proprietor or as a
Partner/Member of Partnership Firm / JV Firm / HUF / Society etc.
or as a Director of any Company, etc. B) An offer shall get
summarily rejected if the following documents are not submitted
/attached with offer as per the list mentioned in the tender
documents: - (i)Documents as applicable in case of Proprietary
concern/ Partnership firm / JV Firm / Company/HUF/Society/LLP
Firm, etc. (ii) Document verification Certificate. (iii)Ballast test
certificate, if applicable. (iv)any other document required for
evaluation of the bid. C) An offer shall get summarily rejected if
the tenderer adds any condition on his/their own (anywhere in the
e-offer), which is in violation of the Railway's Tender Conditions.
D) An offer shall become ineligible for award of the tendered work
if the tenderer does not fulfil the Eligibility Conditions, (both the
Standard Financial Eligibility Criteria and the Standard Technical
Eligibility Criteria) prescribed in the Tender Documents and bid
capacity if applicable.

No

No

Not Allowed

Techn

ical-Compliances

S.No.

Description

Confirmation
Required

Remarks
Allowed

Documents
Uploading

Declaration regarding Employment of Retired Engineer/Retired
Railway Officer (Proforma - 6).

Yes

Yes

Allowed
(Optional)

List of Machinery, Tools, Plants (Proforma - 3& Staff to be
Deployed on this work (Proforma - 3).

Yes

Yes

Allowed
(Optional)

Method statement and Time Schedule in the form of PERT chart
indicating all activities and showing the period of time that he will
take for the various items of work listed therein. The Tenderer
shall indicate in the form of notes to the schedule the assumptions
and the basis adopted for the preparation of the time schedule, if
applicable.

Yes

Yes

Allowed
(Optional)

Undertakings

S.No.

Description

Confirmation
Required

Remarks
Allowed

Documents
Uploading

I/ We have visited the works site and | / We am / are aware of the

site conditions

No

No

Not Allowed
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I/we have read the various conditions of this Tender Document
(including documents attached with the Tender Document) and
agree to a bide by the said conditions. I/we have also perused the
Contract Documents (i.e., the Indian Railways Standard General
Conditions of Contract 2022 including correction slips issued from
time to time, Special Conditions of Contract and Special
Specifications, Regulations to Tenderers (for the guidance of
Engineers and Contractors for S&T Works under Works Contracts),
Additional Special Conditions, Technical Specifications and
Technical Conditions and the SOR-2011 of the Southern Railway
and all other documents attached to the Tender and that I/we
am/are fully aware that I/we will have to perform the contract if
my/our Tender is accepted subject to the Contract Documents
complete aforesaid. I/we offer to do the work for South Western
Railway at the rates quoted in the SCHEDULE and hereby bind
myself/ourselves to complete the work in all respects within the
completion period as given in the Tender Document/Contract
Document from the date of issue of the Letter of Acceptance.

I/we also agree to keep this offer open for acceptance for a period
of 60 days in case of SINGLE PACKET SYSTEM and 90 days in case
of TWO PACKET SYSTEM from the date fixed for closing of the bid
and will not resile from offer or modify the terms and conditions
thereof in a manner not acceptable to Railways and in any default
thereof, I/we will be liable for forfeiture of my/our Earnest Money.

The requisite amount towards bid security is paid as per IRGCC
2022. I/ We are aware that the full value of the bid security shall
stand forfeited without prejudice to any other rights or remedies
in case my/our e-offer is accepted and if

A) I/We do not execute the contract documents within seven days
4.1 |after receipt of notice issued by the railway that such documents|No No Not Allowed
are ready.

B) | / We do not commence the work within fifteen days after
receipt of orders to that effect.

C) I / We do not submit a Performance Guarantee in any of the
forms as prescribed.

| am the authorised person to represent the tendering firm and |
am authorised to digitally sign the tender documents and all the
other documents on behalf of the firm. | am fully aware that the
5 offer will get summarily rejected if the offer is digitally signed by|No No Not Allowed
any person other than the person who is authorised to digitally
sign and submit the Tender Document on behalf of the tendering
firm.

I / We hereby certify that all the statements and documents
scanned and submitted with my / our offer are true and correct.

| am / we are aware of the fact that this offer is made in the full
understanding that the Railway reserves the right to verify all
statements, information and documents submitted in tender offer,
and when it is so required by the Railway, | / We shall make
available all such information, evidence and documents as may
be necessary for such verification. Any such verification or lack of
such verification, by the Railway shall not relieve me/us of my/our
obligations or liabilities nor will it affect any rights of the Railway.

I / We (including our constituents) have not been blacklisted or
debarred by Railways or any other Ministry/Department of the
Government of India / any State Government/ Public Sector
Undertaking of the Government of India/State Government from
participation in tenders/contracts as on the date of opening of
bids, either in our Individual capacity OR as Proprietary
Concern/Firm OR as Company OR Limited Liability Partnership
Firm OR Registered Society & Registered Trust OR as
Partner/Member of Partnership Firm/JV in which we were/are
partners/members. Concealment/ wrong information in regard to
above shall make the contract liable for determination under
Clause 62 of the General Conditions of Contract.

No No Not Allowed

No No Not Allowed

No No Not Allowed

4.2 No No Not Allowed

4.3 No No Not Allowed

No No Not Allowed

No No Not Allowed

No No Not Allowed
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Tender No: HLV-BAHI-THKU-HPHI-EI-01

SWR-CONST-UBL-S AND T/SOUTH WESTERN RLY

TENDER DOCUMENT

Closing Date/Time: 06/07/2026 15:00

I / We are aware of the fact that Firm/Company/Individual
Owner/Proprietor etc. will be legally liable and accountable for all
activities performed by the authorized signatories through the
IREPS website. I/We keep the list and details of the authorized
signatories updated at all times and remove the name of the
authorized signatory immediately if he/she leaves the company. In
case of failure to do so, the Firm/Company/Individual Owner/
Proprietor will be held liable for actions of such signatory.

No

No

Not Allowed

10

I/We are fully aware that an individual / Proprietor / Partnership
Firm / Company /LLP Firm/ )V /HUF/Registered Society &
Registered Trust can upload only one offer either in my / our
individual capacity or as a Proprietor or as a partner of partnership
firm /LLP Firm/ JV / HUF / Registered Society & Registered Trust or
as a Director of any Company etc. and in case more than one
offer is received by Railways then such offers (including my/our
offer) shall be considered as "Invalid".

No

No

Not Allowed

11

Until a formal agreement is prepared and executed, acceptance of
this offer will constitute a binding contract between us subject to
modifications as may be mutually agreed to between us and
indicated in the letter of acceptance of my/our offer for this work.

No

No

Not Allowed

12

I/we also undertake to carry out the work in accordance with said
plans, specifications and Conditions of Contract, and to find and
provide such of the materials (other than those to be supplied by
the Railway) for, and to do all such things which in the opinion of
the Engineer may be necessary for, or incidental to the
construction, completion and maintenance thereof and to
complete the whole of the said works in all respects, and hand
them over to you or your representative(s) within the period
specified and to maintain the same for the period and the manner
provided for in the conditions of contract.

No

No

Not Allowed

13

I/We also understand that my/our offer will be evaluated based on
the documents/ credentials submitted along with the offer and
same shall be binding upon me/us.

No

No

Not Allowed

14

| /We declare that the information and documents submitted along
with the tender be me/us are correct and I/We are fully
responsible for the correctness of the information and documents,
submitted by us.

No

Not Allowed

15

I/We understand that if the certificates regarding eligibility criteria
and any other information submitted by us are found to be
forged/false or incorrect at any time during process for evaluation
of tenders, if shall lead to forfeiture of the tender Bid Security
besides banning of business for two year on entire Indian Railway.
Further, I/We and all my/our constituents understand that my/our
offer shall be summarily rejected.

No

No

Not Allowed

16

I/We also understand that if the certificates regarding eligibility
criteria and any other information submitted by us are found to be
false/forged or incorrect at any after the award of the contract, it
well lead to termination of the contract, along with forfeiture of
EMD/SD and Performance guarantee besides any other action
provided in the contract including banning of business for two
years on entire Indian Railway.

No

No

Not Allowed

17

| am / we are aware of the fact that this offer is made in the full
understanding that my / our offer will be subjected to verification
of all the information submitted with this offer.

No

No

Not Allowed

Custom

S.No.

Description

Confirmation
Required

Remarks
Allowed

Documents
Uploading

PVC AS Per IRSGCC-2022 & ACS

No

No

Not Allowed

Maintenance Period - 12(Twelve) Months after issue of Provisional
Acceptance Certificate (PAC)

No

No

Not Allowed
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SWR-CONST-UBL-S AND T/SOUTH WESTERN RLY

TENDER DOCUMENT

Tender No: HLV-BAHI-THKU-HPHI-EI-01

Closing Date/Time: 06/07/2026 15:00

For the Scope of Work mentioned in SCC Part-Il of this tender,
Tenderer need to mandatorily supply SAME RDSO Approved
Vendor/OEM make for Electronic Interlocking, Datalogger/RTU,
UFSBI, SSBPAC(D), HASSDAC, MSDAC, Electrical Lifting Barrier,
Fire Detection and Alarm System, Fire Suppression System,
3 whichever is applicable as per relevant Tender Schedule Items, No No Not Allowed
for ease of maintenance by Open Line. Deviation from this clause
is allowed only when there is any changes in RDSO Vendor
Directory with respect to the firm under consideration for Supply
of the above mentioned items.
6. Documents attached with tender
S.No Document Name Document Description
1 SpecialConditionsofContractSCC.pdf|Special Conditions of Contract
2 RegulationtoTenderers.pdf Regulation to Tenderers
3 InclusionofVehicle.pdf Provision of Vehicle
4 GCCAPRIL2022uptoACS10.pdf IRSGCC APRIL 2022 UPTO ACS10
5 JPOforOFC-QC-CUT-DAMAGE.pdf JPO for OFC QC CUT DAMAGE
6 RlyBdcomplianceGSTAct2017.pdf |Rly Bd compliance GST Act 2017
7 TechnicalforOFClaying.pdf Technical for OFC laying
8 SIPYardPlans.pdf Yard Plan
9 TelecomTechnicalSpecifications.pdf |Telecom Technical Specifications
10 IRSGCCAPRIL2022ACS-11.pdf IRSGCC APRIL 2022 ACS 11
11 TechnicalSpecifications-1.pdf Technical Specifications
12 RlyBdLetterforLocalContent.pdf Rly Bd Letter for Local Content
13 OFCDrawinglndicatorRLYOFC.pdf OFC Drawing Indicator RLY OFC
14 Splattentiontobidder.pdf Spl attention to bidder
15 Proformajune2026.pdf Proforma 2026

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017,
issued by Department of Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway
Board letter no. 2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not violate
provisions of GFR regarding procurement through GeM.
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