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It is certified that all spares borrowed by the contractor for the
in good condition.
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Annexure-G
i i ificat uarterl ork Don
Name of Plant:
Consignee: SSE/Furnishing Shop
Purchase Order No.:
Name of Contractor:
Annual charges for CAMC (Standard): Rs. As per PO No. dt.

Quarterly Charges:

Quarter for which bills are preferred: From: To.

No. of Breakdowns during the quarter:
Calculation of Penalty and Net CAMC charges payable to Contractor for the quarter:

Status of Preventive Maintenance Schedule(s) to be done during quarter for which certificate is
issued.:

Applicable penalty on firm due to PMS not done/partially done or delayed by firm/ =
Calculation of Machine/Plant availability:

Total Plant Down Time (in days):

Standard down days for preventive maintenance (in days/quarter):
Total grace period for breakdown:

Net down time for the plant [= (i)-{(ii)+(iii)}] :

100% Availability for the quarter (in days):

Actual availability [= (v)-(iv)]:

Actual availability in %age [= {(vi) / (v)}x 100]:

Calculation of penalty:

% age availability below 95%:

Penalty due to downtime [={(vii a) x (Quarterly CAMC Charges) x 0. 0253}]:
Total Penalty = (A) + (B)

Net amount payable as CAMC charges =[(Quarterly AMC Charges 5) - (Penalty as
calculated in 8 (C)]:

previous quarter have been returned

Signature of authorized representative of consignee
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