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SECTION-III
Special terms and conditions of contract

GENERAL.:

Detailed hereinafter is an outline of the works expected from the contractor. It is not the intention to
specify all the minute details of the services/works expected. All the items of works required for the
complete work of “Supply, Installation and Commissioning of CCTV Surveillance System
at DBRG Coaching Depot and TSK Coaching Depot of TSK Division™ are deemed to have
been included in the scope and details of work of Tender document whether explicitly stated or not.
The contractor is expected, to render all necessary and complete services and execute all works
required in every respect to ensure smooth and timely planning and execution of the contract work.

A) DEFINITIONS:
Throughout this tender document the following definitions shall apply: -

(i)

(i)

(iii)

(iv)
v)

(vi)

(vii)

(viii)

(ix)

Reason: PS-CRIS

Location:hldw Delhi

“Railway” shall mean the President of the Republic of India or the Administrative Officers of
the Railway or Successor Railway authorized to deal with any matters, which these presents are
concerned on his behalf.

“General Manager” shall mean the Officer-in-Charge of the general superintendence and control
of the Zonal Railway/Production Units and shall also include Addl. General Manager, the
General Manager (Construction) and shall mean and include their successors, of the Successor
Railway.

“Chief Engineer” shall mean the Officer in charge of the Engineering Department of Railway
and shall also include the Chief Engineer (Construction), Chief Electrical Engineer, Chief
Electrical Engineer (Construction), Chief Signal & Telecom Engineer, Chief Signal & Telecom
Engineer (Construction), Chief Mechanical Engineer and shall mean and include their
successors of the Successor Railway.

“Divisional Railway Manager” shall mean the Officer in charge of a Division of the Zonal
Railway and shall mean and include the Divisional Railway Manager of the Successor Railway.

“Engineer” shall mean the Divisional Engineer or the Executive Engineer, Divisional Signal &
Telecom Engineer, Divisional Electrical Engineer, Divisional Mechanical Engineer in
executive charge of the works and shall include the superior officers of Open Line and
Construction organizations on the Railway of the Engineering, Signal & Telecom, Mechanical
and Electrical Departments, i.e. the Senior Divisional Engineer/Deputy Chief Engineer/Chief
Engineer, Senior Divisional Signal & Telecom Engineer / Dy. Chief Signal & Telecom
Engineer, Senior Divisional Electrical Engineer / Deputy Chief Electrical Engineer, Senior
Divisional Mechanical Engineer and shall mean & include the Engineers of the Successors
Railway.

"Engineer's Representative” shall mean the Assistant Engineer, Assistant Signal &
Telecommunication Engineer and Assistant Electrical Engineer, Assistant Mechanical Engineer
in direct charge of the works and shall include any Sr. Section/Junior Engineer of Civil
Engineering/ Signal and Telecommunication Engineering/Mechanical Engineering/Electrical
Engineering Departments appointed by the Railway and shall mean and include the Engineer's
Representative of the Successor Railway.

"Contractor” shall mean the Person/Firm/Co-operative Society or Company whether
incorporated or not who enters into the contract with the Railway and shall include their
executors, administrators, successors and permitted assigns.

"Contract" shall mean and include the Agreement of Work Order, the accepted Schedule of
Rates or the Schedule or Rates of Railway modified by the tender percentage for items of works
quantified, or not quantified, the Standard General Conditions of Contract, the Special
Conditions of Contracts, if any; the Drawing, the Specifications, the Special Specifications, if
any and Tender Forms, if any.

"Works" shall mean the works to be executed in accordance with the contract.
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(x) "Specifications” shall mean the Standard Specifications for Materials & Works of Railway as
specified by Railway under the authority of the Chief Engineer or as amplified, added to or
superseded by Special Specifications, if any.

(xi) “Schedule of Rates of the Railway” shall mean the Schedule of Rates issued under the authority
of the Chief Engineer from time to time.

(xii)  "Drawing" shall mean the maps, drawings, plans and tracings or prints there of annexed to the
contract and shall include any modifications of such drawings and further drawings as may be
issued by the Engineer from time to time.

(xiii)  "Constructional Plant" shall mean all appliances or things of whatsoever nature required for the
execution, completion or maintenance of the works or temporary works (as hereinafter defined)
but do not include materials or other things intended to form or forming part of the permanent
work.

(xiv)  "Temporary Works" shall mean all temporary works of every kind required for the execution
completion and/or maintenance of the works.

(xv) "Site" shall mean the lands and other places on, under, in or through which the works are to be
carried out and any other lands or places provided by the Railway for the purpose of the
contract.

(xvi)  "Period of Maintenance" shall mean the specified period of maintenance from the date of
completion of the works, as certified by the Engineer.

(xvii)  ‘Contractor’s authorized Engineer’ shall mean a graduate Engineer having more than 3 years
experience in the relevant field of construction work involved in the contract, duly approved by
Engineer.

(xviii)  “GCC” shall mean Indian Railways Standard General Conditions of Contract, April 2022 and
all its latter amendments.

LEGAL JURISDICTION:

The court of the place where the agreement, i.e. Tinsukia, is signed shall alone have the jurisdiction to
decide all legal disputes arising out of the contract.

Fraudulent practices:

If the tenderer deliberately gives wrong information in his tender or creates circumstances for the
acceptance of his tender or documents submitted by tenderer are found to be tempered before award of
the tender, earnest money deposit will be forfeited and such tender will be rejected. In case such
irregularity is detected after award of work, full amount of security deposit will be forfeited &
performance guarantee will be encashed. These actions are without prejudice to any other rights or
remedies available with the Railways in such cases.

Dispute:
Any dispute arising out of interpretation of Drawings, specifications or any terms and conditions

including special condition of the contract or arising during the execution of the work/contract, shall be
settled by Railway and Railway’s decision shall be final and binding on the contractor/tenderer(s).

Applicability of GCC:

These Special conditions of contract (SCC) (along with Specifications of work and other conditions as
contained in this Tender Document) shall be read together with the Indian Railway Standard General
Conditions of Contract (GCC). Should there be any conflict between the provisions of the SCC (along

with Specifications of work and other conditions as contained in this tender document) hereof and that
of the GCC, the import of the former shall prevail over the latter.

Security Deposit shall be applicable as per clause 16(1) of GCC (Works)-April-2022.
Performance Guarantee:
The procedure for obtaining Performance Guarantee is outlined below:

(@) The successful bidder shall have to submit a Performance Guarantee (PG) within 2| (Twenty one)
days from the date of issue of Letter of Acceptance (LOA). Extension of time for submission of
PG beyond 21 (Twenty one) days and upto 60 days from the date of issue of LOA may be given
by the Authority who is competent to sign the contract agreement. However, a penal interest of
12% per annum shall be charged for the delay beyond 21 (Twenty one) days, i.e. from 22" day
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after the date of issue of LOA. Further, if the 60" day happens to be a declared holiday in the
concerned office of the Railway, submission of PG can be accepted on the next working day.

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from the
date of issue of LOA, the contract is liable to be terminated. In case contract is terminated railway
shall be entitled to forfeit Bid Security and other dues payable to the contractor against that
particular contract, subject to maximum of PG amount. In case a tenderer has not submitted Bid
Security on the strength of their registration as a Startup recognized by Department of Industrial
Policy and Promotion (DIPP) under Ministry of Commerce and Industry, DIPP shall be informed
to this effect.

The failed Contractor shall be debarred from participating in re-tender for that work.

The successful bidder shall submit the Performance Guarantee (PG) in any of the following
forms, amounting to 5% of the original contract value and additional Performance Guarantee as
per clause 8 (h):-

(i)  Adeposit of Cash;
(if)  lrrevocable Bank Guarantee;

(iif) Insurance Surety Bond as per Appendix-9 of SECTION-II: TENDER FORMS (Second
Sheet).

Note:

In case of extension of Date of Completion, selected bidder needs to submit extended
Insurance Surety Bond/Fresh Insurance Surety Bond/Fresh Performance Security, in any
form as given above, before expiry of existing Insurance Surety Bond.

(iv) Government Securities including State Loan Bonds at 5% below the market value;
(v) Pay Orders and Demand Draft tendered by any Scheduled Commercial Bank of India;

(vi) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled Commercial
Bank of India;

(vii) Deposit in the Post Office Saving Bank;
(viii) Deposit in the National Savings Certificates;
(ix) Twelve years National Defence Certificates;
(X) Ten years Defence Deposits;

(xi) National Defence Bonds and

(xii) Unit Trust Certificates at 5% below market value or at the face value whichever is less.
Also, FDR in favour of FA&CAO (free from any encumbrance) may be accepted.

The Performance Guarantee shall be submitted by the successful bidder after the Letter of
Acceptance (LOA) has been issued but before signing of the contract agreement. This P.G. shall
be initially valid upto the stipulated date of completion plus 60 days beyond that. In case, the time
for completion of work gets extended the Contractor shall get the validity of P.G. extended to
cover such extended time for completion of work plus 60 days.

The value of PG to be submitted by the Contractor is based on original contract value and shall
not change due to subsequent variation(s) in the original contract value.

The Performance Guarantee (PG) shall be released after physical completion of the work based
on 'Completion Certificate' issued by the competent authority stating that the Contractor has
completed the work in all respects satisfactorily.

Whenever the contract is rescinded, the Performance Guarantee already submitted for the contract
shall be encashed.

The Engineer shall not make a claim under the Performance Guarantee except for amounts to
which the President of India is entitled under the contract (not withstanding and/or without
prejudice to any other provisions in the contract agreement) in the event of:
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(i) Failure by the Contractor to extend the validity of the Performance Guarantee as described
herein above, in which event the Engineer may claim the full amount of the Performance
Guarantee.

(i) Failure by the Contractor to pay President of India any amount due, either as agreed by the
Contractor or determined under any of the Clauses/Conditions of the Agreement, within 30 days
of the service of notice to this effect by Engineer.

(iif) The Contract being determined or rescinded under clause 62 of these conditions.

(h) If atender is accepted on the quoted rates of bidder which is below the advertised tender value, an
additional performance security shall be submitted by the bidder as below:

Bid quoted in % of advertised cost Additional Performance Guarantee (%)
Below 0-5% (inclusive) Nil
Below 5% 5%

Note: In case of PG is submitted as Bank Guarantee, it is to be ensured that the following details must
be entered into SFMS while issuing Bank Guarantees by vendors/contractors in favour of Railways:

IFSC CODE SBINOOORAIL

IFSC TYPE BRANCH

BANK NAME STATE BANK OF INDIA

BRANCH NAME | RAIL

CITY NAME NAVI MUMBAI

ADDRESS SECTOR-11, CBD BELAPUR, NAVI MUMBAI
DISTRICT NAVI MUMBAI

STATE MAHARASHTRA

BG ENABLED YES

Price Variation Clause (PVC): Price Variation shall not be applicable to this work.

Variation in quantities specified in contracts shall be applicable as per GCC (Works)-April 2022 and
MSOP with latest guidelines/correction issued from Railway Board.

All the materials, tools and other required gadgets/items for the work specified or not specified
elsewhere in this document will be under the scope of the contractor.

The contractor shall commence the work within 15 days of issue of LOA.

The contractor should use proper tools and the staff deployed for the work should be skilled enough to
implement the instructions in totality.

Transportation of men and materials to the work spot is the responsibility of the contractor.

Space will be given for stocking the materials and other machineries, which are required for the work.
But safety and security of machines and materials shall be the responsibility of the contractor.
Completion Period:

The entire work shall be completed and handed over to Sr.DME/TSK or his nominated representative
within 03 (three) months from the date of issue of LOA.

Electricity: Electricity will not be supplied at free of cost. The contractor should take necessary
arrangement to use electrical energy from Sr.DEE/TSK duly following the procedure. The cost of
electrical energy should be paid by the contractor as per rules. The contractor shall use their own
Electric supply cable.

Safety Regulations:

i. In respect of all labour, directly or indirectly employed in work for the performance of
contractor’s part of this agreement, contractor shall be fully responsible and ensure compliance
of all safety provisions as per safety codes, as applicable.

Page 4 of 21



19.

20.

21.

22.

23.

24.

25.

26.

27.

N. F. Railway

ii. Railway shall not be in any way held responsible for any accident or damages incurred and
claims arising there-from during the period of erection, testing & commissioning putting the
plant into operation.

iii. No workmen shall be engaged on the work without proper safety induction and without using
required Personal Protective Equipment (PPE).

iv. Railway reserves the right to issue directions regarding safety and such directions shall
immediately be implemented by the contractor. Any violation of safety regulations, including
non-provision of safety appliances or non-compliance of safety procedures, shall attract recovery
of a minimum amount of X2000/- per occurrence, which shall be deducted from the contractor’s
bills.

v. Contractor’s supervisor must be present at the work spot as long as the work is being continued.
The worker shall never be left at site without being supervised by the contractor.

Insurance Policy: The contractor has to indemnify the Railway against all claims for damages, suits
and demands preferred against the Railway by third parties in respect of injuries to or death of third
persons and in respect of loss of or damage to property caused by the contractor, contractor’s
labourers. Contractor shall submit copy of the insurance policy indemnifying the Railways of any
financial implications arising due to payout of claims on account of damages, accidents, untoward
incidents etc. during the execution of works.

The Contractor should ensure all Fire Prevention measures and any Damage if occurred due to
Contractor will be recovered as per norms.

FIRST-AID: The contractor shall maintain in a readily accessible place first-aid appliance including
adequate supply of sterilized dressing and sterilized cotton wool. The appliances shall be placed under
the charge of responsible person who shall be readily available during working hours.

The contractor shall take utmost care to ensure that no damage to the railway property takes place due
to any act of his workmen, while carrying out the work under this contract. For any damages,
contractor shall be responsible and cost of damage will be recovered from contractor’s bill. Railway’s
decision in this regard shall be final and binding on the contractor.

Work Diary and Registers to be maintained:-

M The contractor shall maintain a work diary for the above contract in which the contractor will
indicate the details of the works carried out daily, contract staff engaged for the work and it
should be jointly certified by both the railway supervisor and contractor’s supervisor daily.

(i) Register for Receipt and issue of store- Contractor shall maintain a register maintaining
receipt and issue of materials.

(k) A Register will be kept to record instructions issued by engineer and his supervisor. Contractor
shall record compliance of the instructions issued to him from time to time.

(D Additional records/registers if any required should also be maintained and the details recorded
as per instruction of Sr. DME or his representative.

(m) Register for deployment of manpower- Contractor shall maintain a register detailing date
wise and shift wise deployment of manpower for execution of the work.

The Contractor shall furnish complete details of the personnel to be deployed with supervisor(s) giving

the working timings. The name/list of all the employees and supervisor along with their police

verification reports should be submitted to representative of Sr. DME/TSK before starting the work.

Prior approval shall be obtained from Sr. DME/TSK for making any new deployment and details as

above of new entrant shall be submitted within 7 days of such deployment.

Contractor has to provide Photo Identity cards duly signed by an officer nominated by Sr.DME/TSK to
his staff including supervisor(s).

Inspection:

Nominated Engineer by Sr.DME/TSK, North East Frontier Railway, Tinsukia division will look after
the inspection.

Penalty Clause/Liquidated Damage:-

(i) The CCTV Surveillance System at DBRG Coaching Depot and TSK Coaching Depot of
TSK Division is to be commissioned within a period of 03 (three) months from the date of
issue of Letter of Acceptance (LOA). Liquidated Damages for delay in completion of the work
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shall be levied and recovered in accordance with the provisions of Clause 17(B) of the SGCC
(Works)- April-2022 with latest correction issued from Railway Board.

(i)  For not-attending to the faulty workmanship or defective equipment if any within 7 days of
intimation call during the warranty period, penalty of Rs. 300/- per day (or part thereof) of delay
beyond stipulated time shall be imposed.

(iii) Contractor’s staff should not use any alcoholic drinks or any other narcotics during working
hours and if found indulging in such activity than a penalty of Rs. 1,000/- per workmen per
incident shall be imposed and the firm shall be bound to accept such a penalty.

(iv) For misbehavior with Railway officials or indulging in any unlawful activity, a penalty of Rs.
20,000/- per instance shall be imposed with debarring of the concerned staff immediately.

Accepted Rates:

The accepted rates shall be inclusive of the following:

a. Cost of Manpower, Cost of spares, Consumables, tools and any other items.

b. Cost of all auxiliary equipment, consumable for completing the job.

C. Any other cost direct or hidden, not mentioned above.

d. All taxes and levies and GST.

GST: This contract is covered under the GST Act. The accepted rates shall be inclusive of GST.

Bills shall be prepared as per Railway Board letter no. 2016/CE-1/CT/12/GST/Pt.I; dtd. 29.06.2017
(Annexure-I of this section).

Payment to Contractor staff:

Each contractor staff should get their salary from the contractor through bank and copy of receipt
should be submitted to the office of Sr. DME/TSK along with the bill.

Similarly, proper PF, ESI should be deposited for the contractor staff and record should be submitted
to the office of Sr. DME/TSK along with the bill.

Without these records payment shall not be released.
Payment terms:

The standard payment terms subject to recoveries of any amount under the liquidated damages clause
of contract will be as under:

(i) The 1% payment of 80% of total value will be paid after supplying of items of the CCTV
Surveillance System at DBRG Coaching Depot and TSK Coaching Depot.

(i)  The 2" payment of 20% of total value will be paid after successful commissioning and testing of
the CCTV Surveillance System at DBRG Coaching Depot and TSK Coaching Depot and
certified by Railway Representative.

(iii) The bill shall be submitted in Railway bill form in triplicate to the Depot officials, who will
certify and submit the bill to the office of Sr. DME/TSK, North East Frontier Railway, Tinsukia
Division for arranging payment through Senior Divisional Finance Manager, North East Frontier
Railway, Tinsukia Division.

(iv) Payment as above shall be subject to any deductions of any amount for which the contractor is
liable under the contract against this tender including penalty as specified penalty clause or any
other contract in respect of which the President of India is the contracting authority.

(v) Letter of Credit (LC):

i) For all the tenders having advertised cost of Rs 10 lakh or above, the contractor shall have
the option to take payment from Railways through a letter of credit (LC) arrangement.

ii) This option of taking payment through LC arrangement has to be exercised in IREPS (Indian
Railway Electronic Procurement System - the e-application on which tenders are called by
Railways) by the tenderer at the time of bidding itself, and the tenderer shall affirm having
read over and agreed to the terms and conditions of the LC option.

iii) The option so exercised, shall be an integral part of the bidder's offer.

iv) The above option of taking payment through LC arrangement, once exercised by tenderer at
the time of bidding, shall be final and no change shall be permitted, thereafter, during
execution of contract.
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In case tenderer opts for payment through LC, following shall be the procedure to deal
release of payment through LC:

(@)
(b)

(©)

(d)

(€)

(f)

(¢))
(h)
(i)

)

(k)
0]
(m)

(n)
(0)
(p)

The LC shall be a sight LC.

The contractor shall select his Advising/Negotiating bank for LC. The incidental cost
towards issue of LC and its operation thereof shall be borne by the contractor.

SBI, New Delhi, Main Branch will be the nodal branch for issue of LCs based on
online requests received from Railway Accounts Units for tenders opened in financial
year 2018-19. SBI branches where the respective Railway Accounts Office has its
Account (local SBI branch) will be the issuance/reimbursing branch for LC issued
under this arrangement. The Bank shall remain same for this tender till completion of
contract. The incidental cost @0.15% per annum of LC value, towards issue of LC
and operation thereof shall be borne by the contractor and shall be recovered from his
bills.

The LC shall be opened initially for duration of 180 to 365 days in consultation with
contractor. The LC shall be extended time to time as per the progress of the contract,
on the request of the contractor. The value of LC to be opened initially as well as
extended thereafter shall be finalized by the engineer in consultation with the
contractor on the basis of expected progress of work.

The LC terms and conditions shall inter-alia indemnify and save harmless the Railway
from and against all losses, claims and demands of every nature and description
brought or recovered against the Railways by reason of any act or omission of the
contractor, his ,agents or employees, in relation to the Letter of Credit (LC). All sums
payable/borne by Railways on this account shall be considered as reasonable
compensation and paid by contractor.

The LC terms and conditions shall inter-alia provide that Railways will issue a
Document of Authorization after passing the bill for completed work, to enable
contractor to claim the authorized amount from their bank.

The acceptable, agreed upon document for payments to be released under the LC shall
be the Document of Authorisation.

The Document of Authorisation shall be issued by Railway Accounts Office against
each bill passed by Railways.

On issuance of Document of Authorisation, a copy of Document of Authorisation
shall be posted on IREPS for download by the contractor. A digitally signed copy of
Document of Authorisation shall also be sent by Railway Accounts Office to
Railway's bank (Local SBI Branch).

The contractor shall take print out of the Document of Authorisation available on
IREPS and present his claim to his bank (advising Bank) for necessary payments as
per LC terms and conditions. The claim shall comprise of copy of Document of
Authorization, Bill of Exchange and Bill.

The payment against LC shall be subject to verification from Railway's Bank (Local
SBI Branch).

The contractor's bank (advising bank) shall submit the documents to the Railway's
Bank (Local SBI Branch).

The railway's bank (issuing bank) shall, after verifying the claim so received w.r.t. the
digitally signed Document of Authorisation received from Railway Accounts Office,
release the payment to contractor's bank (advising bank) for crediting the same to
contractor's account.

Any number of bills can be dealt within one I.C, provided the sum total of payments
to contractor is within the amount for which LC has been opened.

The LC shall be closed after the release of final payment including PVC amount, if
any, to the contractor.

The release of performance guarantee or security deposit shall be dealt directly by
railway with the contractor i.e., not through LC.
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Contractor must comply with the provision of the Contract Labour (R&A) Act, 1970 and Minimum
Wages Act, 1948 strictly and arrange minimum wages to the contract labours and in the event of
failure to comply minimum wage, the offer will be rejected. Payment to the contract labours should be
made through Bank/Cheque.

Contractor is required to upload details of their LOAs, engaged workman, wage payment details,
PF/ESI details, bonus  details  etc,, on monthly  basis in  the  portal
‘www.shramikkalyan.indianrailways.gov.in’. The details so uploaded shall be available in public
domain.
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SCOPE OF WORK AND SPECIFICATIONS

SCOPE OF WORK:

Description of work: “Supply, Installation and Commissioning of CCTV Surveillance
System at DBRG Coaching Depot and TSK Coaching Depot of TSK Division”

Scope of work: The scope of work includes Supply, installation and Commissioning of CCTV
surveillance system at different location of Dibrugarh Coaching Depot and Tinsukia Coaching Depot.

Location of the work:

i.  Dibrugarh Coaching Depot: 24 CCTV Surveillance system

ii.  Tinsukia Coaching Depot: 16 CCTV Surveillance system
Note: The quantities of CCTV Surveillance system are indicative and provided for guidance only.
Detailed Scope of work:

i. The schedule of work to be carried out under this contract is detailed below:

SN Description of work Unit Qty

Full HD bullet type IP colour camera along with housing
and mount and all accessories required for installation
1 purposes along with 128 GB SD/SDHC/SDXC Memory NO. 31
card or higher.

Supply, Installation, Testing & commissioning of full HD
Resolution PTZ (Pan, Tilt, Zoom) IP colour camera with
2 | varifocal lenses along with housing and mount with all NO. 5
accessories as per RDSO specification no. RDSO / SPN /
TC /65 /2021 version 6.0 or latest.

4K UHD bullet type IP colour camera Type A (with
image sensor 1/1.8") along with housing and mount and
all accessories required for installation purposes along
with 128 GB SD/SDHC/SDXC Memory card or higher.

Supply and Installation of Digital Key - Board all
4 | accessories compatible with P/T/Z cameras as per NO. 2
Technical Specification.

NO. 4

PC Workstation for viewing, monitoring and system
management including 24" 4K UHD LED monitor with
5 | mouse and keyboard with Windows 10 operating system, NO. 2
MS office, antivirus (licensed genuine software), with
1000 VA UPS.

Supply , Installation, Testing and Commissioning
of Video Management & Recording server cum
6 Analytic hardware and all accessories required for NO. 2
installation

FRS server hardware and all accessories required for
installation purposes, including 17" FHD LED monitor
with mouse and keyboard & KVM switch with Windows
operating system suitable for server, for server rack.

NO. 2

Supply, Installation, Testing and Commissioning of Al
8 | Video Analytic server software and all accessories NO. 2
required for installation purposes as per Technical

Page 9 of 21



N. F. Railway

specification.

Supply, Installation, Testing and Commissioning
of Video FRS server software and all accessories
required for installation purposes as per Technical
specification.

NO.

10

Supply, Installation, Testing and commissioning of
Graphical User Interface software, Video Management
System software (per camera basis) and Video Recording
Software for the server hardware as per TS & Supply ,
Installation, configuration & Commissioning of Remote
Viewing on Web and Mobile APP & Command and
Control Centre software as per Technical specification.

NO.

11

Storage  System for 30 days recording at
station/CDO/Office/Post along with all accessories
required for installation purposes (Lot = Tera Byte,
Capacity of storage in TB).

Lot

12

Supply of SFP/SFP+

Supply of single mode single fiber 1G SFP+ module
compatible with switch taken in the schedule. (Inspection
by Consignee)

Pair

Supply of single mode single fibre 10G SFP + module
compatible with the switch taken in the schedule.
(Inspection by Consignee)

NO.

13

Supply and installation, testing of aggregator switch and
all accessories required for their installation of layer-2,24
port POE based ,manageable smart switch & 4 gigabit
Port loaded with 1G SFP module of make- cisco or
juniper or superior and as per technical specification

NO.

14

Supply and installation, testing of layer-2,8 port POE
based ,manageable smart switch & 2 gigabit Port loaded
with 1G SFP module of make- cisco or juniper or
superior as per technical specification.

NO.

15

Supply of Media Converter (OFC to Ethernet) of make D-
Link or MROTEK or DAX as per RDSO Spec.
RDSO/SPN/TC/65/2009 Rev.1.0 and as per specification
enclosed. Inspection by consignee

Pair

11

16

Supply of STP CAT-6 cable as per technical specification

Mtr

2700

17

Supply of covered 19" (42U) Racks of size 2200mm x
600mm x 600mm (similar to Vero president / HCL /
RITTAL Make) complete with all fittings including DC
Fan (48V) - 2 Nos and AC power distribution panel
(horizontal fitting) with power sockets and fuse protection
(minimum 6 Nos. of 230V 15A/5A combined) and other
accessories.

NO.

Page 10 of 21




N. F. Railway

18

Supply & Installation of Professional 19" Equipment
Racks 9U make president/HCL/APW/Valrack with front
glass door with lock and rack fixing, 2 cable manager, 1
PDU with 5 sockets 20 screw nuts, 12 no. fan with 500
depth & all accessories. (Inspection by Consignee)

NO.

19

Supply and installation of OFC patch cord 2m long(SC-
SC/SC-LC) as per technical specification

NO.

20

Supply of OFC pigtail, Single mode, 5 mtr or 10 mtr as
per RDSO/SPN/TC/69/2007, Rev.0 or latest.

NO.

21

Supply of power cable 3 core,2.5Sgmm armoured copper
cable as per technical specification

Mtr

1850

22

Supply and installation of 5 KVA on line UPS with
isolation transformer suitable for single phase AC input
and single phase AC output, floor mounted type. With 20
Nos of 65 AH batteries providing Minimum 2 Hr backup

NO.

23

Supply of Earthing and installation for 3 Pit per site as per
technical specification.

NO.

24

Fixing of Gl pipes/DWC pipes of all sizes & diameters/
troughing on culverts, bridges & any other loc. etc.
complete as per technical specifications.

Mtr

60

25

Supply of ACDB for AC distribution Box with Lock and
key arrangements and ISl Mark MCBs of various
ratings as per technical specification.

NO.

26

Furniture for Workstation A.3 i.e. one table (Model:T-105
Make: Godrej or similar), and two chairs (Model:CH-
1007 Make: Godrej or similar).

NO.

27

Supply and fixing of 1.5inch PVC casing capping with all
fitting materials, make Legrand or similar.

Mtr

550

28

Supply of PVC conduit pipe/Casing capping superior
quality with ISI mark. As per IS 9537

Mtr

2600

29

Cable crossing road/track through HDPE pipe of 90/76
mm diameter as per technical specification

Mtr

120

30

Supply of Power wire (copper, multi strand) (1x16Sg.mm)
as per technical specification.

Mtr

40

31

Supply of Multi strand Copper cable (1x10Sg.mm) as per
technical specification

Mtr

105

32

Power board for control room (CDO office)

NO.
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ii. Technical Specification:

The CCTV surveillance equipment to be supplied, installed, tested and commissioned under
this contract shall conform to RDSO/SPN/TC/65/2021 Version 6.0 Amendment-1 or latest
amendment, as well as other relevant RDSO specifications applicable to the items, and shall
meet the following technical requirements:

SN | Description of item Technical Specification
Full HD bullet type IP colour| As per Clause no. 5.4 of
camera along with housing and | RDSO/SPN/TC/65/2021, Version 6.0
1 | mount and all accessories required | amendment 1 or latest amendment.
" | for installation purposes along with
128 GB SD/SDHC/SDXC Memory
card or higher
Supply, Installation, Testing & | As per Clause no. 7.0 of
commissioning of  full HD | RDSO/SPN/TC/65/2021, Version 6.0
) Resolution PTZ (Pan, Tilt, Zoom) | amendment 1 or latest amendment.
| IP colour camera with
varifocal lenses along with housing
and mount with all accessories
4K UHD hbullet type IP colour| As per Clause no. 55 of
camera Type A (with image sensor | RDSO/SPN/TC/65/2021, Version 6.0
1/1.8") along with housing and| amendment 1 or latest amendment.
3. | mount and all accessories required
for installation purposes along with
128 GB SD/SDHC/SDXC Memory
card or higher
Supply and Installation of Digital | As per Clause no. 8.0 of
4. |Key - Board all accessories| RDSO/SPN/TC/65/2021, Version 6.0
compatible with P/T/Z cameras amendment 1 or latest amendment.
PC Workstation for viewing, | As per Clause no. 11.0 of
monitoring and system management | RDSO/SPN/TC/65/2021, Version 6.0
including 24" 4K UHD LED | amendment 1 or latest amendment.
5 monitor with mouse and keyboard
" | with Windows 10 operating system,
MS office, antivirus (licensed
genuine software), with 1000 VA
UPS.
Supply, Installation, Testing and | As per Clause no. 10.1. of
Commissioning RDSO/SPN/TC/65/2021, Version 6.0
of Video Management & Recording | amendment 1 or latest amendment.
6. | server cum
Analytic  hardware and  all
accessories required for
installation
FRS server hardware and all| As per Clause no. 10.1. of
7 accessories required for installation | RDSO/SPN/TC/65/2021, Version 6.0
" | purposes, including 17" FHD LED | amendment 1 or latest amendment.
monitor with mouse and keyboard
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& KVM switch with Windows
operating system suitable for server,
for server rack.

Supply, Installation, Testing and| As per Clause no. 184 & 20.0 of
Commissioning of Al  Video | RDSO/SPN/TC/65/2021, Version 6.0
8. | Analytic server software and all| amendment 1 or latest amendment.
accessories
required for installation purposes.
Supply, Installation, Testing and| As per Clause no. 19 & 20.0 of
Commissioning RDSO/SPN/TC/65/2021, Version 6.0
9. | of Video FRS server software and | amendment 1 or latest amendment.
all accessories
required for installation purposes
Supply, Installation, Testing and | As per Clause no. 18.2 of
commissioning of Graphical User | RDSO/SPN/TC/65/2021, Version 6.0
Interface software, Video | amendment 1 or latest amendment.
Management System software (per
camera basis) and Video Recording
10. | Software for the server hardware as
per TS & Supply , Installation,
configuration & Commissioning of
Remote Viewing on Web and
Mobile APP & Command and
Control Centre software.
Storage System for 30 days|As per Clause no. 120 and 2.8 of
recording at | RDSO/SPN/TC/65/2021, Version 6.0
11 | station/CDO/Office/Post along with amendment 1 or latest amendment.
" |all  accessories required  for
installation purposes (Lot = Tera
Byte, Capacity of storage in TB).
12. | Supply of SFP/SFP+
. : . SFP should have to compatible with Switch
Supply of single mode single fiber supplied in this tender
a | 1G SFP+ module compatible with '
switch taken in the schedule.
Supply of single mode single fibre | SFP should have to compatible with Switch
b | 10G SFP + module compatible with | supplied in this tender.
the switch taken in the schedule.
Supply and installation, testing of | Brand : TP-Link or similar
aggregator  switch and  all
accessories required for  their | Number of Ports: 30
installation of layer- 2,24 port POE | Included Components : TL-SL2428P, Power
based ,manageable smart switch & | Cord, Installation Guide, Rack mount Kit,
13. Rubber Feet

4 gigabit Port loaded with 1G SFP
module of make- cisco or juniper
or superior

Compatible Devices: Desktop

250 W PoE Budget : 24x 802.3 at/af-compliant
PoE+ ports with a total power supply of 250 W

Gigabit Ports : 2x Gigabit RJ45 ports and 2x
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Combo Gigabit RJ45/SFP Ports provide high-
speed connections

Integrated into Omada SDNZero-Touch
Provisioning, Centralized Cloud Management,
and Intelligent Monitoring.

Centralized Management, Cloud access and
Omada app for ultra convenience and easy
management.

Optimize Voice and Video Applications:
L2/L3/L4 QoS and IGMP snooping.

Supply and installation, testing of
layer- 2, 8 port POE based,
manageable smart switch & 2
gigabit Port loaded with 1G SFP
module of make- cisco or juniper or
superior.

Features Specifications
POE Port All 8 ports support
IEEE802.3AF/AT Standard
POE Power | 130W
Budget

POE Protocol IEEE 802.3af/IEEE 802.3at

Network IEEE 802.3, IEEE802.3u,
Standard 802.3x, 802.3af/at
14. Network 10/100/1000  BASE-TX:
Medium CAT5, CAT-5e, CAT-6
Switch 16 Gbps
Capability
Forwarding Store and forward
Mode
MAC Address MAC address table 4 K
Operating Power | 100 to 240 VAC
Supply
Supply of Media Converter (OFC to | Media Converter shall be as per RDSO
15. | Ethernet) of make D-Link or| specification no. RDSO/SPN/TC/103/2013,
MROTEK or DAX. Revision 3.0 (with latest revision/ amendments).
Supply of STP CAT-6 cable as per | Category 6 SFTP Solid cable
technical specification ]
Conductor 23 AWG  Multi-cores
(Solid)
Conductor Meta | Bare Copper
16. Insulation HD-PE
Material
Pairs 2 Insulated  conductors
twisted together
Shield Aluminum / Polyester Foil
Tinned copper Braiding
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Sheath PVC/LSZH

Cable Diameter | 7.5 mm nominal

17.

Supply of covered 19" (42U) Racks
of size 2200mm x 600mm x 600mm
(similar to Vero president / HCL /
RITTAL Make) complete with all
fittings including DC Fan (48V) - 2
Nos and AC power distribution
panel (horizontal fitting) with power

sockets and fuse  protection
(minimum 6 Nos. of 230V
15A/5A combined) and other

accessories.

i. The size of the Racks shall be 2200mm x
600mm x 600mm.

ii. Rack should be conforming to DIN 41494,

iii. The shelf's heights shall be adjustable to
accommodate the equipment.

iv. The cabinet shall be able to house server, switch
and storage device of all reputed make, work
station, UPS & other accessories.

v. It shall have a front door of glass with vent on
side trims & dual rear door of fully perforated steel.

vi. Frame & side panels are made of heavy grade
CRCA steel in light gray colour between 80-120
Microns.

vii. Rack should have five universal shelves with a
separate pair of mounting brackets for the rear
which make it possible to adapt to different
mounting dimensions between the 19” vertical
angles to mount servers, switches, storage devices,
industrial PC, monitor, UPS etc.

viii. A sliding key board tray shall be fitted at a
suitable height inside the rack so that key board can
be easily taken out of the rack for operation of
system.

ix. The front door shall be of double door type. One
of front door shall be fitted below the rotary
keyboard tray and the other should be fitted above
the rotary keyboard tray, keeping a clear space for
rotary key board so that the key board can be taken
out without opening the front doors.

X. Rack should be provided with 2 two universal
shelves with a separate pairs of reducing Channels
along with the mounting hardware and fasteners,
support angles in pairs rated for 50 kgs, equipment
Mounting Angles in pairs and 4 nos. telescopic
slides meant for the housing of rack-mount
electronic equipment in 19” enclosure systems of
high quality steel ball bearing slides for a variety of
load-ratings and applications.

xi. 19” mountable fan trays, top-mounted fan
housing units with two cooling fans should be fitted
to the underside of top cover.

xii. AC power distribution panel (horizontal
fitting) with power sockets and fuse protection
(minimum 6 Nos. of 230V 15A/5A combined).

xiii. Copper earthing bars and straps should be
available for providing good quality electrical
ground connections.

xiv. Cable Manager 2U,19” Mounting, cable
channel with cable Loops, cable extender, cabling
bobbins, cable retention bobbins, cable
management & retention panel should also to be
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provided in sufficient numbers for 42U rack.

xv. Captive mounting hardware packet of 20,
Aluminum blank panels 19” 4U Al 10 SWG, Base
frame, Four eye bolts, Leg screw adjustable set of
four and castor heavy duty with brake should be
provided with each cabinet.

xvi. Monitored fan tray to automatically control the
operation of two cooling fans with built-in
temperature sensors for an accurate measurement of
temperature should be provided inside the cabinet.

xvii. A suitable dust filter should be provided at the
air inlet.

xviii. Equipment similar to VVero president /
HCL / RITTAL Make

Supply & Installation of
Professional 19" Equipment Racks
9U make President/ HCL/ APW/
Valrack with front glass door with
lock and rack fixing, 2 cable
manager, 1 PDU with 5 socets 20
screw nuts, 12 no. fan with 500
depth & all accessories.

1. 197, 9 U Racks should be IP 55 wall mounted
type as well as Hanging type from station platform
(Provision of wall mount and hanging at different
ceiling height should be made available within the
rack with adjustment of height without changing
the pipe length)

ii. The size of the cabinet shall be approximately
Width: 600mm, Heights: 9U and sufficient depth to
accommodate switch.

iii. Rack should be conforming to DIN 41494,

18. iv. The shelf's heights shall be adjustable to
accommodate the equipment.
v. It shall have a front door lockable toughened
glass & rear door of lockable steel door with PU
Gasket and Pad Lock arrangement
vi. An IP 55 Certified Fan and Filter Unit to be
installed on side of the rack with IP55 Hose proof
Hood.
vii. Make: President/ HCL/ APW/ Valrack or
similar

Supply and installation of OFC | Brand BEYONDTECH or
patch cord 2m long(SC-SC/SC-LC) similar

Connector Type Optical
Cable Type Fibre Optic
Ethernet cable Cat 6a

19. category
Connector Male-to-Male
Gender
Data Transfer 10  Gigabits  Per
Rate Second
Wavelengths 850 and 1300 nm

20. | Supply of OFC pigtail, Single| As per RDSO/SPN/TC/69/2007 or latest
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mode, 5 mtr or 10 mtr

amendments

Supply of power cable 3
core,2.5Sgqmm armoured copper
cable

a. These cables are designed for residential and
commercial infrastructure

Features :-Voltage Rating - Up to and
including 1100V Current - 24 Amps High
Quality PVC Coating and High Grade Copper
Conductor material is used which makes it
suitable for domestic as well as Industrial use.

b. Uses: 3 Core Wire 2.5 Sq mm Round
Copper Cable I1SI Mark Heavy Duty is perfect
choice for 1/1.5/2 ton AC, refrigerator,
microwave, induction cooker, washing
machine, electric iron, mixer grinder, TV,
Computer or any other home appliances under

21 3500 watts.
Advantage: It made of copper but others mixed
with iron and silver. It has PVC coating that is
why fire radiant and shock proof. You will get
exact length but others come with low length.
Anti-Rodent, Anti Termite, Superior and this
copper wire is assured to protect your
electronic appliances. It is also an ISI certified
product with PVC as its insulation material and
copper as its conducting material.
Temperature:- Suitable for all Seasons, Indoor,
Outdoor and Wet area Electrical Connections.
. . UPS Capacity : 5 kVA UPS System (1Ph Input

Supply and Installatl_on of .5 K\./A /1Ph Ou?put)ywith Inbuilt inpa/t side( Isolat?on

online UPS_ with _ isolation Transformer

transfprmer swtab[e for single phase Topology True On-line Double Conversation UPS

AC input and single phasq AC Output power capacity 4KW

output, floor mounted type. With 20 Inout

X L pu

Nqs' of 65 AH batteries providing Voltage Range 110 - 300 VAC based on the load

Minimum 2 Hr backup percentage
Frequency 50 Hz (Frequency Range 45 to 55 Hz)
Power Factor > 0.99 at full load and nominal
input VVoltage
Current THD < 5% 5 Output
Output

22. Voltage 230 VAC

Voltage Regulation +/ - 1%

Frequency (Free Running Mode) 50 Hz + 0.1
Hz

Frequency (Synchronisation Mode) 45 to 55 Hz
Harmonic Distortion (THD) < 2% (linear load) <
5% (non-linear load)

Output Waveform Sine wave

Crest Factor 3:1

Inverter Efficiency > 90%

Power Factor 0.9 Lagging

Overload 101% - 109% for 5 minutes 110% -
129% for 1 minute 130%-150% for 10 Sec 5.11
System DC Voltage >216 VDC
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Battery- 65AH, 20 Nos of battery

Battery Type 12 V Sealed Lead Acid
Maintenance Free

Battery makes Exide or similar

Battery charging Constant Current & Constant
Voltage

Back up time 120 Mins Backup

Charger Built-in solid state float-cum-equalizing
charger with automatic boost / trickle charge modes
with current limiting features.

Battery Rack Customized Iron Make well painted
as per direction of site in charge

VAH Required > 16200

Efficiency AC/AC (overall efficiency) > 85%
(at full Load)

Warranty 2Years on UPS & 2Years on Battery
from date of supply.

Make: Emersion/Numeric/Delta/Microtek or
superior.

Installation, connection testing and commissioning
of UPS will be done as per supervisor in charge.
All necessary consumables i. e. all types of
connectors, petroleum jelly and accessories will be
supplied by the contractor as per direction of site
supervisor.

Supply of Earthing and installation
for 3 Pit per site

Tripod chemical earthing as per
RDSO/SPN/197/2016 Ver.1 or latest

Provision of Equi-potential Earth Bus bars in the
equipment/Server/OFC room shall be done by the
contractor along with connection to the Main Earth
pit & other earthing points for equipment &

SEEBs. This shall be done as per RDSO
23. specifications.  All  materials  required for
installation and commissioning of the earthing
system to be supplied by the contractor without any
additional cost.
Item to be procured from RDSO approved vendor
only and document of procurement to be submitted
at the time of supply of the material.
Fixing of GI pipes/DWC pipes ofall g_lxmgt Of/GtI p'p?/DWC p:pestofsl_ldsues&&
24 sizes & diameters/ troughingon |amethers| I‘Ol:g mgg oncu vle; 5 :Ih ges
" | culverts, bridges & any other loc. aryo er (t)ca Ignberf' complete with own
etc. complete clamps, nuts and bolts.
Supply of ACDB for AC|ACDB for AC distribution Box (PVC/ metallic
distribution Box with Lock and | box) with Lock and key arrangements having
25. | key arrangements and ISI Mark | ISI Mark MCBs of various ratings as per
MCBs of various | direction of Railway representatives.
ratings
Furniture for Workstation A.3 i.e.| Table- Model: T-105 Make: Godrej or similar
26. | One table (Model: T-105 Make:| opais  Model:CH-1007 Make: Godrej or

Godrej or similar), and two chairs
(Model:CH-1007 Make: Godrej or

similar
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similar).

27.

Supply and fixing of 1.5inch PVC
casing capping with all fitting
materials

Supply of 1.5" PVC conduit pipe/Casing capping
superior quality with 1SI mark.

Make Legrand or similar

28.

Supply of PVC conduit pipe/Casing
capping superior quality with 1SI
mark

PVC Conduits / Casing Capping / Flexible for
laying of all types of cables related to as per
site requirement.

Standard — IS1 Mark IS 9537.

29.

Cable crossing road/track through
HDPE pipe of 90/76 mm diameter

HDPE doubled walled corrugated pipe size of outer
Dia 90mm/inner dia 76mm as per 1S 14930.

30.

Supply of Power wire (copper,
multi strand) (1x16Sg.mm)

Supply of Power wire (copper, multi strand) as
per IS 2465/1984 & IS 694/1990
(1x16Sg.mm). 101 Conductors each dia 0.45 +
0.01 with insulation thickness of 1.2mm
nominal conductor resistance 1.127 Ohms/Km
and test parameters as per IRS(S) 76/89.

31.

Supply of Multi strand Copper
cable (1x10Sg.mm) as per technical
specification

Supply of Power wire (copper, multi strand) as
per IS 2465/1984 & IS 694/1990 (1x10Sg.mm).
101 Conductors each dia 0.45 + 0.01 with
insulation thickness of 1.2mm nominal
conductor resistance 1.127 Ohms/Km and test
parameters as per IRS(S) 76/89.

32.

Power board for control

(CDO office)

room

Power board has to be compatible with the
items supplied in this tender.

Warranty: The tenderer shall be responsible for ensuring satisfactory operation of the CCTV

Surveillance System for a period of 2 years from the date of commissioning or the warranty period
prescribed by the OEMSs for individual equipment whichever may be later. The responsibility of
arranging warranty from the OEM's during the warranty period shall be of the tenderer.

The quantities shown is indicative and for guidance only. The Bidder/Tenderer must conduct site

inspection at Dibrugarh Coaching Depot and Tinsukia Coaching Depot prior to the submission of the
bid and must submit duly signed detailed layout plan of the CCTV Surveillance system along with
tender document, otherwise the bid shall be summarily rejected.

6. The successful tenderer shall have to submit the detailed layout plan of the CCTV Surveillance system
and other relevant details etc before commencement of work for approval by Railway.
Sr. DME/TSK reserves the right to modify the site plan and finalize the installation locations based
on site feasibility and operational requirements. The contractor shall carry out the work as per the
final approved locations.
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HIRT ARPBIY Government Of India
YT HATEA Ministry Of Railways

RBAN Mo
No. 2016/CE-1/CT/12/GST/Pt.1 Dated: 29.06.2017

As per list attached

Sub: Implementation of GST Act, 2017- Procedure for payment of
Contractual bill.

On Indian Railways presently ‘work executed by contractor’ is recorded in
measurement books by railway, duly accepted by contractor. Railway prepares ‘on
account / final contract certificate’ for the payable amount based on the work executed
and the rates quoted by the contractor duly deducting various statutory taxes like - work
contract tax/ service tax/royalties/income tax etc. as per applicable rates. Further,
railways deposit the statutory deductions themselves to the concerned authorities.

2. With GST act in force, it will be the responsibility of service providers (i.e.
contractors) to submit the invoice (bill) duly segregating the GST component from the
Gross amount of work executed.

3. Railways are therefore advised to follow the procedure as mentioned below
while dealing with contractor’s payment, once GST is applicable:

(A) (i) All works contracts are to be provided with goods/service code based on the
type of contract. In case contract consists of both goods & service, then
interpretation regarding nature of contract shall be done as per clause 8,
Chapter III of CGST Act, 2017. The goods/service code is notified by
Ministry of Finance and can be downloaded from the website
www.cbec.gov.in.

(ii) The ‘on account / final contract certificate’ shall be prepared by the Railway
on the basis of quantity of work executed and agreemental rates, duly
segregating the GST component as detailed in para (iii) below.

(iii) Since the agreemental rates of contracts are inclusive of all taxes as per
clause 37 of GCC-2014, the calculation of *‘Gross amount of work executed’,
‘Amount of work executed excluding GST amount’ and ‘GST amount’ in the
‘on account / final contract certificate’ shall be done as under:

Let Z = Gross amount of work executed on the basis of quantum of work
executed and agreemental rates,
X = Amount of work executed excluding GST amount.
Y = GST amount as per applicable GST rate for that goods/service code.
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R = Percentage rate of GST for that goods/service code
Then, Z = X+Y, Y = X*R/100

(iv) Percentage rate of GST for various types of goods/services as finalised by
GST council can be downloaded from the website www.cbec.gov.in.

(B) (i) Once the ‘on account / final contract certificate’ is prepared by railway and
communicated to contractor, the contractor shall submit invoice (bill) on his
Letter head duly segregating the ‘Amount of work executed excluding GST
amount’ and ‘GST amount’ (i.e. “X” & “Y” as mentioned in para 3(A)(iii)
above) along with Invoice No. (bill No.) and all other details required under
GST act. The sample GST compliant invoice is annexed herewith.

(ii) In case contractor is liable to be registered under GST Act, Railway shall pay
to the Contractor ‘Gross amount of work executed’ (i.e. “Z” as mentioned in
para 3A(iii) above) duly deducting all other leviable taxes like I/Tax, labour
cess, royalty etc. as applicable. Contractor shall be liable to pay ‘GST
amount’ to respective authority himself. Whereas, railway shall deposit all
other taxes deducted to concerned authority as is being done presently.

(iii)In case contractor is not liable to be registered under GST Act, contractor
shall be paid ‘“Amount of work executed excluding GST amount” (i.e. “X” as
mentioned in para 3A(iii) above) duly deducting all other leviable taxes like
I/Tax, labour cess, royalty etc. as applicable. Railway shall deposit ‘GST
amount’ as well as all other taxes deducted to concerned authority.

(iv)In case any need arises to modify the Invoice (Bill) due to any reason,
contractor shall submit amended fresh invoice for processing the payment.

This is issued with the concurrence of Accounts directorate and approval of
Board (ME).

Please acknowledge receipt.

Enclosure- as Above

«C

@ErfFEr @|mEr)
Praerm/Rafder gofiftaRerEh)/Xea g
[Phone : 011-23047598, e-mail address: padcegrb@gmail.com]
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