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SECTION IV 

SCHEDULE OF RATES AND QUANTITIES 

Tender No.: M-TSK-2026-22 

Name of work: Supply, Installation and Commissioning of CCTV Surveillance System at DBRG 

Coaching Depot and TSK Coaching Depot of TSK Division. 

Tender Value: ₹ 49, 67,382.47 (Forty Nine Lakh Sixty Seven Thousand Three Hundred Eighty Two 

Rupees And Forty Seven Paisa only.) 

Completion Period: 03 (three) months from the date of issue of LOA. 

SN Description of work Unit Qty Rate(₹) 
Total 

Amount(₹) 

1 

Full HD bullet type IP colour camera along with 

housing and mount and all accessories required for 

installation purposes along with 128 GB 
SD/SDHC/SDXC Memory card or higher. 

NO. 31    17,143.76     5,31,456.56  

2 

Supply, Installation, Testing & Commissioning of 

full HD Resolution PTZ (Pan, Tilt, Zoom) IP colour 

camera with varifocal lenses along with housing and 
mount with all accessories as per RDSO 

specification no.  DSO / SPN / TC / 65 /2021 version 

6.0 or latest. 

NO. 5 70,711.42  3,53,557.10  

3 

4K UHD bullet type IP colour camera Type A (with 
image sensor 1/1.8") along with housing and mount 

and all accessories required for installation purposes 

along with 128 GB SD/SDHC/SDXC Memory card 
or higher. 

NO. 4 69,351.25  2,77,405.00  

4 

Supply and Installation of Digital Key - Board all 

accessories compatible with P/T/Z cameras as per 

Technical Specification. 

NO. 2 24,022.44  48,044.88  

5 

PC Workstation for viewing, monitoring and system 

management including 24" 4K UHD LED monitor 

with mouse and keyboard with Windows 10 
operating system, MS office, antivirus (licensed 

genuine software), with 1000 VA UPS. 

NO. 2 3,76,351.56  7,52,703.12  

6 

Supply , Installation, Testing and Commissioning of 

Video Management & Recording server cum 
Analytic hardware and all accessories required for 

installation. 

NO. 2 2,39,361.69  4,78,723.38  

7 

FRS server hardware and all accessories required for 

installation purposes, including 17" FHD LED 
monitor with mouse and keyboard & KVM switch 

with Windows operating system suitable for server, 

for server rack. 

NO. 2 54,133.14  1,08,266.28  

8 

Supply, Installation, Testing and Commissioning of 

AI Video Analytic server software and all 

accessories required for installation purposes as per 

Technical specification. 

NO. 2 2,669.16  5,338.32  
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9 

Supply, Installation, Testing and Commissioning 

of Video FRS server software and all accessories 
required for installation purposes as per Technical 

Specification. 

NO. 2 1,33,458.00  2,66,916.00  

10 

Supply, Installation, Testing and commissioning of 

Graphical User Interface software, Video 
Management System software (per camera basis) and 

Video Recording Software for the server hardware as 

per TS & Supply , Installation, 
configuration & Commissioning of Remote Viewing 

on Web and Mobile APP & Command and Control 

Centre software as per Technical specification. 

NO. 2 2,429.04  4,858.08  

11 

Storage System for 30 days recording at station/ 
CDO/Office/Post along with all accessories required 

for installation purposes (Lot = Tera Byte, Capacity 

of storage in TB). 

Lot 2 6,138.72  12,277.44  

12 Supply of SFP/SFP+     -    -    

a 

Supply of single mode single fiber 1G SFP+ module 

compatible with switch taken in the 

schedule.(Inspection by Consignee) 

Pair 7 1,329.67  9,307.69  

b 

Supply of single mode single fibre 10G SFP + 

module compatible with the switch taken in the 

schedule.(Inspection by Consignee) 

NO. 4 2,768.52  11,074.08  

13 

Supply and installation, testing of aggregator switch 
and all accessories required for their installation of 

layer-2,24 port POE based ,manageable smart switch 

& 4 gigabit Port loaded with 1G SFP module of 
make- cisco or juniper  or superior and as per 

technical specification 

NO. 2 29,908.96  59,817.92  

14 

Supply and installation, testing of layer-2,8 port POE 

based ,manageable smart switch & 2 gigabit Port 
loaded with 1G SFP module of make- cisco or 

juniper  or superior and as per technical specification 

NO. 8 14,255.77  1,14,046.16  

15 

Supply of Media Converter (OFC to Ethernet) of 

make D-Link or MROTEK or DAX as per RDSO 
Spec. RDSO/SPN/TC/65/2009 Rev.1.0and as per 

specification enclosed. Inspection by consignee 

Pair 11 8,227.56  90,503.16  

16 
Supply of STP CAT-6 cable as per technical 

specification  
Mtr 2700 37.09  1,00,143.00  

17 

Supply of covered 19" (42U) Racks of size 2200mm 
x 600mm x 600mm (similar to Vero president / HCL 

/ RITTAL Make) complete with all fittings including 

DC Fan (48V) - 2 Nos and AC power distribution 
panel (horizontal fitting) with power sockets and 

fuse protection (minimum 6 Nos. of 230V 15A/5A 

combined) and other accessories. 

NO. 2 29,940.53  59,881.06  

18 

Supply & Installation of Professional 9" Equipment 
Racks 9U make president/ HCL/ APW/ Valrack with 

front glass door with lock and rack fixing, 2 cable 

manager, 1 PDU with 5 socets 20 screw nuts, 12 no. 
fan with 500 depth & all accessories. (Inspection by 

NO. 9 7,397.31  66,575.79  
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Consignee) 

19 
Supply and installation of OFC patch cord 2m 
long(SC-SC/SC-LC) as per technical specification 

NO. 7 723.27  5,062.89  

20 
Supply of OFC pigtail, Single mode, 5 mtr or 10 mtr 
as per RDSO/SPN/TC/69/2007, Rev.0 or latest.  

NO. 1 1,085.49  1,085.49  

21 
Supply of power cable 3 core,2.5Sqmm armoured 

copper cable as per technical specification  
Mtr 1850 248.90  4,60,465.00  

22 

Supply and installation of 5 KVA on line UPS with 
isolation transformer suitable for single phase AC 

input and single phase AC output,floor mounted 

type. With 20 Nos of 65 AH batteries providing 
Minimum 2 Hr backup 

NO. 2 2,80,512.61  5,61,025.22  

23 
Supply of Earthing and installation for 3 Pit per site 

as per technical specification. 
NO. 3 93,261.39  2,79,784.17  

24 

Fixing of GI pipes/DWC pipes of all sizes & 

diameters/ troughing on culverts, bridges & any 
other loc. etc. complete as per technical 

specifications. 

Mtr 60 494.30  29,658.00  

25 

Supply of ACDB for AC distribution Box with Lock 

and key arrangements and ISI Mark MCBs of 
various ratings as per technical specification. 

NO. 2 3,864.54  7,729.08  

26 

Furniture for Workstation A.3 i.e. one table 

(Model:T-105 Make: Godrej or similar), and two 

chairs (Model:CH-1007 Make: Godrej or similar). 

NO. 2 36,743.95  73,487.90  

27 
Supply and fixing of 1.5 inch PVC casing capping 

with all fitting materials make Legrand or similar. 
Mtr 550 45.93  25,261.50  

28 
Supply of PVC conduit pipe/Casing capping superior 

quality with ISI mark. As per IS 9537 
Mtr 2600 46.19  1,20,094.00  

29 
Cable crossing road/track through HDPE pipe of 
90/76 mm diameter as per technical specification. 

Mtr 120 256.95  30,834.00  

30 
Supply of Power wire (copper,multi strand) 
(1x16Sq.mm) as per technical specification. 

Mtr 40 178.52  7,140.80  

31 
Supply of Multi strand Copper cable (1x10Sq.mm) 
as per technical specification 

Mtr 105 138.28  14,519.40  

32 Power board for control room (CDO office) NO. 2 170.00  340.00  

Total Cost of Work 
49,67,382.47  

 

  

Note: 
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1. Quantities shown above are only estimated quantities. The actual quantities may increase or 

decrease as per requirement. The contractor shall have no claim in the event of less / excess 

quantities being offered. The payment will be made upon actual work done. 

2. Contractor should quote as Rs. /Unit on the schedule.  

3. The rate quoted should be inclusive of GST applicable during the contract period. Railways shall 

not be liable for any increase in the taxes or duties levied by the Government or Local bodies 

which shall have to be borne by the contractor during the contract period. 

4. The rates quoted by the contractor shall be the cost of completed work and shall include the cost 

of all labours and materials including transport, loading and unloading as well as sheds, tools and 

plants and temporary works or whatever arrangements required for the satisfactory completion of 

the work. All tools, form works and other temporary work and arrangements put in by the 

contractor and for which no separate payments is made to him/them on satisfactory completion of 

the work shall remain the property of the contractor. 

5. Contractor will be required to ensure that payment made to personnel engaged is not below the 

prevailing Labour Rate, and this payment is to be made through bank. 

6. The rate quoted shall include PF, ESI and Bonus payable if any to the staff as per existing 

guidelines, if applicable. 
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