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Specification no. COFMOW/IR/DAC/SC/450/10/2018 (Rev-2). Machine ID: ACDD 450/10
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[22. [213.2 Voltage Stabilizer & Ultra Isolation Transformer (if required) Compliance/
and VOLTAGE STABILISER Value /Writeup
2.133 « Manufacturer’s Name
«  Type of voltage stabilizer :
a) DC servo motor type
b) AC servo motor type
c) Solid state
= Rated capacity in KVA
. Nos. of phases & frequency
«  Type of input supply unbalanced
= Input voltage
«  Output voltage
+  Rate of correction
. Class of insulation & winding (only copper wound is
acceptable)
»  Type of control circuitry
. Class of duty
«  Type of cooling
. Indicating instruments and their ranges
. Safety features
ULTRA ISOLATION TRANSFORMER
. Manufacturer’s Name
=  Rated capacity
« Ratio of input/output voltage
s Class of insulation
. Arrangement for suppression of power line surges, spikes,
transients and noises -
«  Type for cooling.
23. 3.1to General Characteristics Compliance/
| 3.10 Value /Writeup
24, 38.1to Details of lubrication system Compliance/
3.8.7 « Make of lubrication motor & pump Value /Writeup
« No. of lubrication points
e Tank Capacity
= Motor power in KW
e Filter size (if used)
: « Nos. & details of safety devices.
25. 4.1to 4.2 | Technical Documentation Compliance/
Value /Writeup
26. 9.0 Inspection & testing at Manufacturer works Compliance/
Value /Writeup
27. 15.0 Color Comp“ancejl
Value /Writeup
28. 16.1 to Warranty Obligation Compliance/
16.8 Value /Writeup
29, |l7.1to Annual Maintenance Contract Compliance/
.! 17.3.13 Value /Writeup
| 30. Misc.-1 « Total weight of the machine. Compliance/
| « Total weight of machine along with packing Value /Writeup
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Specification no. COFMOW/IR/DAC/SC/450/10/2018 (Rev-2). Machine ID: ACDD 450/10

» Total connected electrical load and its break up.

« Details of quoted machine like brand name, model etc.

= Total working area

« Maximum floar space area required for installation and
commissioning of the machine.

« Facilities required during commissioning of the machine

« Overall dimensions of the machine in packed condition.

* Maximum size of packing and no. of packages

31. | Misc-I Compressor: ) Make ii) Model Compliance/
(A) Engineering Data Value /Writeup
« GradeNumbr of stages.

#Shaft horsepower per cubic meter FAD (as per 1SO: 1217 and
100% flow rate).

» Specific fuel consumption of compressor in gm/m3 per min.
FAD as per 1S0:1217 i.e. taking into account all losses at 100% flow
rate (i.e. at full load).

s Working pressure at outlet discharge point.

« Oil Fill Capacity.

s Type of cooling

* Receiver tank capacity.

« Temperature of Air leaving the outlet valve.

s Qutlet size

+ Overall dimensions of combined unit with canopy:

+ Gross/ Net weight of combined unit with canopy.

(B) Rotor screws: Main rotor pm & Life of FOLOr SCrews.

(C) Qil Cooler: Arrangement prowded to ensure that oil

+ Pump capacity. ;

« Frequency of oil change

« Cooling capacity. foevs

(D) Prime Hl:m:rfDmel Engine

Engineeringdata . © 0 ¢

a) Make, Type & Modet Mo

b) Operating speed (Maximum } Hmh‘num}

€) Power output i

d) Fan + Alternator Power

e) Fuel Oil consumption at full load full speeﬁ and No Load:

f) Lube oil Capacity

g) Fuel Qil Capacity”

h) Make & Grade of Coolant

i) Type, make, model of Batteries =

j) Type, make, model of Coupling

k) Technical literature/manuals/brochures of the engine/ sub-
assemblies depicting write-ups and drawings/sketches

32. Misc.-1II Operation cost for one year in rupees - 15.99XSFCXCFMXC Compliance/
Where, SFC- specific fuel consumption in gm/ (m3/min) Value /Writeup

CFM- cubic feet fmin, C- cost of diesel in Delhi on date of
opening of the tender in rupees

Signature of the authorized representative of the

tenderer with company stamp
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Specification no. COFMOW/IR/DAC/SC/450/10/2018 (Rev-2). Machine ID: ACDD 450/10

Annexure-Al (Certificate of Performance)

: [) The certificatesshall not be older than one year from the original date of closing of tender. The
performance certificate issued after original date of closing of tender (in cases where tender closing date has
been extended) are also acceptable however the machine must-have completed one year of satisfactory
working after date of commissioning as en original date of closing of tender.

if) Performance certificate shall contain following information.

Letter Head of issuing authority
(See Important Note above) Date of issuance:

To Principal CAO/COFMOW, New Delhi
Or
TO WHOMSOEVER IT MAY CONCERN

Head Details

| Name of the Supplier

Name of End User

Name of the machine/description of machine

Purchase/Supply Order Number

Date of Purchase/Supply Order

Date of Supply of machine(s)

Quantity supplied

Manufacturer's Serial Number(s) of machine(s) or Plant/system
| etc. number (or some mode to identify the machine) (Optional)
9 Date of Commissioning (Give individual date for each machine)

|~ un| | W M=

10 Performance of the machine Satisfactory/unsatisfactory
¥ Any other information which user intends to append, for example
a) aspects bringing out similar nature of machine, b)
major/leading parameters df the machine

MName & Designation

Contact Number

Signature of the issuing authority
Email id

(Seal of the Organisation)
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Specification no, COFMOW/IR/DAC/SC/450/10/2018 (Rev-2). Machine ID: ACDD 450,10

ANNEXURE-B

This deed of Indemnity executed by M/s. --—-=--======mmmummv hereinafter referred to as Indemnifier’
which expression shall, unless repugnant to the context or meaning thereof, include its successors,
administrators, representative and assignees in favour of Central Organisation for Modernisation of
Workshops, Railway offices Complex, Tilak Bridge, New Delhi = 110 002, India, hereinafter referred to as the

‘Indemnified” which expression shall unless repugnant to the context or meaning therecf, include its
successors and assignees witnesses as to.

Whereas the Indemnifier herein had participated in a global tender for the supply of ~-------—-—-—-———

----— (machine name) which is opened on——————(date) on terms and conditions set out interalia in the
Tender Document.

And whereas, clause of the above mentioned tender document described that.the machine
shall be designed for a life of 15 years with regular maintenance and all the structural members of the
machine should be guaranteed for 15 years against cracks, breakages etc. during the course of normal

operations from the date of commissioning whichever is earlier of the stores supplied by the Indemnifier to
the indemnified.

The indemnifier hereby irrevocably agrees to indemnify the indemnified that in the event of the
said machine not achieving the life guarantee, the indemnifier shall as may be deemed necessary repair
the defective machine at site, free of cost, within a reasonable time specified by the indemnified or
reimburse the pro-rata cost of the machine to the = t a llfe not achieved as per the guarantee, or
supply a spare stores for the defective portion only. F['eg of cost at site.

Bidder's authorized signatory
With seal

Station:

Date:

(Signature with Name, Designation & Address) - -
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Specification no. COFMOW/IR/DAC/SC/450/10/2018 (Rev-2), Machine ID: ACDD 450/10

ANNEXURE-C

JOINT RECEIPT INSPECTION NOTE

Note: With the issue of JRI, payment is released to the contractor, as per the terms of contract,
Consignee shall satisfy themselves that the conditions of contract are met before issue of the JRI,

Date........ccounnnn
Sub:  Receipt of consignment for machine........c..oovuinnnnanen
Ref:  COFMOW Contract No......................

Name of consignee/Railway [
Machine name
Quantity

Name of supplier
Consignment of the machine received on

The foundation & associated works essential for "Safe Installation of Machine™
are ready (for turnkey contracts only) *

O | 0] B i ] B3 pa

* If there are Delays on account of Consignee such as clear site is not given, then the condition 6 will not
be a valid ground for holding JRI.

It is certified that the consignment of the machine has been received complete and in good
condition as per specification shown in the contract.

Tentative plan for installation and commissioning of the machine is as under

(1. | Date of clear site provided

2. Contract

3 Status of readiness of foundation:

3(a) | Already constructed on

| 3(b) | Under construction & likely date of its completion -
3(c) | Construction yet to be started from ....... and likely date of its

Turnkey/Non-turnkey

completion
4. Status of availability of electrical power, water and compressed Available/Not-available
air etc.
5 Number of components to be proved out on the machine
6. Likely date for start of erection/installation
7. Likely date for switch-on the machine
8. Likely date of completion of commissioning of the machine
Rﬂprsentauve of firm Representative of consignee
Designation Designation
(Minimum Gazetted level)
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Specification no. COFMOW/IR/DAC/SC/450/10/2018 (Rev-2). Machine ID: ACDD 450/10

ANNEXURE -D

Date:........ccc.ce...

Sub:  Commissioning of (name of maching)..........coeerveee

Ref: COFMOW AT No..........

L. Name of consignee/Railway

2, Machine name

3. Quantity

4, Name of supplier ]

5 Machine received on -

6.  All the parameters of the machine are found okay. The proving test on the machine was
conducted from ... to..... ,,.,:..,'3\ar1d machine is working satisfactorily.

7. Machine has finally been. commlssnoned ‘on... ‘viene » The machine has been
handed over for rsgular use and: kept under cm-e month observation to watch its
performance. ; i S .

8. Following minor deﬂmencles (If an',f) found during juint observation trials are to be
attended /rectified by the f|rm during one month observatmn and before issuing the PTC
for the machine: g

a.

b.

[ ; ;
Representative of firm g Representative of consignee .
Designation Designation |

(Minimum Gazetted level)
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Specification no. COFMOW/IR/DAC/SC/450/10/2018 (Rev-2). Machine ID: ACDD 450/10

To, M/S. vurens Dated ..ocecerenss

1. COFMOW AT No.
2. Consignee/Railway
3. Name of supplier 1
4, Machine Name |
5. Machine received on j
b. Machine commissioned on |
7. PTC issued on
8. Warranty period expired on
9. Performance during warranty period:
9(a) | Total number of breakdowns
9(b) | Tatal downtime in number of

days
10(a) Any warranty complaint pending Yes/No

on date
10(b) " If yes, then the date and nature

‘ of defect(s)
11. In case, of the machine with mandatory PMC during warranty period, following details of
breakdown hours for preceding eight quarters must also be furnished.

Quarter Period Breakdown hours

‘ From ------ T0-----
1 I
to
8 |

Signaturg----se============
Name
Designation: DY.CME/Sr.DM E/Dy.CEE/Sr.DEE
Office Stamp

1. C0S/COFMOW /Railway Offices Complex, Tilak Bridge, New Delhi-110 qaz
2 CME(PCM) /COFMOW/Railway Offices Complex, Tilak Bridge, New Delhi-110 002

3. FA&CAO/COFMOW

Note:
i.)This appraisal may please be sent immediately on completion of first and second year of
warranty period. If any extension of warranty period required, may please also be mentioned

with details. &
ii) sSr.Scale Officer having independent charge is also authorised to sign.
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List of components to be tested on Machine

Not Applicable
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ANNEXURE-F
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ANNEXURE-G

Consignee's Certificate for Quarterly Work Done Under AMC

1. Name of Plant:

2. Consignee

3. COFMOW AT No.

4, Name of Contractor

5. Quarterly charges for AMC(Standard): Rs.
As per COFMOW AT no. dt.

6. Quarter for which bills are preferred:

From: To.

7. No. of Breakdowns during the quarter:
8. Calculation of Penalty and Net AMC charges payable to Contractor for the quarter:
i Total Plant Down Time (in days):

ii, Standard down days for preventive maintenance (in days/quarter):

il Total grace period for break down:
iv, Net down time for the plant [= (i)-{(ii}+(iii)}] :
v, 100% Availability for the quarter (in days) :
Vi, Actual availability [= (v)-(iv)] :

Actual availability in %age [= {(vi) / (v)}x 100]:
vii. Calculation of penalty:

a. %age availability below 90% to 80%:

b, %age afailability below 80%:

& Penalty[={(vii a)x(5)x0.005 +(vii b)x(5)x0.01}]:
viil.  Netamount payable as AMC charges to [=(5)-(vii ¢)]

It is certified that all spares borrowed by the contractor for the previous quarter have been
returned in good condition.

Signature of authorized representative of consignee
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CENTRAL ORGANISATION FOR MODERNISATION OF WORKSHOPS
(COFMOW)
Reporton Capability Assessment of New Vendors

................... (Name of Vendor)........cccocceeeienieines

Machine/Product CI3s5 ........ccooeeveerieieeens

Contents:

Par

a-1 : General Information

Para - 2 : General Information (Technical)
Para -3 : Design Capability

Para -4 : Manufacturing Process

Para - 5 : Quality Assurance

Para -6 : After-Sales Service

Para - 7 : Past Performance

Para -8 : Commercial Information

Para - 9 : Conclusions

Para - 10 : Recommendations

List of Annexures :

ZETr2-C"IT@oMMogAOo@E

List of Managerial Staff
Plan of Works to be assessed
List of Machinery & Plant :
List of Raw Materials in Stock
Q.A.P, of the Firm. <7,
List of QC equipments Measunng equtpments and Gauges
List of Important Cusi_:qmers & Orders
List of pending orders . .
Performance of Machlnes supplled
Proof of Ownership :
Factory License, NSIC/ SSI -
Copy of Latest Electricity Bill
Certified coples of Balance Sheet and Profit & Lnss accounts
Income Tax Clearance certificate
Other Annexure (if any)
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