
Doc. No.: IZNS/M&PISpec./2025-26/WB 
Basis: COFMOW Spec. No. COFMOW/IR/Static Electronic WB/2015 (Rey-I) 
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Consignee's Certificate for QuArterly Work Done nder AMC 
Name of Plant: 
Consignee: SSE/Furnishing Shop 
Purchase Order No.: 
Name of Contractor: 
Annual charges for AMC (Standard): Rs. 

Quarterly Charges: 
Quarter for which bills are preferred: 
No. of Breakdowns during the quarter: 

Applicable penalty on firm due to PMS not done by firm = 
Calculation of Machine/Plant availability: 
Total Plant Down Time (in days): 

Total grace period for breakdown: 

Calculation of Penalty and Net AMC charges payable to Contractor for the quarter: 
Status of Preventive Maintenance Schedule(s) to be done during quarter for which certificate is 
issued.: 

Standard down days for preventive maintenance (in days/quarter): 

Net down time for the plant [ (i)-{(i)+(iii)}]: 
100% Availability for the quarter (in days): 
Actual availability [ (v)-(iv)]: 
Actual availability in %age [ {(vi)/ ()}x 100]: 

vi. Calculation of penalty: 
a. % age availability below 95%: 

(C) Total Penalty = (A) + (B) 
b. Penalty due to downtime [-{(vii a) x (Quarterly AMC Charges) x 0.025}]: 

Dy. CyE/Plant 

As per PO No. 

A WM-IV 

From: 

Dy Chief Mech. Engineer (Plant) 
NE. Rly iech. WIShop. lzatnagar 

To. 

Net amount payable as CAMC charges -[(Quarterly AMC Charges 5) - (Penalty as calculated 
in 8 (C)): 

sszMeP 

It is certified that all spares borrowed by the contractor for the previous quarter have been 
returned in good condition. 

SSEMTS 
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ANNEXURE-G 
of Section III 

dt. 

SSEPM 

Signature of authorized representative of consignee 

SSE/WRS 
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