
 

 

Annexure D 
Schedule D: Electrical Labour for conversion of BG Coaches into ART Coaches: 
SN Description of work Qty Per Coach 

1 Wring, Fitting, fixing of EFT in coaches with welding & nut bolts. 
Crimping of cable socket and connection to the EFT terminal. 4 Nos. 

2 Wiring fitting & fixing of Rotary switch cum fuse panel. Crimping of cable 
socket and connection to the rotary switch panel. 1 No. 

3 
Wiring between 04 Nos. EFT Board with 35 sq.mm aluminum cable 
through polyamide PVC flexible pipe in every coach. Per Coach (1 Job) 

4 
Wiring of Main positive and Negative line for Light and Fan Circuit 
separately in upper gear of the coaches through fuse box (FTB) with 16 
sq.mm copper wire in every coach 

Per Coach (1 Job) 

5 
Wiring of individual light and fan points from FD box through controlling 
switch board by 1.5 sq.mm copper wire.  40 Nos. 

6 
Fitting of switch socket unit by making suitable arrangement in side wall 
of the coach to control light and fan.  10 Nos. 

 
 
 

Annexure E 
Schedule E: Pre-painting and Other activities for conversion  of BG Coaches into ART Coaches: 
SN Description of work Qty Unit Rate in 

Rs. 
Amount in 

Rs. 

1 Exterior Surface preparation of coach prior to paint booth (complete removal of 
old paint and application of putty)  10 Coaches     9,324.23      93,242.35  

2 

Supply and Application of lettering outside of coaches as per drg. no. 
MLP83005 alt-A,as per MDTS 156 Rev 06 with corrigendum MD35131 dated 
18.10.2021 . Colour 
shade and pattern of stickers shall have to be approved by DBWS 
Authorities  before bulk supply (lettering work using d-cal material) 

10 Coaches 7940.22 79402.2 

3 Supply and Application of Anti Graffiti Clear Coating Exterior As Per Rdso 
Spec. No. M&C/Pcn/127-2009 (Rev- 1) or latest. 10 Coaches 30975 309750 

Total cost for 10 No. of Coaches incl. GST ₹ 4,82,394.55 
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