
SPECIAL CONDITIONS OF TENDER FOR SUPPLY OF BALLAST AT
SUB DEPOT NO.2 IN TUGHLAKABAD (TKD) BALLAST DEPOT

WORK: Supplying and stacking, loading and Unloading of 65 mm gauge machine
crushed hard stone ballast confirming to railway specification IS/RDSO-GE/0001:2023
February 2023 and latest correction slip from identified source at Ramkumarpura
mining area, located at Village Ramkumarpura, Tehsil Khetri, District Jhunjhunu,
Rajasthan or Khanak mining Area (under control by HSIIDC), Tehsil Tosham, District
Bhiwani, Haryana at Sub Depot no.2 in Tughlakad (TKD) ballast depot under
DEN/Track/DLI.

a) The quantities shown in Schedule are approximate and are as a guide to give
tenderer(s) an idea of quantum of work involved. The Railway reserves the right
to increase/decrease and/or delete or include any of the quantities given above &
no extra rate will be allowed on this account.

b) Specification and condition for supply of stone ballast will be as per RDSO
specification for Track Ballast IS/RDSO-GE/0001: 2023 attached with tender
document, and as per procedure laid down in CE circular no.257 (P. Way) &
updated time to time.

c) Contractor will remove the rejected ballast within 15 days at his own cost and
Railway will not be responsible for same.

d) For the item of supply of ballast, the offered rates are for material delivered at
site, which are inclusive of all leads, lifts, dressing of ground, making well-
dressed stacks. For the item of loading of ballast, the offered rates are inclusive
of loading by mechanical equipment, dressing of top surface of ballast in wagons,
locking/ unlocking of gates of wagons etc. Further, the rates offered should be
inclusive of all statutory taxes including GST, levies/ cess/ charges like
Environment Compensation charge, octroi duty, excise duty, royalty etc. or any
other tax/charge imposed by Central/ state Government or local bodies.
SEIGNORAGE fee and any other penalties will also be borne by the contractor at
his own cost. Hence the quoted rates shall be complete in all respect as
mentioned above and nothing extra will be paid, whatsoever the case may be.

e) Any variation in such taxes / levies/ cess/ charges like Environment
Compensation charge, octroi duty, excise duty, royalty etc will also be borne by
the contractor. However, variation in GST only will be governed under the
respective clauses of IR Standard GCC 2022.

f) During the course of Contract or even after the contract is over, any amount lying
outstanding, payable to Centre/ State Govt./ local bodies, on above account will
be the responsibility of the contractor & will be paid by him.

g) The tenderer at the time of tendering shall submit the Ballast Testing Report
indicating Impact Value, Los Angeles Abrasion Value, Water Absorption Value of
sample of stone ballast. The Ballast Testing Report must be issued by any of the
approved laboratories as listed as under:-

i) Laboratories of all Government Regional colleges / Government departments
having facilities for carrying out test of Ballast as per IS: 2386.



ii) All Laboratories having valid accreditation certificates for testing Coarse
Aggregate for Impact Value, Los Angeles Abrasion Value & Water Absorption
Value as per IS: 2386 from National Accreditation Board for testing and
calibration Laboratories, India (NABL).

Test Report must bear valid NABL accreditation details i.e Certificate of
Accreditation No. The test report should have been issued after the date of
publication of tender. The bid received without any Ballast Testing Report or the
Ballast Testing report issued by the laboratories other than the laboratories as
mentioned above will be summarily rejected.

h)The tenderer shall also furnish an under taking that the ballast supply at all times
will conform to specifications for track ballast as specified by Railway.

i) TUGHLAKABAD (TKD) BALLAST DEPOT drawing is given below:

Note: For any clarity of the drawing of Ballast depot shown above, detailed drawings
can be inspected in the office of SSE/Drg/ DRM office. However, the actual site of
ballast supply/ ballast depot also should be visited by the bidder before quoting the
rates.



j) Method of measurement and allied matters.

1) The method of measurement shall be stack measurement. Collection & loading
of material shall not be carried out at the same time in any one zone.
Furthermore, when a zone has been filled with stacks, no further collection of
ballast in that zone shall be permitted until the whole of the ballast already
collected has been removed and certified as such by the ADEN In Charge of
the quarry.

2) The contractor shall provide sufficient labour to assist in Sieve analysis tests
to be carried out during stack measurement at the ballast depot. The
contractor shall also provide adequate labour for cleaning and lubrication of
open Gears in Ballast DMT, for which no separate payment shall be made.

3) Each stack of ballast in one zone shall be serial numbered. After the stacks are
measured they should be sprinkled with lime in a form of a cross on all the
sides by the contractor at his own cost, to the satisfaction of the assistance
engineer suitable space should be left in between the stacks in the adjacent
zones so that there is no possibility of mixing of material.

4) Payment for loading of particular stack shall only be made after quantity of
material in that particular stack has been trained out fully & after verification
of challans from the consignee.

5) It must be distinctly understood that the accepted rate is for ballast, which
conforms completely with respect to the quantity & quality. If, therefore the
engineer deputed to measure the ballast is satisfied that these conditions are
not fully met with, he shall be at liberty to take the following actions:
i) To refuse to measure such ballast giving reasons to contractor in writing.
ii) To call upon the contractor, in writing & direct him to remove the rejected

ballast from the Railway premises within stipulated time.

6) All the rejected ballast shall be removed from the site by the contractor within
15 days from the date of the order of removal by the Engineer, to such place
as directed by the Engineer. In the event of contractor failing to do so, the
Engineer can get it removed and cost of such removal shall be payable by the
contractor to the Railway.

7) The contractor will be allowed, clear 05 hours working to load a rake
containing any type/types of 20 wagons or less. This time will be raised to 06
hrs. when more than 20 wagons are placed. In case of lighting facilities are
available, loading shall be done round the clock, day & night. If there is no
lighting facilities are installed then loading shall be done in day light only
between 07.00 to 17.00 hrs. The contractor will also be allowed to load the
rake on the following day so as to given him clear working hours. In the event



of the contractor failing to load the rake with in time allowed, penalty at the
rate of Rs 1000/- per hrs. or part thereof from the contractor’s bill or any
money payable or refundable to him by the Railway shall be recovered.

8) In case the Railway Administration prefer to withdraw partly loaded trains
instead of detaining it for second day to complete its loading, the penalty will
be recovered at the rate of Rs 200/- for each wagons/ BOBYn. Deduction of Rs
200/- per wagon will also be made, if the contractor load a wagon/ BOBYn
more than 05 cm below the desired level to be loaded.

9) The Railway Administration will not be responsible for any loss sustained by
the contractor on account of rejection of inferior material.

10)The Railway Administration shall not accept any responsibility for the delay in
supply of empty wagons, if any for the despatch of the ballast.

11)The Railway Administration will not be responsible for issuing the permits for
purchase of any motor vehicle or supply of fuel for transporting the material.

12)If the net quantity billed for, has not been trained out fully on the expiry of the
contract, the Assistant. Engr. shall record a certificate in the measurement
book and in the final bill indicating the stack no. and the quantity which
remained to be trained out. When a fresh contract is awarded, the Asstt.
Engineer will ensure that the left over Quantity is first trained out, before
supplying in such place done by the new contractor.

13)The contractor shall supply ballast strictly from the identified sources as
specified in the tender document, i.e., Ramkumarpura mining area, Village
Ramkumarpura, Tehsil Khetri, District Jhunjhunu (Rajasthan) or Khanak
mining area (under control of HSIIDC), Tehsil Tosham, District Bhiwani
(Haryana), and no other source shall be permitted. Moreover, the contractor
shall mandatorily submit an affidavit (Ann-A enclosed) to the SSE/Ballast
Depot In-charge prior to commencement of supply at the ballast depot,
certifying that the ballast shall be procured only from the above specified
sources. During supply and stacking of ballast at the depot, the SSE/Ballast
Depot In-charge shall verify the affidavit, confirming that the ballast has
been procured from the notified ballast quarries only. The verified affidavit,
along with measurement details, shall be submitted to the Divisional Office for
processing of payment.

14)In case of non-submission of affidavit or supply from any source other than
the specified notified ballast sources, payment shall be withheld.



k) General: The contractor shall at all times keep the Railway Administration
Indemnified against all the penalties that may be imposed by the Govt. of India
or State Govt. for infringement any of the clause of the mines Act & the rules
made there under in respect of quarries from which the ballast is procured.

1) The contractor shall be responsible for strictly observing the stipulations of the
mines laws enforce.

2) The contractor shall be liable to comply with all instructions issued by the Chief
Inspector of mines in respect of the safety of the workmen and working of the
quarry.

3) They will also themselves arrange for such working facilities as they may need
e.g. land for labour camps, contractor’s office, accessories to the site of work
etc. The contractor will be deemed to have included these elements of royalty
or compensation etc in their tendered rate will not be entitled to any extra
payment. They are advised to see site of work before tendering.

4) If the supply is to be given from the private quarry the contractors shall have
to make their own arrangements to procure ballast from Private quarries at
their own expenses.

5) The cancellation of any document such as power of attorney partnership deed
etc. shall be forthwith communicated by the contractor to the Administration in
writing together with the substituted document cancelling or modifying as the
case may be, failing which the Administration Shall take no responsibility or
liability for any strength of said documents.

6) The contractor/ agency must ensure availability of personal safety gears such
as safety shoes etc with Personnel deployed by them on working. No staff
without proper safety gears be allowed on working. Adequate manpower along
with proper tools and equipment's must be deployed to ensure desired
progress.

7) The Contractor will be liable to provide all facilities to workmen due to them as
per relevant Labour laws, Acts & Codes such as Toilet, Drinking water, Leaves,
ESIC, EPF, minimum wages etc. The contractor will update all data of
manpower deployed and wages paid to them on IR Sharmik Kalyan Portal.

8) The contractors shall thoroughly familiarise himself about the provision of the
contract labour (regulations and abolition) act 1970 and contract labour central
Rules -1971 updated time to time, acting to comply with the same.

9) The contractors shall abide by all the provisions, contained in the contract
labour (regulations and abolition) act 1970 and contract labour Central rules-



1971 updated time to time which in addition to other stipulation interalia
provides that:

i) The contractors shall obtain licence from the appropriate Licensing Officer of
the area under the above rules before commencement of the work and shall
produce a copy thereof along with the original to the AEN/DEN In charge of
the work immediately on starting the work. The original will be returned to
the contractor at the time of renewal of licence.

ii) The contractor/s shall provide rest rooms, canteens, latrines and urinals
washing facilities and first aid facilities strictly in accordance with the
provision in contract labour (regulations and abolition) act 1970 and contract
labour central rules 1971. If these facilities are provided by the Railway and
the cost of the same will be debited to the contractors.

iii) The contractor/s shall keep and maintain necessary register / records, issue
employment cards/services certificates and display notices in accordance with
the contract labour (regulations and abolition) act 1970 & contract labour
central rules 1971.



Ann-A

AFFIDAVIT

I/We, M/s __________________________, through its authorized
representative Sh. __________________________, aged ___ years, R/o
__________________________, do hereby solemnly affirm and declare as under:

1. That I/We am/are the contractor for the work of “Supply of ballast at SD-2
in Tughlakabad (TKD) Ballast Depot under DEN/Track/DLI”.

2. That the ballast supplied against this bill has been procured strictly from the
identified sources as specified in the tender document, i.e.:

o Ramkumarpura mining area, Village Ramkumarpura, Tehsil Khetri,
District Jhunjhunu (Rajasthan),
OR

o Khanak mining area (under control of HSIIDC), Tehsil Tosham, District
Bhiwani (Haryana).

3. That no ballast has been supplied from any source other than the above-
mentioned identified sources.

4. That the applicable royalty for the ballast supplied has been fully paid to the
concerned State Government Authority.

5. That I/We shall be solely responsible for the authenticity of the above
statement and any discrepancy found at any stage shall render me/us liable
for action as per contract conditions, including withholding of payment and
other penal action.

6. That the contents of this affidavit are true and correct to the best of my/our
knowledge and belief and nothing has been concealed therein.

(Sign of Contractor/Authorized Signatory)

Name:_____________________
Designation: ________________
Date:______________________
Place:_____________________
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