Particular of works

Name of Works:-
SWI. CTF: Raising of PF 1 & PF 2 from Rail level to High level, Provision of COP and passenger

SWIL

SWIL

SW IL

amenities at Chitgidda station under ADEN/VKB sub-division.
CTF: Rehabilitation of Station Building at Chitgidda (CTF) Station in Sr.DEN/West
jurisdiction.

FhRER
Work includes Raising of both platforms to High level platforms of VDC flooring by duly
dismantling the existing platform surface and disposing the unserviceable material.
Construction of total 2 No. of 16x10m COP bays, provision of Precast benches, construction
of water troughs, 1 No. of Low height shelter, construction of boundary wall at exact
locations provided by engineer-in-charge at site along with the other miscellaneous works.
The scope of work includes construction of RCC framed structure building at Chitgidda
station as per approved GAD at location provided by engineer-in-charge at site along with

the other miscellaneous works.

The tender consists of schedules A, B,C, D, E, F, G & H:

Schedule ‘A’ DSR -2023 items (General Items)

Schedule ‘B° DSR -2023 items (Cement concrete items)

Schedule ‘C’  DSR -2023 items (Reinforcement steel Items)

Schedule ‘D’ DSR -2023 items (Structural steel Items)

Schedule ‘E”  DSR -2023 Pipe items.

Schedule ‘F*  DSR -2020 Horticulture and landscaping items.

Schedule ‘G" USSOR -2021 Items

Schedule ‘H" NS - Items

NOTE: THE MAINTENANCE PERIOD OF THE ABOVE WORK IS 36 MONTHS FROM THE DATE OF

COMPLETION OF WORK.
Special Conditions applicable for the present work
Applicable
1 | A). Conditions for Building works. Yes
2 | B). Conditions for Execution of Earth work. Yes
3 | ©). Specifications for Structural steel. Yes
4 | D). Defects Liability Clause. Yes
5 | E). Approved list of Brands / Makes of 161 Items. Yes
6 | F). Special Conditions for concrete Mix Design. Yes
7 | G). Guide lines for bringing economy in concrete design mix. Yes
8 | H). Maintenance of site records in contracts for ensuring quality of work. | Yes
g | I). Site Laboratory Establishment by Contractor. Yes
10 | ]). Applicability of stage payment for steel after receipt at site work. Yes
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