PARTICULARS OF WORK

Name of the Work: SW-I- Secunderabad Division:- BPQ-KZJ section (DN,UP,UD)
:CTR(P) of Exg. 52kg/60kg rails on PSC6 sleepers 1660Nos/km density with new
60KG/90UTS/R- 260 rails on PSC6 wider sleepers 1660 Nos./KM including
recoupment and increasing of ballast cushion to 35 cm. and deep screening of
ballast for a total length of 5.301 KMs by PQRS/TRT Method as per Annexure. SW-II
Secunderabad Division:- BPQ-KZJ section (DN,UP&UD line ) :TSR(P) of Exg.
PSC6 sleepers 1660Nos/km density with PSCé wider sleepers 1660 Nos./KM
including recoupment and increasing of ballast cushion to 35 cm. and deep
screening of ballast for a total length of 81.43 KMs by PQRS/TRT Method as per
Annexure under Sr.DEN/North/SC Jurisdiction.

SITE: Work under Sr. DEN/North/SC section
GENERAL FEATURES:

Pulling & positioning of rails

Dismantling & removing of rails

Insertion of Rails

Through Sleeper Renewal

Fixing of Fish plates

Fixing Joggled fish plates

Removing of seized ERCs

Gas cutting of rails

. Removal of existing SEJ with Improved SEJ
10. Manual Deep screening

11. Unloading of Ballast

12. Welding of Rail joints

13. Through packing

14. De-stressing of LWR track

15. Replacing existing Glued Joints

16. Quick cutting with abrasive rail cutter

17. Drilling of holes

18. Loading & unloading of Rails and sleepers including released materials
19. Transportation of materials

20. Opening, Dismantling and fixing of check rails in level crossing.
21. Erection and removal of Boards

22. BCM, PQRS & TRT Machine related works
23. Arranging labour item
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The tender consists of SIX schedules - Namely-A, B, C, D,E&F

Schedule - A : SCR-USSOR-2021 (General Track) items

Schedule - B : SCR-USSR-2021 (Transportation of P.Way Material) items
Schedule - C : SCR-USSR-2021 (Track Machine related) items

Schedule - D : NS Item (TRT Machine) Item

Schedule - E : DSR 2023 Items

Schedule - F : SCR-USSR-2021 (Arranging of Labour ) Item
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7. NOTE: THE MAINTENANCE PERIOD OF THE PRSENT WORK IS 60 DAYS FROM
THE DATE OF COMPLETION OF WORK.
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Special Conditions for Execution of Track works

screening of Ballast

Conditions for Track Ballast

Not Eligible

S1 No Description Eligibility
A Conditions for Execution of Track works Eligible
B Special Conditions for Earthwork Not Eligible
C Painting of New Rails on Cess Not Eligible
D Maintenance of field-cum-site order Books Eligible
E Specifications and Special Conditions of Contract for Deep Eligible
F
G

Special conditions of Contract (Maintenance of Track)-
Typical for the work-Safety related Track works

Not Eligible

Sr.DE

North /SC
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