VARANASI DIVN.-ENGG/NORTH EASTERN RLY
TENDER DOCUMENT

Tender No: NER-BSB-2026-97 Closing Date/Time: 18/08/2026 11:30

DRM/ENGG/BSB acting for and on behalf of The President of India invites E-Tenders against Tender No NER-BSB-2026-97 Closing Date/Time
18/08/2026 11:30 Hrs. Bidders will be able to submit their original/revised bids upto closing date and time only. Manual offers are not allowed against
this tender, and any such manual offer received shall be ignored.

1. NIT HEADER

TTR and TRR of Main line of different yard in Manjhagarh - Thawe section and KathKuiyan - Lakshmiganj
Name of Work Section. (Total = 32 Set TTR and 8 Km TRR)
Bidding type Normal Tender
Tender Type Open Bidding System Single Packet System
Tender Closing Date Time 18/08/2026 11:30 Date Time Of Uploading Tender 30/06/2026 17:37
Pre-Bid Conference Required |No Pre-Bid Conference Date Time Not Applicable
Advertised Value 25795189.54 Tendering Section WORKS?2
Bidding Style IStgn(iIe Rate for Each Schedule Bidding Unit
Earnest Money (Rs.) 515900.00 Validity of Offer ( Days) 60
Tender Doc. Cost (Rs.) 0.00 Period of Completion 18 Months
Contract Type Works - General Contract Category Expenditure
Bidding Start Date 04/08/2026
Are JV allowed to bid No Number of JV Member Allowed 0
Are Consortium allowed to bid |No Number of Consortium Member 0
Allowed
Ranking Order For Bids Lowest to Highest Expenditure Type Capital (Works)
2. SCHEDULE
S.No. Item Code Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit
Schedule () A-IR-USSOR/2021 Items 25359042.34
Please see Item Breakup for details. 1940559.84 AT Par 1940559.84 Above/
1 Below/Par
Description:- All the items of works as per Item Breakup of Schedule-A based on IR-USSOR/2021 with up to date correction
slips and any other item of work not included in item Breakup of Schedule-A but provided in IR-USSOR-2021 of Chapter 6 only.
Please see Item Breakup for details. 4207669.76 AT Par 4207669.76| _ Above/
2 Below/Par
Description:- All the items of works as per Item Breakup of Schedule-A based on IR-USSOR/2021 with up to date correction
slips and any other item of work not included in item Breakup of Schedule-A but provided in IR-USSOR-2021 of Chapter 7 only.
Please see Item Breakup for details. 2282221.28 AT Par 2282221.28|  Above/
3 Below/Par
Description:- All the items of works as per ltem Breakup of Schedule-A based on IR-USSOR/2021 with up to date correction
slips and any other item of work not included in item Breakup of Schedule-A but provided in IR-USSOR-2021 of Chapter 8 only.
Please see Item Breakup for details. 179428.48 AT Par 179428.48| _ Above/
4 Below/Par
Description:- All the items of works as per ltem Breakup of Schedule-A based on IR-USSOR/2021 with up to date correction
slips and any other item of work not included in item Breakup of Schedule-A but provided in IR-USSOR-2021 of Chapter 12 only.
Please see Item Breakup for details. 4341424.32 AT Par 4341424.32|  Above/
5 Below/Par
Description:- All the items of works as per Item Breakup of Schedule-A based on IR-USSOR/2021 with up to date correction
slips and any other item of work not included in item Breakup of Schedule-A but provided in IR-USSOR-2021 of Chapter 13 only.
Please see Item Breakup for details. 832905.76 AT Par 832905.76|  Above/
6 Below/Par
Description:- All the items of works as per Item Breakup of Schedule-A based on IR-USSOR/2021 with up to date correction
slips and any other item of work not included in item Breakup of Schedule-A but provided in IR-USSOR-2021 of Chapter 15 only.
Please see Item Breakup for details. 341220.00 AT Par| 341220.00|  Above/
- Below/Par
Description:- All the items of works as per Breakup of Schedule-A based on IR-USSOR/2021 with up to date correction slips
and any other item of work item Breakup of Schedule-A but provided in IR-USSOR/2021 of Chapter 16 only.
Please see Item Breakup for details. 10052616.90 AT Par 10052616.90 Above/
8 Below/Par
Description:- All the items of works as per Item Breakup of Schedule-A based on IR-USSOR/2021 with up to date correction
slips and any other item of work not included in item Breakup of Schedule-A but provided in IR-USSOR-2021 of Chapter 17 only.
Please see Item Breakup for details. 1180996.00 AT Par 1180996.00|  Above/
Below/Par
9 Description:- All the items of works as per Item Breakup of Schedule-A based on IR-USSOR/2021 with up to date correction
slips, any other item of work not included in Item Breakup of Schedule A but provided in IR-USSOR/2021 of Chapter 21 only and
any other item not covered in of Shedule-A (SN 1 to 7) but available in IR-USSOR/2021.
S.No. Item Code Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit
Schedule () B-NS Items 436147.20
§ NS1 | 180.00] Day| 999.68] 179942.40] AT Par] 179942.40 Rs.
Description:- Skilled labour to assist SSE/P.Way and supervision.
5 NS2 | 360.00] Day| 711.68] 256204.80] AT Par] 256204.80 Rs.
Description:- Unskilled labour (for safety purpose)
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VARANASI DIVN.-ENGG/NORTH EASTERN RLY
TENDER DOCUMENT

Tender No: NER-BSB-2026-97 Closing Date/Time: 18/08/2026 11:30

3. ITEM BREAKUP

Schedule|Schedule A-IR-USSOR/2021 Items

All the items of works as per Item Breakup of Schedule-A based on IR-USSOR/2021 with up to date correction slips and any other
item of work not included in item Breakup of Schedule-A but provided in IR-USSOR-2021 of Chapter 6 only.

S No. (ltem No Description of Item Unit | Qty | Rate Amount

Dismantling and removing rail of all section & length from track, laid
on any type & density of sleeper by removing fish plates, fastenings &
fish bolts and other materials including stacking all released materials
within an average distance of 500 metres as directed by Engineer in-
charge. Note: 1.Cutting of rails shall be paid separately. 2.Work to be
done under traffic block.

1 061021 |For Through Rail Renewal work TRM 10592.00 38.18 404402.56

Insertion of rails of all types & length in track, laid on any type &
density of sleeper to the specified gauge under traffic block. Rates
include fastening of rail with sleepers with standard set of fastenings
and fixing of fish plates and bolts or, if required, providing gap for
welding and stacking of released material without infringement within
250m as directed by Engineer-in-Charge. Note: Rail drilling and
cutting to be paid separately.

2 061031 |For Through Rail Renewal work TRM 10592.00 39.36 416901.12

3 063070 |Lubrication of Elastic Rail Clips on PSC sleepers with contractor's|ERC 79680.00 3.85 306768.00
grease, conforming to Railway's specifications, labour etc. complete
as per procedure prescribed in latest edition of IRPWM.

4 063100 |Removing seized ERC from SGCI inserts of existing track by using|ERC 8864.00 44.09 390813.76
suitable approved chemicals and re-fixing after greasing of insert eye
and ERC with Contractor's grease of specified quality as per provisions
of IRPWM, as directed by Engineer in-charge. Note: 1.List of Seized
ERC along with location shall be prepared after inspection of
SSE/P.Way and marked prior to execution of this item. 2. Due care
shall be taken to avoid any damage to the sleeper 3.A penalty of 50%
of the basic cost of new sleeper in nearest sleeper factory shall be
levied on each, if SGCI insert is broken or sleeper gets cracked in the
process.

Drilling of hole of different diameter and chamfering, in rail of any
section and any UTS manually only in emergencies with contractor's
labours, tools & plants, consumables etc.

5 064041 [Hole of dia. 26.5mm and above Each 800.00 267.78 214224.00

Gas cutting of rail of various sections with contractor's tools & plants,
as directed by engineer in-charge :

6 064052 |Rail section of 52Kg and above Each 800.00 110.05 88040.00

7 065020 |Renewal of existing SE] with improved SE] with PSC sleepers under|Set 16.00( 7463.15 119410.40
traffic block conditions as per approved drawing including fixing of
special size bearing plate, rubber pad and other sleeper / rail fittings,
greasing to the fittings, leading rails, sleepers & fittings to site, leading
and stacking of released materials within a lead of 250m, cutting of
Rails, drilling of holes, fixing of related fittings, providing temporary
connection with fishplates till welding of SEJ is done and sleepers shall
be given initial packing to make track fit for 20KMPH speed. Note: (1)
Rail cutting and hole drilling shall be paid separately. (2) One set
comprise complete SEJ on both rails at SE]J.

Item- 1

Total 1940559.84

All the items of works as per Item Breakup of Schedule-A based on IR-USSOR/2021 with up to date correction slips and any other
item of work not included in item Breakup of Schedule-A but provided in IR-USSOR-2021 of Chapter 7 only.

S No. (ltem No Description of Item Unit | Qty | Rate Amount

Assembling complete BG Turnout on staging, clear of infringements,
to correct gauge and alignment as per standard drawings with all
types of rail sections over PSC sleepers at specified locations, duly
leading rails, special sleepers, switches, crossings with a maximum
lead of 500m, all lift & crossing of track as required and testing points
with S&T staff for throw of switch etc. at station yard after levelling
surface complete including lubrication of all fastenings, complete in
all respect. Note: 1.Rail cutting and Drilling shall be paid separately 2.
Required P.Way fittings/fastenings shall be supplied at the SSE/P.Way
stores.

1 072012 (1 in 12 Turnout Set 16.00| 37225.44 595607.04

Casual renewal of PSC sleepers on points and crossings, derailing
switches and diamonds portion of any layout including packing under
new sleepers. All the released materials shall be stacked at specified
location in a countable manner within the lead of 250m & all lift, clear
of infringements, crossing of track, if any complete, as directed with
contractor's vehicles, consumables, stores, labour etc. complete, as
directed by Engineer in-charge. Note: Approach and Exit sleepers shall
be paid as normal sleepers under relevant item.

Item- 2

2 074011 |Sleepers up to 2.85 m length Each 2064.00 516.98| 1067046.72
3 074012 |Sleepers of length more than 2.85 m and up to 4.20 m Each 1344.00 711.87 956753.28
074013 |[Sleepers of more than 4.20 m length Each 992.00| 1121.37| 1112399.04
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VARANASI DIVN.-ENGG/NORTH EASTERN RLY
TENDER DOCUMENT

Tender No: NER-BSB-2026-97 Closing Date/Time: 18/08/2026 11:30

Renewal of CMS Crossing of all rail sections with CMS crossing or with
WCMS crossing complete with fastenings including replacement of
worn-out rubber pads, liners and ERC, as required. All the released
materials shall be stacked at specified location in a countable manner
within the lead of 500m & all lift, clear of infringements, crossing of
track, if any complete, as directed. with contractor's vehicles,
consumables, stores, labour etc. complete, as directed by engineer in-
charge. Note: Rail cutting and drilling shall be paid separately under
relevant item.

5 074022 |(1in 12 Turnout Set 16.00| 3569.68 57114.88

Through Switches Renewals of existing curved/Thick web switches
with Thick Web Switches on 60Kg Points and crossings including
approach rails as required, on PSC sleepers, removing and re-fixing or
replacing fittings, fastenings, stretcher bar, blocks etc., with housing
of tongue rails as per requirement of signaling etc. including
preparation for operation of traffic block, under line block conditions
and packing of any disturbed sleepers and boxing of ballast to profile,
picking of slacks of track at switch portion, crossing of track wherever
necessary. All the released materials shall be stacked at specified
location in a countable manner within the lead of 250m & all lift, clear
of infringements, crossing of track, if any complete, as directed with
contractor's vehicles, consumables, stores, labour etc. complete, as
directed by engineer in-charge. Note: Rail cutting and Hole Drilling
shall be paid under relevant item.

6 074041 |For 1in 12 Turnouts Set 16.00( 26171.80 418748.80
Total 4207669.76

All the items of works as per Item Breakup of Schedule-A based on IR-USSOR/2021 with up to date correction slips and any other
item of work not included in item Breakup of Schedule-A but provided in IR-USSOR-2021 of Chapter 8 only.

S No. (ltem No Description of Item Unit | Qty | Rate Amount

Manual deep screening of Plain track/turnouts as per procedure
prescribed in IRPWM, June 2020 or latest, on PSC sleepers of any
density and throwing away screened muck arising out of screening on
toe of bank or on cess, if low or on spoil banks above top of cutting
(including throwing and leveling, if required beyond minimum 5m
from the edge of cutting which are up to 3m deep or alternatively
carting it up to 50m for disposing it off beyond cutting or platforms)
as per direction of Engineer in-charge, including cutting cess for
effective drainage on both sides, one round of kutcha packing with
screened ballast and further attending to track parameter to make
track fit for 20 kmph speed complete in all respect. Note : Payment
shall be made for length along main line only for turnouts.

1 081022 |Depth of 200 mm below bottom of sleeper - For Plain Track : TRM 1296.00 397.47 515121.12
2 081026 |Depth of 200 mm below bottom of sleeper for Turnouts TRM 1296.00 635.96 824204.16

Deep screening of turnout under line block within stipulated time by
way of removing the Points and Crossing assembly by using T-28
cranes, removing the entire stone ballast bed by excavators up to
shoulders to depth of 200/250/300 mm, limiting the digging up to
original formation level only, screening the ballast so removed and
stacking, spreading ballast on the formation in uniform layer from
stack of new/screened ballast, placing the points and crossing
assembly in designed position, dumping and spreading ballast in cribs
and shoulders, lifting of track as required so as to get a clean cushion
of 300mm, shifting of sleepers to correct spacing including removal
and re-fixing of fittings wherever necessary, aligning of sleepers as
per prescribed layout, initial packing, aligning, dressing/ lowering the
cess to deep screened depth up to the edge of bank with a slope of 1
in 30, boxing of ballast to profile and making fit to run the trains at a
speed of non stop 20 KMPH as specified in IRPWM - June 2020 or latest
complete in all respect as directed by the Engineer - in - charge. Note:
1. Rail cutting and Rail hole drilling shall be paid under relevant items.
2. Scooped ballast shall be screened and the unused quantity of
screened ballast shall be stacked for use in future.

3 081051 |For 1 in 12 points and Crossings Set 16.00( 43279.00 692464.00
083030 |Boxing and profiling of ballast as per procedure prescribed in latestTRM 11200.00 22.36 250432.00
edition of IRPWM including cess dressing on both sides of track. The
work will include removing excess ballast from track and putting the
same in crib and shoulder by leading to a maximum of 50m including
crossing of track, deweeding on ballast section etc and as directed by
Engineer-In charge.

Item- 3

Total 2282221.28

All the items of works as per Item Breakup of Schedule-A based on IR-USSOR/2021 with up to date correction slips and any other
item of work not included in item Breakup of Schedule-A but provided in IR-USSOR-2021 of Chapter 12 only.

S No. (ltem No Description of Item Unit | Qty | Rate Amount
Shifting & pairing of rails / panels unloaded alongside existing running
track to adjoining formation of a new line including crossing of one
track, duly lifting & pushing rail / panel without damaging it and taking
all necessary precautions, so as not to infringe the running track, as
directed by Engineer in-charge. Note: The rail barricading, if disturbed
during working, should be restored to its original condition by the
agency including re-fixing & concreting as required.

1 122011 (Rail length up to 13m - Under Traffic Block RM 10592.00 16.94 179428.48
Total 179428.48

All the items of works as per Item Breakup of Schedule-A based on IR-USSOR/2021 with up to date correction slips and any other
item of work not included in item Breakup of Schedule-A but provided in IR-USSOR-2021 of Chapter 13 only.

Item- 4

Item- 5

Page 3 of 10 Run Date/Time: 30/06/2026 17:38:16
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S No. |Item No Description of Item Unit | Qty | Rate | Amount

First or Second Through Packing of track of all sleeper density
including giving a general lift, as desired to eliminate sag after Deep
Screening work, lifting of track, lowering of track and major
realignment of curves and formation rehabilitation as per procedure
prescribed in latest edition of IRPWM. Note: General lift is normally 25
mm and isolated lift may be up to 50 mm.

1 131032 |For PSC Sleeper Track with Sleeper Density of 1660 TRM 21184.00 117.18( 2482341.12

Through packing of points and crossings, derailing switches including
gauging, fittings recoupment, ballasting as required, elimination of
sag and to the required alignment after Deep Screening as per
procedure prescribed in latest edition of IRPWM complete as per
direction of Engineer-in-charge. Note: This work shall be operated in
exceptional cases with written approval at DEN level when UNIMAT is
not available and immediate packing is required to pass train over it.

2 131052 |1in 12 PSC layout Set 64.00| 12686.32 811924.48

De-stressing of LWR/CWR track of any density under traffic line block
with contractor's labours, tools, equipments and consumables
inclusive of all lead & lift. Activities include cutting of LWR/CWR into
convenient panels of specified length, removal of ERCs, liners,
greasing of ERCs and liner contact area, lifting rails and keeping them
on rollers provided at every 15 sleepers, working out elongation of rail
ends depending on prevailing site conditions, pulling rails with the
help of Hydraulic Tensor to achieve the desired elongation, cutting
rails, as required, removing rollers and placing rail in position, re-
fixing ERCs & liners and adjustment of gap at SEJs : Note: (1) Welding
of rail joints will be paid separately. (2) Rail cutting and Hole drilling
shall be paid separately. (3) Opening and closing of LC if required will
be paid separately. (4) As per procedure prescribed in latest edition of
IRPWM & CE's Circulars for destressing of LWR/CWR, if any.

3 135013 |Without Rail tensor TRM 8000.00 43.04 344320.00

136060 [Replacing existing glued joint rail with cut rails or with glued joint rail|{Each 16.00( 1546.42 24742.72
or insertion of glued joint by cutting existing track under traffic
condition by cutting rails, refixing with all rail sleeper fastenings and
providing required gaps for carrying out welding as an alternative to
drilling holes or joining rails with fish plates duly drilling holes as
required including stacking of released material and as directed by
engineer in-charge. Note: (1) Drilling holes & rail cutting will be paid
separately. (2) Transportation of materials to the site of work from
supply points, if more than 250m, shall be paid separately.

Anti-corrosive painting of rail outside track on rail bottom, web, foot
and fishing plane with two coats of thickness of 100 microns each by
bituminous black paint confirms to 1S-9862 of reputed make including
surface preparation, as a complete job as per procedure prescribed in
latest edition of IRPWM.

5 137011 |For 60 Kg Rails RM | 14400.00 47.09 678096.00
Total 4341424.32
ltem- 6 All the items of works as per Item Breakup of Schedule-A based on IR-USSOR/2021 with up to date correction slips and any other

item of work not included in item Breakup of Schedule-A but provided in IR-USSOR-2021 of Chapter 15 only.
S No. (ltem No Description of Item Unit | Qty | Rate Amount

Dismantling of existing Turnout by removing switches, rails, crossings,
check rails, sleepers and all fixtures and stacking all released
materials, removing ballast and muck by excavating up to required
depth, preparation of formation bed, laying of pre assembled Turnout
by Railway's T-28 machine, linking of track with all fittings, filling up of
ballast duly screened, packing, adjusting, opening & housing of
switch, testing operation of switch assembly and attending track
parameters, so as to make track fit for 20 kmph speed including
disposing off muck to indicated places up to free lead after the block
working etc. complete. Note: Rate includes making necessary
preparation for T-28 machine movement like preparation of
approaches, transportation and laying of wooden sleepers/blocks, etc.

1 153012 |1 in 12 Turnout Each 16.00( 52056.61 832905.76
Total 832905.76
ltem- 7 All the items of works as per Breakup of Schedule-A based on IR-USSOR/2021 with up to date correction slips and any other item

of work item Breakup of Schedule-A but provided in IR-USSOR/2021 of Chapter 16 only.
S No. (ltem No Description of Item Unit | Qty | Rate Amount

Quick cutting with abrasive rail cutter of all types of rail sections
including wear resistant, head hardened rails up to 110 UTS, with
contractors tools & plants, equipment, consumable with all lead & lift
etc. complete as directed by Engineer in-charge. Abrasive Rail Cutter
will be as per RDSO Specification No. TM/SM/1 (Rev. 01 of 2012) with
latest status of RDSO; Rail Cutting Wheel Abrasive Disc will be as per
RDSO Specification No.TM/SM/2 (Rev. 01 of 2020)

1 161011 (60 Kg - 110/90 UTS - Outside Track Each 1100.00 205.44 225984.00
Drilling holes of 16 mm to 32 mm dia. with Rail Drilling machine
including chamfering with appropriate chamfering tools in all types of]
rail section with contractor's tools & plants, equipment, consumable
with all lead & lift etc. complete, as directed by Engineer in-charge.
Rail Drilling Machine will be as per RDSO Specification No. TM/SM/3,
dated 24.04.1991.

2 161042 [On Running Line Each 1800.00 64.02 115236.00

Total 341220.00
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All the items of works as per Item Breakup of Schedule-A based on IR-USSOR/2021 with up to date correction slips and any other
item of work not included in item Breakup of Schedule-A but provided in IR-USSOR-2021 of Chapter 17 only.

S No. |Iltem No Description of Item Unit | Qty | Rate Amount

Loading of rails of any section and length up to 13 metres in Wagons /
Truck / trailer including lead up to 50 metres and lift up to 5 metres.

1 171014 (In Wagon where mechanical handling is possible and traffic block is|MT 1271.00 104.92 133353.32
not required or in Truck/trailer.

Loading of tongue rail, stock rail, switch assembly and crossings of
any section and length, SEJ, Glued joint etc. with / without P.Way
fittings and fastenings, in Wagon / Truck / trailer including lead up to
250 metre and lift up to 5 metre.

2 171024 |In Wagon where mechanical handling is possible and traffic block is|MT 424.00 103.72 43977.28
not required or in Truck/trailer.

Loading, leading and unloading of 52Kg / 60Kg rail up to 13 metre
length by Railway's Rail Dolly / Dip Lorry to the nominated location
under traffic with line protection in case road carriage is not possible
with different lead with a lift up to 5 metre during block period.

Item- 8

3 171031 [For lead up to 500 metre. MT 732.00 327.34 239612.88

171032 |For lead beyond 500 metre and up to 1 Km. MT 500.00 421.75 210875.00

5 171033 |[Extra to Items no. 171032 for lead beyond 1 Km for every subsequent|MT 300.00 50.12 15036.00
Km or part thereof and up to 10 Km

Unloading of rails of any section and length up to 13 metre, in neat
manner for Railway usage from departmental material train (DMT) or
contractor's / Railway's Truck/trailer including lead up to 50 metre, lift
up to 5 metre and stacking in prescribed manner.

6 171053 [From Wagon where mechanical handling is possible and traffic block|MT 1271.00 77.66 98705.86
is not required or in Truck / trailer.

Loading of 52kg / 60kg PSC normal line and special sleepers up to
2.75 metre length in Depot / Station / Mid-section between stations in
a neat manner to departmental material train (DMT) or contractor's /
Railway's Truck/Trailer with crane or any other means including
crossing of one track with free lead up to 250 metre and lift up to 5
metre, if required with contractor's labour, tools & plants, machinery,
consumables etc. Note: In case of any damage to sleeper during
loading, penalty @ 50% of the all inclusive cost of sleeper shall be
levied.

7 172014 |In Wagon where mechanical handling is possible and traffic block is|MT 1630.00 81.17 132307.10
not required or in Truck / trailer

Loading of 52kg / 60kg PSC line and special sleepers beyond 2.75
metre length including existing fittings and fastenings in Depot /
Station / Mid-section between stations in a neat manner to
departmental material train (DMT) or contractor's / Railway's
Truck/trailer with crane or any other means including crossing of one
track with free lead up to 250 metre and lift up to 5 metre, if required
with contractor's labour, tools & plants, machinery, consumables etc.
Note: In case of any damage to sleeper during loading, penalty @ 50%
of the all inclusive cost of sleeper shall be levied.

8 172024 |In Wagon/Truck / trailer where mechanical handling is possible and|MT 1440.00 103.28 148723.20
traffic block is not required.

Loading, leading and unloading of PSC Sleepers of 52Kg / 60Kg by
Railway's Rail Dolly/ Dip Lorry to the nominated location under traffic
in case road carriage is not possible for different leads and lift up to 5

metres.
9 172031 [For lead up to 500 metres MT 2534.00 254.77 645587.18
10 172032 |For lead beyond 500 metre and up to 1 Km MT 2534.00 377.13 955647.42

Loading, leading and unloading of all types of P.Way fittings and all
other  miscellaneous material except Rails, sleepers, switches,
crossings, SEJs and Glued Joints by road vehicles for different leads.
Note: Lead shall be the shortest motorable road length between the
points of loading and unloading.

11 172041 |Lead up to 5 Km MT 20.00 147.28 2945.60
12 172042 |(Lead beyond 5 Km and up to 10 km MT 20.00 188.44 3768.80
13 172043 |Lead beyond 10 Km and up to 20 km MT 20.00 244.97 4899.40
14 172044 |Lead beyond 20 Km and up to 30 km MT 20.00 314.47 6289.40
15 172045 |(Lead beyond 30 Km and up to 50 km MT 30.00 411.83 12354.90
16 172046 |Lead beyond 50 Km and up to 100 Km MT 40.00 625.57 25022.80
17 172047 |Lead beyond 100 Km and up to 150 Km MT 40.00 943.90 37756.00
18 172048 |Extra for every Km per MT beyond 150 Km over item no. 172047 MT-Km 5000.00 3.24 16200.00

Transportation of Rails, sleepers, switches, crossings, SEJs and Glued
Joints by road vehicles for different leads. Note: 1. Lead shall be the
shortest motorable road length between the points of loading and
unloading. 2. Loading and unloading shall be paid extra under
relevant items.

19 172051 |Lead up to 5 Km MT 300.00 49.84 14952.00
20 172052 |Lead beyond 5 Km and up to 10 km MT 300.00 90.99 27297.00
21 172053 |Lead beyond 10 Km and up to 20 km MT 300.00 147.52 44256.00
22 172054 |Lead beyond 20 Km and up to 30 km MT 300.00 217.02 65106.00
23 172055 [Lead beyond 30 Km and up to 50 km MT 400.00 314.38 125752.00
24 172056 (Lead beyond 50 Km and up to 100 Km MT 2500.00 528.13| 1320325.00
25 172057 |Lead beyond 100 Km and up to 150 Km MT 3000.00 846.46| 2539380.00
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26 [172058 [Extra for every Km per MT beyond 150 Km over item no. 172057 MT-Km  [900000.00] 3.24]  2916000.00

Unloading of 52kg / 60kg PSC line and special sleepers up to 2.75
metre length in Depot / Station / Mid-section between stations in neat
manner for Railway usage from departmental material train (DMT) or
contractor's / Railway's Truck/Trailer with crane or any other means
including crossing of one track and lead up to 250 metre & lift up to 5
metre with contractor's labour, tools & plants, machinery,
consumables etc. Note: In case of any damage to sleeper during
loading, penalty @ 50% of the all inclusive cost of sleeper shall be
levied.

27 172063 |From Truck / Trailer MT 1630.00 76.06 123977.80

Unloading of 52kg / 60kg PSC special sleepers beyond 2.75 metre
length in Depot / Station / Mid-section between stations in neat
manner for Railway usage from departmental material train (DMT) or
contractor's / Railway's Truck/Trailer with crane or any other means
including crossing of one track and lead up to 50 metre & lift up to 5
metre with contractor's labour, tools & plants, machinery,
consumables etc. Note: In case of any damage to sleeper during
loading, penalty @ 50% of the all inclusive cost of sleeper shall be
levied.

28 172073 |From Truck / Trailer MT 1440.00 79.05 113832.00

Unloading of Switches / Crossings / SE] Rails / Glued Joints of any rail
section and length with or without P.Way fittings & fastenings in neat
manner for Railway usage from departmental material train (DMT) or
contractor's / Railway's Truck/Trailer with lead up to 250 metre & lift
up to 5 metres.

29 173013 [From Truck / Trailer MT 272.00 105.43 28676.96
Total 10052616.90
All the items of works as per Item Breakup of Schedule-A based on IR-USSOR/2021 with up to date correction slips, any other
Item- 9 [item of work not included in Item Breakup of Schedule A but provided in IR-USSOR/2021 of Chapter 21 only and any other item
not covered in of Shedule-A (SN 1 to 7) but available in IR-USSOR/2021.

S No. [Iltem No Description of Item Unit | Qty | Rate Amount
Hiring of machinery for minor miscellaneous works for short duration
including operator/driver, fuel, lubricants and consumable. The
contractor shall arrange all statutory permits as required by rules and
regulations prevailing in the area of work. Payment shall be made for
actual working hours at site.

1 211201 (JCB Backhoe Loaders 3DX Plus or similar with minimum 1.10 cum|Hour 360.00 781.72 281419.20
bucket capacity
2 211202 |Hydra or similar tyre mounted Pick-n-Carry crane of 12T capacity for|Hour 360.00 836.21 301035.60
misc. works of handling of material
3 211203 |Tractor with Trolley for local transportation or other misc. works. Hour 360.00 200.69 72248.40
211210 |Arranging labour as and when required by the Engineer in charge, for|Day 880.00 598.06 526292.80

various works under SSE/P.Way, with contractor's T&P, equipments,
hand signal flags, etc. as per specifications, special conditions and
detailed scope of work as furnished in the tender and as directed by
the Engineer in charge. Note: Item shall be operated with prior
approval of concerned Sr. DEN / DEN in charge.

Total 1180996.00
4. ELIGIBILITY CONDITIONS
Standard Financial Criteria
S.No. |Description Confirmation|Remarks |(Documents

Required Allowed |Uploading

The tenderer must have minimum average annual contractual turnover of V/N or 'V' of whichever
less ; where V= Advertised value of the tender in crores of Rupees N= Number of years prescribed
for completion of work for which bids have been invited. The average annual contractual turnover
shall be calculated as an average of "total contractual payments" in the previous three financial
years, as per the audited balance sheet. However, in case balance sheet of the previous year is yet Allowed

to be prepared/ audited, the audited balance sheet of the fourth previous year shall be considered (Mandatory)
for calculating average annual contractual turnover. The tenderers shall submit requisite information
as per Annexure-C, along with copies of Audited Balance Sheets duly certified by the Chartered
Accountant/ Certificate from Chartered Accountant duly supported by Audited Balance Sheet. (Full
details para 10.2 in tender documents)

Note : In case balance sheet of the previous financial- year is yet to be prepared/audited on the date
of the submission of bids and tenderer wants to take fourth previous financial year to be considered
for calculating average annual contractual turnover for this tender. Then tenderer should submit a
certificate issued from concern Chartered Accountant to clarify that the balance sheet of the

. . ) . - : e . Allowed
1.1 previous financial year is yet to be prepared/ audited. This certificate must be issued by Chartered|No No (Mandatory)
Accountants, after floating date of the tender. If this certificate is not submitted along with offer Y
then, the contractual turnover of previous three financial will be considered for evaluating standard
financial criteria and 4th previous financial year will not be considered for evaluating standard
financial criteria.
Standard Technical Criteria
S.No. |Description Confirmation|Remarks |Documents

Required Allowed |Uploading
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The tenderer must have successfully completed or substantially completed any one of the following
categories of work(s) during last 07 (seven) years, ending last day of month previous to the one in
which tender is invited : 1.2 during last 07 (seven) years, ending last day of month previous to the
one in which tender is invited: Three similar works costing not less than the amount equal to 30% of[No No
advertised value of the tender, or Two similar works costing not less than the amount equal to 40%
of advertised value of the tender, or One similar work costing not less than the amount equal to 60%
of advertised value of the tender. (Full details para 10.1 in tender documents)

Allowed
(Mandatory)

1.1

Work experience certificate from private individual shall not be considered. However, in addition to
work experience certificates issued by any Govt. Organisation, work experience certificate issued by
Public listed company having average annual turnover of Rs 500 crore and above in last 3 financial
years excluding the current financial year, listed on National Stock Exchange or Bombay Stock
Exchange, incorporated/registered at least 5 years prior to the date of closing of tender, shall also
be considered provided the work experience certificate has been issued by a person authorized by[No No Not Allowed
the Public listed company to issue such certificates. In case tenderer submits work experience
certificate issued by public listed company, the tenderer shall also submit along with work
experience certificate, the relevant copy of work order, bill of quantities, bill wise details of payment
received duly certified by Chartered Accountant, TDS certificates for all payments received and copy
of final/last bill paid by company in support of above work experience certificate

1.2

Defination of Similar Work :- Complete Track Renewal, through sleeper renewal, through rail renewal
or Turnout renewal or TBTR or Deep Screening or Work involving loading and leading of P.Way

materials or Distressing of LWR or Conversion of Track into LWR or Casual sleeper, rail fitting No No Not Allowed

renewal or Through fitting renewal Or Through weld renewal or Raising of Track

Bidders shall confirm and certify on the behalf of the tenderer including its constituents as under:

S.No. [Description

1 I/we the tenderer (s) am/are signing this document after carefully reading the contents.

2 I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation thereof.
I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website www.ireps.gov.in . I/we have verified the

3 content of the document from the website and there is no addition, no deletion or no alteration to the content of the tender document. In case
of any discrepancy noticed at any stage i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy
available with the railway Administration shall be final and binding upon me/us.

4 I/we declare and certify that I/we have not made any misleading or false representation in the forms, statements and attachments in proof of
the qualification requirements.

5 I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along with the offer and same shall be
binding upon me/us.

6 I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we are fully responsible for the
correctness of the information and documents, submitted by us.
I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry / Department of Govt. of India from

7 participation in tender on the date of submission of bids, either in individual capacity or as a HUF/ member of the partnership
firm/LLP/)V/Society/Trust.
I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time during process for evaluation of

8 tenders, it shall lead to forfeiture of the Bid Security and may also lead to any other action provided in the contract including banning of
business for a period of upto two year. Further, I/we and all my/our constituents understand that my/our offer shall be summarily rejected.
I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any time after the award of the

9 contract, it will lead to termination of the contract, along with forfeiture of Bid Security/Security Deposit and Performance guarantee and may
also lead to any other action provided in the contract including banning of business for a period of upto two year.
I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land border with India and certify

10 that | am/We are not from such a country or, if from such a country, have been registered with the competent Authority. I/We hereby certify

that I/we fulfil all the requirements in this regard and am/are eligible to be considered (evidence of valid registration by the competent
authority is enclosed)

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc.

S.No. [Description
Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc. Please submit a
1 certificate in the prescribed format (please download the format from the link given below). Non submission of the certificate, or submission of

certificate either not properly filled in, or in a format other than the prescribed format shall lead to summary rejection of your offer.
( Click here to download the Format of Self Certification)

5. COMPLIANCE

Commercial-Compliance

S.No.|Description Confirmation|Remarks|Documents
Required Allowed [Uploading

For all contracts costing more than Rs. 5 Crore, Contractor's e-MB is mandatory and

L Contractor's e-MB should be part of Tender Document. No No Not Allowed
In case of Partnership firm/joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability
Partnership (LLP) etc., Annexure-L shall also be submitted by the each member of a Partnershp
Firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc. Allowed

2 as the case may be, Non submission of a copy of certificate by the bidder shall result in|No No (Mandatory)
summarily rejection of his/their bid. It shall be mandatorily incumbent upon the tenderer to y
identify, state and submit the supporting documents duly self attested/ digitally signed by
which they/he are/is qualifying the Qualifying Criteria mentioned in the Tender Document.
In case of Partnership/LLP firm or In case one or more of the members of the )V is/are

3 partnership/LLP firm(s): All Previous and Latest Partnership Deed/LLP Agreement has also been No No Allowed
submitted along with the offer. Certificate in this regard has been submitted as per "Annexure- (Optional)
M" attached in tender document

4 Please submit your bank details i.e. Name of the Bank along with Bank Branch Code, Account No No Allowed
Number, IFSC Code, GST, PAN Number, Adhar Number, Mobile Number and e-mail address. (Mandatory)

5 Please furnish list of personnel, organization available on hand and proposed to be engaged No No Allowed
for the subject work. [As per Annexure -D attached in tender document] (Mandatory)
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Please furnish list of plant and Machinery available on hand own and proposed to be inducted
6 own and hired to be given separately for the subject work.[As per Annexure - E attached in|No No
tender document]

Please furnish list of Works completed in last Seven years (Ending last day of month previous
to the one in which tender is invited) giving Description of Work, Organization for whom
7 executed, approximate value of contract at time of award, Date of award and Date of|No No
Completion. Date of actual Start, Actual Completion and Final value of Contract shall also be
given. [As per Annexure -F attached in tender document]

Please furnish list of Works on hand indicating Description of Work, Contract Value,
8 Approximate value of balance work yet to be done and Date of award.[As per Annexure -G|No No
attached in tender document]

(A) The stamp duty payable in Bank Guarantee for Bid security and Performance guarantee
differs from state/Union of Territory to State/Union of Territory as per the provisions of Stamp
Duty Act applicable in that particular state/Union of Territory on the date of execution of Bank
Guarantee. The Value of Non-Judicial Stamp paper for execution of the BG to be submitted
shall be higher of the following two values :- (a) Stamp value as applicable in State/Union
9 Territory from where Stamp paper is purchased. (b) Stamp value as applicable in the state of|No No
Uttar Pradesh. Stamp Duty applicable in the state of Uttar Pradesh for submission of Bank
Guarantee for Bid Security and Performance Guarantee is Rs. Five per thousand or part
thereof, subjected to maximum value of Rs. Ten Thousand (Rs. 10,000/-) (B) Bid offer of
tenderer who submits Bank Guarantee in lieu of Bid security in violation of Para (A) above will
be summarily rejected.

Address for submission of BG :- The original Bank Guarantee should be delivered in person to
9.1 the Receipt and Dispatch Section to the "office of the DRM/Engineering/N.E. Railway, Varanasi o No Allowed

’ (UP) - 221002" before closing date for submission of bids (i.e. excluding the last date of (Optional)
submission of bids).
At the time of submission of bid, if you have any special Condition then upload in scanned pdf Allowed

copy. (Optional)
Please enter the percentage of local content in the material being offered. Please enter 0 for
11 fully imported items, and 100 for fully indigenous items. The definition and calculation of local No Yes Allowed

content shall be in accordance with the Make in India policy as incorporated in the tender (Optional)
conditions.

"This tender complies with Public Procurement Policy Order 2017 dated 16.09.2020". The full

12 details of the order can be seen at|No No Not Allowed
https://dpiit.gov.in/sites/default/files/PPP%20MI1%200rder%20dated%2016%2009%202020.pdf

Allowed
(Mandatory)

Allowed
(Mandatory)

Allowed
(Mandatory)

Allowed
(Optional)

=

10

General Instructions

S.No.|Description Confirmation|Remarks ([Documents
Required Allowed [(Uploading

1 For all contracts costing more than Rs. 5 Crore, Contractor's e-MB is mandatory and
Contractor's e-MB should be part of Tender Document.

The Railway Reserve the right to accept in whole or in part or reject any tender or all
2 tenders without assigning any reason for such action. Rate should not be quoted for part{No No Not Allowed
quantity.

For those conditions for which standard formats have been given in the uploaded document|
3 titled-Formats for uploading of various format. The informations should only be submitted in|No No Not Allowed
these standard formats.

4 Rates are inclusive of all taxes/royalty charges etc. legally leviable by State, Central Govt.
or any other local authority.

5 Goods and Services Tax (GST) will be recovered as per extant instruction on the subject. No No Not Allowed

Performance Guarantee :-(a)The successful bidder shall have to submit a Performance
Guarantee (PG) within 21 (Twenty one) days from the date of issue of Letter of Acceptance
(LOA). Extension of time for submission of PG beyond 21 (Twenty one) days and upto 60
days from the date of issue of LOA may be given by the Authority who is competent to sign
the contract agreement. However, a penal interest of 12% per annum shall be charged for
the delay beyond 21(Twenty one) days, i.e. from 22nd day after the date of issue of LOA.
Further, if the 60th day happens to be a declared holiday in the concerned office of the
6 Railway, submission of PG can be accepted on the next working day. In all other cases, if
the Contractor fails to submit the requisite PG even after 60 days from the date of issue of
LOA, the contract is liable to be terminated. In case contract is terminated railway shall be
entitled to forfeit Bid Security and other dues payable to the contractor against that
particular contract, subject to maximum of PG amount. In case a tenderer has not submitted
Bid Security on the strength of their registration as a Startup recognized by Department of|
Industrial Policy and Promotion (DIPP) under Ministry of Commerce and Industry, DIPP shall
be informed to this effect. The failed Contractor shall be debarred from participating in re-
tender for that work.

(b)The successful bidder shall submit the Performance Guarantee (PG) amounting to 5% of
the original contract value and Additional Performance Guarantee as per clause 16(4)(h) in
any of the following forms: (i)A deposit of Cash; (ii) Irrevocable Bank Guarantee; (iii)
Government Securities including State Loan Bonds at 5% below the market value; (iv) Pay
Orders and Demand Drafts tendered by any Scheduled Commercial Bank of India;
6.1 (v)Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled Commercial [No No Not Allowed
Bank of India; (vi) Deposit in the Post Office Saving Bank; (vii) Deposit in the National
Savings Certificates; (viii)Twelve years National Defence Certificates; (ix) Ten years Defence
Deposits; (x)National Defence Bonds and (xi) Unit Trust Certificates at 5% below market
value or at the face value whichever is less. Also, FDR in favour of FA&CAO (free from any
encumbrance) may be accepted.

As Per New Para 16(4)(h) of Part-Il of GCC,22 Advance Correction Slip No. 11, Vide Railway
Board letter No. 2022/CE-1/CT/GCC-2022/Policy/Pt.I(E-3320424) Dated 13.03.2026 (h) If a
tender is accepted on the quoted rates of bidder which is below the advertised tender
6.1.1 |value, an additional performance security shall be submitted by the bidder : Bid quoted in %|No No Not Allowed
of advertised cost Below 0-5% (inclusive) Additional Performance Guarantee (%) is Nil and
Bid quoted in % of advertised cost Below 5% then Additional Performance Guarantee (%) is
5%.

No No Not Allowed

No No Not Allowed

No No Not Allowed
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7 The tenderer shall upload scanned copies of mandatory credentials such as experience,
Payment Certificates and any other documents as applicable.

Offer submission period :- Fifteen days prior to closing date of tender, during which
tenderers can submit their offer.

(a)One qualified Graduate Engineer where the cost of the work to be executed is Rs.200
lakh and above. (b)One qualified Diploma Holder Engineer where the cost of the work to be
executed is more then Rs.25 lakh, but less then Rs.200 lakh. Technical staff should be
available at site whenever required by the Engineer-in-charge to take instructions. In case
9 the contractor fails to employ the qualified Engineer, he shall be liable to pay amount of
Rs.40000 and Rs.25000 for each month or part thereof for the default period for the
provisions, as contained in para (a) and (b) above respectively. The decision of the
Engineer-in-charge as to the period for which the required technical staff was not employed
by the contractor and as to the reasonableness of the amount to be deducted on this
account shall be final and binding on the contractor.

(1) Price Variation Clause (PVC) shall be applicable only in tender having advertised value
above Rs. 2 Crores. The conditions will be follow with up-to-date correction slips. (2) Price
Variation Clause for Annual Maintenance Contract or Zonal Contract :- The price variation
10 Clause of General Conditions of Contract shall not apply to a works contract which is either|No No Not Allowed
an Annual Maintenance Contract or a Zonal Contract as per Railway Boards letter
No.2013/CE/I/CT/O/10-PVC-Pt.l td.27.01.2015. (3) Price Variation Clause shall be applicable
accordingly attached document.

11 Care in Submission of Tenders : No No Not Allowed

(a) (i)Before submitting a tender, the tenderer will be deemed to have satisfied himself by
actual inspection of the site and locality of the works, that all conditions liable to be
encountered during the execution of the works are taken into account and that the rates he
enters in the tender forms are adequate and all inclusive to accord with the provisions in
Clause-37 of the Standard General Conditions of Contract for the completion of works to the
entire satisfaction of the Engineer.

(a)(ii)Tenderers will examine the various provisions of The Central Goods and Services Tax
Act, 2017(CGST)/ Integrated Goods and Services Tax Act, 2017(IGST)/ Union Territory Goods
and Services Tax Act, 2017(UTGST)/ respective state's State Goods and Services Tax Act
(SGST) also, as notified by Central/State Govt. & as amended from time to time and
applicable taxes before bidding. Tenderers will ensure that full benefit of Input Tax Credit
(ITC) likely to be availed by them is duly considered while quoting rates.

(a)(iii)The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST
Act shall submit GSTIN along with other details required under CGST/IGST/UTGST/SGST Act
11.3 [to railway immediately after the award of contract, without which no payment shall be|No No Not Allowed
released to the Contractor. The Contractor shall be responsible for deposition of applicable
GST to the concerned authority.

(a)(iv)In case the successful tenderer is not liable to be registered under CGST/IGST/UTGST/
11.4 |[SGST Act, the railway shall deduct the applicable GST from his/their bills under reverse|No No Not Allowed
charge mechanism (RCM) and deposit the same to the concerned authority.

(b)When work is tendered for by a firm or company, the tender shall be signed by the

No No Not Allowed

No No Not Allowed

No No Not Allowed

11.1 No No Not Allowed

No No Not Allowed

115 individual legally authorized to enter into commitments on their behalf. No No Not Allowed
(c)The Railway will not be bound by any power of attorney granted by the tenderer or by

11.6 changes in the compos_ltlon of the firm made subsequent to the execution _of the contract. It No No Not Allowed
may, however, recognize such power of attorney and changes after obtaining proper legal
advice, the cost of which will be chargeable to the Contractor.

12 For all details of General Condition, Please See uploaded Tender Document. No No Not Allowed

Undertakings

S.No.|Description Confirmation|Remarks ([Documents

Required Allowed [(Uploading

I/We hereby Confirm that the rates, rebates and/or other financial terms, if any, quoted by
us in the relevant fields of the Financial Bid page will only be the ruling terms for deciding
1 the inter-se ranking, and any such condition having financial repercussions, if quoted by us
anywhere else including attached documents shall not be considered for deciding inter-se
ranking. However, Railways shall have the right to incorporate any such condition quoted by
us, in the contract, at their discretion, if contract is placed on us.

I/We have read the various conditions attached/ referred to in this tender document, and
2 agree to abide by the said conditions and uploaded required document as mentioned in the|No No Not Allowed
tender document also.

The amount as situplated in tender document is herewith forwarded as Bid Security. Full
3 value of the Bid Security shall stand forfeited without prejudice to any other right or|No No Not Allowed
remedies in case my/our Tender is accepted and if :

31 I/We do not execute the contract documents as stipulated in performance gurantee clause
’ of IRSGCC-April - 2022 as detailed in general instructions

3.2 I/We do not commence the work within Fifteen days after receipt of orders to that effect. No No Not Allowed

I/We have read the various conditions to tender attached hereto and agree to abide by the
said conditions. I/We also agree to keep this tender open for acceptance for a period of 60
days (In case of two packet system of tendering 90 days)from the date fixed for closing the
same and in default thereof, I/We will be liable for forfeiture of my/our Bid Security . I/We
offer to do the work for North Eastern Railway, at the rates quoted in the attached schedule
and hereby bind myself/ourselves to complete the work in all respects within the period of
completion stipulated in the tender document, from the date of issue of letter of acceptance
of the tender.

Until a formal agreement is prepared and executed, acceptance of this tender shall
5 constitute a binding contract between us subject to modifications, as may be mutually|No No Not Allowed
agreed to between us and indicated in the letter of acceptance of my/our offer for this work.

6 I/ We have visited the works site and | / We am / are aware of the site conditions. No No Not Allowed

No No Not Allowed

No No Not Allowed

No No Not Allowed
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I/We also hereby agree to abide by the Indian Railways Standard General Conditions Of
Contract-April - 2022, with all correction slips up-to-date and to carry out the work according
7 to the Special Conditions of Contract and Specifications of materials and works as laid down|No No Not Allowed
by Railway in the annexed Special Conditions/Specifications, Schedule of Rates with all
correction slips up-to-date for the present contract.

In case of Partnership/LLP firm or In case one or more of the members of the JV is/are
partnership/LLP firm(s): All Previous and Latest Partnership Deed/LLP Agreement has also

8 been submitted along with the offer. Certificate in this regard has been submitted as per No No Not Allowed
"Annexure-M" attached in tender document.

6. Documents attached with tender

S.No. Document Name Document Description

1 SpecialConditionofTrackWork.pdf Special Condition of Track Work

2 RegardingeBG.pdf Railway Board letter regarding eBG

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017, issued by Department of
Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway Board letter no. 2015/RS(G)/779/5 dated
03/08/2017 and 27/12/2017 and amendments/ revisions thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not violate provisions of GFR
regarding procurement through GeM.

Signed By: VINEET KUMAR
Designation : Sr.DEN/II
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