

पूर्वमध्यरेल,
(निर्माणसंगठन)

ANNEXURE – 'K'

**BROAD PLAN OF EXECUTION OF THIS WORK WITHIN THE STIPULATED
COMPLETION PERIOD**

Sl.No	Activity	Period of completion in months

Signature of Tenderer
Along with Seal.