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NORTH CENTRAL RAILWAY

COACH MID-LIFE REHABILITATION WORKSHOP, JHANSI

Tender No.: T_24-25 Toilet_RT_01

Name of Work: Upgradation of toilets in ICF coaches.

CHECK-LIST
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1 Advertised Cost (Rs.854475776/-) Seen
2 Completion Period (22 Months) Seen
3 Bid Security(Rs. 1,70,89,500/-) Seen
4 Date of Opening (08.07.26) Seen
5 Tender validity period (90 Days) Seen
6 Have You Read Tender Document Carefully Yes
7 Have you Read penalty & payment Clause Yes
8 Have you uploaded scan copy of GST no. Yes
9 Have you uploaded scan copy of PAN no. Yes
10 Have you upload scan copy of registration of EPF & ESI Yes
11 Have you uploaded the filled scan copy of Form-A Yes
12 Have you uploaded scan copy of Bank detail as prescribed format Yes
13 Whether tender participated by sole proprietor or by a partnership firm? Proprietorship firm/
Partnership
firm/PrivateLimited

14 Whether partnership deed and power of Attorney furnished with the tender? Yes
15 Have you downloaded GCC April 2022 or read it carefully. General conditions of contract (GCC) April Yes

2022 with amended / corrected up to correction slip, till inviting date of this tender, can be downloaded

(As it is uploaded with this Tender or from railway website) by the bidder. In case any dispute arises in

between contractor & consignee, General Condition of Contract April 2022 with its amendments issued

time to time, till invitingdate of this tender, by the Railway shall apply.
16 Have you read all conditions documented in tender document Yes
17. Have you quoted any deviation? If “yes” then have you uploaded filled annexure-Q Yes/No
18 Have you understood the nature of work &terms/ conditions laid down in tender documents Yes
19 Have you uploaded the documents regarding eligibility criteria with completion certificates? Yes
20 The tenderer whether sole proprietor / a company or a partnership firm / joint venture (JV) / Noted

registered society / registered trust / HUF / LLP etc. if they want to act through agent or individual

partner(s), should submit along with the tender, a copy of power of attorney duly stamped and

authenticated by a Notary Public or by Magistrate in favor of the specific person whether he/they be

partner(s) of the firm or any other person, specifically authorizing him/them to sign the tender, submit

the tender and further to deal with the Tender/ Contract up to the stage of signing the agreement

except in case where such specific person is authorized for above purposes through a provision made

in the partnership deed / Memorandum of Understanding / Article of Association/Board resolution,

failing which tender shall be summarily rejected.
21 In case of other than company/proprietary firm, Annexure-V(A) shall also be submitted by each Noted

member of a partnership firm/Joint venture(JV)/ Hindu undivided family (HUF) / Limited Liability

partnership (LLP) etc. as the case may be. Non submission of above certificate, or submission of

certificate either not properly filled in, or in a format other than the prescribed format shall result in

summarily rejection of his/their bid (As per GCC April 2022 & IREPS portal).
22 Have you uploaded Self-Certification under preference to Make in India as given Annexure-P Yes
23 Have you uploaded Labour & Contract law Compliance Charter as given Annexure-A2 Yes

Note: If you do not follow the above carefully, it may disqualify your candidature in this tender.
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NORTH CENTRAL RAILWAY

E-Tender Notice

Open Tender No. - T_24-25 Toilet_RT_01

E-tenders are invited from experienced or interested contractors onbehalf of the President of India for
the under mentioned work-

Name of Work: Upgradation of toilets in ICF coaches.

Cost of work.

Rs. 85,44,75,776/-
(Including18%GST)

Bid Security

Rs.1,70,89,500/-

Time of completion

22 Months

Online tender closing date and time

17.07.2026 at 15:30 Hrs

Pre Bid Conference Date & Time
Venue

24.06.2026 at 11:00Hrs
CMLR Workshop Jhansi
Online VC link is
https://meet.google.com/kwt-smmf-twn

Contact person Name/Designation
Mobile No.

Shri Sanjeev Pal/SSE Tender
9151056746

Detailed information about tender and tender format is available at website

www.ireps.qgov.in

Works Manager,

For Chief Workshop Manager,

Coach mid Life Rehabilitation Workshop

North Central Railway, Jhansi

For and on behalf of the behalf of President of India
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Form-A
NORTH CENTRAL RAILWAY,
COACH MLR WORKSHOP, JHANSI
(Declaration by the contractor before filling the tender form)

Tender No. : T_24-25 _Toilet_RT_01

Tender Notice No. : T_24-25_Toilet_RT_01_Notice

Name of work : Upgradation of toilets in ICF coaches

To,

The President of India

(Acting Through The)

Chief Workshop Manager

Coach Mid-Life Rehabilitation Workshop,JHANSI

1. [/WE IVI/S ettt ettt sttt st sr e s ettt st st s et st st et se e n et et saestnn have read the various conditions
of tender attached hereto and agree to abide by the said conditions. I/we also agree to keep this Tender
open for acceptance for a period of 90 (Ninety days only) days from the date fixed for closing of the tender
and in default thereof, I/we will be liable for forfeiture of my / our “Bid security”. |/we offer to do the work
for Coach Mid-Life Rehabilitation Workshop, Jhansi, North Central Railway, at the rates quoted in the
attached bill(s) of quantities and hereby bind myself / ourselves to complete the work in all respect within
22 Months from the date of issue of LOA of the tender.

2. I/we also hereby agree to abide by the Indian Railways Standard General Conditions of Contract, with all
correction slips up-to-date and to carry out the work according to the special conditions of contract and
specifications of materials and works as laid down by the Railway in the annexed special conditions (scope
of work)/specifications, schedule of rates with all correction slips up-to-date for the present contract.

3. A bid security of Rs.1,70,89,500/-(Rs. One crore seventy Lakh eighty nine Thousand five Hundred Only)has
already been deposited online/submitted as bank guarantee bond. Full value of the bid security shall stand
forfeited without prejudice to any other right or remedies in case my/our Tender accepted and if: -

a) I/We do not submit the Performance Guarantee within the time specified in the Tender Document.

b) I/we do not execute the contract documents within seven days after receipt of notice issued by the
Railway that such documents are ready; and

c) I/we do not commence the work within fifteen days after receipt of orders to that effect.

4, I/ We am/are a Start-up firm registered by.......cccoeveveineeeveene e Department of Industrial Policy and
Promotion(DIPP) and my registration number is................ Validup-to......cccceeeeennnee (Copyenclosed) and hence
exempted from submission of bids ecurity.

5. We are a Labour Cooperative society and our Registration NO. is .....cccccueuvenenes With...covvveeeee andhence
required to deposit only 50% of bid security.

6. Until a formal agreement is prepared and executed, acceptance of this tender shall constitute a binding

contract between us subject to modifications as may be mutually agreed to between us and indicated in the
letter of acceptance of my/our offer for this work.

Signature of Witnesses:
Signature of Tenderer(s)

(72 I Address of Tenderer(s)
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PART-I
SCOPE OF WORK AND TERMS & CONDITIONS TO THE TENDERER

INFORMATION TO TENDERER:

Tenderers have to go through the relevant drawings, scope of work, bills of material if any,
Machinery and equipment meticulously prior to quoting their offer. Cost of specified material,
Labour, handling and Transportation Cost of the entire work shall be borne by the Contractor.

ELIGIBILITY CRITERIA AND DEFINATION OF SIMILAR NATURE OF WORK:
2.1 Technical Eligibility Criteria:-

As per General conditions of contract (GCC) April-2022 with amended/corrected upto
correction slip, till inviting date of this tender

2.2 Financial Eligibility Criteria:
As per General conditions of contract (GCC) April-2022 with amended/corrected upto
correction slip, till inviting date of this tender

2.3 Definition of similar work: -

"Supply & Fitment" of complete refurbishment including Electrical & Mechanical Work of LHB
or conventional Coaches in any unit of Indian Railways/Public Sector Unit undertakings
(PSUs). "Re-furbishment" would mean supply and installation of flooring, wall paneling,
ceiling, replacement or repair of seats and berths, toilet of Coach in the interior of coach.

OR
Complete Manufacturing of Metro Coaches Rolling Stock including its Roof Ceiling Panels,
side wall panel, seats, doors, gangway & electrical items in any unit of Indian Railways/Public
Sector Unit undertakings or any other coach production unit in India.

OR
Complete refurbishment activity including Mechanical & Electrical work for passenger
carrying Metro Coaches / EMU / DMU / train set for Repair & Replacement of sidewall panel,
roof ceiling panel, flooring, electrical panels, doors and gangway in any unit of Indian
Railways/Public Sector Unit under takings or any other coach production unit/ Railway repair
and maintenance work shop / Divisional Railways in India or internationally.

SCOPE OFWORK, TERMS & CONDITIONS OF CONTRACT:

3.1 Name of work: - Up-gradation of toilets in ICF coaches.

3.2 Quantity: 700 NAC ICF Coaches

3.3  Execution of work :-As per Railway Board L. No.2022/EDME/(En HM& Project)/Misc.12
dated 25.11.2024(Annexure-A3)

3.4  Place of work : Contractor shall execute the work at CMLR WORKSHOP JHANSI of NCR as
under:

WORKSHOP CMLR WORKSHOP JHANSI




(A)
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However, above location is tentative and may be changed within North Central Railway as per

requirement of Railway

3.5

Responsibility of Contractor: The contractor shall be entirely responsible for Stripping of
existing components, Supply, Installation and Commissioning of the components as per
scope of work and schedule of items in coaches. Contractor shall ensure that items under
the scope of contractor shall be tested & commissioned for its performance under the
supervision of concerned Railway officials of workshops / divisions. Work in Details to be

executed by the contractor is as under:

Stripping of Old Components already fitted in coaches:

(i)

(ii)

(iii)

(iv)

(v)

(vi)

(vii)

(viii)

The contractor shall strip the old components as per instructions of concerned Railway
Officials like washbasins (inside & outside), toilet doors, toilet ceiling panels & PVC sheets,
dustbins (inside & outside), mirrors with holders (inside & outside), old taps, bib cock, Jason
cock, health faucet, waste bins, plumbing fittings, flushing system, mouldings, lights in
toilet, doorway & gangway floor and wall, commode lids and pressurized flushing valves
/normal flushing valves, etc., or any other item which is incidental to the work to be
executed.

The contractor shall also ensure that any of the existing item mentioned is stripped as per
requirement of Railways.

The Contractor shall ensure that all the old stripped items are handed over to the respective
sections of Railway.

The handling and transportation of old stripped components to respective sections or a
designated place as identified by the concerned Railway Authority shall be the contractor’s
responsibility.

Stripping in the coaches should be done by taking special care and using adequate
appropriate instruments and tools so as to avoid breakage /damage of other components.
Stripping of components have to be done by the contractor without any additional
expenses:

Any other work not mentioned specifically but essential for completeness of the work in
some type of coaches shall be deemed to be included in the scope of work as per
requirement of site & shall be done by the contractor without any extra charges. Any other
work required completing the work satisfactorily but not mentioned scope of work shall be
done by the contractor.

After stripping, contractor shall handover the coach to SSE/Body/CMLR Jhansi for inspecting
the Corrosion work, if any corrosion work is noticed in coach shall be attended by
SSE/Body/CMLR for repair of sole bar, headstock and trough floor along with enhanced
work up to finish stage. Other corrosion repair related with lavatory will be done by
contractor. All channel andAngle will be painted with red oxide by contractor. After
completion of corrosionwork by SSE/Corrosion, coach will be again handed over to
contractor for toilet upgradation work.
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(B) Detailed scope of work under the Contract
Up-gradation of Toilets in NAC ICF coaches will be done by the contractoraccording to detailed
scope of work with reference drawing and specificationsand as directed by the concerned Railway
Authority mentioned as under:
A. Toilet Area
Sr. Ref.
Area Scope of Work Remarks
No. P Drg./spec/make/Model
Minimum 6MM Thermoformable
6MM Thermoformable . i .
Decorative Polvmerized Decorative Polymerized Composite
. 4 Panel (TDPCP) shall be used as final
Composite Panel (TDPCP) .
. . : panelling on the metal frame.
Panelling of Coach toilet of make kommerling/ .
1 Walls , In ICF NON AC coaches it shall be
Aluplast / Alstone Qualify . .
light gray. The panels can be with
HL 3 as per EN 45545& ) . i
pattern or design or just the plain
MMDTS 24004 MCF(Rev.0) .
colour. Design shall get approved by
or latest . . .
Railways if required.
Light weight Thermoformable
Decorative Polymerized Composite
Panel (TDPCP) shall be used as
ceiling material . The sheet
installation shall be fixed type Until
Existing Ceiling of Toilet a frequent opening ceiling is
Inside to be replaced with 6MM Thermoformable required. if asked separately
6MM Thermoformable Decorative Polymerized Branded hinges and panel lock of
Decorative Polymerized Composite Panel (TDPCP) make Southco, Industriala, dirak or
2 Ceiling Composite Panel (TDPCP) of | of make kommerling/ equivalent international reputed
make kommerling/ Aluplast / | Aluplast / Alstone& material shall be used for easy
Alstone meeting HL 3 MMDTS 24004 MCF(Rev.0) | opening and closing. Ceiling shall
compliance in thickness of or latest be installed in such as way that
minimum 6 mm. sagging and unevenness shall not
be visible even after repeated
opening and closing.
Colour of these sheets shall be
white or light Gray in ICF NON AC
coaches
Existing Toi!et Door to be Both materials shall Provi‘sic?n for repair or replacement
3 Toilet Door | replaced with 3 . of Existing Door metal frame and
qualify EN 45545 HL 3 for . .
MM Thermoformable . i having 3mm TDPCP as skin
) . fire worthiness. & MMDTS >
Decorative Polymerized material.




Composite Panel (TDPCP)
make kommerling/ Aluplast /
Alstone complying to EN
45545 HL 3

24004 MCF(Rev.0) or latest
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In place of existing Door Handle,
new Doorknob to be provided.
Door lock shall be open able with
Allen/Panel Key from Outside the
Toilet however knob type handle to
be provided from Inside for ease of
locking and opening . Reputed and
branded handle and knob shall be
used.

Inside Wash Basin Bowl
along with Countertop &

Provision for Wash basin bowl| with

Inside Below Panel to be made of countertop & panel in Aluminium
Wash . MMDTS 18008 Polymer Composite as per MMDTS
Aluminum Polymer . . .
BASIN . . ) 18008 inside each toilet.SS dustbin
Composite Material with SS L
L inside APC Panel.
Dustbin inside
) ) Mirror Frame to be of Aluminum
Large size flushed mirror of ) .
] . Polymer Composite with
5mm thickness with frame of ) ) .
) . aesthetically pleasing Inlay Design
Mirror Aluminum Polymer MMDTS 18008 . .
Composite Material inside as per MMDTS 18008 (Mirror in
: P Brand like Saint Gobain, Modi
Toilet. .
Guard, Asahi Glass) etc.
Length of flexible pipe to be approx.
] 900 mm. The sprinkler & flexible
) Bib Cock as per Model hose to be chrome plated. Bib Cock
Ta‘p along Health fau‘cet tc'> be provided | No.- F280003CP to be of Hindware Model No.-
with health |n. each toilet with two-way F280003CP & Health Faucet to be
faucet Bib Tap. Health Faucet as per of Hindware Model No.-
Model No.- F1610110CP | £1410110CP or similar Make of
Susa/ToTo/Kohler/ CERA
Toilet Stainless Steel or ABS Plastic | Kimberley Clark Model no. | To maintain the Hygiene, and avoid
Paver Paper Roll Holder for 69460 or similar Make — pilferage, misuses & mishandling
H Fl)d Western Style Toilet. SUSA/Jaquar/Kohler/Cera/ | Toilet paper should be in complete
older Kimberley Clark enclosed dispenser/holder
. . Automatic Hygiene & Odour
Bacteria neutralizer L
. . . Control System along with bio-
Bacteria dispenser with inbuilt air . o .
) . : . RDSO/2008/CG-11 (latest) | enzyme bacterial refills in built with
Neutralizer | circulation system along with . .
) . ) . or equivalent fragrance. Capacity 610ML or above
Dispenser | bio-enzyme bacterial refills

in built with fragrance.

for uninterrupted service. Brand —
TOTO, Susa, Acme, Water Berry
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Existing western commode to be

Western Heavy Duty Commode Lid
. yPuty Brand Alpine, Tip Top, Susa | fitted with Auto retractor seat
9 Commode | with Auto Retractor seat . . .
. or equivalent cover of Tip top, Alpine or
Lid Cover cover ]
equivalent make
(Brand/Make: Bobrick, L
Modular type manual wall i ) . Wall mounted liquid Soap
o Dolphin, Gojo, Merida, . . .
mounted liquid soap Dispenser with the theft resistance
Soap . o ACME, Susa) . ) )
10 . dispenser with inbuilt lock & installation arrangement in each
Dispenser . .
key feature . toilet Brand- Jaguar, Bobrick,
Capacity- Approx. 800 - .
Merida, Susa, ACME
1000 ml
Taps For outside and inside
Water taps washbasins in all ICF NON AC
for outside (Brand/Make- FX00101 of .
o . . coaches to be Quarter turn Bib cock
11 and inside | Quarter turn Bib Cock Hindware/kohler/Grohe/ .
) i in make (Brand/Make- FX00101 of
of toilet at Dolphin / TOTO/Susa) )
. Hindware/ Kohler/Grohe/
Wash Basin .
Dolphin/TOTO/Susa)
West
estern . Toilet Bowl Commode shall be
commode Exiting Western Commode .
. . changed and shall be shroud in FRP
Toilet bowl | shall be replaced with SS . . )
) . Stainless steel toilet bowl or FRCP material. Colour of the
12 & seat toilet bowl and additional . . .
similar to LHB toilet look shroud shall be in gray or other
cover for shroud shall be used for . .
. colour matching with over all
Western better hygiene ) . i .
aesthetics to interior of toilet.
Commode
PU Coated Disabled friendly Grab
Disabled friendly Grab bar to bar to be used inside toilet door in
PU coated | be used inside toilet door in approx. 18-inch sizes x 25mm. The
13 ) . SS—-304 . .
Grab Bar approx. 18-inch sizes x same to have Anti-Skid PU Skin.
25mm Make — SUSA, Hindware, Southco,
Industriala, dirak
Existing Inlay to be replaced with
new modular FRP or TDPCP Inlay.
The surface shall be free from any
d , dent dulation. Th
FRP or Decorative Make Kommerling/ amage, den orun. u.a 'on. 1he
. . surface shall be antiskid and shall
. Polymerized Composite Aluplast / Alstone& o
14 | Toilet Inlay comply with fire retardancy of HL3

Panel (TDPCP) Floor Inlay for
Indian Pan & western Inlay

MMDTS 24004 MCF(Rev.0)
or latest

as per EN45545. If required suitable
epoxy flooring as per MDTS 44289
or other PU coating complying
toover all EN45545-HL3 compliance
can also be used.




15

Indian Pan

Existing pan to be replaced
with new pan with
functionality of LHB type pan
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Existing Indian pan to be replaced
with new type of pan having inner
ring for water flushing to introduce
concealed flushing system

B. Doorways & Gangways Area

Sr.

No.

Area

Scope of Work

Ref.
Drg./spec/make/Model

Remarks

Walls &
Ceiling

Side Wall & Ceiling Panel in
Non-AC doorway & Gangway
Area

Make Kommerling/
Aluplast / Alstone&
MMDTS 24004 MCF(Rev.0)
or latest

SIDE WALL - 3MM Decorative
Polymerized Composite Panel
(TDPCP) panels qualifying to EN
45545- HL3.

Colour — Light Gray or light blue or
wooden colour shall be used in ICF
NON AC coaches

CEILING — Either 12mm compreg
board with GFRE sheet or 12 MM
Decorative FRCP shall be used in
ceiling. In case of FRCP the surface
shall be decorative and it doesn’t
required additional GFRE or other
skin material. Branded hinges and
panel lock of make Southco,
Industriala, dirak or equivalent
international reputed material shall
be used. Ceiling shall be installed in
such a way that sagging and
unevenness shall not be visible
even after repeated opening and
closing.

Colour of these sheets on side wall
and ceiling in ICF NON AC coaches
shall be light Gray or light wooden
texture or as specified by Railway
meeting over all aesthetic of coach
interior

Washbasin
& Outside
Dustbin

Inside Wash Basin Bowl
along with Countertop &
Below Panel to be made of
Aluminium Polymer
Composite Material with SS
Dustbin inside

MMDTS 18008

ForOutside,Wash basin bowl| with
countertop & panel in Aluminum
Polymer Composite as per MMDTS
18008 in.SS dustbin inside APC
Panel
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Mirror Frame to be of Aluminium
Large size flushed mirror of Polymer Composite with
5mm thickness with frame of aesthetically pleasing Inlay Design
Mirrors Aluminium Polymer MMDTS 18008 as per MMDTS 18008 (Mirror in
Composite Material outside Brand like Saint Gobin, Modi Guard,
Toilet AlS) etc.
Quarter turn Bib cock for toilets in
Water tap . make (Brand/Make- FX00101 of
for Basin Quarter turn Bib Cock Hindware/ Kohler/Grohe/
Dolphin/TOTO/S usa)
Braille Braille signage for complete toilet
Signage As per ICF Spec MD 253 to be provided as per specification,
eligibility & related drawing.
Entire floor area to be replaced
Doorway & Doorway & Gangway make Kommerling/ with Decorative Polymerized
Gangway flooring to be replaced with | Aluplast / Alstone& Composite Panel (TDPCP) qualifying
Flooring Decorative Polymerized MMDTS 24004 MCF(Rev.0) | to EN 45545 HL3 and to be covered
Composite Panel (TDPCP) or latest with specified PVC floor covering
and Aluminium chequered sheet

(i)

(ii)

(iii)

In the above table:

. 1 Wall = walls of one complete toilet

. 1 Ceiling = ceiling of one complete toilet

. 1 walls & ceiling = walls and ceiling of one complete doorway & gangway

. 1 Doorway & Gangway Flooring = flooring of one complete doorway & gangway area.

For wider participation and cost effectiveness, an alternative to TDPCP panel material composite

such as thermoplastic of Sabic composite or Simorail of Simona composite can also be used.Such

Alternate material must comply all of three below mentioned conditions.

a. Such alternative material must have a proven track record.
b. Alternative material must be complying with FST requirement of EN 45545-HL-3.
C. Alternative material must have physical and mechanical properties similar to TDPCP.

The above technical eligibility shall be evaluated as per in Para 2.0 of Tender document Part-I.
Non-submission of document in support of qualification of above technical eligibility shall lead
to summarily rejection of the offer.

For the fitment of all the above-mentioned items, the required materials such as molding, screws,
clamps, channel and Angle, etc. shall be arranged and provided by the contractor at its own cost,

and no extra payment shall be admissible on this account.
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During execution of work, following will also be ensured by the contractor without any

additional expenses:

viii.

Xi.

Xii.

xiii.

Xiv.

XV.

Proper fitment of all CSK screws.

Fitment of Toilet Door handle/latch etc. with the help of template.

Proper workmanship during laying of epoxy to get proper finish around SS Pan and Epoxy
interface.

Fitment of all standard latches and Tower Bolts.

Proper fitment of Toilet threshold and toilet door hinge foot.

Provision of beading on Washbasin counter along side wall.

Replacement or repair of panels etc. should also include Pantry area, Linen Cabinet,
Passenger Compartment doors, doorway and gangway area, Main Entrance Doors back side
etc.

FST requirements, anti-graffiti, scratch resistance and other quality parameters related to
mechanical properties, hygiene and safety shall be ensured by the contractor.

All type of pipe fittings, Connection, support & Brackets will be fitted by Contractor. All type
of pipe fittings from overhead water tank (any capacity), including all pipe stripping,
repair/relocation of all lavatory and related plumbing, new Connection, shifting, as per
guideline, support Brackets & clips and required gas cutting for relocation, complete drain
arrangement from wash basin to bottom of coach, will be done/fitted by Contractor."All
lavatory plumbing fittings should be properly fitted by Contractor. Leak proof joint of all
pipe &drain to be ensure by the Contractor. Composite Pipe ( PE-ALPE) Size 1620, 2025 as
per IS 15450-2004 and respective fittings as COUPLER 25X32 LE63215_a, EQUAL ELBOW
16X20 LE63216_a, EQUAL ELBOW 25X32X40 LE63233_a, EQUAL ELBOW 32X40 LE63217_a,
EQUAL TEE 16X20 LE63218 a, EQUAL TEE 20X25 LE63219_a, FEMALE ELBOW 16X20 20
LE63235_a, FEMALE ELBOW 1620 15MM LE63220_a, FEMALE ELBOW 3240X40 LE63241_b,
MALE CINNECTOR 16X20 15 MM LE63222 a , MALE CONNECTOR 20X25LE63223_a , MALE
CONNECTOR 20X25 25MM LE63225_a , MALE CONNECTOR 32X40 LE63224 _a, MALE
THREAD CONNECTOR 25X32X40 LE63234 a, MALE THREAD CONNECTOR 1620X20
LE63230_NIL. Railway will provide the required quantity of these above items as per
actual requirement during work.

All Electric fittings such as panel, toilet engage switch, light fittings, exhausts fan fittings and
lavatory ceiling fittings as per requirement will be done by the contractor as per instructions
of RDSO/CAMTECH & electric department.

Contractor will lay flooring as per Schedule of rates and quantities. The level /slope should
be done in such a manner that there is no water logging inside the toilet. Proper drainage
and drain pipe will be provided by the Contractor.

All the work has to be done as per the drawing No CME SK - 2396 & CME SK- 2395 / latest
drawing as per railway instructions.

Tenderers are strongly advised to visit the sites, before placing their tenders and acquaint
themselves with the surroundings and environments. No application shall be entertained
after acceptance of tender regarding delay in work commencement/ non availability of
labour/ stoppage of work/ etc.

All measuring instruments/ Gauges required for the upgradation work will be provided by
contractor.

Cutting Machines, drilling machine, drill bits, bending machine, threading machines, various
sizes spanners, screw drivers, sanding papers, masking tapes, welding machines, welding
rods, fillers, cutting gases, DA, Oxygen, LPG cylinders, Gas cutting torch and other related
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accessories, scrubbers, cleaning materials, thinners, and other equipment should supply by
contractor at his own cost.

All the mandatory posters/stickers which is required to be displayed in gangway and
doorway will be under the scope of contractor.

The contractor shall supply adequate quantity of safety gears which includes safety shoes,
helmets, hand gloves etc. to staffs engaged by him. It will be responsibility of contractor to
ensure no injury happens to his workers. In case of any injury it will be responsibility of
contractor to arrange medical treatment of their staffs. First add box should be available on
every site.

SCHEDULE OF QUANTITY FOR SUPPLY AND INSTALLATION:

The contractor has to supply, Installation and Commissioning of the materials as mentioned in
Schedule of Quantity & Rate.

Note:

Contractor has to provide all material as per Schedule of rates and quantities.

(i)

(ii)

(iii)

(iv)

w

(v)

(vi)

Any other item may or may not be fitted in coaches on the basis of actual requirement in
particular coach. Decision of Railway in this regard shall be final and binding to the
contractor.

Payment shall be made to the contractor on actual quantity of item installed in particular
coach.

The quantities shown in the attached Schedule are given as a guide and are subject to
variation according to the needs of the Railway. The Railway does not guarantee work under
each item of the Schedule.

For wider participation and cost effectiveness, an alternative to TDPCP panel material
composite such as thermoplastic of Sabic composite or Simorail of Simona composite can
also be used.

Such Alternate material must comply all of three below mentioned conditions.

Such alternative material must have a proven track record.

Alternative material must be complying with FST requirement of EN 45545-HL-3.
Alternative material must have physical and mechanical properties similar to TDPCP.

Major activity in the toilet up gradation work is towards repairing and fitment and supply of
material may vary from coach to coach depending on condition of the coach. It is essentially
a repair contract where the amount of work may vary from toilet to toilet and in situ
repair/up gradation work has to be done so that the continuous interaction with the
supervisors and monitoring by the supervisors is required for successful execution of this
project. It qualifies to be done under the works contract.

FST requirement anti-graffiti, scratch resistance and other quality parameters related to
mechanical properties, hygiene and safety are the prime requirement and accordingly
qualified material complying related specification/drawing shall be followed and accordingly
technical capable participants shall be selected as per works contract eligibility and as per
technical criteria given for individual items.
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Bad Odour,water stagnation on the toilet floor and improper flushing system are common
issues and attracts major passenger complaints .Railway may adopt any additional item or
technology to address these issue at the time of tendering or even at the execution stage by
suitable contractual modifications, Other than the item mentioned above, contractor may
also suggest alternative material or system for overcoming the issue of bad odour and water
stagnation and railway may adopt the same on condition basis .However, all other item such
as wall panels etc. shall be same as mentioned in the specification.

Nominated supervisor will check 100% of work and 20% test check will be done by
AWM/WM/PE/CMLR or executive officer at CMLR workshop as per the agreement of work.
The joint note will be made before offering the coach for up -gradation, and also after
completion of up -gradation for each coach.

CONDITIONSOF CONTRACT AND INSTRUCTIONS

(i)
(ii)
(iii)
(iv)
(v)
(vi)
(vii)
(viii)
(ix)
(x)
(xi)

(xii)

(xiii)

(xiv)

(xv)

The contractor shall supply and install all items as per requirements specified in this scope
of work and schedule of items.

The bulk of quantity shall be executed at CMLR Workshop Jhansi.

All the installation work is in the scope of contract. Any installation activity, which is not
mentioned in tender /technical specification and is required for completion of the work,
shall also be in the scope of the contractor.

Contractor shall work on all /different sites simultaneously which shall be identified by the
Railway according to requirement of Railway.

The composition and finish of all the materials covered under contractor's scope of supply
shall meet respective specification requirements as covered in the latest relevant drawings
/ specifications.

Workmanship and quality of the work shall be satisfactory to Railway administration.

Any process shall be carried out as per governing specification of the item.

All items should be of standard quality as specified in the tender document.

The contractor shall ensure availability of adequate quantities of up-gradation items in their
store at site/their premises for smooth operation of the contract so that the work should
not be hampered for want of material.

Any modification work, if required, as suggested by Railways is also to be carried out by the
contractor.

Drawings and Specifications mentioned in the tender document are indicative and
reference purpose only. However, contractor shall supply the material and execute work as
per latest drawings /specifications issued by the railways.

Contractor has to physically verify the dimensions and fit to the size. Dimension indicated in
the drawing are only for reference.

The Coaches in which this work is proposed to be carried out will be available at the
premises mentioned in the tender document. The coaches will be offered to the contractor
by the nominated Senior Section Engineer of respective workshops /divisions. The
contractor has to carry out the work as per the instructions of nominated Senior Section
Engineer of respective workshops / divisions.

The contractor shall not demand for more or less number of coaches. However contractor
should be in position to carry out more no. of coaches as per Railway demand to meet
Railway targeted out turn.

Contractor has to execute the work in the coaches, wherever coaches are placed at the
places mentioned in the tender document. Contractor cannot demand for the coach
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placement at any particular place.

(xvi) While carrying out up-gradation work in any coach, the any other activities shall/may also
be attended by Railway staff simultaneously in the coach and contractor shall not have
any objection.

(xvii) The contractor will receive any kind of permission, if required, at his own expense before
carry out the work.

(xviii) Removal of muck, dirt, etc. from the place where any activity shall be carried out, is the
contractor’s responsibility.

(xix) All tools and machineries/equipment required for the up-gradation work as
perspecification shall be arrange and use by the contractor.

(xx)  Contractor shall arrange the transportation and unloading for material its own.

(xxi) The material /items /scrap released from the existing toilet/coach shall beretained by
Railways.

(xxii) Scrapped materials shall be removed and disposed at nominated place by the contractor on
daily basis. No collection of scrap shall be done by the contractor at work place.

(xxiii) During installation of all items under the scope of work, it shall be place ensured to control
vibrations of items so that reliability / life is not affected and no damages take place. All
interior fittings should have aesthetic look and flush with the interior decor. Sharp edges
shall be removed.

(xxiv) Any alteration or amendment or addition to any clause in the agreement may be done by
mutual consent of both the parties by way of a Rider Agreement.

(xxv) The toilet of the train should be improved with prescribed amenity fittings inaesthetically
pleasing manner and overall appearance should look delightful.

(xxvi) The performance of each item provided in/fon coaches shall be monitored by concerned
Railway Official on regular basis, which shall be recorded and in case of faulty workmanship
or defective material on the part of the contractor are found, the same shall be
rectified/replaced by the contractor at his own cost.

(xxvii) The contractor shall have to repair/replace the defect at his own cost besides a penalty as
specified in penalty/warranty clause.

(xxviii)  Contractor shall engage qualified welders (at least ITI certified in welding trade) for
welding purpose wherever required, who possess the required experience and skill for
welding duly substantiated with certificate issued by government approved sources.as
specified videRBL.N0.2025/M(W)1/814/6 dt.24.03.2025, for welding purpose wherever
required.

(xxix) The Contractor shall employ full time responsible supervisor, for each site,(Qualified
Graduate Engineer) to supervise the quality of work at Work Sites. He should be provided
with mobile and should immediately respond to call given by the Railway Administration.
The name of supervisor/manager along with the mobile number shall be submitted to
concern Railway Officials before start of the work. In case of any change in phone nos. the
onus shall be on the contractor to ensure that the same is advised to the concerned Railway
Officials.

(xxx) Adequately skilled (ITl) and trained staff shall be deputed by the contractor to carry out
the tendered work as per the actual requirement. The contractor shall submit the Bio-Data
(Name, Father’s name, Address, Age, Passport size photo & Employee no. etc.) of his
employees duly attested by the contractor to the concerned Railway Official in workshop /
division before taking up the job inside the complex at the beginning of the work as well as
in between as and when any of his employee is replaced with new employee.

(xxxi) Contractor shall issue Entry permit /badges (as per approved format by concerned Railway
Official) to all his staff being engaged to carry out the work,including the Supervisor. These
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identity badges should be so carried that Railway Security can identify them. The Identity
cards should be worn by thecontractor staff on left side on the chest every time, during
their presence onRailway Premises. If any staff/worker of the contractor is found indulging
in undesirable activities, the contract may be terminated.

(xxxii) The contractor has to fulfil all the labour related statutory regulations as mentioned in
Clause 54, 55, 56, 57 & 60 of Part Il of Standard General Condition of Contract April 2022
for engaged labour and shall submit a copy of proof in this regard to Railway.

(xxxiii)  The contractor should deposit requisite EPF and ESI to contract labour, as applicable
and shall submit a copy of proof in this regard to Railway.

(xxxiv)  The Railway may supply the electricity on free of cost for carrying out the up-gradation
work, if available. However in case of non-availability of electric supply/connection, the
contractor will arrange the same its own.

(xxxv) Water and compressed air shall be provided free of cost for carrying out the up-gradation
work, if available.However in case of non-availability of Water and compressed air
supply/connection, the contractor will arrange the same its own.

(xxxvi)  Space shall be provided to the contractor by Railway to store the material, tools and
machines for the said contract. Required fabrication shall be done by the contractor for
storage of material on the space provided by Railway. Security of the material shall be
contractor’s responsibility. However in case of any loss/theft Railways shall not be
responsible for these items.

(xxxvii) The contractor shall be liable for the safety of his workmen during the course of
contract and shall follow the laid down rules in this regard. It is made clear that no
claim/compensation would be entertained for any type of accident /incident involving his
staff. Any compensation however as required under law would be payable by the
contractor.

(xxxviii) Working Hours: The Contractor should apply and obtain necessary permit for the
vehicle, staff and labour for entering/leaving the Railway premises. The working hours shall
be between 08:00 hrs. to 18:30 hrs from Monday to Saturday, except Sundays and factory
holidays, unless and otherwise permission granted by the concerned Deputy Chief
Mechanical Engineer/Senior Divisional Mechanical Engineer (C&W) or his authorized
representative.

(xxxix)The Contractor should be responsible for the Safety &discipline ofthe men engaged by him
inside the workshop area and ensure that the staff employed by him are confined to their
places of working and should not go around the workshop. The Contractor should ensure
that the staff are employed by him inside the factory should comply with instructions given
bythe security staff on duty. The Contractor should ensure that no unauthorized person
works for him inside the workshop premises if any person found Rs.1000 penalty will be
imposed on firm per person/incident.

(xI)  Sound and scientific housekeeping practices must be followed at all times, and under no
situation, materials be left here and there at the work premises.

(xli)  Contractor shall be solely responsible for taking care of his/her staff & supervisor against
any accident or safety risk. Railway administration shall not be responsible for safety of the
staff of the contractor and hence the administration shall not be liable for any
compensation arising out of accidents including loss of life, injury etc while executing the
work.

(xlii) For monitoring of Execution of this work, contractor should supply furniture as per
Annexure =X and 02 nos. computer set with Color printer (As per Annexure- Y) for record
keeping/for monitoring the execution of work contract to Railway. These items have to be
supplied within 02 months of starting the work,if not supply in specified time penalty of Rs.
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2000/- per day will be imposed. All data should be kept in soft form in prescribed format
approved by Railway administration.

Competency test by Railway Unit: Railway shall conduct competency test at their premises
on the welders/worker engaged for outsource work to verify their skills by taking trail test
at least 2 sample pieces .

Bidder is instructed to comply with Public Procurement Policy (Make in India) Order 2017,
dated 15/06/2017, issued by Department of Industrial Promotion and Policy, Ministry of
Commerce, circulated vide Railway Board letter no. 2015/RS(G)/779/5 dated 03/08/2017
and 27/12/2017 and amendments/ revisions thereof” and also give undertaking that
their offer complies all the above provisions at the time of submission of offer.

The Contractor’s staff & supervisor will report to the nominated railway supervisor at the
time of commencement of work every day.

In case any authorized Railway official including on duty supervisor is not satisfied with the
up gradation work. The same work is to be carried out again up to satisfaction & no
additional cost to be paid to contractor.

(xlvii) Instruction Regarding welders :

1. Qualification Standards (For fusion welding of steel):
Welders must be qualified according to ISO 9606-1:2017 (or latest) OR IS 7310 (Part ):
2019 (or latest) for fusion welding of steel as per the approved Welding Procedure
Specification (WPS), which includes material type, thickness, joint type, welding
position, Weldingprocess,and consumables.
AND
2. Educational and Training Requirements:
Matriculation/SSLC plus ITI certification from a recognized institution (NCVT/SCVT) in
the Welder trade.
OR
Act Apprentices trained and certified in the Welder trade by any Railway Unit,
Government, Semi-Government, or PSU unit are also eligible.
AND
3. Competency Test by Railway Unit: Railways shall conduct competency test at their
premises on the welders engaged for outsourced work to verify their skills by taking
trial test on at least 2 sample pieces at the cost of the Railways and if the trial is
found satisfactory, Competency certificate will be issued by respective officer/SSE. In
casecompetency test trial of the welder is found to be unsatisfactory, cost of the test
shall be borne by the contractor.
4, The validity and process of renewal of competency certificate would be as defined in
ISO 9606-1: 2017 and IS 7310 (Part 1)-2019 Para 9.

6. MATERIAL PROCUREMENT AND SUPPLY:

1.

The contractor shall procure the materials from the RDSO/ICF/RCF/MCF approved sources
only,wherever applicable. The contractor shall produce the certificate of procurement of
materials from the said suppliers along with materials. Besides the above all other parts
/hardware/components should meet the specifications as mentioned against each in the
drawing and if the specification is not mentioned in drawing, it should meet the standard IS
specifications.

All materials used in the work shall be of the best quality and of the class suited for the
purpose specified and procured from the sources approved by RDSO/ICF/RCF/MCF, except
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those specified for particular make or not in RDSO / ICF / RCF/MCF approved vendor list.
Materials supplied by the contractor shall be inspected by RITES/TPI / RDSO as applicable.
Cost of inspection will be borne by the contractor.

The Contractors shall submit to the railway a list showing the names of the
makers/suppliers from whom they propose to obtain the materials and fittings for work
under the contract.

Inspection certificate must invariably accompany the material, and must be produced for
scrutiny by the Engineer before the material is unloaded at nominated site.

Contractor has to arrange 3 tier storage racks & wastage bins (1 M*1M) for stacking
materials and keeping waste material. (min. 6 each numbers).

Regarding Welding Machines: The contractor shall use Energy Efficient machines which
shall not be more than 2 years old, at the date of execution of work, if the machine is more
than 2 year older at the date of execution of work than it may be certified by the authorized
Energy Efficient Agency like BEE or other Government authorized agency or by workshop
itself under joint inspection of both contractor and representative of workshop, that it is
Energy Efficient, wherever applicable (in case of it being driven by electrical power installed
in workshop).

Referred material (TDPCP)/(OR alternative such as thermoplastic of Sabic composite or
Simorail of Simona composite) must be EN 45545-HL-3 certified by NABL certified
Lab.Supplier shall submit test certificates of parameters of spec. mentioned in Table No
LILILIV,V,VI &VII of MMDTS-24004 Rev.0 or latest should be followed. The submitted test
reports along with offer shall not be more than one (01) years old from the date of tender
opening.

Documents to be submitted by tenderer

1.

For wider participation and cost effectiveness, an alternative to TDPCP panel material

composite such as thermoplastic of Sabic composite or Simorail of Simona composite can

also be used. Alternate material must comply all of three below mentioned conditions

certified by Indian Railways/Public Sector Unit undertakings (PSUs)/Metro/Any other coach

production unit in India as per similar nature definition.

a. Such alternative material must have a proven track record.

b. Alternative material must be complying with FST requirement of EN 45545-HL-3.

C. Alternative material must have physical and mechanical properties similar to TDPCP.
Firm should submit the proven track record for the same with the offer.

d. Referred material (TDPCP)/(OR alternative such as thermoplastic of Sabic composite
or Simorail of Simona composite) must be EN 45545-HL-3 certified by NABL certified
Lab.

Documents to be submitted along with offer as mentioned in MMDTS-24004 Rev-0 or

latest ,in absence of any details mentioned in MMDTS 24004 Rev-0 for offered product, the

offer would not be considered.

INSPECTION OF MATERIALS:

(i)

The inspection of the materials shall be done by RITES/TPI and shall be carried out as under.

Type of Inspection Items (S. No. of Scope of Work)

Toilet Area Doorways & Gangways Area

Normal Inspection 1,2,3,4,5,8,12,13,14,15 1,2,3,5,6

Inspection on Work Test & Guarantee | 6,7,9,10,11 4

Certificate of OEM (GC&TC)
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Contractor should submit the RITES/TPI inspection certificate along with delivery of material. Railway

has the rights to alter the mode of inspection as deemed fit after approval of Competent Authority.

(ii)
(iii)

(iv)

(v)

(vi)
(vii)

(viii)

(ix)

Contractor shall ensure the RITES/TPI Inspection of materials and Inspection charges shall
be borne by the contractor.

The proof of purchase of material along with its manufacturer’s test certificate (wherever
applicable) of the material proposed to be used shall have to be submitted to concern
Railway Officials on supply of material before commencement of the work and also as and
when asked by the Railway Administration.

Items should be procured from either OEM or authorized dealer/agent of OEM to ensure
the genuineness of the material. The material shall either be supplied in original OEM
packing or shall be supplied with original deliverychallan/invoice copy along with certificate
from OEM for material being originally theirs.

In case of requirement by Railway for testing of any material (wherever applicable) supplied
by the contractor, the cost of such testing from NABL accredited laboratory shall be borne
by the contractor.

Referred material (TDPCP)/(OR alternative such as thermoplastic of Sabic composite or
Simorail of Simona composite) must be EN 45545-HL-3 certified by NABL certified Lab.

All items mentioned above for RITES/TPI Inspection will be fitted only after RITES/TPI
inspection against OEM GC/TC and copy of RITES/TPI inspection certificate should be
submitted along with delivery of material. Further, these items should be procured from
RDSO/ICF/MCF/RCF approved firm/OEM or authorized dealer/agent of OEM wherever
applicable. To ensure the genuineness of the material, the material shall either be supplied
in original OEM packing or shall be supplied with original delivery challan/invoice copy
along with certificate from OEM for material being originally theirs.

Field Trail & Prototype:- As product is being developed and no detailed technical literature
could be found for TDPCP, as field trail to evaluate performance for minimum of 6 months
will be conducted for TDPCP panels in approx.10 coach sets (i.e. Side walls panel, Ceiling
panels, and lavatory modules) as per MMDTS24004 Rev.0

Documents to be submitted along with offer as mentioned in MMDTS-24004 Rev-0 or
latest.

DELIVERYSCHEDULE:

(i)
(ii)

(iii)
(iv)

(v)

Total period for completion of the work is 22 months from date of issue of Letter of
Acceptance.

The contractor shall complete upgradation of one NAC ICF Coach in all respect as a
prototype within 15 days from the date of allotment of respective coach for obtaining
approval from CWM/CMLR/Jhansi .

After approval of prototype coach, all the coaches should be completed in all respect
within 22 Months from the date of issue of LOA.

45 days period from date of issue of Letter of Acceptance shall be provided to commence

the work in writing to this effect from the Engineer and shall proceed with the same with
due expedition and without delay. If the work is not commenced within specified period,
the further any decision may be taken by the Railway and shall be binding on the
contractor.

The Contractor has to complete the entire work Up gradation of Coach Toilets of NAC
Coaches within Ten (10) working days from the date of handing over the coach to
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Contractor (Sundays and declared holidays shall be excluded from above).If the contractor
obtains permission from the competent authority to work on a Sunday or holiday, those
days will be counted as working days.

Contractor should have capacity to work parallel on maximum 20 coaches on all / different
sites on mutual decision of Railway and contractor.

Contractor shall deploy sufficient numbers of man power for completing 35 to 45coaches
per month at each site. Actual arising may vary as per availability ofcoaches. Contractor
shall complete the work in mutually decided number of coaches.

The contractor should strictly adhere to the programme framed by the Engineer or his
representatives so as to complete the work within the time allotted to the contractor. The
contractor will have to prepare to execute the work within time frame. However,
contractor shall also make necessary arrangement to meet increased/decreased demand of
coaches on monthly basis depending upon the outturn programme. The Engineers decision
will be final and binding on the contractor.

The contractor shall coordinate with the concerned Railway Officials with regards to
availability of coaches. The contractor’s staff shall carry out the nominated work as per
written intimation of the concerned Railway Officials.

Available no. of coaches will be handed over for work under contract on written intimation.
Thus work on these available coaches should be completed within stipulated time. Work
need to be done in all the coaches handed over concurrently to the extent feasible.

The contractor shall ensure availability of adequate quantities of required /specified
material in their store at site/their premises for smooth operation of the contract so that
the work should not be hampered for want of material.

INSPECTION OF WORK:

(i)

(ii)

(iii)

(iv)

After completion of work in coach, the same shall be offered for inspection. The work
carried out by the contractor will be checked by nominated Senior Section Engineer/(s) of
respective workshops /divisions. If quality of work is found not as per scope of work and
not satisfactory during checking, then contractor has to repair / replacement of such item
with free of cost. The decision of the Railway Administration shall be final in this regard.

On satisfactory completion of work in a coach, completion certificate for the coach shall be
signed jointly by representatives of Railway and Contractor.

The contractor shall be maintained accurate records, plans and charts showing the dates
and progress of all main operations and the Engineer shall have access to this information
at all times.

The contractor shall maintain accurate records, plans and charts showing the dates and
progress of all main operations and the Engineer shall have access to this information at all
times. Records of tests made shall be handed over to the Engineer’s representative after
carrying out the tests. The following registers will be maintained at site, by the Railway’s
representative.
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(a)  Site Order Register: The contractor shall promptly acknowledge orders given there in
by the Engineer or his representative or his superior officers and comply with them.
The compliance shall be reported by the Contractor to the Engineer in good time so
that it can be checked.

(b)  Labour Register: This register will be maintained to show daily strength of labour
inDifferent categories employed by the contractor.

(c) Log Book of events: All events are required to be chronologically logged in this
bookdate and shift-wise with allotted work to engaged staff.

(d)  Material Passing & Testing Register: Register will show material brought at
site,Passed rejected etc. with quantity, specifications & test results etc

All registers at item (a) to (d) mentioned as above will be maintained by the contractor and signed the
representative of the Engineer. Any other registers considered necessary by the Engineer, shall be
maintained at site in which the representative of the Engineer and the contractor will have to sign. The
registers, proforma charts, etc. will be the property of the Railway. Registers as mentioned above will
have to be maintained depending on the scope of the work as prescribed by Engineer at site. A register
should be maintained duly recording the Coaches offered for Up—gradation by nominated SSE.

11. PAYMENT TERMS:

NOTE:

No advance payment shall be paid to the contractor.

Payment of Supply items:

60% payment at the accepted rate for the quantity inspected, passed and supplied for number
of complete coach set. No payment will be done for individual item or group of items
except complete coach set shall be made on submission of following documents:

(a) On Receipt Note by Consignee.

(b) Original Inspection certificate of materials as per contract conditions.

Balance 40% payment against supplied material shall be paid only after completion of work
in all respect as per scope of work and on issue of satisfactory work completion
certificate in a coach.

Subject to satisfactory working duly certified by Deputy Chief Mechanical

Engineer/CMLR/JHS or his representative, the contractor shall be entitled to receive the

value of the work against the work attended/completed after necessary deduction or

recovery, which the Railway Administration may be entitled to make under the contract or
any other contract. The bill may be raised by the contractor after completion of
fitment/commissioning prescribed item on nominated coach duly certified by concerned

Gazetted Railway Officer. Payment shall be made only after verification & certification of

actual quantity consumed in a coach with penalty (if any) by concerned WM/AWM and

fulfilment of contractual obligations by the contractor which are mandatorily requirement.

The measurement of the work shall be maintained forfitment/commissioning of prescribed
item as per the monitoring proforma given at Annexure-R. The payment shall be made
based on item wise actual consumption in the coaches as recorded in the monitoring
proforma. The concerned Railway Official and the Contractor shall sign jointly this
monitoring Performa and Proforma shall be duly verified by concerned Gazetted Railway
Officer. The format of the proforma may be modified, if required. The monitoring
proforma shall be made available by the contractor at his own cost.

All bills in three copies shall be submitted at CMLR/JHS directly. On the basis of verified
joint monitoring proforma by WM/AWM, single MB for consolidated work of different
workshops /depots shall be filled at CMLR/JHS.
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It will not be possible to forward the bills to Finance for payment without above mentioned

compliance.

Bills shall be raised on monthly basis for payment.

Payment will be made after deduction of all statutory obligations, the penalties and any
the dues, if any.

Payments shall not be made for items of work/quantities/ components not attended or not

done by the contractor. The Railway will not make any payments for any such additional
work carried out by the contractor without permission of concerned Gazetted Railway

Officer.

Payment shall only be made to the contractor for supply, installation and commissioning of

items as per Scope of Work. No other payment shall be made to the contractor.

All payment in respect of the contract during the currency of the contract shall be made
through Electronic Clearing System (ECS) /Electronic Fund Transfer (EFT). The successful
tenderer(s) on award of contract must submit ECS/EFT Mandate Form complete in all
respect. 2% income tax and 2% GST (as applicable) shall be deducted from bill and
necessary deduction certificate will be issued by Dy.FA&CAO/CMLR, NORTH CENTRAL
RAILWAY.
The bills for payment shall be submitted with all relevant documents duly pre receipted to
the Engineer for certification and onward submission to the paying authority.

Payment shall be made by Dy.FA&CAO/CMLR, NORTH CENTRALRAILWAY.

Any variation in taxes and duties imposed by State or Central Government will be borne by
the Railways.

GST shall be reimbursed on production of documentary proof of the same being deposited
in concerned department for the said work. The tenderer / contractor should quote the
GSTN register number and enclose the proof for registration with GST Department. The
contractor shall be responsible for depositing GST (as applicable) and all related legal
obligations.

The Security deposit shall be returned after successful completion of warranty period or
else it would be forfeited.

Contractor will submit documentary proof of :

a. Last month wages paid through Bank for the engaged contract workers, as per
the minimum wages (as per State or Central government, which ever are higher
notified by the Labour Commissioner from time to time.

b. Proof of deposit of EPF to the staff engaged.

c. Proof of deposit of ESIC.

d. Sharmik-kalyan Portal declaration.

If above documents are not submitted by the contractor, the bills will not be proceed for
payment.
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12. PENALTY CLAUSE:
Railway reserves the rights to deduct the penalties for non-compliance of terms & conditions as
stipulated in the tender on the part of the contractor as under:
S.No. | Non Conformity Penalty Imposed
1 Non completion of work in a coach within 10 days.The decision | Rs.5000/- per coach per
of the concerned railway officer will be final in this regard. delayed day
However delay due to unforeseen reasons may be exempted by
Dy.CME/CMLR, for imposition of penalty.
2 If the contractor does not take over the allotted coaches by Rs.4000/- per coach per day
Railway for the work.
3 In case the contractor fails to commence the work at any Rs.2000/- per day
worksite within 45 days after receipt of Letter of Acceptance.
However,late commencement is on account of railway or due to
any administrative reason, then no penalty will be imposed.
Decision of the railway will be final.
4 In case of any adverse remarks on quality of work and method Rs.5000/- per occasion
by any inspecting Railway officials.
5 In case of passenger complaints due to poor Rs. 10000/- per occasion
quality/performance of work attended by the contractor under
subject contract
6 For burning the garbage RS.2000/- per occasion
7 If the scrap materials are not disposed properly to an identified | RS.1000/- per occasion
location
8 For any deviation to terms & conditions of the tender RS.5000/- per occasion
9 Any damage caused to the Railway material/facilities in the The cost of item as assessed
coach or working place by contractor staff by concerned Railway
Authority shall be recovered
from the bills of the
Contractor
10 | Any other deviation w.r.t. scope of work, terms &conditions of As decided by the concerned
contract agreement and for faulty workmanship or defective Railway Authority up to
material provided by the contractor maximum of Rs.2000/- per
occasion
11 Employment of the qualified Graduate Engineer(s) or equivalent | Rs.40000/- for each month or

.Failing which penalty will be applicable.

thereof for the default
period.
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12 Misconduct/disobedience by contractor staff with railway Rs.3000/- per occasion
representative.

(i) Railways reserve the right to impose penalty/penalties for non-compliance of the work as
specified or for any undesirable activities, endangering the image of Railways. In this regard
decision of Tender Accepting Authority will be final.

(i)  If any compensation/penalty is to be paid by the Railway in compliance of the order
/judgment passed by the court, consumer forum or any other law-enforcing agency for the
default of the contractor or his person/ servant/ employee to the complainant, the said
amount shall be liable to be paid by the contractor.

(iii) Exemption of penalty can be considered by the Competent Authority on special cases such
as natural calamity, bad weather or any other valid reason, etc. The decision of the
Competent Authority is final and binding on the contractor.

(iv) No penalty shall be levied if the coaches are not handed over by the Railways to the
contractor owing to some operational constraints.

13. WARRANTY CLAUSE:

(i)

(ii)

(iii)

(iv)

(v)

The contractor shall provide warranty as mentioned in respective specification of items for
the material, quality of material and workmanship. In case, warranty is not mentioned in
specification of any item, then contractor shall provide warranty for a period of 36 months
from the date of completion of work.

Warranty for TDPCP :-78 months from date of supply or 72 months from date of fitment
whichever is earlier.

In case any defects are noticed due to faulty workmanship or defective materials / poor
quality of material during warranty period, contractor has to rectify the defects at Railway
premise at his own cost. No payment shall be done by the Railway for warranty repair /
replacement.

If the contractor does not complete the rectification (warranty defects) either by repair or
replacement of such defective items within 3 days from the date of notifying by the Railway
of call or as per next availability of the coach whichever is later, a penalty of Rs. 5000/- per
day/ coach shall be imposed on the contractor beyond stipulated period. Railway may at its
discretion to rectify the defects after 4 days and recover expenses from the contractor’s
Security Deposit.

Item shall be replaced free of cost on repeated failures, if the frequency of failures exceed
six times in three month period at any time after installation of that item. If the contractor
does not comply for replacement of such defective items within 10 days from the date of
notifying by the Railway, the Railway may at its discretion to replace the defective item and
recover expenses from the contractor’s Security Deposit.
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(vi)  The performance of each item provided in toilets / coaches shall beMonitoredby concerned
Railway maintenance engineer of on regular basis, which shall be recorded and in case of
faulty workmanship or defective material on thepart of the contractor are found during the
warranty period of respective items,the same shall be rectified/replaced by the contractor
at his own cost besidesa penalty as specified in penalty clause. For the purpose of tracking
of such items fitted by the contractor so as to check warranty claim, a system
viz.permanent marking with date of fitment on fittings or display/availability of list of item
fitted with date should be available.

(vii) Damage to the coach interiors which was installed by the contractor, due to arson, looting,
vandalism, natural calamities, accidents and terrorism shall not fall under warranty.

(viii) Any penalty imposed against warranty shall be either deposited by the contractor in Railway
earning or can be recovered from their security deposit as and when deemed fit by Railway.

UNDERTAKING BY THE TENDERER FOR SPECIAL CONDITIONS:
I/we have read and under stood the Special Conditions of this tender and agree to abide by them
and also agree to work in accordance to these Special Conditions.

CONSIGNEE-
Supervision and record of work will be carried out by SSE/Furnishing /CMLR or any representative
nominated by Dy.CME/CMLR workshop Jhansi.

Completion-

The completion period of the entire work will be 22 months counted from the date of issue
of acceptance letter.Extension of completion period of contract will be dealt as per GCC
works 2022 or latest.

TERMINATION OF CONTRACT: -
Termination of contract will be dealt as per GCC works 2022 or latest.

ShramikKalyan Portal:

Contractor is to abide by the provisions of various labour laws in terms of above clause and clause
54, 55, 55-A and 55-B of Indian Railways Standard General Conditions of Contract. In order to
ensure the same, an application has been developed and hosted on website ‘www.shramikkalyan.
indianrailways.gov.in’ Contractor shall register his firm/company etc. and upload requisite details
of labour and their payment in this portal. These details shall be available in public domain. The
registration / updation in Portal shall be done as under:

(a)  Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan
portal with requisite details subsequent to issue of Letter of Acceptance. Engineer shall
approve the contractor’s registration in the portal within 7 days of receipt of such request.

(b)  Contractor once approved by any Engineer, can create password with login ID (PAN No.) for
subsequent use of portal for all Letter of Acceptances (LOA) issued in his favour.

(¢c) The contractor once registered on the portal, shall provide details of his Letter of
Acceptances (LOA) / Contract Agreements on shramikkalyan portal within 15 days of issue of
any LOA for approval of concerned Engineer. Engineer shall update (if required) and approve
the details of LOA filled by the contractor within 7 days of receipt of such request.
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(d)  After approval of LOA by Engineer, contractor shall fill the salient details of contract labours
engaged in the contract and ensure updating of each wage payment to them on
shramikkalyan portal on monthly basis.

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all
salient details of engaged contractual labour & payments made thereof after each wage
period.

19. Bill Passing Authority: Dy. CME/CMLR.
20. Bill Paying Authority: DY.FA&CAO/CMLR.

Annexure -X

Specification of Furniture

Sr. No. | Furniture Qty Description

1 Executive Chair | 01 No. | Med Back Chair, PU Adjustable Arms, Gas Lift,
Chrome Base, Leather iteTapesrty Similar to
Geeken Model No. ALPHA-2

2 Visitor Chair 03 Nos. | Visitor Chair , PU Molded Seat &Back , PP Arm,
Pipe Stand ,Leather iteTapesrty

Similar to Geeken Model No. GB 414

3 Office Table 01 No. | Office table 44 mm thick PLPB Top with side
return storage unit along with one side drawer
size 2250x2100x750 mm

Similar to Geeken Model No. Execlusive 9

4 Computer 01 No. | Computer table PLPB top with one side
Table drawer, Size 1200x600x750 mm

Similar to Geeken Model No. Desk 2

5 Computer 01 No. | Computer chair . PU Molded Seat &back, PU
Chair Arm, PP Seat & back cover, power coated
steel base ,Leather ite Tapestry

Similar to Geeken Model no. GB 413
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Annexure-Y

1. Data Logging System (CPU) for record keeping use:

e Make-HP, DELL, APPLE

e Windows 11 or latest version available

e Intel Core 17 (3™ Generation) Processor

e Ram-8 GB DDR3/DDR4, memory speed-1600 MHz

e 2 GHz Clock speed

e 4 MB Cache (Memory)

e  Optical Drive-DVD RW Drive

e Dual 10/100/1000 Mbps LAN Ports

e 6 No. USB Port

e 2 No. Serial Ports

e 1 No. Parallel Ports

e Connectivity- Wireless, USB, HDMI, Head Phone Jack, Microphone Jack, Blue
Tooth, Input Devices- Optical Mouse (USB), Key Board (USB)

e Latest Antivirus with one year validity

e Memory —Hard drive- 1TB+8GBSSHD

e Storage interface-SATA

e Reading Speed- 7200

2. Display:-

e 21 Inches Full HD LED Screen (Either of Apple/Dell/HP)
3. Printer:-

e Allin one (Print/Scan/Photocopy) Laser Color Printer Cannon or HP Make
4. UPS: -

e Suitable capacity for back up during Power Cut (Minimum 30 Minutes)
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PART-II
GENERAL CONDITIONS & INSTRUCTIONS TO TENDERER

SPECIALNOTE TO TENDERER: -

a. General conditions of contract (GCC) April 2022 with amended / corrected up to correction slip,
till inviting date of this tender, can be downloaded (As it is uploaded with this Tender or from
railway website) by the bidder. In case any dispute arises in between contractor & consignee,
General Condition of Contract April 2022 with its amendments issued time to time, till inviting
date of this tender, by the Railway shall apply.

b. The Tenderer should visit the Coach Mid-Life Rehabilitation Workshop, Jhansi and properly
assess the work to be done before submitting the offer.

C. Tenderer should submit online scanned copy of credentials, eligibility criteria, experience
certificates, M&P’s etc as required.

d. If any discrepancy in between GCC & Special terms and conditions (with scope of work and
other conditions mentioned in tender document) then special terms and conditions shall be
followed by over ruling GCC.

e. All the conditions which are mentioned in GCC April 2022 and not covered in scope of work &
special conditions, if applicable, shall be compiled by the bidder. Bidderalso may submit the
documents regarding such above mentioned conditions.

1. GENERALINSTRUCTIONSTOTENDERER.

1.1. Bidder should watch the website for corrigendum/ addendum to the Bid document.
Hence it shall be the responsibility of the bidder to check time to time for corrigendum
to the bid, if any, periodically before finally submitting the bid.

1.2. Railway Administration shall not be responsible for any delay/difficulties/ inaccessibility
of e- tendering for any reason whatsoever. No claim on this account shall be entertained.

1.3. The rates should be inclusive of materials, equipment, vehicle, traveling, boarding,
incidental and transportation, labour charges, taxes and any other expenses required for
completing the work satisfactorily. Railway shall not make any separate payment against
these heads, nor provide any facility unless otherwise specified against any particular
item. Tenderer shall quote all prices only in Indian Currency.

1.4. Tender Papers are not transferable.

1.5. No advance payment will be made prior to commencement of work. Payment shall be
made only as per ‘Payment Term’ of Contract agreement.

1.6. No material, labour etc. will be provided by the Railways in execution of this work except
where otherwise specified.

1.7. It will be imperative for each tenderer to fully acquaint himself of all the local conditions
& factors, which would have any effect on the performance of the Contract & the cost of
items of work. No request for change of price, or time schedule of completion of work
shall be entertained after the offer is accepted by the railway. Hence to ensure the
workability and reasonability of rates quoted, tenderers should visit the plant to see the
work & assess the work in person. Firm may quote any other item separately, if found
missing in the schedule.

1.8. Railway may deduct any taxes being levied by the Government from time to time or in
force from time to time.

CONTRACTOR For & On behalf of President of India
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1.9. The tenderer should quote rate in percentage above/at par/below of tender schedule as
asked in NIT at IREPS.

1.10. Railway reserve the right to increase/decrease the quantity as per the quantity variation
clause mentioned in special conditions of contract and total cost will be adjusted
accordingly. The tenderer shall take this aspect while quoting the rate for the same.

2. PAYMENT TERMS & CONDITIONS:

2.1 Bid Security:The tenderer shall be required to submit the Bid Security of Rs.
1,70,89,500/- ( Rs. One crore Seventy Lakhs Eighty Nine Thousand five Hundred Only)
with the tender for the due performance with the stipulation to keep the offer open till
such date as specified in tender as per clause 5 of part-l of GCC of April 2022.If Bid
security is submitted in the form of bank guarantee, then the original Bank guarantee
should be delivered in person to SSE/JE/Tender, Coach Mid-Life Rehabilitation
Workshop, Jhansi before closing date for submission of bid.

2.2 Performance Guarantee-As per clause no.16(4) of part-ll of GCC-April2022 or latest.
PG is to be prepared by the contractor infavour of “Dy. FA & CAO/CMLR, NCR,
Jhansi”.

2.3 Security Deposit-As perclause no.16(1),16(2)&16(3)ofpart-IlofGCCApril-2022 or
latest.

2.4 VERIFICATIONOFTENDERER’SCREDENTIALS:

) Bidder has to confirm and certify the conditions mentioned in “eligibility
conditions” in NIT on the behalf of tenderer including its constituents at the
time of participating in this tender on IREPS portal. In addition to this
certification, in case of other than company/proprietary firm, Annexure-V(A)
shall also be submitted by each member of a partnership firm/ Joint venture
(JV) / Hindu undivided family (HUF) / Limited Liability partnership (LLP)
etc.as the case may be. Non submission of above certificate, or submission
of certificate either not properly filled in, or in a format other than the
prescribed format shall result in summarily rejection of his/their bid (As per
GCC April 2022 & IREPS portal). It shall be mandatorily incumbent upon the
tenderer to identify state and submit the supporting documents duly self-
attested/digitally signed by which they/he is qualifying the Qualifying Criteria
mentioned in the Tender Document.

° If any discrepancy in between GCC & Special terms and conditions (with scope
of work and other conditions mentioned in this tender document) then special
terms and conditions shall be followed by over ruling GCC

2.5 QUANTITY VARIATION: -As per General conditions of contract (GCC) April 2022 with
amended / corrected up to correction slip, till inviting date of this tender.

2.6  PRICE VARIATION CLAUSE: Not Applicable

2.4 TAXES: -
The GST shall be as applicable as per extended rules. GST shall be borne by Contractor.
Tenderer may consider this aspect, while quoting for the work.The contractor shall
submit bill/invoice showing amount of GST in the invoice/bill. If he shall not show the
amount towards GST in invoice, his amount shall not be passed.

CONTRACTOR For & On behalf of President of India
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INCOMETAX:

TheRailwayshall deduct @ 2% of Taxable amount of each bill as Income-tax and
surcharge thereon. As prescribed by Govt. from time to time and such deduction of LT.
shall be recovered while making payment to the contractor.

3. FORCE MAJEURE CLAUSE-As per clause no. 17 of part-1l of GCC April 2022 or latest.

a.

VALIDITY OF OFFER:

The offer shall be kept valid for acceptance for a minimum period of 90 calendar days
from the date of tender opening irrespective of the market fluctuations.

The submissions of any offer connected with these specifications and documents shall
constitute an agreement that the tenderer shall have no cause of action or claim, against
the Railway for rejection of his offer. The Railways shall always be at liberty to reject or
accept any offer at his soul discretions, any such action will not be called in to question,
and the tenderer shall have no claim in that regard.

5. ACCEPTANCE OF TENDER:

a.

Railway may accept a tender in part or whole of quantity offered, reject any tender
without assigning any reason and may not accept the lowest or any tender.

Railway reserves the right to give the part order by dropping certain items as per
requirement of Railway at later stage. However if certain items are dropped after
acceptance of tender the payment shall not be made for dropped items.

In one year, 300 days will be considered.

6. RESPONSIBILITIES OF THE CONTRACTOR FOR EXECUTING CONTRACT

The contractor and their staff & supervisor engaged shall at all times, during the execution
of the contract obey, carryout & execute all such orders & directives, related with the
contract, of the Executive Dy. CME/CMLR and/or his authorized representative.

a.

S @™o

k

It shall be the responsibility of the contractor to see that all safety norms & other
industrial rules are followed strictly.

Contractor has to pay bank/cheque payment to his all employees.

Contractor has to obtain & submit labour license for this particular work, if
applicable.

Contractor has to submit periodic return to labour office & copy to tender cell, if
applicable.

Contractor has to display all details of work, labour employed, hours of work, date

of payment etc. at work place.

Contractor’s labour must have identity card all the time during working hours as per
annexure—D.

Contractor has to submit detailed report in tender cell that he/she has
communicated the conditions of employment to contract labours viz. notices of
wages, hours of work, wage period, date of payment of wages etc.

The contractor shall be required to attend the office of CWM/ Coach MLR Workshop,
Jhansi as and when required by the Executive Dy.CME/CMLR, or his authorized
representative.

The tenderer shall note that the schedule of work describes the basis of requirement
to which the contractor shall work but fact remains that every minor details cannot
be fully specified and omission are likely to occur in the schedule. This however shall
not be an excuse for non-completion of the work in every respect and in accordance
with the prevailing healthy practice.

Railway will not be responsible for any accident (fatal or non-fatal) or injury to any

CONTRACTOR For & On behalf of President of India



Page 32 of 92

personnel of the firm or any financial implications, arising there upon. It will be the
sole responsibility of contractor to guard and protect his equipments & manpower
during contract period. The contractor has to compensate any loss or damage
caused in premises to Railway Property by his representative while rendering his
duties at Coach MLR.

. The custody and safety of material before fitment is the responsibility of the
contractor.

7. TWO PACKET SYSTEM: -
Tenderer should follow the instructions and upload their authentic document on IREPS
regarding Two Packet system.
The Bid so submitted shall comprise following: -
A. Technical Bid — Technical bid shall consist of
° Bid Security
) Proof of Eligibility criteria (Technical & Financial).

° The clause-by-clause acceptance and deviation schedule as per tender
document.
. All documents/annexure/statements except financial bid.
B. Financial Bid- The financial bid shall consist of schedule of rates.

8. EVALUATION OF TENDER

a. The tenders received will be evaluated by the Railway to ascertain the technically
suitable & overall lowest acceptable bid in the interest of Railway, as specified in the
specification and tender documents. The credentials and technical details about
work, as submitted by the tenderer will play a major role in finalization of the
contract.

b. The rates offered by tenderer shall be inclusive of all expenditure & charges. Any
Concessional duty, taxes, or rebates should be indicated clearly. In case the taxes,
duties & offer charges are as applicable or as EXTRA then the maximum prevailing
charges shall be levied on the basic cost of tendered work for commercial evaluation
of the tender.

c. The rates offered by the tenderer shall be inclusive of minimum wages, EPF, ESI, & all
compliances relating to prevailing labours laws.

9. COMPLIANCE OF LABOUR AND OTHER LAWS: -

a) The Employees of contractor shall not be entitled for any facility as being provided
to Railway staff. It is sole responsibility of Contractor to observe and abide by the
factory act, provisions of labour act, workmen compensation act, Provident fund act,
Minimum wages act 1948, Payment of wages Actand other regulations framed by
the govt. of India and revised from time to time. Railway will not be responsible for
any violation of the act or regulations by the contractor.

b) Contractor should adhere to all the provisions of Contract Labour (Regulation and
Abolition) Act 1970 & rules 1971 such as payment of Minimum wages, Variable
dearness allowances, etc. EPF & ESI dues from the wages of contract labours are to
be deducted and remitted to the appropriate authorities by contractor as applicable.
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c) The contractor shall not employ any labourer below the age of 18 years, The
contractor should indemnify the Railway administration from and against all claims
and penalties which may be suffered by Railway administration by reason of any
default on the part of contractor in the due observance and performance of the
provisions of THE CHILD LABOUR(PROHIBITION AND REGULATION) ACT, 1986 or any
other re-enactments or modifications of the same in force.

SAFETY MEASURES:

a. Safety of contractual staff shall be sole responsibilities of contractor. Contractor shall
regularly train & counsel their staff regarding workplace safety including prevention
of accidents, injuries or near misses. Railway in no way will be held responsible for
any injury/death to contractor supervisor/staff. Railway is not liable to pay any
compensation to contractors’ staff/supervisor on this account.

b. The contractor shall take all precautionary measure in order to ensure the
protection of his own personnel moving or working in the Railway premises, but
shall then confirm to the rules & regulations of the Railway. The contractor shall be
responsible for safe custody of all equipment till provisional acceptance.

C. The tenderer(s) is / are advised to contact Dy. CME/CMLR or any representative as
nominated by them to inspect the site and to ascertain the quantum of work, site
conditions and facilities available to carry out work.

JOINT VENTURE (JV) FIRMS — This clause is as per GCC works April 2022 or latest

BID CAPACITY CLAUSE — This clause is as per GCC works April 2022 or latest.

SPECIAL CONDITIONS FOR “LETTER OF CREDIT” AS MODE OF PAYMENT IN WORK
TENDERS OR SERVICE TENDERS:

(APPLICABLE FOR TENDERS COSTING Rs.10 LAKH OR ABOVE)
(As per Railway Board Letter No.2018/CE-1/CT/9dtd.04.06.2018)

For all the tenders having advertised cost of Rs.10 Lakh or above, the contractor shall have the

option to take payment from Railways through a letter of credit (LC) arrangement.

This option of taking payment through LC arrangement has to be exercised in IREPS (Indian

Railway Electronic Procurement System - the e-application on which tenders are called by

Railways) by the tenderer at the time of bidding itself, and the tenderer shall affirm having read

over and agreed to the terms and conditions of the LC option.

The option so exercised, shall be an integral part of the bidder's offer.

The above option of taking payment through LC arrangement, once exercised by tenderer at

the time of bidding, shall be final and no change shall be permitted, thereafter, during

execution of contract.

In case tenderer opts for payment through LC, following shall be the procedure to deal release

of payment through LC:

(a)  For all the tenders having advertised cost of Rs.10 Lakh or above, the contractor shall
have the option to take payment from Railways through a letter of credit (LC)
arrangement.

(b)  The contractor shall select his Advising/Negotiating bank for LC. The incidental cost
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toward issue of LC and its operation thereof shall be borne by the contractor.

SBI, New Delhi, Main Branch will be the nodal branch for issue of LCs based on
onlinerequests received from Railway Accounts Units for tenders opened in financial
year2018-19. SBI branches where the respective Railway Accounts Office has its
Account (Local SBI branch) will be the issuance/reimbursing branch for LC issued
under this arrangement. The Bank shall remain same for this tender till completion of
contract. The incidental cost@0.15% per annum of LC value, towards issue of LC and
operation thereof shall be borne by the contractor and shall be recovered from his
bills.

The LC shall be opened initially for duration of 180 to 365 days in consultation with
contractor. The LC shall be extended time to time as per the progress of the contract,
on the request of the contractor. The value of LC to be opened initially as well as
extended thereafter shall be finalized by the engineer in consultation with the
contractor on the basis of expected progress of work

The LC terms and conditions shall inter-alia indemnify and save harmless the Railway
from and against all losses, claims and demands of every nature and description
brought or recovered against the Railways by reason of any act or omission of the
contractor, his agents or employees, in relation to the Letter of Credit(LC). All sums
payable/borne by Railways on this account shall be considered as reasonable
compensation and paid by contractor.

The LC terms and conditions shall inter-alia provide that Railways will issue a
Document of Authorisation (format enclosed as Annexure-K) after passing the bill for
completed work, to enable contractor to claim the authorized amount from their
bank.

The acceptable, agreed upon document for payments to be released under the LC
shall be the Document of Authorisation.

The Document of Authorisation shall be issued by Railway Accounts Office against each
bill passed by Railways.

On issuance of Document of Authorisation, a copy of Document of Authorisation
shall be posted on IREPS for download by the contractor. A digitally signed copy of
Document of Authorisation shall also be sent by Railway Accounts Office to Railway's
bank (Local SBI Branch).

The contractor shall take printout of the Document of Authorisation available on
IREPS and present his claim to his bank (advising Bank) for necessary payments as
per LC terms and conditions. The claim shall comprise of copy of Document of
Authorisation, bill of exchangeand Bill.

The payment against LC shall be subject to verification from Railway's Bank (Local SBI
Branch).

The contractor's bank (advising bank) shall submit the documents to the Railway's Bank
(Local SBI Branch).

The railway's bank (issuing bank) shall, after verifying the claims or received w.r.t. the
digitally signed Document of Authorisation received from Railway Accounts Office,
release the payment to contractor's bank (advising bank) for crediting the same to
contractor's account.

Any number of bills can be dealt within one LC, provided the sum total of payments to
contractor is within the amount for which LC has been opened.

The LC shall be closed after the release of final payment including PVC amount, if
any, to the contractor.

CONTRACTOR For & On behalf of President of India



(p)

Page 35 of 92

The release of performance guarantee or security deposit shall be dealt directly by
railway with the contractor i.e. not through LC.

14. UPLOAD SCAN COPY OF DOCUMENTS:
ThefollowingscanneddocumentsshallbeuploadedonthelREPSwebsiteatthetimeofsubmissio
nofonlineofferwithtender:-

LN EWNPRE

[EE
= O

12.

13.

14.

15.
16.

17.
18.

19.
20.
21.
22.
23.
24.
25.

Document regarding eligibility criteria

Current and valid PAN.

Partnership Deed, if applicable.

Power of Attorney if applicable.

EPF registration, if applicable

ESI registration, if applicable

GST registration.

Firm’s contact and Bank Details in the format given below in Annexure- “C”.

Check list as mentioned on page no. 3 of Tender document.

Declaration form “A” as given on page no. 5 in tender document.

List of personnel available on hand and proposed to be engaged forthe subject work.
These two lists should be given separately and signed by tenderer. To be submitted
in the Proforma given in the Annexure- ‘G’.

List of plants and machineries available on hand (own) and proposed to be inducted
(own and hired to be given separately) for the subject work. This list shall be signed
by tenderer. To be submitted in the Proforma given in the Annexure- ‘H’.

List of works on hand indicating name of work, contract value, Bill amount paid so
far, due date of completion etc. To be furnished by the tenderer in Annexure- ‘I’ and
this certificate to be signed by tenderer.

Format for certificate to be uploaded by tenderer along with the tender documents
as given in Annexure-V(A). If applicable, then Non submission of such certificate(s) by
the bidder shall result in summarily rejection of his/their bid.

Format for Financial data in Annexure - M

Any other document, the tenderers may like to submit in support of his
credentials/scheme.

Format for similar nature work in Annexure - N.

Declaration regarding Employment/Partnership etc. of Retired Railway Employees
as per Annexure-O

Self-Certification under preference to Make in India as per Annexure-P

If any deviation is quoted then upload deviation statement as per Annexure-Q.
Format for MOU and agreement in Annexure — S & T for Joint venture firm.

Format for joint Note as per Annexure-R

Format for Labour & Contract law Compliance Charter as given Annexure-A2

CA Certificate under preference to Make In India

Tenderer’s Credentials (Bid Capacity)

CONTRACTOR For & On behalf of President of India



Page 36 of 92

Annexure-A

SCHEDULE OF RATES & QUANTITIES

Name of work: Upgradation of toilets in ICF coaches.

Sr. Area
no

Description of work

Unit

Total Cost
(InRs.)
(Including
18%GST)

Unit Cost
(InRs.)

Quantity

Walls

Paneling of Coach toilet

Nos.

2800 75719.42 212014376.00

Ceiling

Existing Ceiling of Toilet
Inside to be replaced with
6MM Thermoformable
Decorative Polymerized
Composite Panel (TDPCP)
of make kommerling/
Aluplast / Alstone
meeting HL 3 compliance
in thickness of minimum 6
mm.

Nos.

2800 16049.36 44938208.00

Toilet Door

Existing Toilet Door to be
replaced with 3
MM Thermoformable
Decorative Polymerized
Composite Panel (TDPCP)
make kommerling/
Aluplast / Alstone
complying to EN 45545 HL
3

Nos.

2800 17975.77 50332156.00

Inside
Wash
BASIN

Inside Wash Basin Bowl
along with Countertop &
Below Panel to be made
of Aluminum Polymer
Composite Material with
SS Dustbin inside

Nos.

2800 22752.29 63706412.00

Mirror

Large size flushed mirror
of 5mm thickness with
frame of Aluminum
Polymer Composite
Material inside Toilet.

Nos.

2800 10634.75 29777300.00

with
health

Tap along

Health faucet to be
provided in each toilet
with two-way Bib Tap.

Nos.

2800 3562.34 9974552.00

CONTRACTOR
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faucet
7. . Stainless Steel or ABS
Toilet .
p Plastic Paper Roll Holder
aPET 1 for Western Style Toilet. Nos. 1400 5712.38 7997332.00
Holder
8. Bacteria neutralizer
. dispenser with inbuilt air
Bacteria . .
i circulation system along
Neutralizer | .. bio-enzyme bacterial | NOs. 2800 9139.81 25591468.00
Dispenser I e
refills in built with
fragrance.
9. Western | Heavy Duty Commode Lid
Commode | with Auto Retractor seat Nos. 1400 2005.41 2807574.00
Lid Cover | cover
10. Modular type manual wall
ted liquid
Soap rrToun e |q.U| .soap.>
Dispenser | OisPenser withinbuiltlock | o, 2800 2370.03 6636084.00
& key feature
11. Water taps
for outside
and inside b ‘
of toilet gt | Quarter tum Bib Coc Nos. 2800 2831.88 7929264.00
Wash
Basin
12. Western .
de Exiting Western
commo
. Commode shall be
Toilet bowl . .
2 replaced with SS toilet
seat |\ Wl and additional Nos. 1400 11789.38 16505132.00
cover for
shroud shall be used for
Western better hygiene
Commode Ve
13. Disabled friendly Grab bar
PU coated | to be used inside toilet
sizes x 25mm
14. FRP or Decorative
Polymerized Composite
Toilet Inlay | Panel (TDPCP) Floor Inlay NoS. 2800 33338.42 93347576.00
for Indian Pan & western
Inlay
15. ) Existing pan to be
Indian Pan | replaced with new pan Nos. 1400 7936.56 11111184.00
with functionality of LHB
CONTRACTOR For & On behalf of President of India
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type pan
16. Walls & 'Side Wall & Ceiling Panel
Ceiling | M NOn-AC doorway & Nos. 1400 | 114004.52 | 159606328.00
Gangway Area
17. Inside Wash Basin Bowl
Outside along with Countertop &
hbasi Below Panel to be made
Washbasin | i im Polymer Nos. 1400 21852.89 30594046.00
& Dustbin . . .
Composite Material with
SS Dustbin inside
18. Large size flushed mirror
of 5mm thickness with
Mirrors | frame of Aluminium Nos. 1400 10270.13 |  14378182.00
Polymer Composite
Material outside Toilet
19. Water tap .
for Basin | Quarter turn Bib Cock Nos. | 1400 3123.58 4372998.00
20. Braille
Signage Nos. 2800 6137.77 17185756.00
21. Doorway & Gangway
Doorway .
2 flooring to be replaced
Gangway | Vith Decorative Nos. 1400 28075.74 | 39306036.00
. Polymerized Composite
Flooring
Panel (TDPCP)
Total Cost in Rs including GST@ 18%= | 85,44,75,776.00
NOTE; 1) GST@18% is taken only for estimation purpose and actual GST will be paid on
showing evidence during the bill submission. However, tenderer has to submit
is/her bid including 18% GST.

2) If any tenderer offers the price with deviation of GST (GST other than18%), Then
the rate of, his/her bid, first will be converted to base rate and then the rate
added with 18% GST and then offer will be evaluated.

For Example: -Bid value=Rs.105/-(with5%GST), Then the basic rate of bid =
105/1.05 = Rs.100 /-,Nowbid value with 18% GST= 100x1.18 = Rs.118/-
So, value of Rs.118/-will be taken for evaluating/deciding the inter-se rank of the
offer.
CONTRACTOR For & On behalf of President of India
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Annexure-C

(This form should be filled and sighed by bank official in which contractor has their current
account and scanned copy should be uploaded with other required documents)

Firm’s Contact & Bank Details

(The following details are required for NEFT Payment)

1. Contractor’s/Firm’s Name
2. Contractor’s/Firm’s Address
3. Bank Account Number

4, Type of Account (Saving/Current) :
5. Name of Bank

6. Full Address of Branch

7. Branch Code No

8. IFSC Code/RTGSCode

9. PAN Card No

10. Address for Correspondence

11. IREPS-ID:

Contractor Seal andSign
Name:
Mobile No.:i)
i)
Supervisor mobile no. :
E-mail Id: i)
i)

CONTRACTOR For & On behalf of President of India
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ANNEXURE-D

IDENTITYCARD

(This Identity Card is valid only in premises of Coach Mid-Life Rehabilitation Workshop, Jhansi)

Identity Card No.: Date of Issue:
Contract Agreement No.: Photo

Name of the Contractor:
And address.

Space for

Particulars of Employee

ii)

iii)

i)

iv)

v)

Name of the Employee:

Date of birth/Age:

Personal Identification marks:

Permanent Address:

Aadhar-card/PAN-card/Driving-License or any other I-Card No.

Valid upto:

(SIGNATURE OF CONTRACTOR)
(SIGNATURE/THUMB IMPRESSION)

The person who signed the original of EmployeeTender document or authorized by him(with
Stamp)

Signature of Rly representative
(with Stamp)

CONTRACTOR For & On behalf of President of India
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Annexure—F
(Guarantee-Bond Offered by Banks to Railways in connection with the execution of contract)

GUARANTEE BOND FORMAT
(To be used by approved Schedule Banks)

1. In consideration of the President of India (hereinafter called “the Government”) having agreed
to exempt ( hereinafter called “the said Contractor(s)”) from the
demand, under the terms and conditions of an Agreement dated made
between and for (hereinafter called “the said
Agreement”) of security deposit for the due fulfilments by the said Contractor(s) of the terms
and conditions contained in the said Agreement, on production of Bank Guarantee for
Rs. (Rupees only).We,

(hereinafter referred to as “the Bank”) at the request of
contractor(s) (Indicate the name of the bank)Do hereby undertake to pay to the Government
an amount not exceeding Rs._____Against any loss or damage caused to or suffered or would
be caused to or suffered by the Government by reason of any breach by the said Contractor(s)
of any of the terms or conditions contained in the said Agreement.

2. We do hereby undertake to pay the amounts due and
payable (Indicate the name of the bank)under this guarantee without any demur, merely on a
demand from the Government stating that the amount claimed is due by way of loss or
damages caused to or would be caused to or suffered by the Government by reason of any
breach by the said contractor(s) of any of the terms or conditions contained in the said
Agreement or by reason of the contractor(s) failure to perform the said Agreement. Any such
demand made on the bank shall be conclusive as regards the amount due and payable by the
Bank under this guarantee. However, our liability under this guarantee shall be restricted to an
amount not exceeding Rs.

3. We undertake to pay to the Government any money so demanded not withstanding any
dispute or disputes raised by the contractor(s)/supplier(s) in any suit or proceeding pending
before any court of Tribunal relating thereto our liability under this present being absolute and
unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the contractor(s)/supplier(s) shall have no claim against us for
making such payment.

4, We further agree that the guarantee herein contained shall
remain in full force and effect during (Indicate the name of bank)the period that would be
taken for the performance of the said Agreement and that it shall continue to be enforceable
till all the dues of the Government under or by virtue of the said Agreement have been fully
paid and its claims satisfied or discharged or till

Office/Department). Ministry of certified that

the terms and conditions of the said Agreement have been fully and properly carried out by

the said Contractor(s) and accordingly discharges the guarantee. Unless a demand or claim

under this guarantee is made on us in writing on or before the , we shall
be discharged from all liability under this guarantee thereafter.
5. We further agree with the Government that the

Government(Indicate the name of bank)shall have the fullest liberty without our consent and
without affecting in any manner our obligations hereunder to vary any of the terms and
conditions of the said Agreement or to extend time of performance by the said contractor(s)
from time to time or to postpone for any time or from time to time any of the powers
exercisable by the Government against the said Contractor(s) and to forbear or enforce any of
the terms and conditions relating to the said agreement and we shall not be relieved from our

CONTRACTOR For & On behalf of President of India
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liability by reason of any such variation, or extension being granted to the said Contractor(s) or
for any forbearance, act or omission on the part of the Government or any indulgence by the
Government to the said Contractor(s) or any such matter or thing whatsoever which under the
law relating to sureties would , but for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s)/Supplier(s).

7. We, lastly undertake not to revoke this guarantee during its
(Indicate the name of bank) currency except with the previous consent of the Government in
writing.

Dated the day of 20
For

(Indicate the name of bank)

(Note — Vide UP State Letter No /340 HgIGHGI-RI&H S (3T —EMU-2015-16) f¢H1907.07.2015
this Bank Guarantee Bond should be printed on Non judicial stamp with @ 0.5% Stamp duty charges or
maximum Rs. 10,000/- which one is lower of contract value.)

CONTRACTOR For & On behalf of President of India
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Annexure-“G”

PROFORMA

LIST OF PERSONNEL

1. LIST OF PERSONNEL AVAILABLE ON HAND
Sl. Name & Designation of t e .- Previou Working
Qualificatior X
No Employee Experience From To
01 02 03 04 05 06
2. LIST OF PERSONNEL PROPOSED TO BE ENGAGED FOR THIS WORK FROM ABOVE
Sl. Name & Designation of ipe . Previous
No. The Employee Qualification Experience Remarks
01 02 03 04 05
3. LIST OF PERSONNEL PROPOSED TO BE ENGAGED FOR THIS WORK FROM OUTSIDE

(A SUITABLE WORDED CONSENT LETTER FROM SUCH A PERSON SHOULD BE OBTAINED AND
ENCLOSED)

Sl. Name & Designation of Qualification Previous Remarks

No. The Employee Experience

01 02 03 04 05

SIGNATURE OF THE TENDERER(S)
NAME OF THE TENDERER(S)

CONTRACTOR For & On behalf of President of India
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Annexure— “H”

PROFORMA

LIST OF PLANTS & MACHINERIES

1. PLANTS & MACHINERIES AVAILABLE ON HAND
SI.No P:.rtlcularsl Oft 2 No. of Mak C it Age Approx.
mac mt?ry, plan units a apacity &condition | costing Rs.
equipment e
01 02 03 04 05 06 07
2. PLANTS & MACHINERIES PROPOSED TO BE INDUCTED FROM ABOVE
Particulars of
SI. No . No. of ) Age Approx.
Machln(?ry plant & units Mak Capacity &condition | costing Rs.
equipment e
01 02 03 04 05 06 07
3. PLANTS & MACHINERIES PROPOSED TO BE INDUCTED FROM OUTSIDE
SI.No P:rtlculari of 2 No of Mak c it Age Approx.
machinery, p ant units a apacity &condition | costing Rs.
equipment e
01 02 03 04 05 06 07

SIGNATURE OF THE TENDERER(S)
NAME OF THE TENDERER(S)

CONTRACTOR For & On behalf of President of India
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Annexure-|
LIST OF WORKS ON HAND WITH THE TENDERER
| ; A Designation Agreemen | Bill amount bue d Numb f
SI. No | Name o greem | and address of tvalue in paid so far ue date um ?r o
the work ent No. agreement Rs in Rs of extensions
and signing ' ' completion taken
date authority

CONTRACTOR

SIGNATUREOFTHETENDERER:
NAMEOFTHETENDERER:

For & On behalf of President of India
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Annexure-J

Request letter from Executive branch to Accounts office for opening of LC

Office of wuvveeveeeens
Railway....ccccveveerenee.

1o Date:

The PFA/Sr.DFM/DY.FAHQ
Divisional/Workshop/Cost

Sub: Opening ofLC.
Ref:Supply order/Contract Agreement NO........c.coeveveeeevreeecveerenens

It is requested to open a sigh LC against the above referred Order/Agreement in favour of

...................................... The details of beneficiary are as under —
(i) Name of Contractor/Supplier ettt h e et he b et b ae bttt aes et nea e et ates
(ii)  Vendor Code Ceeterteeer et et et et ee et e ete e bet e bebbeta b e s et et saeeresee srennans
(ii)  Address Ceeterteeer et et et et ee et e ete e bet e bebbeta b e s et et saeeresee srennans
(iv) Tender No. Ceterteee et et et eteeeateete e tet e tetberaetaseeete sae et see srennans
(v)  Contract Agreement No. Ceterteee et et et eteeeateete e tet e tetberaetaseeete sae et see srennans
(vi)  Description of Goods/Service Ceeterereeeet et et et ehe et et ettt e bt beba s ees et et saeebesee sbennans
(vii)  Value of Contract Ceterteree et et et eteeeateete e tet e tetbetaet et eeete saeetesee srennans
(viii) Stage of payment ettt ete et teree e —et e ete e tes et et steaeteeseae e eansatestenerns
(ix) Expected payment WIithin 6 e e

months (LC amount)
(x) Beneficiary bank details

(a) Bank Name Ceterteee et et et eteeeateete e tet e tetberaetaseeete sae et see srennans
(b) Address Cetetteee oot et eteeeateete e tet e tetbera et et eeetesaeetesee srennans
(c) Account No. Ceeterereeeet et et et ehe et et ettt e bt beba s ees et et saeebesee sbennans
(d) IFSC Code Ceteteree oot ereeteeeateete e tet e tetteraet et et etesaeetesee srennans

It is certified that the supplier/contractor has exercised the option of taking payment due against
the tender, through LC arrangement in IREPS portal at the time of bidding itself and the option
has been flagged in the IREPS. This has the approval of ........ccccooovcvvvveccccieeenne,

(xi)  Validity / period for which LC is to be opened.

(Official Seal)

CONTRACTOR For & On behalf of President of India
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Annexure-K

LCDA No. (18 DIGIT IPAS GENERATED NO.)

Date: .ovveerereeen
DOCUMENT OF AUTHORIZATION for LC
Ref: (i) Works Contract/Supply Contract No. ......coeevveerreeeenenene.
(i) Inland letter of Credit No. ......cceceevruruenee date .oeeeeeeeereerene,
This document is issued against contract NO. .....cccceeeeeverieveriennes (From IREPS) dated ........... for
supply/work of ......ccccevreunee. (Description of Goods/Work from IREPS)
The beneficiary of the aforementioned Letter of Credit M/s ......ccccceeevvvennnen (Name & Vendor Code)

......................................... (Vendor Code..... as per IREPS) is entitled to receive payment aggregating.

INR ...... ST (From Abstract of bill passed) out of a total LC amount of INR .......... (From Master
Table of LC opened) .....ccceevveceevennnnes against the first/second* commercial invoice No. (From IPAS)
............... dated .................... (From IPAS) ...................... for INR (From IPAS) .............. raised against the
above contract from State Bank of India .................. (Branch from LC Mater Table ........ on the strength

of this certificate.

The details of payments already made to the beneficiary under this letter of credit are as follows:

S. Invoice No. Invoice date Invoice LCDA No. LCDA date Amount Paid
No. Amount (INR) (INR)

Total Paid

This Payment @ ......cccceveeevvevernnnnne
LC Balance after this payment : ................

(Signature of Authorized Railway Authority)

Designation : .....ccoeveeveviecieiienen e
Official 1 v
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ANNEXURE-L
POLICE VERIFICATION
Particulars of Employee: -
1. Full Name with Aliases: Phoj[o of
applicant
, signed by
2. Parent’s Names:
contractor
3. Nationality:
4. Present Address in full with police station & District:
5. Period of Residence:
6. Home/Permanent Address in full with police station & District:
7. Addresses with police stations & Districts where the applicant
Has resided continuously for more than 06 months in the past 05years:
8.  Aadhar Number*:
9. The applicant has been
involved in a criminal case
as accused (Yes/No), If
yes, then details:
10. The applicant has been
arrested in connection with
a criminal Case(Yes/No),If
yes, then details:
11. The applicant has been
convicted for a
criminal offence
(Yes/No), If yes, then
details:
*QOptional

Declaration (By Applicant): | certify the above information is correct and complete to the best of my
knowledge and belief.

Counter signed by:

Signature of Applicant
Date Place

Contracting Railway Supervisor

Date

Place

Police Certificate:

The details as stated above are correct and the above person does not have any criminal case
registered or pending against him in any court of law as per official records available.

CONTRACTOR

Counter Signature of Authorized
Signatory with Stamp
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Annexure-M

(Reference -Para 10.2 & 17.15.2 of Tender Form (Second Sheet) of Annexure | of ITT)

Each Bidder or each member of a JV must fill in this form separately:

NAME OF BIDDER/JV PARTNER:

Annual Contractual Turnover Data for the Previous 3/4 Years
(Contractual Payment only)
Year Amount Exchange Indian National
Currency Rate Rupees
Equivalent
Average Annual Contractual Turnover for last 3 years
1) The average annual contractual turnover shall be calculated as an average of “total

contractual payments” in the previous three financial years. However, in case balance sheet
of the previous year is yet to be prepared/ audited, the audited balance sheet of the fourth
previous year shall be considered for calculating average annual contractual turnover.

2) The information supplied shall be substantiated by data in the audited balance sheets and
profit and loss accounts for the relevant years in respect of the bidder or all members

constituting the bidder.

3) Contents of this form should be certified by a Chartered Accountant duly supported by
Audited Balance Sheet duly certified by the Chartered Accountant.

SEAL AND SIGNATURE OF THE BIDDER

Certified that all figures and facts submitted in this form have been furnished after full consideration

of all observations/notes in Auditor’s reports

CONTRACTOR

(Signature of Chartered Accountant)
Name of CA:
Registration No:

(Seal)
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ANNEXURE - M-1
TENDERER’S CREDENTIALS (BID CAPACITY)

For tenders having advertised value more than Rs 20 crore wherein eligibility criteria include bid
capacity also, the tenderer will be qualified only if its available bid capacity is equal to or more
than the total bid value of the present tender. The available bid capacity shall be calculated as
under:

Available Bid Capacity = [A x N x 2] — 0.33xNxB
Where,

A =Maximum value of construction works executed and payment received in any one of the
previous three financial years or the current financial year (up to date of inviting tender), taking
into account the completed as well as works in progress.

N= Number of years prescribed for completion of work for which bids has been invited.

B= Existing commitments and balance amount of ongoing works with tenderer as per the
prescribed proforma of Railway for statement of all works in progress and also the works, which
are awarded to tenderer but yet not started upto the date of inviting of tender.

Note:

(a) The Tenderer(s) shall furnish the details of -

(1) Maximum value of construction works executed and payment received in any one of the previous
three financial years or the current financial year (up to date of inviting tender) for calculating A, and

(i1) Existing commitments and balance amount of ongoing works with tenderer as per the prescribed
proforma of Railway for statement of all works in progress and also the works which are awarded to
tenderer but yet not started upto the date of inviting of tender for calculating B. In case of no works in
hand, a ‘“NIL’ statement should be furnished.

The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant
(b) In case if a bidder is JV, the tenderer(s) must furnish the details of

(1) Maximum value of construction works executed and payment received in any one of the previous
three financial years or the current financial year (up to date of inviting tender) by each member of JV for
calculating A, and

(i1) Existing commitments and balance amount of ongoing works with each member of JV either in
individual capacity or as a member of other JV as per the prescribed proforma of Railway for statement of
all works in progress and also the works which are awarded to each member of JV either in individual
capacity or as a member of other JV but yet not started upto the date of inviting of tender for calculating
B. In case of no works in hand, a ‘NIL’ statement should be furnished.

The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant

(c) Value of a completed work/work in progress/work awarded but yet not started for a Member in an
earlier JV shall be reckoned only to the extent of the concerned member's share in that JV for the purpose
of satisfying his/her compliance to the above-mentioned bid capacity in the tender under consideration.

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV’s “bid
capacity”.

(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his offer shall be
considered as incomplete and will be rejected summarily.

(f) The available bid capacity of tenderer shall be assessed based on the details submitted by the tenderer.
In case, the available bid capacity is lesser than estimated cost of work put to tender, his offer shall not be
considered even if he has been found eligible in other eligibility criteria/tender requirement.

CONTRACTOR For & On behalf of President of India
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Annexure-N

FORMAT FOR SIMILAR NATURE WORK (FOR TECHNICAL ELIGIBILITY)

S.No. | Name | LOA/ Full LOA/ Total Date | Work status Date of Bill paid in
of Work | Name | Work | Value of of (in progress/ | completio | Rs. (till last
work | order and order | contract (if | start completed/ n of work day of
(as No. | address | Value | other than of substantially/ (if month
per with (in LOA/ work completed) complete | previous to
LOA/ current Rs.) Work d) the one in
Work contact order) which this
order No. of (due to tender is
LOA/ quantity invited
Work variation/
order PVC/Short
issuing Closed)
authority

Note: -Bidder has to mandatorily uploads canned copy of all LOAs/ Work orders & completion
certificates (duly signed by competent authority) for all the works mentioned above for evaluating
technical eligibility.

CONTRACTOR

For & On behalf of President of India




Page 52 of 92

Annexure-O

Declaration regarding Employment/ Partnership etc. of Retired Railway Employees (As per Clause
16 of Annexure-l, Tender Form (Second Sheet) of Part-l of GCC (Works)- 2022 with all correction
slips till inviting date of the Tender:

S. No InformationSought Whether
“Yes”or"
No”
IsTenderer:
A retired Engineer of the gazetted rank or any other gazetted officer working
before his retirement, whether in the executive or administrative
capacityorwhether holdingapensionablepostornot,intheEngineering or any
other department of any of the railways owned and administered by the
President of India for the time being,
OR
1 Being partnership firm / joint venture (JV) / registered society / registered trust

etc have as one of its partners/members a retired Engineer of the gazetted rank
or any other gazette officer working before his retirement

OR
Being an incorporated company have any such retired Engineer of the gazetted
rank or any other gazetted officer working before his retirement as one of its
directors.

AND
In case where such Engineer or officer had not retired from government
service at least 1 year prior to the date of submissionof the tender, then
furnish information as per Table-B below.

Note: If the answer is ‘Yes’ above, comply the condition as per General Conditions of Contract
(Works) 2022 with all correction slips till inviting date of the tender as per Table- ‘B’ below.

TABLE-B
S. | Name | Typeof Dateof Postheld Particulars Anyother information
No Association Retirement Atthe time of linkedinClause16 of
Withthe Fromthe of permission Annexure-l,Tender
tenderer service retirement Taken for Form(SecondSheet)
Association OfPart-lof
Withthe GCC(Works)-2022
tenderer
Place:
Date:

CONTRACTOR

Signature of Tenderer(S)

NameoftheTenderer(S)
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Annexure-P

Self-Certification under preference to Make in India order Certificate

In line with Government Public Procurement Order No. P-45021/2/2017-PP (BE-Il) Part(4)Vol.

Il _dated 19.07.2024 and its amendments, wehereby certify that we M/s

are local supplier meeting the requirement of minimum local content

i.e., %as defined in above orders for Tender No

closingdate

Details of location at which local value addition will be made as follows:

We also understand, false declarations will be in breach of the code of integrity under
rule 175(1)(i)(h) of the General Financial Rules for which a bidder or its successors can be
debarred for up to two years as per Rule 151(iii) of the General Financial Rules along with
such other actions as may be permissible under law.

ThankingYou

Signature with date:

Name:
Designation:

Official Seal
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Annexure-V(A)

Reference —Para 6.1 of ITT

(This certificate is to be given by attorney/authorized signatory/each member of Partnership
firm/Joint Venture (JV)/Hindu Undivided Family (HUF)/Limited Liability Partnership (LLP) etc.)

[/WE et (Name), attorney/authorized signatory of the ...
(Constituent firm/constituent partner) and member/partner of the ......ivicveeeceeeene

(Tendering firm) hereby solemnly affirm and state as under:

1. I/we certify that ......ccoeveveerenns (Constituent firm/constituent partner) is/are not blacklisted
or debarred by Railways or any other Ministry/Department of Govt. of India from participation
in tender on the date of submission of bids, either in individual capacity or as a HUF/member
of the partnership firm/LLP/JV/Society/Trust.

2. I/We have read the clause regarding restriction on procurement from a bidder of a country
which shares a land border with India and certify that | am/we are not from such a country or,
if from such a country, have been registered with the competent authority. |/We hereby
certify that I/we fulfill all the requirements in this regard and am/are eligible to be considered
(evidence of valid registration by the competent authority is enclosed).

SEAL AND SIGNATURE

OF THE CONSTITUENT FIRM/CONSTITUENT PARTNER

Place: ...............

Dated: ...............
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ANNEXURE-Q
DEVIATION SCHEDULE

(Bidder may add more sheets if space is not adequate)

Part No. & Clause No. Deviation Proposed clause

In case, Performa of deviations is not submitted or submitted as blank, it will be construed that the
tenderer(s) has not proposed any deviations from tender documents.

Signature of the Bidder(s)
Bidder(s) seal

CONTRACTOR For & On behalf of President of India
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Annexure-R
Format for joint Note

Coac | Date of | Date Total No.of | No.of | Remark | Cumula | Remarks | Sig. Sig. of | Any
h No. | Allotme | of time days delays | sbyRly | tive of Rly of Rly other
with nt compl | taken delay onRly | supervi | averag | consign | Firm | Super | remarks
Type etion on Accoun | sor ecycle | ee supe | visor by Rly

contrac | t time rvisor superviso

tor s r

accoun

t

Note: The above format has to be prepared in Excel/google drive on daily basis by the contractor
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Annexure - S
MEMORANDUM OF UNDERSTANDING (MOU)
NON JUDICIAL STAMP - Rs.500/-

ENTERED INTO AT.............. (place)THIS................. DAYOF............. (Month) 20...Between

01. (Name of firm) having its registered office at... (Full address (there in after referred to as (sayx,
short form of firm) acting as the Lead Partner of the first part. And

02. .o (Name of firm) having its registered office at.......... (Full address) (Herein after referred
to as........ (Say Y, short form of firm) in the capacity of first Joint Partner of the other part.And

03. e, (Name of firm) having its registered office at .......ccvvnenes (Full address)
(Hereinafter referred to as (say Z, short form of firm) in the capacity of 2"oint Partner of the
other part.
The expressions of X,Y,& Z shall wherever the context admits, mean and include their respective
legal representatives, successors-in—interest and assigns and shall collectivelybe referred to as
the parties and individually as “the Party”WHEREAS the parties here to have agreed to enter in
to a Joint Venture for the purpose ofparticipation in tender in respect of the project work of “
................ (Complete name of workto furnish) .................” hereinafter to as the Work"”)
mentioned in tender NoticeNo.................. and Tender no.............. Invited by DY. Chief
MechanicalEngineer/CMLR/Workshop/Jhansi /CWM (CMLR),North Central Railway, Jhansi
(thereinafter referred to as “Employer”)
Whereas in the event the Joint Venture being successful in its bid, the parties have agreed to
perform the contract in accordance with the agreed terms & conditions and thereof and in the
spirit of mutual co operation to achieve the objective of this Joint Venture, to the full satisfaction
of the Employer Now, therefore, for and in considerations and covenant shere in after set forth,
the parties hereby agree as follows:

01. The following documents shall be deemed to form and be read and construed as an integral part
of this joint Venture.
i) Tender Notice
ii) Tender Document
iii) Any Amendment/Corrigendum issued “the Employer”
iv) The tender submitted on our behalf Jointly by the JV.

02. The “parties “ have studied the documents and have agreed to participate in submitting a tender
jointly under the name “ X-Y-Z (JV)” (Name of JV furnish).

(01 2 COR (Name of the lead partner)shall be the lead member of the JV for all intents
andpurpose and shall represent the Joint Venture in its dealing with the Employer. For this
purpose ofsubmission of bid proposals, the parties agree to nominate Shri.......... (name

withdesignation)of... name ofthe parties to which he belongs ) as the leader duly authorized to
sign and submit alldocuments and subsequent clarifications, if any, to the Employer. However,
1) 1 PSSR (name with designation)shall not submit any
such proposals, clarifications or commitments before securing the written clearance of the other
partners. Which shall be expeditiously given by X)Yto X (to be decided internally by the JV
member).

04. The parties have resolved that the share of interest/participation, in the said
JointVenture/Consortium shall be asunder:
a Lead Partner : at least 51%
b Joint VenturePrtner-I : Not less than 20%
¢ Joint Venture Partner-1l : Not less than 20%

05. JOINT AND SEVERAL RESPONSIBILITTY
The parties under take that they shall be jointly and severally legally liable to the Employer in the
discharge of all the obligations and liabilities as per the contract with the Employer/Railways and
for execution of project in accordance with General and special Condition of the Contract if work
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is awarded to their JV. The parties shall be jointly and severally liable &responsible for fulfilling
the obligations of the tender/tender document. The parties shall also be liable jointly and
severally for the loss, damages caused to the Railways during the course of execution of the
contract or due to non-execution of the contract of part thereof.

ASSIGNMENT AND THIRDPARTIES

The parties shall Co-operate throughout the entire period of this JV on the basis of exclusivity
and neither of the parties shall make arrangements or enter to agreement either directly or
indirectly with any other party or group of parties on matters relating for the present “work”.

EXECUTIVEAUTHORITY

The said Joint Venture through its authorized representative shall receive instructions, payment
from the Employer. The management structure for the project shall be prepared by mutual
consultation to enable completion of project to quality requirements within the permitted cost &
time.

GUARANTEE AND BONDS

The Bank Guarantee, Earnest Money deposit etc. and other Bond shall be furnished jointly by all
the parties in the name of joint venture and that shall be legally binding on all the partners of the
Joint Venture.

BID SUBMISSION

Each party shall bear its own cost and expenditure for participation and submission of the bid
and all cost until conclusion of a contact with the Employer for the project Common expenditure
shall be shared by all the parties of JV ratio of their actual participation.

INDEMINITY

Each party hereto agree to indemnify the other party against its respective parts in case of
breach/default of respective party of the contract works of any liabilities sustained by the Joint
Venture.

For the execution of respective portion of works, the parties shall make their own arrangements
as per mutual agreement /understanding between them from time to time to bring the required
finance , plants and equipment , materials, manpower and other resources.

Validity

This MOU shall remain in force till occurrence of the earliest to occur of the following, unless by
mutual consent, the parties agree in writing to extend the validity for a further period.

a. The bid submitted by the Joint venture is declared unsuccessful, or

b. Cancellation /Shelving of the project by the Employer for any reasons prior to award of work.
c. Execution of detailed JV agreement by the parties, setting out detailed terms after award of
work by the Employer.

The parties undertake not to make any modification /alteration /termination of the MOU of the
Joint Venture during the validity of the tender.

The parties undertake not to make any changes in this Joint Venture or terminate this Joint
venture, after submission of the tender bid except when modification becomes inevitable due to
succession of law etc., without prior written consent of the employer The parties further
undertake that in any case Lead member shall continue to be the Lead member of the JV.

All members of JV certify that they have not been black listed or debarred by Railway or any
other Ministry/Department of the Govt. of India/State Govt. from participation in
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tenders/contract in the past either in their individual capacity or the JV firm or partnership firm
in which they were members/partners.

16. This JV shall be construed under the laws of India.
17. Credentials & Qualifying Criteria should be as under.

a. Technical eligibility criteria.

b. Financial eligibility criteria
Now the parties have joined hand to form the JV(MOU) on this.......day of......(month)...Two thousand
.... with reference to and in confirmation of their discussions and understanding brought on record
o] PSSR (day )(month)2020.

Lead Member Member—I Member —II

(X) (Y) (2)

(Name of the signatory with designation and name of firm should be furnished)

In witness whereof the parties, have executed this JV the day, month and year first before
written.

Witness:-

01.
02.
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Annexure-T

JOINT VENTURE/CONSORTIUM AGREEMENT, IF APPLICABLE IN THE TENDER
NON JUDICIAL STAMP - Rs.500/-

respectivelyrepresented through their constituted attorney......... for the 2nd party.....cccoeeevuneene and for

the thirdparty.......... (The expression and words of the first 2nd & 3rd party shall mean and include

their heirs,successors, assigns, nominees’ execution, administrators and legal representative
respectively).

WHERAS the parties herein above mentioned are desirous of entering into a

JointVenture/Consortium for submitting bid document and if contract awarded, carrying on

Engineeringand or contract works, in connection with “Tender for (name of work with tender

No./Tender Notice No. ) as mutually decided between the parties of this of the Joint

Venture/Consortium.

NOW THIS AGREMENT WITNESSES AS UNDER:

1. That in and under this Joint Venture/Consortium Agreement the work will be done jointly in the
name and style of M/s .. (Joint Venture/Consortium of M/s X, Y, Z, with address).

2. That all the parties shall be jointly and severally legally liable to the Employer in the discharge of
all the obligations and liabilities as per the Contract with the Employer and severally and jointly
responsible for the satisfactory/successful execution /completion of the work in all respects and
in accordance with terms & specified in JV agreement. All the parties shall be jointly and
severally liable and responsible for fulfilling the obligations of the tender/bid document.

All the parties shall also be liable jointly and severally for the loss, damage caused to the
Railwayduring the course of execution of the contract or due to non-execution of the contract
orpart thereof.

3. That the role and responsibility of each constituent of the said Joint Venture/Consortium in
details,covering all aspects of the planning and Successful completion of the work shall be us

under:
The First party shall be responsible for ........ccccooiiiiiiiniieicciece e, (details may be
furnished) the Second party shall be responsible for .......cccccovviiiiiiviieereicciiee e, (details

maybe furnished) the third party shall be responsible for......cccccoieiiiiiiiiiiiciie e,
(details may be furnished).

4. The share of interest/participation, profit & loss of each constituent of the said
JointVenture/Consortium shall be asunder:
a. Lead Partner : at least51%
b. JointVenturePartner-1 : Not less than 20%
c. Joint Venture Partner-Il : Not less than 20%.

5. That the parties of this Joint Venture/Consortium shall depute sufficient no. of experienced staff
as committed to commensurate with their role and responsibilities and as required for the
successful completion of the works in close consultation with each other.

6. That the financial investment and other resources required for the successful
execution/completion of work under this Joint Venture/Consortium shall be brought in by the
parties as per mutual agreement/ understanding between them from time to time.

7. That all the Bank Guarantees like performance Guarantee Bank Guarantee for Mobilization
advance, machinery advance etc. shall be furnished jointly by all the parties in the name of Joint
Venture / Consortium only.

8. That all the parties nominate and authorize Shri................... (Name of representative) of.............
(Name of firm) as the representative of the JV and to sign the tender, contract Agreement in
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respect of the said tender, to receive payment, to witness joint measurement of work done, to
sign measurement books and all letter correspondence related to the mentioned work on behalf
of the Joint Venture.

That all the above noted parties i.e. M/s X,Y,Z undertake not to make any changes in this Joint
Venture/Consortium agreement during the currency of contract except when modification
becomes inevitable due to successive laws etc. without prior consent of the Employer. The
parties further undertake that in any case lead Member shall continue to be the Lead member of
the JV.

That all the parties undertake that no member of the Joint Venture firm shall have the right to
assign or transfer the interest right or liability in the contract without the written consent of the
other members and that of the employer (Railways) in respect of the said tender/contract.

That all members of JV certify that they have not been black listed or debarred by or any other
Ministry/Department of the Govt. of India/State Govt. from participation in tenders/contract in
the past either in their individual capacity or the JV firm or partnership firm in which they were
members/partners.

The Joint Venture agreement shall be valid during the entire currency of the contract including
the period of extension if any and the maintenance period after the work is completed.

The Joint Venture agreement shall in all respect be governed by and interpreted in accordance
with Indian Laws .

That this Joint Venture Agreement is pursuant the MOU entered in to at ...... (place) this
.......... (day) coeveeveeeeeeiieee et ecvee e eeeeeee... (Month) (Year) between above noted parties.

That the Credentials & Qualifying Criteria should be asunder.

a) Technical eligibility criteria.

b) Financial eligibility criteria.

NOW THE PARTIES HAVE JOINED HAND TO FORM THE JOINT VENTURE /CONSORTIUM ON
THIS..ccis DAY OF .......... WITH REFERENCE TO AND IN CONFIRMATION OF THEIR
DISCUSSIONS AND UNDERSTANDING BROUGHT ON RECORD ON. (DATE)

IN WITNESS THEREOF THE ABOVE NAMED PARTIES HAVE SET THEIR RESPECTIVE HANDS ONTHIS
JOINT VENTURE/ CONSORTIUM AGREEMENT ON THE DAY, MONTH AND YEAR FIRSTABOVE
MENTIONED IN THE PRESENCE OF THE FOLLOWING WITNESS.

WITNESS:
01 First Party
02 Second Party
03 Third Party
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Annexure-U

CA-Certification under preference to Make in India order Certificate

W, , a CA firm having our registered office address
.............................. and certificate number..................certify that we are statutory
auditor of the company M/S ....ooiiiiiiiiii , having its

registered office at

OR

W, , a CA firm having our registered office
address , and certificate
number.........ooevviiiiiiiiain certify that statutory auditor is not mandatory for the
company M/S ..., , having its registered office at

.............................. as per prevailing law and we are practicing Chartered Accounted,
not being an employee/ Director and not having any interest in the company.

We have understood the provision of policy purchase w.r.t. PPP-MII order, 2017 and
amendment/ revision thereof, enclosed in the above bidding document.

We hereby confirm that our offer is achieving the minimum local content (LC) as mention
below:-

Item SI. No./schedule of | Minimum %age of local | Location  wherein  local
tender content in the quoted item content is being added.

Note: Statutory Auditor/Chartered Accountant of the bidder may add the row a per number of
tendered items/schedule.

(Statutory Auditor/Chartered Accountant of the bidder)

TenderID. ..o
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Annexure-Al

To be given by contractor/Firm with ever invoice

Below details are only for guidance and assistance.

Sr.No Term &Conditions Clause of Special condition Attached
of contract/GCC (Yes/No/Not
applicable/Alrea
dy submitted)
1 Police Verification Railway Board-BO No.
2020/Sec(CCB)/45/50/Miscd
td. 03.02.2020
2 EPF Clause No. 55-B
3 ESIC Clause No. 54
4 Payment details of Contractual labour Clause No. 54 & 55
5 Adhaar of staff engaged Clause No. 55-C
6 Details of labour and their payment in
portal
‘www.shramikkalyan.indianrailways.go
v.in’
Sr.No Term &Conditions Clause of Special condition
. of contract/GCC
1 MB Clause No. 46(3)

Note:

1. The payment of contractor’s bill shall only be made after verification of bank statement as per
letter no. 20230200554/PC/VI/N/AGC dated 21.12.2023 showing that payment has been made
directly to bank account of the labour engaged by the contractor.

2. LOA NO. ettt et sve e Dated ....cccoevvevvevereennen

3. Bill prepared .....ccocvevveneeveeneeneenen. 1Ot e

4. Invoice no. Bill count.. 1°t and Final/1%t /2" /31 /4th /5t [gth /7t /8t /9th /10t /O ...

Note: Above prescribed format (Annesure-A1) shall be submitted by Contractor/Firm representative at
the time of invoice/ bill submission.

Name of firm’s representative

Sign & Date ....cocvecevvvvveieeee,

Seal & SigN ..cccevveeveeeeere e
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u Numar e
sector General/RPF R TR
TETcus i DRATY W "R, ﬁﬂi ﬂij

CENERD Matt,™ " - EFICE | m o, ﬂf M-Hoom

07 FES 020§ GOVERNMENTOF INDIA

MINISTRY OF RAILWAYS

(RAILWAY BOARD]

o b;::lum‘“ RAIL BHAVAN, NEW CELHI 110001
Lo, 2020/8ec{CCB)/45/50/Misc. New Delhi, dated.0.3./.02./ 2020

%"’CM NN T\"OMJ

Sub; - Police Verification of antecedents of Coniractual Staff,

Railway, have outsourced many of their works and services to outside agencies &
ieactors, This has resulted in many outsiders working/operating in Railway premiscs and in
Incidents have been reported wherein these staffs have indulged in activities which are

1) and cases have been registered against them. This concemn has also been raised by Frate
48 in State Level Security Committee for Railways (SLSCR) meetings with PCSCS in
vy of Zonal Railways.

It is worthwhile to mention that during the year-2018, 57 contractual laborers were
ied and 47 cases of passenger’s offences were reported wherein involvement of these
sractual workers was found, In the current year, up to October-2019, 117 cases with
Alvement of contractual workers have been registered with the arrest of 138 contractual
weers, The Zone-wise details of cases are enclosed.

As such, to sieve such elements, it is imperative that Pofice Verification of the
ceedents of these contractual staff is done regularly.

The ebove provision is already available in Point 6.16 of “GCC for Services, 2018"
.ied by Ministey of Railways. The format tor the Police Verification as mentioned there is
Cosed.

Instructions have also been given 1o PCSCs regarding the measures 1o be taken for
arity of "Passengers & Passenger Area". tlowever, if this provision regarding getting the
e Police Verification 15 ensured by the Contactor; then it will go » long way in ensuring
« the safls hired by (he Railways to provide such services does not indulge in any
apractice.

RPF Officers have been advised 1o co-ordinate with SPs concemed in this regard. A

“wative procedure for conducting Police Verification across India is enclqged alongw:th a
1 furmat for initiating police verification.

This issue with the approval of CRB.

o Yeurs Sincerely

Pl

wlosure: As abave \Y“k w""

.. Juhn Thomas {ARUN K

-eneral Manager
wuthern Railway/Chennsi
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Annexure 1
POLICE VERIFICATION
' PROTO
(Of applicant
signed by
contractor)
No. ' Particulars
Full Name with Aliases
Parent’s Names
Nationality _ 5
Present Address in full with Police Station &
District
Period of Residence
Home/Permanent Addréss in full with Police
Station & District :

Addresses with police stations and districts
where the applicant has resided
continuously for more than 6 moxnths in the
.. past 5 years, :
» _ | Aadhaar Number* , '
The applicant’ has been involved in a
criminal case as accused (Yes/No). If yes,
then details

The applicant has been sarrested in
+ | connection with a criminal case (Yes/No). If
Yes, then details .
The epplicant has been’ convicted for a|
criminal  offence (Yes/No). If yes, then
details. . .
wnal . — . . L _
luration (By Applicant): I certify the above information is correct and complete
¢ best of my knowledge and belief. ' : :

Sigueture of Appleant
.utersigned by: _ __ | Date __Place
itracting Rallway Supervisor L
o Place

lice é:_

Jctails as stated above are cotrect & the above person does not have any crimingl
registered or pending against him in any court of law as pér officiel records
.iuble. . '
Countor Signature of Authorized

Slgnatory with Stamp
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Anne;-;re 2

rocedure for conducting police verification of contractual staff:

4

The process will start at least 45 days before mgagﬂeﬂt of the concerned staff
.3 contractual staff for railways.

The form as per format enclosed (annexure 1) may be got filled up by the
.ontracting department and copies may be sent at least 30 days in advance of
-ngagement to:

4 ‘The Supdt of Police having jurisdiction over the permanent residence of the
oncerned staff,

1} The Supdt of Police having jurisdiction over the place where the concerned staff
;a8 resided for more than 6 months in last 5 years. ‘

1) The Sr.DSCs/DSCs, RPF having jurisdiction over (i) and (i)

W) The Sr.DSC/DSC having jurisdiction over the place where.the person is to be
ngaged. In case of On Board staff, the Sr.DSC/DSC having jurisdiction over the
primary maintenance depot of the train.

i Sr.DSCs/DSCs mentioned in (i) will co-ordinate with SPs concerned and get
e police verification done as soon as possible and send back the soft copy of the
“wlice verification to Sr.DSCs/DSCs mentioned in (iv) who will keep it as record and
.so share it with the contracting officer. For the purpose of sending soft copies, all
sr.DSCs/DSCs will create an email address in the format: pvconrpf_(acronym of
zone)_{acronym of the dmsion)@gmail com for wunple pveonrpf_ er_hwh@gmml com

4. The hard copy of the Police verification will be got sent to the contractmg officer
Jf the railway by the SP concerned,

If the police verification does not come on or before the date of engagement, the
saff concerned will be engaged for one.month_on,provisional basis. If-the police
«crification is not received during the provisional period, he will have to be relieved
ivom railway duty and will be re-engaged only when the police verification is received:
and he is found clear from criminal cases.

Receipt of PVC from his permanent residence or any of the places of his last
residence will be treated as receipt. . '
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S5IV No. 30/2023

reyre
m 'qw h% VIGILANCE BRaN e
g W ey -:’!" e R

MORTH CENTRAL PAILWAY MEACTUASTES 081 (¢

L T SR

SURTDARGN], ALLAHARBAT 211013

UA ¥ - 20230200554/PC//V1/N/AGC e .- £.2.712/2023

T e wifde firdar
TR wW Yad
WOTRTH i

.- FHfae & gfimﬂ faftm & R wif gR1 TG bank statement ¥ FaRG
1o 7 urht it aifafransh & e woneft gure

Yadal g g SYIEd A9 IR SR 09 Y64 & Safa o 9 U "usa # B
U Fada FaR® St 3 SR 98 ¥ J o 3t Ffder wial & omeR w9l BH g™
monthly bill & 1T 33| sifls FrRa SR &1 399 YraF J8f@d gaEs J 8ank
statement TRGT &30 @ YXg Wird A 91T 791 @ monthly bill & 7T wH gRT URga Bank
statement § TS Bapk statement & transaction H @U@ 3a¥ 91d1 T &F =¥
YHR BH GRT Bl bank statement TRgd @& @@ U 819 areht sfafiaar & Fdfa
FY 8 womiTa YR & e R Fraa §)

“Tender & IR Monthly Bill & process % fong wif g1 bank remittance &

\\m JUTe Y 7Y bank statement T HAAIT bank ¥ verified Y4 & IWRIT &

fret process ¥ AMEYI Bank statement T Verified F7 AT YeTHH &1 17 , Tg
|ITH, FETg e €S verifled Hidt 7 gt arfRen -
Foa1 O UEd & 15 A & R Fd Sl | 39 Sy HETG B BT sraen

FuRia “gonelt Guiv© g aE IU AmERE St gR1 SR €

l.\:r—'-_...‘
' &3
cule wa@mﬁmﬁ/mﬁw
pqy S ' Fa HETIE Uw; Fadal
s / -
¢ O (r"rF

Cme[PLl |
e :
CneE D |
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Annexure-A2

| P L= ) e s S O i B ) G O L B B | [

Tender No.:

Name of Work:

Ref: fafsrare faamT gr omdt ga.eng &t va ¥ad i & fraraam g fawaifea ot dar fear a2

g ARSI AR AR Yot MESAEA B FTAR WTHTANR DR gRT IR a1 S @1 § anfes welt
3gH /T ShaR] P I8 WY ¥U F (AT PN o I & B MweT & SRE yHden Mfier S & arad
F 3HaR B SRR Rl
. HHIRt Ufas fAfY (EPF)-(As per SIV No. 09/2025 & GCC Clause 55B)
o JPHER B EPF Act, 1952 F Sfeifd Uiyl 3fard §1 afy om =& &iar, o &t fram & )1 &1 sfeafad
FRA U TRIgER fewoly ffaer # 51w SaerR @ forg rfard B |

o T ¥ @ MW W UF YfiEl/HHAG BT EPF SIRIGH W0 W TH AT SN Ud SHHT YAV / A1ed Tedidh
a1 & 1T UG BT B
. %ﬁ;W,WWWUANWWWM/m&WﬁWWWWW
|
EPF ¥ W fHit off ueR &t Saan, grar orar 48 @ e ofa: Iwer @t gt
2. m&m"r AT FHT (ESIC)-(As per SIV No. 09/2025)
e 3JIFEAR B! ESIC Act, 1948 F SfcHld TSR0l T SfFard Bl afe o =8 gan, o <wefg Frm & &1 &
SfeeRad a=a gy dargaR femol ffaer § S o= SHer & forg sifard arm
. gﬂﬁ&r&lﬂﬁ%%ﬁESICWWW@WWWW,WW&W%%WﬂWWﬁ
|
e ESICHIS ek, I T3 Red Ugd o1 Ha=ad ghml
e EsICFOH & Iwied ¥ Sad fpdlt f G, @ar st 8 @1 OmieRT qUi: dPeR @t grhl
3. YAdH CLE] (Minimum Wages Act)-( As per GCC clause 54 & 55)
. %T?ﬂ%éﬁﬂ@ﬁ/ﬂdﬁﬁ%ﬂ@@@ﬁ%ﬁéﬁﬁ%@ﬂ%ﬁwm&ﬁw
|
o TBER GRI HAMAD] DI AIRID YA fbdT ST BT |
e JAT F YIAH FHad SF WA F WeAT U ATAST fHar S, Rt wed / yAmer gldie e @ el wd
FHRAT BT |
o IURUM IAoReR, 971 IR o Ja71 vl Sudsy A et ghmi
o IAdH A0 q HH YIAH TN SH W Y P W vd GCC & IR BRATS B! ST |
o fFf 1t UPR F) T, Tl SruaT <8 P R wfa: SHeR B BN
4. 9fF H UIdT / 49 TAURT TIEE- (As per SIV No. 01/2024 & GCC Clause 55C)
o JPER @ WAd s F GEA / Y9 R(URT Ud R USiaRr SRAT G B afy o A€ e, d
Hefa from & O @1 SfeaiRad o gY dergaR feweft ffaer # S o S@eR & forg sifard 8|
o FRRA Wit 4fH &1 ARy Udd W 5l @ yeR & aRad=—sfel & dean, erifcew, e worgd W
UST BT ST SHIR BT WeR R HreT & |
o UKW ¥ Waftg Wit Aol &1 urad A1 SdheR @i frdeRt gl
5.3 qUTAG Ty
e  Contract Labour (Regulation & Abolition) Act, 1970 T UTeI— Jfyard gl
o JPER P! dY TARYT TH dUP MR waferd FA g
e T WA W UGIH TF (ID Card), TX&M IJUGRUI TG 3MARIH AU IUAK BT GHTTI
e THER §RI CUSK SIRPiC ¥ A T fHsga (71Rie /37iRie ok W) & ofaR faad Ffasr & e wa
GCC & IJER UId BT BT |
SHER ERT Sd1 5iffd] &1 gfers IR el wu | SR 8F |
631@@’@331’(5@ PICHIE]
. %ﬁmw%w@mqﬁm,m,WMwmmmmwﬁ
[
o URUE X Bl fHE f UBR @ FrL/fAa ad @ ged @1 S|
o ol ¥ Icwud @t RUT F YTaH JAPT o1 IHT & A Y TG fHAT S bl B
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7. 3HGR B! T
g AT ST & 3PeR 7 T& THIAS, GCC (Works & Service) Bt G4t Taf &1 Ug forar €, gugr fomm & aun
R X0 & il T 99 S BT QU U G U SO, qER BT Agurer GRREd o @ ol Reierd
SHER BI BRI | B f gR 1 AT TR I R o7 RTEERT SHER @ BRf

This list is as indicative and not exhaustive.

IPER B THER
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wTea L& Government of India
Yo7 #7TA Ministry of Railways
YT 97¢ Railway Board
No. 2022/EDME (EnHM & Project)/Misc.12 New Delhi, Date: 25.1 1.2024

The General Managers,
CR, NR, NCR, NER & NWR

Sub: Up gradation of Toilet in ICF coaches.
Ref: Northern Railway's letier No. 802-M/10/RSP/Upgradation of
Coaches/MC-11 dated 07.11.2024 (Enclosed)

It has been decided to upgrade the Toilets of 4000 TCF coaches as allotted through
RSP work of Pink Book Item No.1254/2017-18 or 514/2023-24 of Railway Board.

In context of the above work, the detailed scope as Annexure 1. detailed eligibility
criteria as Annexure 1T with detailed guidelines as Annexurt I are issued with the
approval of Board (MTRS).

The sanctioned RSP work is planned to be distributed as per following distribution:

| Ry | WNon-ACICF Coaches
i A N . S |
I S [ I
I SR
NWR I 800 —

b NCR | 700 ]

Schematic layouts of Indian & Western Lavatories for Conventional ICF type Non-
AC Coach is enclosed as NR Drg. No. CME SK.-2395 and CME SK.-2396.

For colour scheme of paneling. flooring and washbasin, design of washbasin and
pressure reducer in taps, Northern Railway's letter referred above may be followed. Inside
Washbasin in non -AC coaches chould have stainless steel bowls and outside washbasin
should have APC material bowls.

Railways are advised to take necessary action to expedite the above work
immediately as this item is being monitored by Railway Board.

DA: Annexures L 11 and 111 ,-f [ l

(o= )
s 74, fA2er® / i3 S, (£ LU, UF S )
e AYE, A3 Rl

C/- PCMEs/ CR, NR, NCR, NER & NWR - for kind information and necessary action
please.
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Annexure 1

to the Railway Board letter No. 2022/EDME (EnHM & Project)/Misc.12 dated
25.11.2024

1. Scope of Work for Toilet Up-Gradation in ICF AC Coaches

Sr.
N:-}. Area Scope of Work Ref. Drg./spec/make Remarks
Minimum 6MM
Thermoformable Decorative|
Polymerized Composite Panel
(TDPCP) shall be used as
structural panelling on the metal
frame. 3MM Fiber Glass
Decorative Aluminum Polymer|
gch:ra:;:?:;;?ﬂn;ﬁ::; Cum_posilc sheet of specified
Composite Panel (TDPCP) of qual:t_y and make shall be used
hake kommerling/ Aluplast / as skin material on the TDPCP|
Panelling of Coach Alstone & 3MM Fibe (pil panels. These sheets used as|
1 |Walls toilet b;g::'ﬂw Al l_: mrpo?ss : skin surface should have Anti-
Comnasits s an;l;y HL ;T:: Graffiti, Scraich Resistance &
e Ep,g 45545 of LX (LG) / Anti-Bacterial properties. Both
) : iy materials shall qualify EN
i Hyundai and Kovex 45545 H1_ 3 for fire worthiness.
The skin surface shall be in
shade of marble finishes.
\Colour of skin surface sheets in
ICF AC coaches shall be white
or beige family, In ICF NON
AC coaches it shall be light
pray.
Light weight Thermoformable]
. e \Decorative Polymerized|
E Ceil | ‘ st de
TE;?;n]isi:i:; Egb':f Composite Panel (TDPCP) shall
replaced with be used as ceiling material .
6MM Branded hinges and panel lock
Theimiotornibie nf make Southco, Industriala,
Decorative 6MM Thermoformable dicak. o cquwglcm international
: Polymerized Decorative Polymerized ;zfu‘;i}’m:;ﬁﬂgs';ﬂ; b"’i :segd
2 |Ceiling Composite Panel  [Composite Panel (TDPCP) of |~ ... = it il
(TDPCP) of make |make kommerling/ Aluplast / {' _mlmg %ha”' be lnslallqd i suich
kommerling/ Alstone ps. way that sagging and
Aluplast / Alstone unevenness shall not be visible
;neeﬁn}; HL 3 even after repeated opening and
compliance in ?l O3
thickness of [Colour of these sheets shall be|
minimum 6 mm white or light Gray in both ICF
: AC and ICF NON AC coachﬂ
(S BN
2
2 ]
e . PR
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3 Toilet Door

Existing Toilet
Door to be replaced
with 6
MM
Thermoformable
Decorative
Polymerized
Composite Panel
(TDPCP) make
lkommerling/
Aluplast / Alstone
complying to EN
45545 HL 3 and
IMM fiber glass
|decorative
aluminum
composite over it.
Material shall
qualify as per EN
45545- HL 3 of LX
(LG) / Dupont,
Hyundai and Kovex
make

Both materials shall qualify EN
45545 HL 3 for fire worthiness.
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Provision for replacement of
Existing Door with lightweight
fpluminium frame having 6mm
TDPCP as sandwich material,
3MM Fiber glass decorative
luminium  composite ~ pancl
shall be used as toilet insidc]
panels and 3mm decorative
FRCP shall used as outside
toilet door surface matching|
with doorway and gangway area
panelling material.

In place of existing Door
Handle, new Doorknob to be
provided. Door lock shall be
open able with Allen/Panel Key
from Outside the Toilet however
knob type handle to be provided
from Inside for ease of locking]
and opening Reputed and|
branded handle and knob shalll
be used.

4 Inside Wash
BASIN

Inside Wash Basin
Bowl along with
Countertop &
Below Panel to be
made of Aluminum
Polymer Composite
Material with SS
Dustbin inside

MMDTS 18008

Provision for Wash basin bowl
with countertop & panel in|
Aluminum Polymer Composite
as per MMDTS 18008 inside
each toilet with SS dustbin
inside APC Panel

5 |Toilet Light

IConcealed LED
light

RDSO specification

(Rev'1")

RDSO/PE/SPEC/TL/0091-2016 with 60000 hours LEDs ang

Toilet shall be equipped with
inbuilt LED type aluminum|
pring free lights with aluminum|
screw  concealer  3-5W/110V
ACDC of diameter 76 +/-1mm
and | number of 6-9W/110v
ACDC of diameter 100+/-1mm

CRI>B0  color temperature|
6000-7000K.  fire raling EN
45515 HL2 and tested as per]
RDSO specification
RDSO/PE/SPECITL/0091-201 6
(Rev*1"). The lux variation oyer
the voltage range 90-140ACDC
should be no more than 2%,

[ ]

N r’l" )
; -'ﬁ'f—..f' |~
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Large size flushed Mirror Frame to be off
mirror of 5mm Aluminum Polymer Composite]
thickness with with aesthetically pleasing Inlay
6 [Mirror frame of Aluminum [MMDTS 18008 Design as per MMDTS 18008
Polymer Composite (Mirror in Brand like Saint
Material inside Gobain, Modi Guard, Asahi
T oilet. (ilass) etc.
Length of flexible pipe to be]
lapprox. 900 mm. The sprinkler|
3 Bib Cock as per Model No.- & flexible hose to be chrome
Tap along ”“'F: ??CEt “}:’e F280003CP | blated. Bib Cock to be of
7  [with health Fgﬁ"’: £ ﬂinhfrac Hindware Model No.-
faucet Bib Tam O IHealth Faucet as per Model No.-[F280003CP & Health Faucet to
e F1610110CP be of Hindware Model No.-
F1610110CP or similar Make of
Susa/ToTo/Kohler/ CERA
Stainless Steel or To maintain the Hygiene, and
ABS Plastic Paper |Kimberley Clark Model no. avoid pilferage, misuses &
8 Toilet Paper |Roll Holder for 69460 or similar Make — mishandling Toilet paper should|
Holder Western Style SUSA/Jaquar/Kohler/Cera/ be in complete enclosed|
Toilet. Kimberley Clark dispenser/holder
Bacteria neutralizer Automatic Hygiene & Odour|
dispenser with Control System along with bio-|
Bactaria in?built a‘.ir : enzyme bacterial reﬁl_ls in builf
o [Neutralizer cnrculattpn system RI)SOIZOOSICG—ll (latest) or  |with fragrance. Capac_lry 610MI
Dispenser along with bio- equivalent or above for uninterrupted
lenzyme bacterial service. Brand — TOTO, Susa,
refills in built with Acme, Water Berry
fragrance.
Nstasii [Heavy Duty . ' Existing western commode to be
lCommode Lid with |Brand Alpine, Tip Top, Susa or [fitted with Auto retractor seat|
19 C.ommode Auto Retractor seat [equivalent cover of Tip top, Alpine or
Lid Cover icover equivalent make
In ICF AC Coaches Touchless Automatic  Sensor]
{\utomatic Touch (Brand/Make: Bobrick, Dolphin, based Soap Dispenser to make it
free wall mounted Gojo, Merida, ACME, Susa) touch free. Brand- Jaguar,
0 Soap liquid soap ' < : Bobrick, Merida, Susa, ACME
Dispenser  [dispenser with s 3
pE! abnilt lock & key ﬁﬁlpauty Approx. 800 - 1000
feature
[Taps For outside washbasins in
o R all ICF coaches and 3rd AC
Water taps ; (Brand/Make- 01 of coaches to be Quarter turn Bib
12 lfor nul.sidpe ?;’?Eﬂ turn Bib Hind“{are.f’kuhlcrf(]rohe/ cock in make (Brand/Make-
Wash Basin Dolphin / TOTO/S usa) FX00101 of  Hindware
Kohler/Grohe/
Dolphin/TOTO/S usa)
[
[N
) | =< 4
L
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Inside Water _ For FAC all inside Taps to b9
13 taps for Sensor operated Brant-Robert Wagner/Merida/ |touch free, AC/DC ‘Opcrated-
FAC Water Tap TOTO/SUSA sensor operated with  auto
closing inbuilt feature
West Exiting Western Toilet Bowl Commode shall be
ek , d in
it (Commode jshall be changed and shall be shrou
Toi replaced with S§ . : FRP or FRCP material. Colour]
oilet bowl | ™ Stainless steel toilet bowl ;
14 F i toilet bowl and ionilar to LHE tailet ook of the shroud shall be in gray 0f]
o Westeri ’additional shroud lother colour matching w:t_h over
shall be used for all aesthetics to interior Of
Commode 3 :
better hygiene toilet,
PU Coated Disabled friendly
Disabled friendly Grab bar to be used inside toilet]
PU coated Girab bar to be used door in approx. 18-inch sizes X
15 Grab Bar inside toilet door in [SS — 304 25mm. The same to have Antl-
approx. 18-inch Skid PU Skin. Make — SUSA,
sizes x 25mm Hindware, Southco, Industriala,
dirak
Existing Inlay to be replaced
with new modular FRP o1
TDPCP Inlay. The surface shall
’ . be free from any damage, dent
;Efy;;g;:gmwe or undglat_ion, The surface shall
. (Composite Panel  [make Kommerling/ Aluplast / be_ anflsk'd and shall comply]
16 |Toilet Inlay with fire retardancy of HL3 as|
{ TDPCP) Floor Alstone 5 ;|
: per [EN45545. If required
Inlay for Indian Pan : Z _
4 westeon nlay suitable cpoxy flooring as per
MDTS 44289 or other PU
coating complying to over all
EN45545-HL3 compliance can|
also be used.
Fxisting pan to be Existing Indian pan to be
replaced with new replaced with new type of pan
17 [indian Pan |pan with having inner ring for water
functionality of flushing to introduce concealed
LHB type pan flushing system
SIDE WALL - 3MM Decorativel
Polymerized Composite Panel
(TDPCP) panels quahifying to
EN 45545- HL3.
Colour — Light Gray or light
Side Wall & blue or wooden colour shall be
Walls & Ceiling Panel in  |make kommerling/ Aluplast / used in NON AC ICF coaches
18 Ceiling Non-AC doorway |Alstone
& Gangway Area CEILING Either 12mm
compreg board with GFRE
sheet or 12 MM Decorative
FRCP shall be used in ceiling,
In case of FRCP the surface
shall be decorative and it
P__ [
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doesn’'t require additional GFRI:
or other skin material. Branded
hinges and panel lock of make
Southco, Industriala, dirak or
equivalent international reputed
material shall be used. Ceiling
shall be installed in such a way|
that sagging and unevenness|
lshall not be visible even after]
repeated opening and closing.
Colour of thesc sheets on side]
wall and ceiling in ICF AC
icoaches shall be milky white or
light Gray or light wooden
texture

19 |LED Lights

Concealed LED
Lights

'The Corridor and doorway shall
be equipped with inbuilt LED)
type aluminum spring free lights|
with aluminum screw concealer
6 number of 6-9W/110V ACDC]
of diameter 100+/-lmm with
60000 hours LEDs and CRI=80
color temperature 6000-7000K.
fire rating EN 45515 HL2 and
tested as per RDSO|-
specification
RDSO/PE/SPEC/TL/0091-2016
(Rev'l’). RAL 7048 metallic.
The lux wvariation over the
voltage range 90-140ACDC
[should be not more than 2%

Washbasin &
20 |Outside

Inside Wash Basin
Bowl along with
(Countertop &
Below Panel to be

MMDTS 18008

Provision for Wash basin bowl|
with countertop & panel in
Aluminum Polymer Composite
as per MMDTS 18008 inside

Disibia made ofAIuminum cach toilet with SS dustbin|
Polymer Composite inside APC Panel
Material with SS
Dustbin inside
Large size flushed Mirror  Frame to  be ol
mirror of Smm Aluminium Polymer Composite
thickness with with aesthetically pleasing Inlay
, frame of Design as per MMDTS 18008
21 Pliveors Aluminium AN 18008 (Mirror in Brand like Saint
Polymer Composite Gobin, Modi Guard, AIS) ete.
Material outside
Toilet
Bigille Braille signage for completd]
i; e As per ICF Spec MD 253 oilet to be provided as per
Signage

specification,  eligibility &

6 --_‘4__57-;‘..1 wrd
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related drawing.
z : Approx 8MM thick panel shall
.'\Imlra_h for Linen be used as almirah panelling.
?’:iclm ltr}vc Branded hinges and panel Iml:k
Jecorati i
i - ; lof make Southco, Industriala,
24 LII!.E!I I_’_ntymcr!zed make kommerling/ Aluplast / dirak or equivalent international
Almirah C ogg:g;qte P:mel Alstone reputed material shall be used.
T_ : ]Sh?lbc Colour of these sheets in ICF
used s almirah AC coaches shall be white or]
panciling beige family.
D Entire floor area to be replaced
Gz::l:‘\tiy ﬁuorin with Decorative Polymerized
Doorway & |0 b:re }l'aced witgh Saposie Pgnel GRECE
sl iednn s make kommerling/ Aluplast/  |qualifying to EN 45545 HL3
25 |Gangwa Decorative . .
gway Pol Wy Alstone and to be covered with specified
Fitiocig (.,2' nﬁn;:;lze Panel PVC floor covering  orf
Aluminium chequered sheet if
L required.
Existing Door of Existing doors of electrical
Electrical panel to panels to be replaced with
be replaced with Decorative Polymerized|
IElectrical Dmmu.‘m make kommerling/ Aluplast / (Composite Panel (TDPCP).
26 Polymerized
\Panel : : Alstone
. Composite Panel
(TDPCP) in
minimum [2MM
thickness.

For wider participation and cost effectiveness, an alternative to Thermoformable
Decorative Polymerized Composite Panel (TDPCP ) paneling material composite such as
thermoplastic of Sabic Composites or Simorail of Simona Composite can also be used. Such
alternative material must have a proven track record and must be complying with FST
requirement of EN45545 HL3, physical and mechanical properties similar to TDPCP.

2. Scope of Work for Toilet Up-Gradation in ICF Non-AC Coaches

13;‘ Area Scope of Work Ref. Drg./spec/make Remarks
Minimum 6MM|
Thermoformable  Decorative
l6MM Thermoformable I'{_lemfnzud Composite Panel
: 4 (TDPCP) shall be used as
Panelling of Coach [?ecoraulvc Polyines . |final panelling on the metal
2 i Composite Panel (TDPCP) of
] Walls toilet Sl = frame.
make kommerling/ Aluplast / w ~ -
» = In ICF NON AC coaches it
Alstone Qualify HL 3 as per | - av. T
shall be light gray. The panels
EN 45545 ! .
can be with pattern or design
or just the plain colour. Design
shall — pet  approved by
C 1
7 ) P18 ol
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Railways if required.
Light weight
Thermoformable  Decorativel

Polymerized Composite Panel
(TDPCP) shall be used as|

Existing Ceiling of ceiling material . The sheeJ

Toilet Inside to be
replaced with 6MM
Thermoformable
Decorative
Polymerized
IComposite Panel
(TDPCP) of make

installation shall be fixed type
Until a frequent opening
ceiling is required. if asked
[separately Branded hinges and
panel lock of make Southco,
Industriala, dirak or equivalent|
international reputed material

6MM Thermoformable
Decorative Polymerized
Composite Panel (TDPCP) of
make kommerling/ Aluplast /

rJ

Ceiling

kommerling/

minimum 6 mm.

hall opening

Aluplast / Alstone Aistone Ehall be used for_ b

. and closing. Ceiling shall be]
meeting HL 3 . .

: ; installed in such as way that|
osplines in sagging and unevenness shall
hi %
frlciassior not be visible even after]

repeated opening and closing.
iColour of these sheets shall be]
white or light Gray in ICF
INON AC coaches

JJto be replaced with

Existing Toilet Door]

Composite Panel

3 MM metal frame and having 3mm|
Thermoformable ITDPCP as skin material.
Decorative
Polymerized In place of existing Door

Both materials shall qualify

Provision for repair o
replacement of Existing Door

Handle, new Doorknob to bg

3 Toilet Door  |(TDPCP) make EN 45545 HL 3 for fire provided. Door lock shall bej
kommerling/ worthiness. pen able with Allen/Panel
Aluplast / Alstone Key from Outside the Toileq
complying to EN however knob type handle to)
45545 HL 3 be provided from Inside for
case of locking and opening .
( Reputed and branded handld]
i and knob shall be used.
[ Inside Wash Basin Provision for Wash basin bow|
Bowl along with with countertop & panel in
Countertop & Aluminum Polymer
[ Inside Wash [Below Panel to be Composite as per MMDTS
' 4 |BASIN  |made of Aluminum | VDTS 18008 18008 inside each toilet with
[ Polymer Composite SS dustbin side APC Panel
Material with 8§
' Dustbin inside
i Large size flushed Mirror  Frame to be ot
s Misror mirror of Smm MMDTS 18008 Aluminum Polymer

thickness with

frame of Aluminum

omposite with aesthetically
pleasing Inlav Design as per]

. IJ..\Jl

'r..ll.;_“r'.
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Polymer Composite MMDTS 18008 (Mirror 11
Material inside Brand like Saint Gobain, Modi
Toilet, iGuard, Asahi Glass) ete. |
Length of flexible pipe to bel
pprox. 900 mm. The
< Bib Cock as per Model No.- ’l:prinklcr & flexible hose to bel
Tapalong | calth faucet 0 be 1gagnonacp chrome plated. Bib Cock to be
6 with health prfmde'.j i f Hindware Model No.-
faucet m.llm Wit pe WA Health Faucet as per Model  |F280003CP & Health Faucet
it Tap. No.- F1610110CP 0 be of Hindware Model No.-
F1610110CP or similar Make]
»f Susa/ToTo/Kohler/ CERA
Stainless Steel or To maintain the Hygiene, and
ABS Plastic Paper [Kimberley Clark Model no.  [avoid pilferage, misuses &
. Toilet Paper  |[Roll Holder for 69460 or similar Make — mishandling  Toilet  paper
Holder Western Style SUSA/Jaquar/Kohler/Cera/  [should be in  complete]
Toilet. Kimberley Clark enclosed dispenser/holder
Bacteria neutralizer Automatic Hygiene & Odour
dispenser with Control System along with
i inbuilt air bio-enzyme bacterial refills in)
g ::iﬁ:l?zer circulation system |[RDSO/2008/CG-11 (latest) or |built with fragrance. Capacity|
Di 2 along with bio- lequivalent 610ML or above for
pense enzyme bacterial uninterrupted service. Brand
refills in built with TOTO, Susa, Acme, Water
fragrance. Berry
Nk Heavy Duty ‘ Existing western commode tof
N ol Commode Lid with |Brand Alpine, Tip Top, Susa |be fitted with Aulo retractor|
s Auto Retractor seat [or equivalent seat cover of Tip top, Alpine
Lid Cover :
cover or equivalent make
Modular type (Brand/Make: Bobrick, W'all mnuntcd liquid Soa[g
manual wall itt. Goio. Mafid Dispenser with  the theft
mounted liquid soap i piin, Cojo, Menn, resistance installation
Soap . : ACME, Susa) ke : :
10 Disperser filzpr‘:lnsier \;f:glk %mnfemer}t n c:lcg t:qu];:{
inbuilt loc ey . rand- aguar, obrick,
feature Ej‘m“y‘ Approx. 800 - 1000 ) ia Susa, ACME
Faps For outside and inside
. ik washbasms i all ICF NON
zjz%:::;imr Quarter turn Bib (Brdﬂd!Mak& FX00101 of \( coaches to be Qunm-r wrn
11 nside of toilet |Cock Hindware/kohler/Grohe/ Bib cock in make
: Dolphin/ TOTO/S usa) (Brand/Make-  FX00101  of
t Wash Basin e |
13 Hindware/ Kohler/Grohe
Dolphi'TOTO/S usa)
Western Exiting Western loilet Bow! Commode shall
commode  |Commode shall be be changed and shall b
1 Toilet bow! & |replaced with S |Stainless steel toilet bowl shroud in FRP or FRCP |
seat cover for [toilet bowl and similar to LHB toilet look material. Colour of the shroud |
Weslern additional shroud shall be in gray or other colour '
Commode _[shall be used for matching  with  over  all |
{
g ey |
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aesthetics to interior of toilet.

13

PU coated
(Grab Bar

Disabled friendly
Grab bar to be used
inside toilet door in
approx. 18-inch
sizes X 25mm

S5-304

PU Coated Disabled friendly
IGrab bar to be used inside
toilet door in approx. 18-inch
sizes x 25mm. The same to
have Anti-Skid PU  Skin|
Make - SUSA, Hindware,
Southco, Industriala, dirak

Toilet Inlay

FRP or Decorative
Polymerized
Composite Panel
(TDPCP) Floor
Inlay for Indian Pan
& western Inlay

make Kommerling/ Aluplast /
Alstone

Existing Inlay to be replaced
with new modular FRP or
TDPCP Inlay. The surface
|shall be free from any damage,
dent or undulation. The
surface shall be antiskid and
shall  comply with firg
retardancy of HL3 as per
EN45545. If required suitable
cpoxy flooring as per MDTS|
44289 or other PU coating
complying to over all
[EN45545-HL3  compliancc,
can also be used.

Indian Pan

Existing pan to be
replaced with new
pan with
functionality of
LHB type pan

Existing Indian pan to be
replaced with new type of pan
having inner ring for water|
flushing to introduce|
concealed flushing system

16

Walls &
Ceiling

Side Wall & Ceiling
Panel in Non-AC
doorway &
Gangway Area

make Kommerling/ Aluplast /
Alstone

SIDE  WALL - 3MM
Decorative Polymenzed
Composite Panel (TDPCP)
panels qualifying to EN
45545- HL3.

Colour — Light Gray or light
blue ar wooden colour shall be]
used in [CF NON AC coaches

CEILING - Either 12mm
compreg board with GFRE
sheet or 12 MM Decorative]
FRCP shall be used in ceiling,
In case of FRCP the surfuce
shall be decorative and 1t
doesn’t required additional
GERE or other skin material.
Branded hinges and panel lock
of make Southco, Industriala,
dirak or equivalent
international reputed material
shall be used. Cetling shall by

CONTRACTOR

For & On behalf of President of India



Page 80 of 92

installed in such a way that
sagging and unevenness shall
ot be visible even after
repeated opening and closing.

Colour of these sheets on side
wall and ceiling in ICF NON
AC coaches shall be light
Cirny or light wooden texture
or as specified by Railway
meeting over all aesthetic of
lcoach interior

Washbasin &
17 [Outside

Inside Wash Basin
Bowl along with
Countertop &
Below Panel to be
made of Aluminum

MMDTS 18008

Provision for Wash basin bowl
with countertop & panel in
Aluminum Polymer]
Composite as per MMDTS
18008 inside each toilet with

Polymer Composite
Material outside
IToilet

B Polymer Composite SS dustbin inside APC Panel
Material with SS
Dustbin inside
; Mirror  Frame to be of
Lgrge EI?SﬂWhEd Aluminium Polymer
::;;f;;s ‘;':S: Composite with aesthetically]
18 [Mirrors frame of Aluminium{MMDTS 18008 Pl lley Design-as pls

MMDTS 18008 (Mirror in
Brand like Saint Gobin, Modi
Guard, AIS) ete.

‘Water tap for

\Quarter turn Bib

Cuarter tum  Bib cock for
toilets in make (Brand/Make-

19 . EX00101  of  Hindware
Risin ook Kohler/Grohe/
Dolphin TOTO/S usa) |
Braille signage for complete
Braille . toilet to be provided as per
: As pe Spec 253 i .
# Signage A5 peelCl Sped MD specilication,  ehigibilny &
related drawmine.
Boorway & I n:lm.'il)lu:nl.u ;I.EL"TI..[l'PI‘I)tlf It'cp.ln.ru{l
Gangway flooring with L.U)Idll:l o )I‘.Il_{.l.l..r‘.ul
. o=y Composite  Panel  (TDPCP)
Doorway & Ho'be replazed with make Kommerling' Aluplast / alitymg o EN 45545 HL3
21 |Gangway Decorative © RRCANRIS JERE 0 Y :
g 5 T Alstone and 1o be  covered  wath
Flooring Polymerized ified PVC floor ¢
Composite Panel '\p“\‘l - ‘ _1| i LL“L..“””
TDPCP) -\{ Alumunmm chequered sheer
il required. -
For wider participation and cost effectiveness, an  alternative to  Thermoformable
Decorative Polymerized Composite Panel (TDPCP ) paneling material composite such as
thermoplastic of Sabic Composites or Simorail of Simona Composite can also be used. Such
alternative material must have a proven track record and must be complying with FST
requirement of EN45545 L3, physical and mechanical propertics similar to TDPCP,
LA |
I Yo,
L gl
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Annexure I1

to the Railway Board letter No. 2022/EDME (EnHM&Project)/Misc.12 dated
25.11.2024

3. Eligibility Criteria for the work of Toilet Up-Gradation in ICF AC & Non-AC
Coaches

“Supply & Fitment” of complete refurbishment including Electrical & Mechanical Work of
LHB or conventional Coaches in any unit of Indian Railways/Public Sector Unit undertakings
(PSUs). " Re-furbishment" would mean supply and installation of fooring, wall paneling,
ceiling, replacement or repair of seats and berths, toilet of Coach in the interior of coach.

OR

Complete Manufacturing of Metro Coaches Rolling Stock including its Roof Ceiling Panels,
side wall panel, seats, doors, gangway & electrical items in any unit of Indian
Railways/Public Sector Unit undertakings or any other coach production unit in India.

OR

Complete refurbishment activity including Mechanical & Electrical work for passenger
carrying Metro Coaches / EMU / DMU / trainset for Repair & Replacement of side wall
panel, roof ceiling panel, flooring, electrical panels, doors and gangway in any unit of Indian
Railways/Public Sector Unit undertakings or any other coach production unit / Railway repair
and maintenance work shop / Divisional Railways in India or internationally

12
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Annexure I11
to the Railway Board letter No, 2022/EDMFE (EnHM & Project)/Misc.12 dated
25.11.2024

4. Detailed guidelines for the work of Toilet Up-Gradation in ICF AC & Non-AC
Coaches

L. During execution of work of Toilet Up-Gradation in conventional ICF Coaches, the
following will also be ensured:

1. Proper fitment of all CSK screws
2. Fitment of Toilet Door handle/latch etc with the help of template.

3. Proper workmanship during laying of epoxy to get proper finish around Pan and Epoxy
interface.

. Fitment of all standard latches and Tower Bolts
. Proper fitment of Toilet threshold and toilet door hinge foot
- Provision of beading on Washbasin counter along side wall.

- Panels in Doorway Gangway area to Linen Cabinet ( for ICF AC coaches)

- R B - ST T

- Replacement or repair of panels etc should also include Pantry area, Linen Cabinet,
Passenger Compartment doors, door way and gangway area , Main Entrance Doors
back side etc.

9. In ICF AC coaches Refurhishment of Linen Cabinet and its doors and electrical panels
(Repair of doors, handles and latches)

I1. Major activity in the toilet up gradation work is towards repairing and fitment and supply
of material may vary from coach to coach depending on conditioning of the coach It is
essentially a repair contract where the amount of work may vary from toilet to toilet and in-
situ repair/up gradation work has to be done so that the continuous interaction with the
supervisors and monitoring by the supervisors is required for successful execution of this
project. It qualifies to be done under the works contract.

L. FST requirements, anti-graffiti, scratch resistance and other quality parameters related to
mechanical properties, hygiene and safety are the prime requirements and accordingly
qualified marerial complying related specification / drawings and remarks of this letter shall
be followed and accordingly technically capable participants shall be selected as per Works
Contract eligibility and as per technical criteria given for individual items.

1V. Bad odour, water stagnation on the toilet floor and improper flushing system are common
issues and attracts major passenger complaints. Railway may adopt any additional item or
technology to address these issues at the time of tendering or even at the execution stage by
suitable contractual modifications. Other than the item mentioned above, contractor may also
suggest alternative material or system for overcoming the issuc of bad odour and water
stagnation and railway may adopt the same on condition basis. However, all other items such
as wall panels etc shall be same as mentioned in the specification,

CONTRACTOR For & On behalf of President of India
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in tender. Duration of AMC and its actual requirements shall be decided

; R
VL ICF coaches having service life more than 3 years should be given priority for toil
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Northern Railway
Head Quarter Office

Baroda House
New Delhi

No. 802-M/10/RSP/Upgradation of Coaches/MC-II 07.11.2024

PED/EnHM & Project
Ministry of Railways
Railway Board

Rail Bhavan, New Delhi

Sub: Inspection of MTRS/RB at NDLS Saloon siding on 30.10.2024.

MTRS/RB along with AMME, PED/EnHM & Project and PCME/NR inspected the
coaches in which the toilet area and fittings were upgraded as per the approved
scheme. Various options of colour pattern and design were presented and after the
inspection and deliberation by Railway Board and Northern Railway officials
following instructions were given by MTRS.

1. Coach No. 084988 (GS) - ICF NAC

It was informed that the ceiling and wall panels have been provided with
Themmoformable Decorative Polymerized Composite Panel (TDPCP). A colour
scheme for the panels was finalized and the same has to be followed for any future
refurbishments.

Finalized Colour scheme for panels

2. Coach No. 183101: LWACCN type

It was informed that the toilet of Coach No. 183101 has been modified by JUDW. It
was advised to install a reducer valve in the tap to control water flow in the
washbasin.
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Reducer to reduce
flow rate of water

It was advised that the epoxy flooring used in the lavatory of this coach should be
adopted as a standard and implemented in all other coaches undergoing toilet

upgradation.

1

Design of Epoxy
Flooring to be
followed

It was further suggested to select a sink basin color that conceals dried water
droplets, enhancing cleanliness appearance. The following colour scheme is

therefore approved for universal adaptation.

CONTRACTOR
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Inside washbasin of the toilets should have stainless Steel bowls, whereas the

outside washbasins should have APC material bowls.

Stainless Steel
Washbasin bowl in
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3. Coach No. 211406: LWACCN type
MTRS enquired about OBHS seat modifications and storage provisions.

Following details were given: -

Cuboid Structure: Made with a 1/2" wooden board, the structure measures
1755mm (L) x 210mm (B) x 460mm (H). The front face is covered with sky blue Sun
mica for an improved aesthetic finish.

Partitioned Storage: Three internal compariments provide efficient storage of
housekeeping tools and equipment.

Sliding Doors with Locking Mechanism: Two sliding doors are fitted with cavity
handles and locks to ensure secure storage.

Comfortable Seating: A 3" mattress with a Rexene cover on fop of the cuboid
structure offers a comfortable resting area for OBHS staff.

Benefits:

Enhanced Storage and Organization: The compartmentalized cuboid structure
allows OBHS staff to store tools and equipment securely and in an organized
manner.

Advantage: Reduces clutter within the coach, ensuring easy access to tools and
improving the overall coach environment.

Observations of MTRS -

It was advised to explore the possibility of reducing the OBHS seat height so as to
enhance the seating space for staff, so as to improve staff comfort Also, a
suggestion was made that provision of folding the attendant seat above the OBHS
seat at 0, 90, and 180 degrees be explored. After successful frial completion, this
modification to be implemented in all AC coaches of Mail Express trains, not having

Mini pantry.

Provision of folding the
attendant seat at

0,90,180 degrees to be
explored.

3-inch Rexine
| cover

Partitioned
Storage

This length to be increased by
reducing the height of Rexine and
seat

Sliding Doors
with locking
mechanism

CONTRACTOR For & On behalf of President of India



Page 88 of 92

4, Coach No. 197417 (LWSCN Type):

MTRS enquired about the materials and standards of lavatory panels and
washbasins. It was informed that the lavatory panels, gangway panels, and lavatory
doors are made with TDPCP, which is both recyclable and eco-friendly. All materials
comply with the international fire safety standard EN 45545 HL3. The washbasins
and gangway sinks are crafted from APC material, offering a premium design for
enhanced aesthetics and easy maintenance and repair.

TDPCP Material
(Thermoformable
decorative
polymerized
composite panel)

|~ APC Material

Observations by MTRS:

It was further recommended that unit exchange spares for all materials and
subassemblies used during the toilet upgradation be purchased as spares through
proper planning to ensure availability and facilitate maintenance.

5. NMG Coach: Automobile Carrier cum Brake Van

Enquiry was made regarding NMG coach. It was informed that the NMG coach
was converted from a non-AC ICF coach and is designed to serve as both a brake
van and an automobile carrier.

Schematic drawings of upgraded toilets of ICF NAC coach are annexed herewith.
Drawings of ICF LHB coaches are under preparartion and wil be submitted

subsequently. KAUSTUBH  Uiialysignedoy

KAUSTUBH MANI
Date: 202411.07 15:5704
MANI 10530

Kaustubh Mani
CRSE Chg NR
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NORTHERN RAILWAY (H.Q.)
MECHANICAL BRANCH

DATE

NOV,|
2024

LAYOUT FOR CONVENTIONAL ICF TYPE
NON-AC INDIAN LAVATORY

PROPOSED GENERAL SCHEMATIC |

DRG. NO.

CME SK. - 2395 SHEET 1 OF 2
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l.-% oﬂ_.l4l._.!m...__.l CARPIED OUT AFTER PROTOTYPE
i
ﬂ X =2 . J 2 TOILET PAPER HOLDER 1
29, MUG HOLDER
L ;L!/O.\.fr @ L 20, LAVATORY CEILING 1
Pl [ LAVATORY FLOOR 1 5
=) 18 GRAB HANDLE 1 AlSI-304
17. SOAF DISPENSER 2
8 Mm%g 1 | RDSOr2008/CG-11 2 1
15. OUTSIDE MIRROR 1 MMDTS-18008
1“4, INSIDE MIRROR 1 MMDTS-18008
LAVATORY DOOR
12. PANEL LOCK 4
11, FLOOR DRAIN 1
10. HEALTH FAUCET 1
[} S5 MUG 1
- 8 2-WAY BIBCOCK 1
7. WASHBASIN TAP 2
[} INDIAN PAN 1 AISI-304
5. OUTSIDE WASHBASIN 1 MMDTS-18008
E 4, INBIDE WASHBASIN 1 MMOTS-18008 |BOWL AISK304
3. LAVATORY FRAME 1 Al81-304
2 PANEL BMM 1
N/ﬁ\ 1Ju\\\ 1. LAVATORY CEILING FRAME 1
8.NO. | DESCRIPTION ary. MATERIAL REMARKS
oiinials : NORTHERN RAILWAY (H.Q.)
MECHANICAL BRANCH
; PROPOSED GENERAL SCHEMATIC |
@ REF m LAYOUT FOR CONVENTIONAL ICF TYPE
[ ,@V\. .w..,__h o | 8 m u%m,“ ; NON-AC INDIAN LAVATORY
SRS i M e A -3 L o N m CME SK. - 2395 SHEET 2 OF 2
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Baction C-C
NORTHERN RAILWAY (H.Q.)
MECHANICAL BRANCH
: —PROPOSED GENERAL SCHEMATIC |
o
@\ ’ /a.L\ e . e | " Nou ﬂN.h. §<0cqﬂnm8zcmhhd_,ﬂﬂ>_. ICF TYPE
i AR AR A I 8 & | CME SK. - 2396 SHEET 1 OF 2
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VIEW FROM X DESCRIPTION ary. MATERIAL REMARKS

NORTHERN RAILWAY (H.Q.)
MECHANICAL BRANCH
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End of Tender Document
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