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1 – Details of Tenderer(s) 

 
Tenderer should quote his/their Name and Communication Details and 

upload accordingly. 
 

 
a) NAME: ________________________________________________________________ 
 
b) ADDRESS: _____________________________________________________________ 
 

(i) HOLDING NO/PREMISES: _____________________________________________ 
 
(ii) ROOM NO: __________________________________________________________ 
 
(iii) STREET NAME: _____________________________________________________ 
 
(iv) CITY/VILLAGE/TOWN:_______________________________________________ 
 
(v) DISTRICT: __________________________________________________________ 
 
(vi) STATE:_________________________________ _____________PIN:____________ 
  

c) PHONE NO.: _________________ MOBILE: ______________FAX No.:___________ 
 
E.MAIL: _______________________________________________________________ 

 
d)  PAN No.: ________________ GST REGISTRATION NO.: ______________________ 

 
e) Type of Firm: ______________________ 
 

(Whether the firm is “Sole Proprietorship Firm/HUF/Partnership Firm/Joint 
Venture (JV)/ Company registered under Companies Act-2013/ LLP (Limited 
Liability Partnership)/ Registered Society & Registered Trust”) 
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2 - NOTICE INVITING TENDER (NIT) 

 
2.1 E-tenders against Tender Notice No. DCE-CON-BKSC-02-2026 in Single Packet System are invited by 
the under mentioned for and on behalf of President of India for “Utility shifting and associated civil works like 
existing road diversion works on Railway land, construction of new work site office cum track machine rest 
rooms, fixing of land boundary pillars, shifting of LC goomties, shifting of release P. way materials, 
arrangements for tree felling process, documentation for possession & land mutation works and other related 
work in connection of doubling work between Barbenda to Damrughutu and 3rd & 4th Damrughutu to 
Bokaro under the jurisdiction of Dy CE/Con/BKSC of S. E. Railway”. 
 
2.2 (a) Price Variation Clause (PVC) shall be applicable only in tender having advertised value above Rs. 2 

Crores. Provided further that, in a contract where PVC is applicable, following shall be outside the 
purview of price adjustments (i.e. shall be excluded from the gross value of the work for the purpose of 
price variation): 

(i) Materials supplied by Railway to the Contractors, either free or at fixed rate; 

(ii) Any extra item(s) included in subsequent variation falling outside the purview of the Bill(s) of Quantities 
of tender, under clause 39. (1)(b) of these Standard General Conditions, unless applicability of PVC and 
‘Base Month’ has been specially agreed, while fixing the rates of such extra item(s). For details refer 
Clause 46A of Indian Railways Standard General Conditions of Contract (GCC). 

 
(b) The Joint Venture (JV) is permitted for tender value of Rs. 10 (Ten) Crore and above. 
In case of joint venture firms participating in the tender, all conditions mentioned in Para 2.3.12 of 
Guidelines for participation of joint venture (JV) Firms are to be strictly adhered to, and all 
necessary documents should be enclosed by JV Firm along with the tender 

  
(c) Tenderers are required to upload the following documents online in PDF form through the 

website portal.  
 

(i) Following documents should be furnished along with tender and should be submitted 
online at the time of tender bidding. Tenders not accompanied with these documents will 
be summarily rejected. 
 

(1) Scanned copy (in PDF Form) of the work(s) completion certificate(s) as per the requirement 
of Technical eligibility criteria of the tender [Refer para 2.3.1{Para 2.3.12.14.1 for tenderer 
participating as JV firm}]. Details of works completed/substantially completed by the 
tenderer(s) during last seven years to be submitted as per format available at para 12.30 of 
tender document duly certified & verified by Chartered Accountant. 
 

(2) Scanned copy (in PDF Form) of the documents as per the requirement of financial 
eligibility criteria of the tender [Refer para 2.3.2 {Para 2.3.12.14.2 for tenderer participating 
as JV firm}]. 
 

(3) Scanned copy (in PDF Form) of the documents for evaluating the Bid Capacity (Please 
refer Clause 12.25 of tender document). This is applicable in all works contract having 
tender value of Rs. 10.00 Crore and above. 
 

(4) 
 
 
 

(5) 

Scanned copy (in PDF Form) of certificate including undertaking regarding the bidder not 
being blacklisted or debarred is required to be uploaded in proforma at para 12.23& 12.23A of 
tender document. 
 
Bid Security is required to be submitted/uploaded as per para 12.3 of tender document. 
 

(6) 
 
 

(7) 
 

Not applicable for this tender: Scanned copy (in PDF Form) of the Ballast Test Report. 
[Refer para 2.2 (d) of tender document]. 
 
Scanned copy (in PDF Form) of Power of Attorney as para 2.3.10 of tender document. 
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(ii) Tenderers shall note that the submission of other following supporting documents, is 

important and they shall ensure the sameat the time of on line bidding of tender. However 
Railways may seek clarifications/details/documents in this regard. 
 

(1) Scanned copy (in PDF Form) of the Vendor Mandate Form as per specific format provided 
in the para 4 of tender document. 
 

(2) Scanned copy (in PDF Form) of the complete address of the firm as per para 1 of tender 
document, to which the all correspondences shall be made by the railway. 
 

(3) Scanned copy (in PDF Form) of valid Provident fund (PF) Code Number of the 
establishment/tenderer. 
 

(4)   Scanned copy (in PDF Form) of Goods and Services Tax (GST) Registration Certificate 
containing GST Registration Number. 

 
(5) Scanned copy (in PDF Form) of certificate by tenderer for site visit & familiarization 

(Refer para 11 of tender document). 
 

(6) Scanned copy (in PDF Form) of declaration by tenderer as per para 6 of tender document. 
 

(7) Scanned copy (in PDF Form) of the list of the persons of the tenderer on hand and proposed to 
be engaged for this tender. 
 

(8) Scanned copy (in PDF Form) of list of the plants & machinery of tenderer available on hand 
and proposed to be inducted & hired for this tender. 
 

(9) Scanned copy (in PDF Form) of list of the arbitration/court cases of the tenderer during last 
three years. 
 

(10) 
 
 

(11) 
 
 
 
 

(12) 

Scanned copy (in PDF Form) of the Information regarding the Association of Railway 
Officer(s) with the tenderer - For details please see para 2.3.11 of Tender Document. 
 
Scanned copy (in PDF Form) of the declaration regarding status of tenderer i.e. Sole 
proprietorship firm, Hindu Undivided Family (HUF), Partnership Firm, Joint Venture firm, 
Company registered under companies act 2013, limited liabilities partnership (LLP), 
Registered Society and Registered Trust as detailed in 2.3.9 of tender document. 
 
Scanned copy (In PDF Form) of the sub contractor's work experience certificate (Please refer 
Clause 13.37 of tender document). 
 

(d) Not applicable for this tender: Ballast test report: The tenderer is required to submit the 
test report of ballast as per provisions of “Specification of Track Ballast, IRS- GE-1, February 
2023” failing which the offer shall be summarily rejected. Ballast test report from any of the 
approved laboratories not older than 90 days be submitted. The approved laboratories are i) Any 
Regional Engineering college (National Institute of Technology), ii) Any Indian Institition of 
Technology, iii) Any Indian Institute of Engineering Science and Technology,  iv) Any Indian Railway 
Laboratory, v) Jadavpur University, Kolkata , vi) Any National Test House in India. 

 
(e) Bid Capacity: (i) Bid Capacity Criteria is applicable in all works contract having tender value 

of Rs. 10.00 Crore and above. 
(ii)The available bid capacity of tenderer shall be assessed based on the details submitted by the 
tenderer as per para 12.25 of tender document. In case, the available Bid Capacity is lesser than 
estimated cost of work put to tender, his offer shall not be considered even if he has been found 
eligible in other eligibility criteria/tender requirement. 
(iii) In case, the tenderer/s fails to submit the bid capacity details, along with offer, their/his offer 
shall be considered as incomplete and will be rejected summarily. 
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(f) Measurement of Work by the Contractor: The contractor shall record the measurement in 

Contractor’s Measurement Book (CMB) as per Clause/Para 45(ii) of GCC. This criteria is applicable 
for all contracts costing more than Rs. 5 Crore. [Refer para 13.33 (ii) of tender document]. Ref: 
Railway Board letter No. 2017/CE-I/CT/9 Dated 31.05.2023. 
 

(g) No Technical and Financial credentials are required for tenders having value uptoRs 50 lakh. 
 
(h) Option of Payment through Letter of Credit (L.C.): Tenderer(s) may submit option for taking 

payment through Letter of Credit (L.C.).[Refer para 7.1 of tender document]. 
 
(i) Credentials if submitted in foreign currency shall be converted into Indian currency i.e., Indian 

Rupee as under: 
The conversion rate of US Dollars into Rupees shall be the daily representative exchange rates 
published by the Reserve Bank of India or entity authorized by RBI to do so for the relevant date or 
immediately previous date for which rates have been published. Where, relevant date shall be as on 
the last day of month previous to the one in which tender is invited. In case of any other currency, the 
same shall first be converted to US Dollars as on the last day of month previous to the one in which 
tender is invited, and the amount so derived in US Dollars shall be converted into Rupees at the 
aforesaid rate. The conversion rate of such currencies shall be the daily representative exchange rates 
published by the International Monetary Fund for the relevant date or immediately previous date for 
which rates have been published. 
 

(j) Electronic Reverse Auction: This criteria is applicable in works tender valued more than Rs. 50.00 
Crore in each case. [Refer para 7.2 of tender document]. Ref: Railway Board letter No. 
2017/Trans/01/Policy/Pt-S Dated 28.03.2018. 

 
(k) Clarification of Bids: To assist in the examination, evaluation & comparison and pre-qualification of 

the Tender, the Railway may, at its discretion, ask any Bidder for a clarification of its Bid.  Any 
clarification submitted by a Bidder that is not in response to a request by the Railway shall not be 
entertained or considered. The Railway request for clarification and the response of the bidder in this 
regard shall be in writing.   
However, if a Bidder does not provide clarification of its bid by the date and time communicated in 
the Railway request for clarification, the bid shall be evaluated as per the documents submitted along 
with the bid. 
 

(l) Apostille Clause: 
(I) A power of attorney (PoA) executed outside of India should meet following requirements: 
1. If the PoA is in a foreign language, it must be translated into English and certified. 
2. The PoA must be authenticated by an Indian consulate in the country where it was executed. If the 
PoA was executed in a country that is a member of the Hague Convention, it can be apostilled instead 
of being authenticated by an Indian consulate. The apostille should be verifiable online. 
3. The PoA must be stamped in India within three months of its arrival, with the appropriate stamp 
duty. 
4. The PoA must comply with Indian laws, including the Indian Registration Act and Power of 
Attorney Act. 
(II) Documents issued out of India (Balance Sheets, Statutory Auditor’s certificate etc) should meet 
following requirements: 
1. If the document is in a foreign language, it must be translated into English and certified. 
2. The document must be authenticated by an Indian consulate in the country where it was executed. 
If that document was executed in a country that is a member of the Hague Convention, it can be 
apostilled instead of being authenticated by an Indian consulate. The apostille should be verifiable 
online. 

 
(m) Unique Document Identification Number (UDIN) clause: Any certificate issued by the Statutory 

Auditor/Chartered Accountantmust include Unique Document Identification Number (UDIN). The 
certificate not accompanied by UDIN, such certificate shall be summarily rejected. 
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2.3 ELIGIBILITY CRITERIA FOR THE ABOVE WORK: 
2.3.1  The tenderer, other than JV, should fulfil the Eligibility Criteria below: 

 Technical Eligibility Criteria: 
(a) The tenderer must have successfully completed or substantially completed any one of the following 

categories of work(s) during last 07 (seven) years, ending last day of month previous to the one in which 
tender is invited: 

(i) Three similar works each costing not less than the amount equal to 30% of advertised value of the tender, 
or 

(ii) Two similar works each costing not less than the amount equal to 40% of advertised value of the tender, or 
(iii) One similar work costing not less than the amount equal to 60% of advertised value of the tender. 

 
(b) (1) In case of tenders for composite works (e.g. works involving more than one distinct component, such as 
Civil Engineering works, S&T works, Electrical works, OHE works etc. and in the case of major bridges 
substructure, superstructure etc.), tenderer must have successfully completed or substantially completed any one of 
the following categories of work(s) during last 07 (seven) years, ending last day of month previous to the one in 
which tender is invited: 

(i) Three similar works each costing not less than the amount equal to 30% of advertised value of each 
component of tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% of advertised value of each 
component of tender, or 

(iii) One similar work each costing not less than the amount equal to 60% of advertised value of each 
component of tender. 

Note for (b) (1):  Separate completed works of minimum required values shall also be considered for fulfillment of 
technical eligibility criteria for different components.  
 (b)(2)In such cases, what constitutes a component in a composite work shall be clearly pre-defined with estimated tender 
cost of it, as part of the tender documents without any ambiguity. 
(b) (3) To evaluate the technical eligibility of tenderer, only components of work as stipulated in tender documents for 
evaluation of technical eligibility, shall be considered.  The scope of work covered in other remaining components shall be 
either executed by tenderer himself if he has work experience as mentioned in clause 7 of the Standard General 
Conditions of Contractor through subcontractor fulfilling the requirements as per clause 7 of the Standard General 
Conditions of Contract or jointly i.e., partly himself and remaining through subcontractor, with prior approval of Chief 
Engineer in writing.  

However, if required in tender documents by way of Special Conditions, a formal agreement duly notarised, 
legally enforceable in the court of law, shall be executed by the main contractor with the subcontractor for the 
component(s) of work proposed to be executed by the subcontractor(s), and shall be submitted along with the offer for 
considering subletting of that scope of work towards fulfilment of technical eligibility. Such subcontractor must fulfill 
technical eligibility criteria as follows: 

The subcontractor shall have successfully completed at least one work similar to work proposed for subcontract, 
costing not less than 35% value of work to be subletted, in last 5 years, ending last day of month previous to the one in 
which tender is invited through a works contract.  
Note: for subletting of work costing up to Rs 50 lakh, no previous work experience of subcontractor shall be asked for by 
the Railway. 

In case after award of contract or during execution of work it becomes necessary for contractor to change 
subcontractor, the same shall be done with subcontractor(s) fulfilling the requirements as per clause 7 of the Standard 
General Conditions of Contract, with prior approval of Chief Engineer in writing. 
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Note for Item 2.3.1:  
Work experience certificate from private individual shall not be considered. However, in addition to work 
experience certificates issued by any Govt. Organisation, work experience certificate issued by Public listed 
company having average annual turnover of Rs 500 crore and above in last 3 financial years excluding the current 
financial year, listed on National Stock Exchange or Bombay Stock Exchange, incorporated/registered at least 5 
years prior to the date of closing of tender, shall also be considered provided the work experience certificate has 
been issued by a person authorized by the Public listed company to issue such certificates. 
In case tenderer submits work experience certificate issued by public listed company, the tenderer shall also submit 
along with work experience certificate, the relevant copy of work order, bill of quantities, bill wise details of 
payment received duly certified by Chartered Accountant, TDS certificates for all payments received and copy of 
final/last bill paid by company in support of above work experience certificate. 
 
Definition Of Similar Work : - Any Civil Engineering work. 
 
2.3.2. Financial Eligibility Criteria: The tenderer must have minimum average annual contractual turnover of 
V/N or ‘V’ whichever is less; where 

V= Advertised value of the tender in crores of Rupees 
N= Number of years prescribed for completion of work for which bids have been invited. 
The average annual contractual turnover shall be calculated as an average of “total contractual payments” 
in the previous three financial years, as per the audited balance sheet. However, in case balance sheet of the 
previous year is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be 
considered for calculating average annual contractual turnover. 
The tenderers shall submit requisite information as per para12.27 of tender document, along with copies of 
Audited Balance Sheets duly certified by the Chartered Accountant/ Certificate from Chartered Accountant 
duly supported by Audited Balance Sheet.   

2.3.3    Bid Capacity: The tender/technical bid will be evaluated based on bid capacity formula detailed as 
Annexure-VI of GCC. [Refer para 12.25 of tender document] 

2.3.4 No Technical and Financial credentials are required for tenders having advertised value up to Rs 50 lakh. 

2.3.5 Credentials if submitted in foreign currency shall be converted into Indian currency i.e., Indian Rupee as 
under: 

The conversion rate of US Dollars into Rupees shall be the daily representative exchange rates published 
by the Reserve Bank of India or entity authorized by RBI to do so for the relevant date or immediately 
previous date for which rates have been published. Where, relevant date shall be as on the last day of 
month previous to the one in which tender is invited. In case of any other currency, the same shall first be 
converted to US Dollars as on the last day of month previous to the one in which tender is invited, and the 
amount so derived in US Dollars shall be converted into Rupees at the aforesaid rate. The conversion rate 
of such currencies shall be the daily representative exchange rates published by the International Monetary 
Fund for the relevant date or immediately previous date for which rates have been published. 
   
[Explanation for clause 2.3 including clause 2.3.1 to 2.3.5 - Eligibility Criteria: 

1. Substantially Completed Work means an ongoing work in which payment equal to or more than 90% of the 
present contract value (excluding the payment made for adjustment of Price variation (PVC), if any) has been 
made to the contractor in that ongoing contract and no proceedings of termination of contract on Contractor’s 
default has been initiated. The credential certificate in this regard should have been issued not prior to 60 days 
of date of invitation of present tender.  

2. In case a work is started prior to 07 (seven) years, ending last day of month previous to the one in which tender 
is invited, but completed in last 07 (seven) years, ending last day of month previous to the one in which tender 
is invited, the completed work shall be considered for fulfillment of credentials. 

3. If a work is physically completed and completion certificate to this extent is issued by the concerned 
organization but final bill is pending, such work shall be considered for fulfillment of credentials 

4. In case of completed work, the value of final bill (gross amount) including the PVC amount (if paid) shall be 
considered as the completion cost of work. In case final bill is pending, only the total gross amount already 
paid including the PVC amount (if paid) shall be considered as the completion cost of work. 

In case of substantially completed work, the total gross amount already paid including the PVC amount (if 
paid), as mentioned in the certificate, shall be considered as the cost of substantially completed work. 
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5. If a bidder has successfully completed a work as subcontractor and the work experience certificate has been 

issued for such work to the subcontractor by a Govt. Organization or public listed company as defined in Note 
for Item 2.3.1 Para 2.3 of the Tender Document, the same shall be considered for the purpose of fulfillment of 
credentials. 

6. In case a work is considered similar in nature for fulfillment of technical credentials, the overall cost including 
the PVC amount (if paid) of that completed work or substantially completed work, shall be considered and no 
separate evaluation for each component of that work shall be made to decide eligibility. 

7. In case of newly formed partnership firm, the credentials of individual partners from previous propriety firm(s) 
or dissolved previous partnership firm(s) or split previous partnership firm(s), shall be considered only to the 
extent of their share in previous entity on the date of dissolution / split and their share in newly formed 
partnership firm. For example, a partner A had 30% share in previous entity and his share in present 
partnership firm is 20%. In the present tender under consideration, the credentials of partner A will be 
considered to the extent of 0.3*0.2*value of the work done in the previous entity. For this purpose, the tenderer 
shall submit along with his bid all the relevant documents which include copy of previous partnership deed(s), 
dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc. 

8. In case of existing partnership firm, if any one or more partners quit the partnership firm, the credentials of 
remaining partnership firm shall be re-worked out i.e., the quitting partner(s) shall take away his credentials to 
the extent of his share on the date of quitting the partnership firm(e.g. in a  partnership firm of partners A, B & 
C  having share 30%, 30% & 40% respectively and credentials of Rs 10 crore; in case partner C quits the firm, 
the credentials of this partnership firm shall remain as Rs 6 crore). For this purpose, the tenderer shall submit 
along with his bid all the relevant documents which include copy of previous partnership deed(s), dissolution 
deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc. 

9. In case of existing partnership firm if any new partner(s) joins the firm without any modification in the name 
and PAN/TAN no. of the firm, the credentials of partnership firm shall get enhanced to the extent of credentials 
of newly added partner(s) on the same principles as mentioned in item 6 above. For this purpose, the tenderer 
shall submit along with his bid all the relevant documents which include copy of previous partnership deeds, 
dissolution/splitting deeds and proof of surrender of PAN No.(s) in case of dissolution of partnership firm etc. 

10. Any partner in a partnership firm cannot use or claim his credentials in any other firm without leaving the 
partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot use credentials of 
partnership firm of A&B partners in any other partnership firm or propriety firm without leaving partnership 
firm of A&B partners. 

11. In case a partner in a partnership firm is replaced due to succession as per succession law, the proportion of 
credentials of the previous partner will be passed on to the successor. 

12. If the percentage share among partners of a partnership firm is changed, but the partners remain the same, the 
credentials of the firm before such modification in the share will continue to be considered for the firm as it is 
without any change in their value. Further, in case a partner of partnership firm retires without taking away 
any credentials from the firm, the credentials of partnership firm shall remain the same as it is without any 
change in their value. 

13. In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” or partner in some 
other partnership firm “AX”, credentials of A in propriety firm “P” or in other partnership firm “AX” earned 
after the date of becoming a partner of the  firm AB  shall not be added in  partnership firm AB.  

14. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines similar to a 
partnership firm. 

15. In case company A is merged with company B, then company B would get the credentials of company A also.] 
 
2.3.6. Tenderer Credentials:  
Documents testifying tenderer previous experience and financial status should be produced along with the tender.  
Tenderer(s) who is / are not borne on the approved list of the Contractors of ________ Railway shall submit along 
with his / their tender: 
(i) Certificates and testimonials regarding contracting experience for the type of job for which tender is invited 

with list of works carried out in the past. 
(ii) Audited Balance Sheet duly certified by the Chartered Accountant regarding contractual payments received 

in the past. 
(iii) The list of personnel / organization on hand and proposed to be engaged for the tendered work. Similarly 

list of Plant & Machinery available on hand and proposed to be inducted and hired for the tendered work. 
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(iv) A copy of certificate stating that they are not liable to be disqualified and all their statements/documents 

submitted along with bid are true and factual. Standard format of the certificate to be submitted by the 
bidder is enclosed as Annexure-V of GCC/Clause 12.23 of this tender Document. In addition to Annexure-
V of GCC/Clause 12.23 of this tender Document, in case of other than Company/Proprietary firm. 
Annexure -V(A)/Clause 12.23A of this tender Document shall also be submitted by the each member of a 
Partnership Firm/Joint Venture (JV)/Hindu Undivided Family (HUF)/Limited Liability Partnership (LLP) 
etc. as the case may be. Non submission of a copy of certificate by the bidder shall result in summarily 
rejection of his/their bid. It shall be mandatorily incumbent upon the tenderer to identify, state and submit 
the supporting documents duly self attested/ digitally signed by which they/he are/is qualifying the 
Qualifying Criteria mentioned in the Tender Document. 

 
(v) The Railway reserves the right to verify all statements, information and documents submitted by the bidder 

in his tender offer, and the bidder shall, when so required by the Railway, make available all such 
information, evidence and documents as may be necessary for such verification. Any such verification or 
lack of such verification, by the Railway shall not relieve the bidder of its obligations or liabilities 
hereunder nor will it affect any rights of the Railway there under. 

(vi) (a) In case of any information submitted by tenderer is found to be forged/falseat any time during process 
for evaluation of tenders, it shall lead to forfeiture of the Bid Security and may also lead to any other action 
provided in the contract including banning of business for a period of uptotwo year.  

(b) In case of any information submitted by tenderer is found to be forged/false after the award of contract, 
the contract shall be terminated. Bid Security, Performance Guarantee and Security Deposit available with 
the railway shall be forfeited. In addition, other dues of the contractor, if any, under this contract shall be 
forfeited and agency shall be banned for doing business for a period of uptotwo year. 
 

2.3.7.   Non-compliance with any of the conditions set forth therein above is liable to result in the tender being 
rejected. 

 
2.3.8. Execution of Contract Documents: The successful Tenderer(s) shall be required to execute an agreement 

with the President of India acting through the Railway officials of South Eastern Railway as per MSOP-
2018 for carrying out the work according to the Standard General Conditions of Contract, Special 
Conditions / Specifications annexed to the tender and Standard Specifications (Works and Materials) of 
Railway as amended/corrected upto latest correction slips, mentioned in tender form (First Sheet). 

 
2.3.9.  Documents to be Submitted Along with Tender 

(i)The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary Firm) or on 
behalf of a Partnership Firm / Company / Joint Venture (JV) / Registered Society / Registered Trust / 
Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc. The tenderer(s) shall enclose the 
attested copies of the constitution of their concern, and copy of PAN Card along with their tender.  Tender 
Documents in such cases are to be signed by such persons as may be legally competent to sign them on 
behalf of the firm, company, association, trust or society, as the case may be.   
(ii)Following documents shall be submitted by the tenderer:  

(a) Sole Proprietorship Firm:  
(i) All documents in terms of Para 2.3 of the Tender Document. 

 
(b) HUF:  

(i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the tender on behalf 
of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has the authority, 
power and consent given by other members to act on behalf of HUF. 

(ii) All other documents in terms of Para 2.3 of the Tender Document. 
 

(c) Partnership Firm: 
(i) All documents as mentioned in para 2.3.13 of the Tender Document. 

 
(d) Joint Venture (JV): All documents as mentioned in para 2.3.12 of the Tender Document. 
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(e) Company registered under Companies Act 2013: 

 
(i) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the 

company 
(ii) A copy of Certificate of Incorporation 
(iii) A copy of Authorization/Power of Attorney issued by the Company (backed by the resolution of 

Board of Directors) in favour of the individual to sign the tender on behalf of the company and create 
liability against the company. 

(iv) All other documents in terms Para 2.3 of the Tender Document. 
 

(f) LLP (Limited Liability Partnership): 
(i) A copy of LLP Agreement. 
(ii) A copy of Certificate of Incorporation. 
(iii) A copy of Power of Attorney/Authorization issued by the LLP in favour of the individual to sign the 

tender on behalf of the LLP and create liability against the LLP. 
(iv) An undertaking by all partners of the LLP that they are not blacklisted or debarred by Railways or any 

other Ministry / Department of the Govt. of India from participation in tenders / contracts as on the 
date of submission of bids, either in their individual capacity or in any firm/LLP or JV in which they 
were / are partners/members. Concealment / wrong information in regard to above shall make the 
contract liable for determination under Clause 62 of the Standard General Conditions of Contract. 

(v) All other documents in terms of Para 2.3 of the Tender Document. 
 

(g) Registered Society & Registered Trust: 
(i) A copy of Certificate of Registration. 
(ii) A copy of Memorandum of Association of Society/Trust Deed. 
(iii) A copy of Power of Attorney in favour of the individual to sign the tender documents and create 

liability against the Society/Trust. 
(iv) A copy of Rules & Regulations of the Society. 
(v) All other documents in terms of Para 2.3 of the Tender Document. 

 
(iii) If it is NOT mentioned in the submitted tender that tender is being submitted on behalf of a Sole 
Proprietorship firm / Partnership firm / Joint Venture / Registered Company etc., then the tender shall be treated as 
having been submitted by the individual who has signed the tender. 
(iv) After opening of the tender, any document pertaining to the constitution of Sole Proprietorship Firm / 
Partnership Firm / Registered Company/ Registered Trust / Registered Society / HUF/LLP etc. shall be neither 
asked nor considered, if submitted. Further, no suo moto cognizance of any document available in public domain 
(i.e., on internet etc.) or in Railway’s record/office files etc. will be taken for consideration of the tender, if no such 
mention is available in tender offer submitted. 
 
(v)  A tender from JV shall be considered only where permissible as per the tender conditions. 

(vi) The Railway will not be bound by any change of power of attorney or in the composition of the firm made 
subsequent to the submission of tender. Railway may, however, recognize such power of attorney and changes after 
obtaining proper legal advice, the cost of which will be chargeable to the Contractor. 

2.3.10. The tenderer whether sole proprietor / a company or a partnership firm / registered society / registered trust 
/ HUF / LLP etc if they want to act through agent or individual partner(s), should submit along with the tender, a 
copy of power of attorney duly stamped and authenticated by a Notary Public or by Magistrate in favour of the 
specific person whether he/they be partner(s) of the firm or any other person, specifically authorizing him/them to 
sign the tender, submit the tender and further to deal with the Tender/ Contract up to the stage of signing the 
agreement except in case where such specific person is authorized for above purposes through  a provision made in 
the partnership deed / Memorandum of Understanding / Article of Association /Board resolution, failing which 
tender shall be summarily rejected.  

A separate power of attorney duly stamped and authenticated by a Notary Public or by Magistrate in favour 
of the specific person whether he/they be partner(s) of the firm or any other person, shall be submitted after award 
of work, specifically authorizing him/them to deal with all other contractual activities subsequent to signing of 
agreement, if required.  
Note:  A Power of Attorney executed and issued overseas, the document will also have to be legalized by the 

Indian Embassy and notarized in the jurisdiction where the Power of Attorney is being issued. However, 
the Power of Attorney provided by Bidders from countries that have signed the Hague Legislation 
Convention 1961 are not required to be legalized by the Indian Embassy if it carries a conforming 
Appostille certificate. 
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2.3.11. Employment/Partnership etc. of Retired Railway Employees: 

(a)  Should a tenderer 

i) be a retired Engineer of the gazetted rank or any other gazetted officer working before his retirement, 
whether in the executive or administrative capacity or whether holding a pensionable post or not, in the 
Engineering or any other department of any of the railways owned and administered by the President of 
India for the time being, OR 

ii) being partnership firm / joint venture (JV) / registered society / registered trust etc have as one of its 
partners/members a retired Engineer of the gazetted rank or any other gazetted officer working before his 
retirement, OR 

 iii) being an incorporated company have any such retired Engineer of the gazetted rank or any other 
gazetted officer working before his retirement as one of its directors  

      AND 

in case where such Engineer or officer had not retired from government service at least 1 year prior to the 
date of submission of the tender 

THEN 

the tenderer will give full information as to the date of retirement of such Engineer or gazetted officer from 
the said service and as to whether permission for taking such contract, or if the Contractor be a partnership 
firm or an incorporated company, to become a partner or director as the case may be,  has been obtained by 
the tenderer or the Engineer or officer, as the case may be from the President of India or any officer, duly 
authorized by him in this behalf, shall be clearly stated in writing at the time of submitting the tender. 

b) In case, upon successful award of contract, should a tenderer depute for execution of the works under or to 
deal matters related with this contract, any retired Engineer of gazette rank or retired gazetted officer 
working before his retirement in the Engineering or any other department of any of the railways owned and 
administered by the President of India for the time being, and now in his employment, then the tenderer will 
ensure that retired Engineer or retired gazetted officer had retired from government service at least 1 year 
prior to the date of his employment with tenderer and in case he had retired from service within a year then 
he possesses  the requisite permission from the President of India or any officer, duly authorized by him in 
this behalf, to get associated with the tenderer. 

c)    Should a tenderer or Contractor being an individual, have member(s) of his family or in the case of partnership 
firm/ company / joint venture (JV) / registered society / registered trust etc. one or more of his 
partner(s)/shareholder(s) or member(s) of the family of partner(s)/shareholder(s) having share of more than 
1%in the tendering entity employed in gazetted capacity in the Engineering or any other department of the 
railway, then the tenderer at the time of submission of tender, will inform the authority inviting tenders the 
details of such persons. 

Note: -If information as required as per 2.3.11 a), b), c) above has not been furnished, contract is liable to be dealt in 
accordance with provision of clause 62 of the Standard General Condition of contract. 
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A) JOINT VENTURE (JV) IN WORKS TENDERS 

2.3.12. Participation of Joint Venture (JV) in Works Tender: This para shall be applicable for works tenders 
wherein tender documents provide for the same. 

2.3.12.1 Separate identity/name shall be given to the Joint Venture. 

2.3.12.2 Number of members in a JV shall not be more than three, if the work involves only one department (say 
Civil or S&T or Electrical or Mechanical) and shall not be more than five, if the work involves more than 
one Department. One of the members of the JV shall be its Lead Member who shall have a majority (at 
least 51%) share of interest in the JV. The other members shall have a share of not less than 20% each in 
case of JV with upto three members and not less than 10% each in case of JV with more than three 
members. In case of JV with foreign member(s), the Lead Member has to be an Indian firm/company with 
a minimum share of 51%. 

2.3.12.3 A member of JV shall not be permitted to participate either in individual capacity or as a member of 
another JV in the same tender.  

2.3.12.4 The tender form shall be purchased and submitted only in the name of the JV and not in the name of any 
constituent member. The tender form can however be submitted by JV or any of its constituent member or 
any person authorized by JV through Power of Attorney to submit tender. 

2.2.12.4A Bid Security shall be submitted by JV or authorized person of JV either as : 

(i)  Cash through e-payment gateway or as mentioned in tender document, or  

(ii)  Bank Guarantee bond either in the name of JV, or in the name of all members of JV as per MOU 
irrespective of their share in the JV if the JV has not been constituted legally till the date of submission of 
tender. 

2.3.12.5 A copy of Memorandum of Understanding (MoU) duly executed by the JV members on a stamp paper, 
shall be submitted by the JV alongwith the tender. The complete details of the members of the JV, their 
share and responsibility in the JV etc. particularly with reference to financial, technical and other 
obligations shall be furnished in the MoU.  

2.3.12.6 Once the tender is submitted, the MoU shall not normally be modified / altered / terminated during the 
validity of the tender. In case the tenderer fails to observe/comply with this stipulation, the full Bid Security 
shall be liable to be forfeited. 

2.3.12.7 Approval for change of constitution of JV shall be at the sole discretion of the Railway. The constitution of 
the JV shall not normally be allowed to be modified after submission of the bid by the JV, except when 
modification becomes inevitable due to succession laws etc., provided further that there is no change in 
qualification of minimum eligibility criteria by JV after change of composition. However, the Lead 
Member shall continue to be the Lead Member of the JV. Failure to observe this requirement would render 
the offer invalid. 

2.3.12.8 Similarly, after the contract is awarded, the constitution of JV shall not be normally allowed to be altered 
during the currency of contract except when modification become inevitable due to succession laws etc. 
and minimum eligibility criteria should not get vitiated. Failure to observe this stipulation shall be deemed 
to be breach of contract with all consequential penal action as per contract conditions. 

2.3.12.9 On award of contract to a JV, a single Performance Guarantee shall be submitted by the JV as per tender 
conditions. All the Guarantees like Performance Guarantee, Bank Guarantee for Mobilization Advance, 
Machinery Advance etc. shall be accepted only in the name of the JV and no splitting of guarantees 
amongst the members of the JV shall be permitted. 
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2.3.12.10 On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been awarded, with the 

same shareholding pattern as was declared in the MOU/JV Agreement submitted alongwith the tender, 
shall be got registered before the Registrar of the Companies under 'The Companies Act -2013' (in case JV 
entity is to be registered as Company) or before the Registrar/Sub-Registrar under the 'The Indian 
Partnership Act, 1932' (in case JV entity is to be registered as Partnership Firm) or under 'The LLP Act 
2008' (in case JV entity is to be registered as LLP).  A separate PAN shall be obtained for this entity.  The 
documents pertaining to this entity including its PAN shall be furnished to the Railways before signing the 
contract agreement for the work. In case the tenderer fails to observe/comply with this stipulation within 60 
days of issue of LOA, contract is liable to be terminated. In case contract is terminated railway shall be 
entitled to forfeit the full amount of the Bid Security and other dues payable to the Contractor under this 
contract. The entity so registered, in the registered documents, shall have, inter-alia, following Clauses: 

2.3.12.10.1 Joint And Several Liability - Members of the entity to which the contract is awarded, shall be jointly 
and severally liable to the Railway for execution of the project in accordance with General and Special 
Conditions of Contract. The members of the entity shall also be liable jointly and severally for the loss, 
damages caused to the Railways during the course of execution of the contract or due to non-execution of 
the contract or part thereof. 

2.3.12.10.2 Duration of the Registered Entity - It shall be valid during the entire currency of the contract including 
the period of extension, if any and the maintenance period after the work is completed. 

2.3.12.10.3 Governing Laws - The Registered Entity shall in all respect be governed by and interpreted in 
accordance with Indian Laws. 

2.3.12.11 Authorized Member - Joint Venture members in the JV MoU shall authorize Lead member on behalf of 
the Joint Venture to deal with the Contract, sign the agreement or enter into contract in respect of the said 
tender, to receive payment, to witness joint measurement of work done, to sign measurement books and 
similar such action in respect of the said tender/contract. All notices/correspondences with respect to the 
contract would be sent only to this authorized member of the JV. 

2.3.12.12 No member of the Joint Venture shall have the right to assign or transfer the interest right or 
liability in the contract without the written consent of the other members and that of the Railway in respect 
of the said tender/contract. 

2.3.12.13 Documents to be enclosed by the JV along with the tender: 

2.3.12.13.1 In case one or more of the members of the JV is/are partnership firm(s), following documents 
shall be submitted: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with the 
Registrar. 

(ii) A copy of consent of all the partners or individual authorized by partnership firm, to enter into the 
Joint Venture Agreement on a stamp paper, 

(iii) A notarized or registered copy of Power of Attorney in favour of the individual to sign the MOU/JV 
Agreement on behalf of the partnership firm and create liability against the firm. 

(iv) An undertaking by all partners of the partnership firm that they are not blacklisted or debarred by 
Railways or any other Ministry / Department of the Govt. of India from participation in tenders / 
contracts as on the date of submission of bids, either in their individual capacity or in any firm/LLP in 
which they were / are partners/members.  Any Concealment / wrong information in regard to above 
shall make the bid ineligible or the contract shall be determined under Clause 62 of the Standard 
General Conditions of Contract. 

2.3.12.13.2 In case one or more members is/are Proprietary Firm or HUF, the following documents shall be 
enclosed: 

(i) A copy of notarized affidavit on Stamp Paper declaring that his Concern is a proprietary Concern and 
he is sole proprietor of the Concern OR he who is signing the affidavit on behalf of HUF is in the 
position of ‘Karta’ of Hindu Undivided Family (HUF) and he has the authority, power and consent 
given by other members to act on behalf of HUF. 
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2.3.12.13.3 In case one or more members of the JV is/are companies, the following documents shall be submitted: 

(i) A copy of resolutions of the Directors of the Company, permitting the company to enter into a JV 
agreement,  

(ii) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the company  
(iii) A copy of Certificate of Incorporation 

   A copy of Authorization/copy of Power of Attorney issued by the Company (backed by the resolution 
of Board of Directors) in favour of the individual, to sign the tender, sign MOU/JV Agreement on 
behalf of the company and create liability against the company. 

2.3.12.13.3.1In case one or more members of the JV is/are LLP firm/s, the following documents shall be submitted:  

(i) A copy of LLP Agreement  
(ii) A copy of Certificate of Incorporation of LLP 
(iii) A copy of resolution passed by partners of LLP firm, permitting the Firm to enter into a JV 

agreement 
(iv) A copy of Authorization /copy of Power of Attorney issued by the LLP firm (backed by 

resolution passed by the Partners) in favour of the individual, to sign the tender and/or sign the 
MOU/ JV agreement on behalf of the LLP and create liability against the LLP.   

   An undertaking by all partners of the LLP that they are not blacklisted or debarred by Railways or any 
other Ministry / Department of the Govt. of India from participation in tenders / contracts as on the 
date of submission of bids, either in their individual capacity or in any firm/LLP or JV in which they 
were / are partners/members.  Any Concealment / wrong information in regard to above shall make 
the contract liable for determination under Clause 62 of the Standard General Conditions of Contract. 

2.3.12.13.4 In case one or more members of the JV is/are Society/s or Trust/s, the following documents shall be 
submitted:  

(i) A copy of Certificate of Registration 
(ii) A copy of Memorandum of Association of Society/Trust Deed 
(iii) A copy of Rules & Regulations of the Society 

  A copy of Power of Attorney, in favour of the individual to sign the tender documents and create 
liability against the Society/Trust. 

2.3.12.13.5 All other documents in terms of explanatory notes in clause 2.3 above. 

2.3.12.14 Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity of the JV shall be 
adjudged based on satisfactory fulfillment of the following criteria: 

2.3.12.14.1 Technical Eligibility Criteria (‘a’ or ‘b’ mentioned hereunder): 

(a) For Works without composite components 

The technical eligibility for the work as per para 2.3.1 above, shall be satisfied by either the ‘JV in its own name 
& style’ or ‘Lead member of the JV’.  

Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility for the work as per 
para 2.3.1 above, shall have technical capacity of minimum 10% of the cost of work i.e., each non-lead member 
of JV member must have satisfactorily completed or substantially completed during the last 07 (seven) years, 
ending last day of month previous to the one in which tender is invited, one similar single work for a minimum 
of 10% of advertised value of the tender.    

(b) For works with composite components 

The technical eligibility for major component of work as per para 2.3.1 above, shall be satisfied by either the ‘JV 
in its own name & style’ or ‘Lead member of the JV’ and technical eligibility for other component(s) of work as 
per para 2.3.1 above, shall be satisfied by either the ‘JV in its own name & style’ or ‘any member of the JV’.  

Each other (non-lead)member(s) of JV, who is/ are not satisfying the technical eligibility for any component of 
the work as per para 2.3.1 above, shall have technical capacity of minimum 10% of the cost of any component of 
work mentioned in technical eligibility criteria. i.e., each other (non-lead) member of must have satisfactorily 
completed or substantially completed during the last 07 (seven) years, ending last day of month previous to the 
one in which tender is invited, one similar single work for a minimum of 10% of cost of any component of work 
mentioned in technical eligibility criteria.    
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Note for Clause 2.3.12.14.1:  
a) The Major component of the work for this purpose shall be the component of work having highest value. In cases 
where value of two or more component of work is same, any one work can be classified as Major component of work. 
b) Value of a completed work done by a Member in an earlier JV shall be reckoned only to the extent of the concerned 
member's share in that JV for the purpose of satisfying his/her compliance to the above mentioned technical eligibility 
criteria in the tender under consideration. 

 
Definition Of Similar Work : - Any Civil Engineering work. 
 
2.3.12.14.2 Financial Eligibility Criteria 

The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 2.3.2 above. The “financial capacity” 
of the lead member of JV shall not be less than 51% of the financial eligibility criteria mentioned at para 2.3.2 above.  
The arithmetic sum of individual “financial capacity” of all the members shall be taken as JV’s “financial capacity” to 
satisfy this requirement. 
Note: Contractual payment received by a Member in an earlier JV shall be reckoned only to the extent of the concerned 
member’s share in that JV for the purpose of satisfying compliance of the above mentioned financial eligibility criteria 
in the tender under consideration. 

2.3.12.14.3 Bid Capacity 
The JV shall satisfy the requirement of “Bid Capacity” requirement mentioned at para 2.3.3 above. The arithmetic sum 
of individual “Bid capacity” of all the members shall be taken as JV’s “Bid capacity” to satisfy this requirement. 

2.3.13 Participation of Partnership Firms in works tenders: 
2.3.13.1  The Partnership Firms participating in the tender should be legally valid under the provisions of the Indian Partnership 

Act. 
2.3.13.2 The partnership firm should have been in existence or should have been formed prior to submission of tender. 

Partnership firm should have either been registered with the Registrar or the partnership deed should have been 
notarized as per the Indian Partnership Act, prior to submission of tender. 

2.3.13.3 Separate identity / name should be given to the partnership firm.  The partnership firm should have PAN / TAN 
number in its own name and PAN / TAN number in the name of any of the constituent partners shall not be considered.  
The valid constituents of the firm shall be called partners. 

2.3.13.4 Once the tender has been submitted, the constitution of the firm shall not normally be allowed to be modified / altered / 
terminated during the validity of the tender as well as the currency of the contract except when modification becomes 
inevitable due to succession laws etc., in which case prior permission should be taken from Railway and in any case the 
minimum eligibility criteria should not get vitiated.  The re-constitution of firm in such cases should be followed by a 
notary certified Supplementary Deed.  The approval for change of constitution of the firm, in any case, shall be at the 
sole discretion of the Railways and the tenderer shall have no claims what-so-ever.  Any change in the constitution of 
Partnership firm after submission of tender shall be with the consent of all partners and with the signatures of all 
partners as that in the Partnership Deed.  Failure to observe this requirement shall render the offer invalid and full Bid 
Security shall be forfeited. 
If any Partner/s withdraws from the firm after submission of the tender and before the award of the contract, the offer 
shall be rejected and Bid Security of the tenderer will be forfeited.  If any new partner joins the firm after submission of 
tender but prior to award of contract, his / her credentials shall not qualify for consideration towards eligibility criteria 
either individually or in proportion to his share in the previous firm.  In case the tenderer fails to inform Railway 
beforehand about any such changes / modification in the constitution which is inevitable due to succession laws etc. 
and the contract is awarded to such firm, then it will be considered a breach of the contract conditions liable for 
determination of the contract under Clause 62 of the Standard General Conditions of Contract. 

2.3.13.5 A partner of the firm shall not be permitted to participate either in his individual capacity or as a partner of any other 
firm in the same tender. 

2.3.13.6 The tender form shall be submitted only in the name of partnership firm. The Bid Security shall be submitted by 
partnership firm. The Bid Security submitted in the name of any individual partner or in the name of authorized partner 
(s) shall not be considered. 

2.3.13.7 On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like Performance Guarantee, 
Guarantee for various Advances to the Contractor shall be submitted only in the name of the partnership firm and no 
splitting of guarantees among the partners shall be acceptable. 

2.3.13.8 On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall be executed in the name of the 
firm only and not in the name of any individual partner. 

2.3.13.9 In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following undertakings shall be furnished by 
all the partners through a notarized affidavit, before signing of contract agreement.  

(a) Joint and several liabilities: 
 The partners of the firm to which the Letter of Acceptance (LOA) is issued, shall be jointly and severally liable to the 
Railway for execution of the contract in accordance with General and Special Conditions of the Contract. The partners shall also 
be liable jointly and severally for the loss, damages caused to the Railway during the course of execution of the contract or due to 
non-execution of the contract or part thereof.   
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(b) Duration of the partnership deed and partnership firm agreement: 
 The partnership deed/partnership firm agreement shall normally not be modified/altered/ terminated during the 
currency of contract and the maintenance period after the work is completed as contemplated in the conditions of 
the contract.  Any change carried out by partners in the constitution of the firm without permission of Railway, shall 
constitute a breach of the contract, liable for determination of the contract under Clause 62 of the Standard General 
Conditions of Contract. 
(c) Governing laws: The partnership firm agreement shall in all respect be governed by and interpreted in 
accordance with the Indian laws. 
(d) No partner of the firm shall have the right to assign or transfer the interest right or liability in the contract 
without the written consent of the other partner/s and that of the Rail. 
2.3.13.10 The tenderer shall clearly specify that the tender is submitted on behalf of a partnership firm.  The 
following documents shall be submitted by the partnership firm, with the tender: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with the Registrar. 
(ii) A notarized or registered copy of Power of Attorney in favour of the individual to tender for the work, 

sign the agreement etc. and create liability against the firm. 
An undertaking by all partners of the partnership firm that they are not blacklisted or debarred by 
Railways or any other Ministry / Department of the Govt. of India from participation in tenders / 
contracts as on the date of submission of bids, either in their individual capacity or in any firm/LLP in 
which they were / are partners/members.  Any Concealment / wrong information in regard to above shall 
make the bid ineligible or the contract shall be determined under Clause 62 of the Standard General 
Conditions of Contract. 

(iii) All other documents in terms of explanatory notes in clause 2.3 above. 
 
2.3.13.11 Evaluation of eligibility of a partnership firm: 

Technical and financial eligibility of the firm shall be adjudged based on satisfactory fulfillment of the 
eligibility criteria laid down in Clause 2.3 above. 

2.3.13.12 Advances to Contractor: 

If specifically provided in Tender Documents of tender having advertised value more than Rs 50 Crores, 
Railway shall make payment, as an Interest bearing advances, as per Contractor’s request. These advances 
shall carry interest as RBI Bank Rate + 5% (Five percent) simple interest for the tenders to be opened in 
the Financial Year 2022-23 onwards. The payment and recovery of such advances shall be made as per 
manners prescribed in Clause 46.4 of the Standard General Conditions of Contract. 

 
2.3.14  Tenderer should submit clear certificate(s) issued by an officer of the rank not below Dy. Chief Engineer/ 

Sr. Divisional Engineer /Divisional Engineer holding independent charge in Railways; by Executive 
Engineer / Superintending Engineer of State Govt.; by Additional General Manager / General Manager or 
equivalent rank in charge of work in PSU’s / Authorities for works executed  under them. Separate 
certificate should be submitted for every single similar work. Certificates must also contain name, postal 
address & Telephone / Mobile no. & e-Mail ID of issuing authority. 

 
2.3.15 Tenderers are requested to visit the site before quoting the rates. They are also requested to submit a self-

certificate in support of their site visit. 
 
2.4 Date of inviting tender shall be the date of publishing tender notice on IREPS website if tender is published on 

website or the date of publication in newspaper in case tender is not published on website. 
2.5 a) Tender document will be available at internet website http://www.ireps.gov.in at least 21 days before the 

date of closing of Tender.  
 b) The corrigendum/Addendum, if any, shall be made available on website http://www.ireps.gov.in at least 15 

days before the date of closing. (Offer submission period). All prospective tenderer(s) are advised to see the 
website for corrigendum / addendum issued, if any, for tender. 

2.6 Tenderer(s) can bid the tender in the last 15 days prior to date of closing (Offer submission period) online 
through the www.ireps.gov.in and this will be opened at scheduled date and time as specified in N.I.T. 
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2.7 a) The work is in the jurisdiction of Dy CE/Con/BKSC. For clarifications and any information regarding the 

work including inspection of drawings, tenderer may contact Dy CE/Con/BKSC, S.E. Railway, Tel : 
9777582273. 
b) For clarifications and any information regarding tender document on internet website tenderer may contact 

Dy CE/Con/Works & Stores/GRC, S.E.Railway, Kolkata-700043, Tel : 9133 –  2450-4840. 
 
2.8 If there is any conflict between tender document and General Condition of Contract (GCC), the former shall 

prevail.   
 
2.9 The details of this tender has been sent (For publication in newspapers) to CPRO/SER/GRC as per following: 

 
e-TENDERING FOR WORKS TENDER 

 
Following tender has been uploaded on website www.ireps.gov.in. The tender will be closed at 12:00 Hrs on due date. 
 

Sl No e-Tender Notice No. Closing Date Brief Description of Works 

1. DCE-CON-BKSC-02-2026 28.07.2026 Utility shifting and preparatory civil works like existing 
road diversion works on Railway land, construction of 
new work site office cum track machine rest rooms, 
fixing of land boundary pillars, shifting of LC goomties, 
shifting of release P. way materials, arrangements for 
tree felling process, documentation for possession & 
land mutation works and other related work in 
connection of doubling work between Barbenda to 
Damrughutu and 3rd & 4th Damrughutu to Bokaro under 
the jurisdiction of Dy CE/Con/BKSC of S. E. Railway. 
(Approx. Cost: Rs. 8.34 Crore,  
Bid Security: Rs. 16,67,400.00/- &  
Completion period: 12 months) 

 
Interested tenderers may visit website www.ireps.gov.in for full details/ description/specification of the tenders and submit 
their bids online. In no case manual tenders for these items will be accepted. 
 
NB: “Prospective Bidders may regularly visit www.ireps.gov.in to participate in all other tenders.” 
 
2.10 Applicable for Contract under EBR (IF): 
It is agreed by and between the parties that Railway shall continue to be held responsible for all obligations, risk and 
liabilities, whatsoever, arising out of or in connection with the Principal agreement and this novation agreement, whether 
during the progress of the work or after its completion. 
 
It is further agreed and understood by and between the parties that IRFC shall be the owner of assets, if any, arising out of 
execution of works as defined in the Principal Agreement, except the land whose ownership shall continue with Railway. 
Accordingly, the invoices shall be issued by capturing GSTIN of contractor (as the supplier) and GSTIN of IRFC (as bill 
to party). Also, the contractor shall submit the invoice, issued in the name of IRFC, to railway for processing payment by 
Railway to contractor subject to applicable TDS under the Income Tax, GST or any other applicable laws. 
 
It is further agreed by and between the Parties that IRFC shall be responsible to comply with Income Tax and GST laws in 
relation to filling of returns. 

                            Sd/- 
CHIEF ENGINEER (CON)/I/GRC 
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3 - SALIENT FEATURES OF THE TENDER 

 
3.1 This document is the standard tender Document which consists of the conditions of the tender, instructions 

to the tenders, Special conditions of the tender, specifications of the works & various Annexure etc. 
3.2 The name/scope of the work, Tender Type (Open Tender, Single Tender, Special Limited Tender), Bidding 

system (single packet system, double packet system), Value of the works, Value of Bid Security, period of 
completion, time & date of closing of bidding for the tender, are mentioned in the N.I.T. (Notice Inviting 
Tender) which is available through the website www.ireps.gov.in. 

3.3 The schedules of the works details are also available through the website www.ireps.gov.in. 
3.4 The NIT, schedule of works, along with this standard tender Document will be considered the tender 

document for this work - All the above mentioned documents taken together if not scored off, shall 
constitute the complete tender document hereafter referred to as “tender document” & have to be read 
together & acted upon accordingly. No part of the tender document can be relied upon or acted upon in 
isolation. 

3.5 The tender offer complete in all respect and with all documents is to be submitted (In PDF Format) online 
by e-tendering process through the website www.ireps.gov.in  as works tender, up to the closing time/date as 
mentioned in the NIT. No manual offers shall be accepted. The complete list of documents to be uploaded 
is available at para 2.2(c). 

3.6 The corrigendum issued from time to time (if any) will be available on www.ireps.gov.inprior to offer 
submission period. The tenderers are requested to see the same and revise the offer if required. 

3.7 The Tenderers are advised to visit the site of work and acquaint themselves with the conditions and expected 
quantum of work in their own interest before submitting their offer. For this, the tenderer should contact the 
concerned Dy.CE/CON. 

3.8 Performance Guarantee – The successful tenderer will be required to submit a Performance Guarantee (For 
more details please refer para 12.5). 

3.9 Purchase Preference Clause is not applicable. 
3.10 Bonus for Early Completion of Work- The Bonus for Early Completion of Work shall be applicable for 

tenders having value more than Rs. 50.0 Crore and original completion period of 12 months or more. [For 
more details please refer at para 14.3]. 

3.11 Advancesto Contractors- The Advances to Contractors shall be applicable if the tender value is more 
than 50 Crores. Railway shall make payment(s) of Interest bearing advances, on the request of contractor. 
[For more details please refer at para 14.2]. 

3.12 Stage Payment Clause- The Stage Payment Clause shall be applicable if the tender value is more than 15 
Crores [For more details please refer at para 14.1]. 

3.13 The building and other construction worker’s welfare cess shall be deducted from the contractor’s bills as 
per provisions of the act. 

3.14 Right of Railway to Deal with Tenders: The Railway reserves the right of not to invite tenders for any of 
Railway work or works or to invite open or limited tenders and when tenders are called to accept a tender in 
whole or in part or reject any tender or all tenders without assigning reasons for any such action. In case if 
tender is accepted in part by Railway administration, Letter of Acceptance shall be issued as counter offer to 
the Tenderer, which shall be subject to acceptance by the Tenderer. 

3.15 Tenderers are required to read the NIT, tender document along with the conditions etc. carefully and should 
agree to abide by the said documents. 

3.16 Tenderers are required to agree to abide by the Indian Railways Standard General Conditions of Contract, 
with all correction slips upto date of closing of tender and to carry out the work according to the Special 
Conditions of Contract and specifications of materials and works as laid down by Railway in the annexed 
Special Conditions/ Specifications, Standard Schedule of Rates with all correction slips upto date of closing 
for tender. 

3.17 Tenderers are requested to ensure that the person submitting the bidding on behalf of the firm, is the 
authorized person to represent the firm, to sign the tender & all other document on behalf of the firm. 

3.18 The tenderers are requested to note that their offer will be subjected to the verification of all the information 
submitted with the tender. 

3.19 Tenderers are requested to note that the railway reserve the rights to amend the scope and value of the 
contract and to reject (or accept) this offer without assigning any financial liability. 
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3.20 Tenderers are requested to enter the percentage of local content in the material being offered. Please enter 0 

for fully imported items, and 100 for fully indigenous items. The definition and calculation of local content 
shall be in accordance with the Make in India policy as incorporated in the tender conditions.[Refer para 
9.11 of tender document]. 

3.21 Option of Payment through Letter of Credit is applicable for the tender value of which is more than Rs 10.0 
Lakh. [Refer para 7.1 of tender document]. 

3.22 Electronic Reverse Auction is applicable in works tender valued more than Rs. 50.00 Crore in each case. 
[Refer para 7.2 of tender document]. 
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4 - VENDOR MANDATE FORM 

 
E-TENDER NOTICE NO.: DCE-CON-BKSC-02-2026 

 
1. PARTICULARS OF THE PARTY: 

 
f) NAME: ________________________________________________________________ 
 
g) ADDRESS: _____________________________________________________________ 
 

(i) HOLDING NO/PREMISES: _____________________________________________ 
 
(ii) ROOM NO: __________________________________________________________ 
 
(iii) STREET NAME: _____________________________________________________ 
 
(iv) CITY/VILLAGE/TOWN:_______________________________________________ 
 
(v) DISTRICT: _____________________________________________PIN:___________ 
 
(vi) STATE:______________________________COUNTRY:_____________________ 

 
h) PHONE NO.: _________________ MOBILE: ______________FAX No.:___________ 

 
E.MAIL: _______________________________________________________________ 

 
i) I. TAX PAN No.: ________________ GST REGISTRATION NO.: _____________ 

 
2. PARTICULARS OF BANK ACCOUNT: 

 
j) BANK NAME: __________________________________________________________ 
 
k) BRANCH NAME & ADDRESS: ___________________________________________ 

 
l) BANK TEL No.: _______________ d) BANK MICR CODE (9 DIGIT): ____________ 

 
e) BANK’S IFS CODE: ________________ f) BANK ACCOUNT No: _______________ 

 
g) ACCOUNT TYPE (SAVINGS/CURRENT/CASH CREDIT): ______________________ 

 
h) DECLARATION BY THE PARTY: 
 
I hereby, declare that the particulars given above are correct and complete. If the transaction is delayed or 
not effected at all for reasons of incomplete or incorrect information the User Institution, i.e. PFA/S.E. 
Rly/GRC will not be held responsible. I have understood the scheme and agree to discharge the 
responsibility for which I am liable as a participant under the scheme. I also declare that in absence of 
acknowledgement regarding the above payment which has been credited to my Bank Account, no further 
payment to be made by PFA/GRC). 

 
Encl: (i) One cancelled cheque. (ii) Photocopy of PAN. (iii) Photocopy of GST Registration certificate. 
 
Date:      Signature of the contractor with stamp 

        
Certified that the particulars furnished above are correct as per our records. 

 
Bank’s seal    Signature of the authorised official of the bank 
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5 - SCOPE OF WORK 

 
Name of Work: Utility shifting and preparatory civil works like existing road diversion 

works on Railway land, construction of new work site office cum track 
machine rest rooms, fixing of land boundary pillars, shifting of LC 
goomties, shifting of release P. way materials, arrangements for tree 
felling process, documentation for possession & land mutation works and 
other related work in connection of doubling work between Barbenda to 
Damrughutu and 3rd & 4th Damrughutu to Bokaro under the jurisdiction 
of Dy CE/Con/BKSC of S. E. Railway. 

 

1 Felling of Trees in Railway land /Pvt land (Approx 700 nos). 

2 Construction of new Goomties, gate lodge, Track machine rooms/Site offices etc. 
(08 nos). 

3 Fixing of land boundary pillars as per Acquisition and existing Rly lands (16.5 Km). 

4 Removal of Release materials on the proposed Alignments (Apprx 1200 MT) at 
Different Yards and mid sections. 

5 Proposal of of Road diversions on Proposed alignment & at LC locations etc for 2.5 
Km (approx). 

6 Land documentation and alination of land. (19.4292 Ha). 

7 Cable Trenches approx 49 Km. 

8 Micro Tunneling execution work 300m (Approx). 
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6 - DECLARATION FROM TENDERER 

 
Tender No. DCE-CON-BKSC-02-2026 
 
Name of Work: Utility shifting and preparatory civil works like existing road diversion works on 

Railway land, construction of new work site office cum track machine rest 
rooms, fixing of land boundary pillars, shifting of LC goomties, shifting of 
release P. way materials, arrangements for tree felling process, documentation 
for possession & land mutation works and other related work in connection of 
doubling work between Barbenda to Damrughutu and 3rd & 4th Damrughutu to 
Bokaro under the jurisdiction of Dy CE/Con/BKSC of S. E. Railway. 

To 

The President of India 

Acting through the _____________________________ Railway 

I/We have read the various conditions to tender attached hereto and agree to abide by the said 
conditions. I/We also agree to keep this offer open for acceptance for a period of _____ days from the 
date fixed for closing of the tender and in default thereof, I/We will be liable for forfeiture of my/our "Bid 
Security''. I/We offer to do the work for _________Railway, at the rates quoted in the attached bill(s) of 
quantities and hereby bind myself/ourselves to complete the work in all respects within____ months from 
the date of issue of letter of acceptance of the tender. 

2. I/We also hereby agree to abide by the Indian Railways Standard General Conditions of Contract, 
with all correction slips up-to-date and to carry out the work according to the Special Conditions of 
Contract and Specifications of materials and works as laid down by Railway in the annexed Special 
Conditions/Specifications, Standard Schedule of Rates (SSOR) with all correction slips up-to-date for the 
present contract. 

3. A Bid Security of ₹ __________________has already been deposited online/ submitted as Bank 
Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to any other right 
or remedies in case my/our Tender is accepted and if: 

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender document; 
(b) I/We do not execute the contract documents within seven days after receipt of notice issued by the 

Railway that such documents are ready; and  
(c) I/We do not commence the work within fifteen days after receipt of orders to that effect. 

4. (a) I/We am/are a Startup firm registered by …………………… Department of Industrial Policy 
and Promotion (DIPP) and my registration number is ……………. valid upto …………………. (Copy 
enclosed) and hence exempted from submission of Bid Security. 

5. We are a Labour Cooperative Society and our Registration No. is ……………….. with 
…………………..and hence required to deposit only 50% of Bid Security.  

6. Until a formal agreement is prepared and executed, acceptance of this tender shall constitute a 
binding contract between us subject to modifications, as may be mutually agreed to between us and 
indicated in the letter of acceptance of my/our offer for this work. 

 
 

________________________ 

 Signature of Tenderer(s) 
 

 Date ________________ 
 

 Address of the Tenderer(s) 
 

_____________________________ 
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7 - OPTION OF PAYMENT THROUGH LETTER OF CREDIT (L.C.) & ELECTRONIC 

REVERSE AUCTION (E-RA) 
 

7.1 – OPTION OF PAYMENT THROUGH LETTER OF CREDIT (L.C.) 
 

(i) For all the tenders having advertised cost of Rs. 10 lakh or above, the contractor shall have the option to 
take payment from Railways through a letter of credit (LC) arrangement. 

(ii) This option of taking payment through LC arrangement has to be exercised in IREPS (Indian Railway 
Electronic Procurement System- the e-application on which tenders are called by Railways) by the tenderer 
at the time of bidding itself, and the tenderer shall affirm having read over and agreed to the terms and 
conditions of the LC option. 

(iii) The option so exercised, shall be an integral part of the bidder’s offer. 
(iv) The above option of taking payment through LC arrangement, once exercised by tenderer at the time of 

bidding, shall be final and no change shall be permitted, thereafter, during execution of contract. 
(v) In case tenderer opts for payment through LC, following shall be the procedure to deal release of payment 

through LC. 
(a) The LC shall be a sight LC. 
(b) The contractor shall select his Advising/Negotiating bank for LC. The incidental cost towards issue of 

LC and its operation thereof shall be borne by the contractor. 
(c) SBI, New Delhi, Main Branch will be the nodal branch for issue of LCs based on online requests 

received from Railway Accounts Units for tenders. SBI branches where the respective Railway 
Accounts Office has units account (local SBI branch) will be the issuance/reimbursing branch for LC 
issued under this arrangement. The Bank shall remain same for this tender till completion of contract. 
The incidental cost @ 0.023% per annum of LC value, towards issue of LC and operation thereof shall 
be borne by the contractor and shall be recovered from his bills. 

(d) The LC shall be opened initially for duration of 180 to 365 days in consultation with contractor. The 
LC shall be extended time to time as per the progress of the contract, on the request of the contractor. 
The value of LC to be opened initially as well as extended thereafter shall be finalised by the engineer 
in consultation with the contractor on the basis of expected progress of work. 

(e) The LC terms and conditions shall inter-alia indemnify and save harmless the Railway from the against 
all losses, claims and demands of every nature and description brought or recovered against the 
Railways by reason of any act or omission of the contractor, his agents or employees, in relation to the 
letter of Credit (LC). All sums payable/borne by Railways on his account shall be considered as 
reasonable compensation and paid by contractor. 

(f) The LC terms and conditions shall inter-alia provide that Railways will issue a Document of 
Authorisation (format enclosed as Annexure below after passing the bill for completed work, to enable 
contractor to claim the authorized amount from their bank. 

(g) The acceptable, agreed upon document for payments to be released under the LC shall be the 
Document of Authorisation. 

(h) The Document of Authorisation shall be issued by Railway Accounts Office against each bill passed by 
Railways. 

(i) On issuance of Document of Authorisation, a copy of Document of Authorisation shall be posted on 
IREPS for download by the contractor, A digitally signed copy of Document of Authorisation shall 
also be sent by Railway Accounts Office to Railway’s bank (Local SBI Branch). 

(j) The contractor shall take print out of the Document of Authorisation available on IREPS and present 
his claim to his bank (advising Bank) for necessary payments as per LC terms and conditions. The 
Claim shall comprise of copy of Document of Authorisation, Bill of Exchange and Bill. 

(k) The payment against LC shall be subject to verification from Railway’s Bank (Local SBI Branch). 
(l) The contractor’s Bank (Advising bank) shall submit the documents to the Railways bank (Local SBI 

Branch). 
(m) The Railway’s bank (issuing bank) shall, after verifying the claim so received w.r.t. the digitally signed 

Document of Authorisation received from Railway Accounts Office, release the payment to 
contractor’s bank (advising bank) for crediting the same to contractor’s account. 

(n) Any number of bills can be dealt within one LC, provided the sum total of payments to contractor is 
within the amount for which LC has been opened. 

(o) The LC shall be closed after the release of final payment including PVC amount, if any, to the 
contractor. 

(p) The release of performance guarantee or security deposit shall be dealt directly by railway with the 
contractor i.e. not through LC. 
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Annexure 

 
LCDA No. (18 DIGIT IPAS GENERATED NO.) 

 
DOCUMENT OF AUTHORIZATION 

 
Reference: (i) Works Contract/Supply Contract No.__________________Dated______________ 

(ii) Inland Letter of Credit No. ___________________________Dated_____________ 
 

This document is issued against contract No.____________(FROM IREPS)____________dated______ 
for supply/work of ________(DESCRIPTION OF GOODS/WORK FROM 
IREPS)____________________ 
 
The beneficiary of the aforementioned Letter of Credit M/s_____________________ (NAME AND 
VENDOR CODE)_________________(Vendor code _________as per IREPS________) is entitled to 
receive payment aggregating INR________________________(FROM ABSTRACT OF BILL 
PASSED)____________ out of a total LC amount of INR_____________ (FROM MASTER TABLE 
OF LC OPENED)______________________against the first/second commercial invoice No. (FROM 
IPAS)_________________ dated_____________(FROM IPAS)______________for INR (FROM 
IPAS)_________________raised against the above contract from State Bank of 
India__________________________ (BRANCH-FROM LC MASTER TABLE)____________on the 
strength of this Certificate. 
 
The details of payments already made to the beneficiary under this Letter of Credit are as follows: 

S. No. Invoice No. Invoice 
Date 

Invoice 
Amount 
(INR) 

LCDA No. LCDA Date Amount 
paid (INR) 

       
       
       
Total Paid 
 
THIS PAYMENT:_________________ 
 
LC BALANCE AFTER THIS PAYMENT:____________________ 
 
(Signature of authorised Railway Authority) 
 
Name: 
 
Designation: 
 
Official Seal 
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7.2 –  ELECTRONIC REVERSE AUCTION (E-RA) 

  (Applicable for the Tender Value above Rs.50.0 Cr) 
 

(i)  For tender value above Rs.50.0cr, the electronic reverse auction is applicable. 
(ii) The process of procurement through reverse auction shall be followed only in case of tenders where there 
are at least three eligible tenderers. 
(iii) Selection of tenderers for Reverse Auction for award of Contract is as per following table: 
 
Number of tenderers qualified for 

award of contract 
Number of tenderers to be 

selected for reverse Auction 
Remarks 

<3 Nil * The bids disallowed from 
participating in the Reverse 
Auction shall be the highest 
bidder (s) in the tabulation of 
Initial Price Offer. 
In case highest bidders quote the 
same rate, the Initial Price offer 
received last, as per time log of 
IREPS, shall be removed first, on 
the principle of last in first out, by 
IREPS system itself. 

3 to 6 3 
More than 6 50% of Vendor Qualified for 

award of contract (rounded off to 
next higher intiger) 

 
       *If  the number of tenderer s qualified is less than 3, RA shall not be done and tender may be decided on the 
basis of Initial Price Offer(s)  

 
(iv) All bidders eligible for benefits under Public Procurement (Peferance to Make in India) order -2017, found 
qualified for award of contract and are within the specified range of price peferance of lowest Initial Price Bid shall 
be permitted to participate in the Reverse Auction, irrespective of their interse ranking on the basis of Initial Price 
Bid. Such bidders shall be over and above the numbers of vendors selected for Reverse Auction as per para III. 
 
(v) During Reverse Auction Process, bidders shall not be allowed to bid a rate higher than the lowest Initial Price 
Offer. 
 
(vi) Reverse Auction among bids catagorised as Qualified for award of contract shall be conducted on IREPS, 
Bidders shall be able to see the Auction screens. 
 
(vii) After obtaining the final bids of the Reverse Auction, tender shall be finalised as per existing policy (Including 
price peferance to MSEs and Make in India order, 2017, wherever applicable). All the relevant policies of Govt. of 
India at the relevant time shall be applicable. 
 
(viii) Make in India peferance order is to be followed for works tenders wherever applicable as per guidelines. 
 

 
 

 
 



(Page 27 of 99) 
दिƗण पूवŊ रेलवे 

South Eastern Railway 

Signature of Tenderer(s) 
E-Tender Notice No. DCE-CON-BKSC-02-2026 

 
8 - METHOD OF SUBMISSION OF BID DOCUMENTS 

 
8  CARE OF SUBMISSION OF TENDER: 
(a) (i) Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual inspection of the site 

and locality of the works, that all conditions liable to be encountered during the execution of the works are taken 
into account and that the rates he enters in the tender forms are adequate and all inclusive to accord with the 
provisions in Clause-37 of the Standard General Conditions of Contract for the completion of works to the entire 
satisfaction of the Engineer. 

(a)(ii) Tenderers will examine the various provisions of The Central Goods and Services Tax Act, 2017(CGST)/ 
Integrated Goods and Services Tax Act, 2017(IGST)/ Union Territory Goods and Services Tax Act, 
2017(UTGST)/ respective state’s State Goods and Services Tax Act (SGST) also, as notified by Central/State 
Govt.& as amended from time to time and applicable taxes before bidding. Tenderers will ensure that full 
benefit of Input Tax Credit (ITC) likely to be availed by them is duly considered while quoting rates. 

(a)(iii) The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST Act shall submit 
GSTIN along with other details required under CGST/IGST/UTGST/SGST Act to railway immediately after the 
award of contract, without which no payment shall be released to the Contractor. The Contractor shall be 
responsible for deposition of applicable GST to the concerned authority. 

(a)(iv) In case the successful tenderer is not liable to be registered under CGST/IGST/UTGST/ SGST Act, the railway 
shall deduct the applicable GST from his/their bills under reverse charge mechanism (RCM) and deposit the 
same to the concerned authority. 

(a)(v) Contractor shall be liable to pay/refund the amount collected as GST to the Indian Railways along with interest 
and penalties, if any imposed by the authorities, in case GST input tax credit of Indian Railways is 
denied/rejected by the tax authorities due to reasons mentioned below but not limited to:  
 
Wrong/incorrect invoices is issued by Contractor;  
No-filing of GST returns;  
Non-payment of GST collected from Indian Railways to the authorities;  
Any other non-compliance done by Contractor;  

 
General Indemnity: Contractor hereby agrees to indemnify and hold harmless the Indian Railways from and 
against any and all losses, including loss on account of Input Tax Credit and all losses incurred by the Indian 
Railways relating to or arising out of or in connection with any actual or threatened claim, legal action, 
proceedings, prosecution or inquiry by or against the Indian Railways arising out, directly or indirectly, of failure 
by the contractor to comply with the provisions of GST and related laws, or based upon or arising from any 
failure by the Contractor.  

 
Retention Money: Any payment liable to be paid by Indian Railways to contractor against the goods or services 
or both supplied by such contractor to Indian Railways shall be kept on hold in case supplier makes any non-
compliance of any of the GST law provisions including non-reporting of invoices in GST returns. Such payment 
shall be released after proper verification of records and availability of ITC to Indian Railways as per provisions 
of GST Law. 

 
(b) When work is tendered for by a firm or company, the tender shall be signed by the individual legally authorized 

to enter into commitments on their behalf. 
 
(c) The Railway will not be bound by any power of attorney granted by the tenderer or by changes in the 

composition of the firm made subsequent to the execution of the contract. It may, however, recognize such 
power of attorney and changes after obtaining proper legal advice, the cost of which will be chargeable to the 
Contractor. 

 
(d) The tenderers shall submit a copy of certificate stating that all their statements/documents submitted along with 

bid are true and factual. Standard format of certificate to be submitted by the bidder is enclosed as Annexure-V 
of GCC/Clause 12.23 of this tender Document. In addition to Annexure-V of GCC/Clause 12.23 of this tender 
Document, in case of other than Company/Proprietary firm. Annexure -V(A)/ Clause 12.23A of this tender 
Document shall also be submitted by the each member of a Partnership Firm/Joint Venture (JV)/Hindu 
Undivided Family (HUF)/Limited Liability Partnership (LLP) etc. as the case may be. Non submission of a 
above certificate(s) by the bidder shall result in summarily rejection of his/their bid. It shall be mandatorily 
incumbent upon the tenderer to identify, state and submit the supporting documents duly self attested/digitally 
signed by which they/he is qualifying the Qualifying Criteria mentioned in the Tender Document. 
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9 -GENERAL INSTRUCTIONS FOR SUBMISSION OF TENDER DOCUMENTS 
 

9.1 The quantities shown in bill of quantity are approximate and are as a guide to give the tenderer(s) an idea of 
quantum of work involved. The Railway reserves the right to increase/ decrease and/or delete or include any of the 
quantities given above and no extra rate will be allowed on this account.  
 

9.2 Rights of the Railway to deal with Tender: The authority for the acceptance of the tender will rest with the 
Railway.  It shall not be obligatory on the said authority to accept the lowest tender or any other tender, and 
tenderer(s) shall neither demand any explanation for the cause of rejection of his/ their tender nor the Railway to 
assign reasons for declining to consider or reject any particular tender or tenders. 
 

9.3 If the tenderer(s) expires after the submission of his / their tender or after the acceptance of his their tender, the 
Railway shall deem such tender cancelled.   If a partner of a firm expires after the submission of their tender or after 
the acceptance of their tender, the Railway shall deem such tender as cancelled, unless the firm retains its character 
legally acceptable. 
 

9.4 The bidders are expected to themselves obtain, on their own responsibility and expenses, all information which will 
be necessary for submitting the bid. Intending bidders may obtain clarification, if any, with regard to the tenders 
from the office of the Chief Administrative Officer(Con)/Garden Reach, South Eastern Railway on any working day 
during the working hours. For any further information in regard to site conditions, facilities available at the work 
spot etc., the bidder may contact the office of the concerned Deputy Chief Engineer (Con), South Eastern Railway, 
on any working day during the working hours. 

 
9.5 In addition to the information given in the prescribed form of the Technical Bid, the tenderer may also submit any 

additional relevant information connected with this tender on separate sheets if considered necessary, enclosing 
copies of the documents relied upon. 

 
9.6 Submission of Tender does not bind the Railway Authority for any claim of any nature whatsoever. The bid 

document shall be the property of Railway Authority. 
 
9.7 The Railway reserves the right for accepting or rejecting the tender/bid without assigning any reason and no claim 

shall be entertained. 
 
9.8 Tender documents are non-transferable. 

 
9.9 SPECIAL CONDITIONS BY TENDERERS: 

The tenderers are normally not expected to make any special conditions/stipulations of their own and are expected 
to submit their tender in accordance with the conditions/stipulations contained in these documents. If, however, the 
tenderer wishes to make any special conditions/stipulations or wishes to intimate the Railway of any matter of 
importance, he may do so in Query tab of respective e-tender/in a separate sheet, the same should be enclosed with 
Price Bid document of tender document through covering letter. Conditions/stipulations of general nature having no 
financial implication may be enclosed through a covering letter in part of the tender documents. Such 
conditions/stipulations shall be a part of the contract in case of acceptance of the tender, only to the extent explicitly 
accepted by the Railway Administration. The accepting authority reserve the right not to accept any such special 
conditions/stipulations made by the tenderer and may reject the tender as unacceptable without any reference to the 
tenderer or may ask the tenderer to withdraw any or all such conditions/stipulations before awarding the contract 
and in the event of his refusal to do so may not accept this tender. 
 

9.10 OMISSIONS AND DISCREPANCIES: 
 Should a tenderer find discrepancies in the tender document, or omissions from the drawings or any of the Tender 

Forms, or should he be in doubt with as to their meaning, he should at once notify the authority inviting tenders in 
Query tab of respective e-tender, who may send a written instruction to all Tenderers.  It shall be understood that 
every endeavour has been made to avoid any error which can materially affect the basis of the tender and the 
successful tenderer shall take upon himself and provide for the risk of any error which may subsequently be 
discovered and shall make no subsequent claim on account thereof. 
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9.11 PUBLIC PROCUREMENT POLICY (PREFERENCE TO MAKE IN INDIA) ORDER-

2017: 
 

Provisions of Make in India Policy 2017 issued by Govt. of India, as amended from time to time, shall be followed 
for consideration of tenders. 

 
 1.‘Local Content’ means the amount of value added in India which shall, unless otherwise specified in the Tender, 

be the total value of the item procured (excluding net domestic indirect taxes) minus the value of imported content 
in the item ( including all customs duties) as a portion of the total value, in percent. ‘local supplier’ means supplier 
or service provider whose product or service offered for procurement meets the minimum local content as 
prescribed under this order or by the competent Ministries / Departments in pursuance of this order. ‘Margin of 
Purchase Preference’ means the maximum extent to which the price quoted by a local supplier may be above the L 1 
(lowest initial price bid) for the purpose of purchase preference. ‘Lowest initial price bid’ means lowest initial price 
bid of vendor qualified for bulk order. 

 
 2. Local Content: the minimum local content shall be 50%. 
 
 3. Verification of Local Content: 
 (i) The local supplier(as defined above) at the time of tender, bidding or solicitation shall be required to provide 

self-certification that the item offered meets the minimum local content and shall be details of the location(s) at 
which the local value addition is made. 

 (ii) In cases of procurement for a value in excess of Rs10 crore, the local supplier shall be required to provide a 
certificate from the statutory auditor or cost auditor of the company (in the case of companies) or from a practicing 
cost accountant or practicing Chartered accountant (in respect of suppliers other than companies) giving the 
percentage of local content. 
Note: In absence of specified certificates, it will be presumed that the local content is less than the stipulated 
limit and offer will be dealt with accordingly. 
 
4. The expert committee constituted by the Railway administration may independently verify the self-declaration 
and auditors/accountant’s certificates. 
 
5. False declaration will be in breach of the code pof integrity under rule 175(1) (i) (h) of the general Financial 
Rules for which a bidder or its successor can be debarred for up to two years commencing from the date of 
debarment as per rule (iii) of the General Financial Rules along with such other actions as may be permissible under 
law. 
 
6. A supplier who has been debarred by any procuring entity for violation of this order shall not be eligible for 
preference under this order for procurement by any other procuring entity for the duration of the debarment. The 
name of debarred bidder / supplier will also be uploaded on IREPS/Railway’s website and CPP portal. 
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10 -PARTICIPATION OF JOINT VENTURE (JV) FIRMS FOR TWO PACKET 

SYSTEM TENDER 
 

10.1 -Memorandum of Understanding (MOU) for Joint Venture Participation  
              (To be executed on non-judicial stamp paper of appropriate value in accordance with 
relevant stamp Act. The stamp paper to be in the name of the company who is issuing the Power 
of Attorney). 

JOINT VENTURE PARTICIPATION 
BETWEEN 

M/s…………….having its registered office at ……………… (hereafter referred to 
as……………………………………………………………………..) acting as the Lead Partner 
of the first part and 
M/s………………………………..having its registered office at …………………(hereafter 
referred to as ‘……………………..’) in the capacity of a Joint Partner of the other part. 
(If more than two partners include the details accordingly). 
 
Now all the parties i.e. _________________ and _________________ will be known as                                 
M/s ____________ (JV). 
 
The expressions of ………………and ……………shall whatever the context admits, mean and 
include their respective legal representatives, successors-in-interest and assigns and shall 
collectively be referred to as “the Parties” and individually as “the Party” 
 
WHEREAS; South Eastern Railway Construction Organisation (hereinafter referred to 
as “Client”) has invited bids for ……..(insert name of work) 
…………………………………………………..  
 
NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS: 
 
1 The ‘Parties’ have studied the documents and have agreed to submit their bid as Joint Venture 
(JV).  
 
2 M/s………….shall be the lead member of the JV for all intents and purpose and shall 
represent the Joint Venture in its dealing with the Client. For the purpose of submission of 
Tender proposals, the parties agree to nominate M/s ………..as the leader duly authorized to 
sign and submit all documents and subsequent clarifications, if any, to the Client.  
 
3 The ‘Parties’ have resolved that the distribution of share and responsibilities is as under: 
 
a)            Lead Partner share ……….%;  
 

Responsibilities.     i) ……… 
                                                                                                  ii) ………. 
                                                                                                 iii) ………. 
                 (Technical, Financial & other obligations)  
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b) Other Joint Venture Partner’s share -------------% 
 
                             Name ……………………………………… 
 
Responsibilities.i) ……… 
 
             (Technical, Financial & other obligations)                  ii) …….. 
 
                                                                                                 iii) …….. 
c)                          Other Joint Venture Partner’s share -------------% 
 
                              Name ……………………………………… 
 
Responsibilities.i) ……… 
 
            (Technical, Financial & other obligations)                ii) …….. 
                                                                                              iii) …….. 
4 JOINT AND SEVERAL RESPONSIBILITY 

The Parties undertake that they shall be jointly and severally liable to the Railways for 
execution of the Project in accordance with General and Special Conditions of Contract. 
The JV members shall also be liable jointly and severally for the loss, damages caused to 
the Railways during the course of execution of the contract or due to non-execution of the 
contract or part thereof. 
 

5 ASSIGNMENT TO THIRD PARTIES 
No member of the Joint Venture firm shall have the right to assign or transfer the interest, 
right or liability in the contract without the written consent of the other members and that 
of the employer (Railways) in respect of the said tender/contract. 

 
6 EXECUTIVE AUTHORITY 

Joint Venture members in the JV MoU shall authorize Lead member on behalf of the Joint 
Venture to deal with the Contract, sign the agreement or enter into contract in respect of 
the said tender, to receive payment, to witness joint measurement of work done, to sign 
measurement books and similar such action in respect of the said tender/contract. All 
notices/correspondences with respect to the contract would be sent only to this authorized 
member of the JV. 
 

7 VALIDITY 
This MOU shall remain in force till the occurrence of the earliest of the following, unless 
by mutual consent, the parties agree in writing to extend the validity for a further period. 
a. Tender submitted by the joint venture is declared unsuccessful, or 
b. Cancellation/shelving of the project by the client for any reasons prior to award of work. 
 
In case, the Tender submitted by the joint venture is declared successful; the validity of this 
MOU shall be extended till the JV agreement is signed and got ratified. 

 
 
8 This MOU is drawn in ……number of copies with equal legal strength and status. One 

copy is held by M/s……. and the other by M/s. & …..M/s……. and a copy submitted with 
the proposal. 
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9 This MOU shall in all respects be governed by and interpreted in accordance with Indian 
Laws. 
 
10 NOTICES 

Notices shall be given in writing by Fax confirmed by registered mail or commercial 
courier to the following Fax numbers and addresses. 

 
11 JV Agreement. 

We are aware, that after issue of LOA by the Railway Administration, an agreement 
among the members of the JV firm has to be executed and got registered before the 
Registrar of Companies under the Companies Act or with the Registrar/Sub-Registrar 
under the Registration Act. This agreement shall be submitted by the JV firm to the 
Railways as per Railway’s standard J.V. Agreement format before signing the contract 
agreement for the work. In case the JV partners fail to observe/comply with stipulations, 
other penal actions due shall be taken against partners of the JV and the JV by the 
Railways and we shall be banned from submission of bids in any works/ service tender 
issued by Indian Railways for a period of 12 months from the date of such banning done on 
e-platform IREPS. 
 

12 We shall furnish along with the tender requisite documents as mentioned under para 
2.3.12.13of the guidelines of Railway for participation of J.V. firms in works tender. 

 
Declaration 
 

It is to certify that we have not been black listed or debarred by the Railways or any other 
ministry/departments of the Govt. of India/State Govt. from participation intenders/contract in 
the past either in our individual capacity or the J.V. firm or partnership 
firm in which we were members/partners. 
 
Lead Partner                                                                                                     Other Partner(s). 
---------------- -----------------                                                                    -------------------------- 
------------------ -----------------                                                                ----------------------------- 
(Name and Address)                                                                                          (Name and 
Address) 
 
Name and Address of the J.V. firm 
 
IN WITNESS WHEREOF THE PARTIES, have executed this MOU the day, month and year 
first 
before written. 
M/s………………                                                                                              
M/s………………… 
……………………. 
(Seal)                                                                                                                   (Seal) 
 
Witness: 
(i). ………………….. (Name & Address) 
(ii). ………………….. (Name & Address) 
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10.2 - Joint Venture Agreement  

 (The J.V. Agreement should be made on a Rs.100/- Non-Judicial Stamp paper, purchased in 
favour of the J.V. firm and there should not be more than six months time, from the date of 
purchase of those Non-Judicial papers and execution of the J.V. Agreement, on it) 
 

JOINT VENTURE AGREEMENT 
 

BETWEEN 
 

                                 M/s…………….having its registered office at ……………… (hereafter 
referred to as 
……………………………………………………………………..) acting as the Lead Partner of 
the first part. 

And 
 
                                 M/s………………………..having its registered office at 
…………………(hereafter referred to as ‘……………………..’) in the capacity of a Joint 
Partner of the other part. 
(If more than two partners include the details accordingly). 
 
Now, the Joint Venture formed by both the parties i.e. _________________ 
and_________________ will be known as M/s ____________ (JV). 
 
                        The expressions of ………………and ……………shall whatever the context 
admits, mean and include their respective legal representatives, successors-in-interest and 
assigns and shall collectively be referred to as “the Parties” and individually as “the Party” 
 
 
1 WHEREAS; South Eastern Railway (hereinafter referred to as South Eastern Railway 
administration) has invited bids for ……..(insert name of work and Tender Notice No.) 
………………………………………………….. 
…………………………………………………………………………………….” 
And Whereas, the above parties to the Joint Venture have submitted the bid in the name of the 
said JV formed as per the MOU signed on dated….. and where as the said bid has finally been 
accepted by Railway Administration i.e. the Employer vide LOA No………..dated………..for 
the work of……., we M/s……….., the lead partner and M/s…………..., the Joint Partner 
herewith sign the above formal JV agreement for registration of the above joint venture viz 
M/s…………….. and for entering into contract Agreement with Railway Administration, the 
“Employer”. 
 
2 NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS : 
 
2.1 The ‘Parties’ have studied the documents, JV guidelines and have agreed to participate in 

submitting the ‘Tender’ jointly; signed the JV MOU and submitted the bid accordingly. 
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2.2M/s…………., the Lead Partner, shall be the lead member of the JV for all intents and 

purposes and shall represent the Joint Venture in its dealing with the Employer. The lead 
member on behalf of the Joint Venture firm shall be authorized to sign and submit all 
documents and subsequent clarifications, if any, to the Employer. However, he will not 
submit any such proposals, clarifications or commitments before securing the written 
clearance of the other partner(s) which shall be expeditiously given by M/s………….. to 
M/s…………… 

 
2.3Joint Venture members in the JV MoU shall authorize Lead member on behalf of the Joint 

Venture to deal with the Contract, sign the agreement or enter into contract in respect of 
the said tender, to receive payment, to witness joint measurement of work done, to sign 
measurement books and similar such action in respect of the said tender/contract. All 
notices/correspondences with respect to the contract would be sent only to this authorized 
member of the JV. 

 
 
3 The ‘Parties’ have resolved that the distribution of share, responsibilities, profits, losses 

and remuneration shall be as under: 
 

a) Lead Partner’s share : ………………..%; 
 
Name ……………………………………… 
 
Responsibilities :i) ……… 

 
              (Technical, Financial & other obligations)                                       ii) …….. . 
                                                                                                                        iii) ……… 

b) Other Joint Venture Partner’s share -----------% 
 
           Name ……………………………………… 
 
           Responsibilities:                                                                                   i) ……… 
 
           (Technical, Financial & other obligations)                                          ii) …….. . 
                                                                                                                        iii) …….. 

c) Other Joint Venture Partner’s share -------------% 
 
           Name ……………………………………… 
 
          Responsibilities:                                                                                   i) ……… 
 
         (Technical, Financial & other obligations)                                           ii) …….. . 
                                                                                                                       iii) …….. 
 
4  The constitution of JV firm shall not be altered during the currency of the contract except 

when modification become inevitable due to succession laws etc. provided that the 
minimum eligibility criteria are not got vitiated. Failure to observe this stipulation shall 
be deemed to be breach of contract, which will entitle the employer. the South Esatern 
Railway Administration to take all consequential action as per contract conditions. 
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5 JOINT AND SEVERAL RESPONSIBILITY 

The parties undertake that they shall be jointly and severally liable to the S.E..Railway 
acting through Chief Administrative Officer (Con), S.E..Railway, Kolkata or his 
assignees, for satisfactory execution and completion of the Project work in accordance 
with General and Special conditions of contract. The JV members shall also be liable 
jointly and severally for the loss, damages that may be caused to the South Eastern 
Railway Administration, acting through Chief Administrative Officer (Con), 
S.E.Railway, Kolkata and during the course of execution of the contract or due to non-
execution of the contract or part thereof. The parties solemnly affirm and declare that 
every possible care will be taken by them for ensuring satisfactory execution and 
completion of the work awarded under the contract. 

 
6 ASSIGNMENT TO THIRD PARTIES 

No member of the Joint Venture firm shall have the right to assign or transfer the 
interest, right or liability in the contract without the written consent of the other members 
and that of the Employer (S.E.Railway) in respect of the said tender/contract. 

 
7   GUARANTEES AND BONDS 

The lead partner shall furnish all bonds/guarantees to the South Eastern Railway 
Administration in the name of J.V. Firm and on behalf of the J.V. Firm, which shall be 
legally binding on all the partners of the J.V. Firm 

 
8   USE OF MACHINERY, INSTRUMENT, LABOUR FORCE etc. 

For the execution of the respective portions of works, the parties shall make full 
arrangements to bring the required finance, plants and equipment, materials, manpower 
and other resources. However, the parties here to undertake that whatever the machinery, 
instruments, labour force, (including unskilled, skilled, 
inspectors, Engineer etc.) they possess at the time of entering into Joint Venture 
Agreement or which subsequently shall come in their possession and if such machinery, 
instruments, labour force is required for the speedy and efficient execution of any portion 
of the work, the party/parties having the control over the said machinery, instruments, 
labour force etc. without having any regard to their share of profit and loss agreed to 
between the parties in Joint Venture Agreement shall hand over the same which shall be 
placed at the disposal of the other party actually executing that portion of the work at 
mutually agreed terms for the purpose of execution of the contract without any hindrance 
and obstacle. 

 
9   DURATION OF JOINT VENTURE AGREEMENT 

It shall be valid during the entire currency of the contract including the period of 
extension if any and the maintenance period after the work is completed and Security 
Deposit is released. 
 

10  Name and address of the J.V. firm 
(Indicate Address, Telephone No. and Fax Numbers of the J.V. firm) 
 

11 Governing Laws: The J.V. Agreement shall in all respect be governed by and 
interpreted in accordance with Indian Laws. 
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Declaration:- 
It is to certify that we have not been blacklisted or debarred by the Railways or any other 
Ministries Departments of the Govt of India/State Govt from participation in 
tenders/contracts in the past either in our individual capacity or the JV Firm or 
Partnership Firm in which we were members/partners. 
 
Lead Partner                                                                                                       Other Partner (s) 
 
(Name & Address)                                                                                          (Name & address) 
 
Name & Address of the JV Firm:- 
 
IN WITNESS WHEREOF, THE PARTIES, have executed this J.V. Agreement 
___________the day, _________month and ________year. 
 
For M/s………………                                                                   For M/s………………… 
………………………..                                                         ……………………………                     
…………………….                                                                             
…………………………….. 
(Seal)                                                                                                                             (Seal) 
 
 
 
Witness: 
(i). ………………….. (Name & Address…………………………………). 
(ii). ………………….. (Name & Address…………………………………). 
 
Place : 
 
Date : 
 
 
(The J.V. Agreement should be got registered before the registrar of Companies under 
Companies Act or before the Registrar/Sub-registrar under the Registration Act,1908 / 
Registrar Firms and Society) 
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11 - CERTIFICATE OF SITE VISIT & FAMILIARISATION 

 
 

11.1 I/We hereby solemnly declare that I/We have visited the site of said work and have familiarized 
myself/ourselves of the local working conditions in all respects and in particular the following: 

 
 Topography of the area and existing road network (highways & village – Pucca&Katcha) and availability of 

service roads. 
 
 Soil conditions at the site of work. 
 
 Sources and availability of construction materials. 
 
 Rates for construction materials. 
 
 Availability of local labour, both skilled and unskilled and the prevailing labour rates. 
 
 Availability of water & electricity. 
 
 Flooding of area, stagnation of water etc., 
 
 Availability of space for putting up labour camp, Stores godown, offices etc. 
 
 Industrial Relations &labour problems. 
 
 Climate conditions of the area. 

 
11.2 I/We assure that, I/We will complete the work, if awarded to me/us. 
 
 

Signature of Tenderer(s) 
 
 
 
 
 



(Page 38 of 99) 
दिƗण पूवŊ रेलवे 

South Eastern Railway 

Signature of Tenderer(s) 
E-Tender Notice No. DCE-CON-BKSC-02-2026 

 
12- INSTRUCTIONS TO TENDERER (S) 

 
12.1  Documents Part of this Tender 

Sl 
No 

DocumentName Published 
By 

Referred in 
this 

Documents As 
A South Eastern Railway Unified Standard Schedule of Rates 

(Formation Works, Bridge Works and P. Way Works)-2021with 
Correction slips issued up to date of closing of tender. 

South 
Eastern 
Railway 

SERUSSOR 

B Central Public Works Department (Delhi Schedule of Rates Vol-1 & 
2)-2023 and (Delhi Schedule of Rates – Horticulture & Landscaping)-
2020 (except Formation Works, Bridge Works and P. Way Works) 
with Correction slips issued up to date of closing of tender. 
 

Central 
Public 
Works 

Department 

CPWD 

C Indian Railways Unified Standard Specifications (Formation Works, 
Bridge Works and P. Way Works)-2021 with Correction slips issued 
up to date of closing of tender. 

Indian 
Railways 

IRUSS 

D Central Public Works Department Specifications (Delhi Schedule of 
Rates Vol-1 & 2) and (Delhi Schedule of Rates – Horticulture & 
Landscaping)(except Formation Works, Bridge Works and P. Way 
Works)-2019 with Correction slips issued up to date of closing of 
tender. 

Central 
Public 
Works 

Department 

CPWDS 

E Indian Railways Standard ‘General Condition of Contract’ (GCC)-
April, 2022 with all correction slips and the instructions issued by 
Railway Board upto the date of closing of the tender. The 
document has been uploaded on Railway Board’s website. It may be 
accessed through the path: “www.indianrailways.gov.in/ 
railwayboard”>>“About Indian Railways”>>“Railway Board 
Directorates”>>“Civil Engineering”>>“IR General Conditions of 
Contract”>> “IR General Conditions of Contract-2022”. 

Indian 
Railways 

GCC 

Note: The terms “Correction slip” as referred to in this tender document includes the following terms also. 
 Addendum slip 
 Correction slip. 
 Addendum slip and corrigendum slip which are issued in consecutive serials. 

12.2 Company Profile: 
12.2.1 Tenderer(s) should specifically and fully disclose in his/their respective tender, their respective 

constitutions and submit attested Photo copies of documents. The Railway Administration shall always 
have the liberty to demand production of the original of the said documents and also to make such further 
and other enquiries regarding the constitution of the Tenderer(s) as may be considered necessary. 

12.3 Bid Security: 
(1) (a) The tenderer shall be required to submit the Bid Security with the tender for the due performance 

with the stipulation to keep the offer open till such date as specified in the tender, under the 
conditions of tender. The bid security shall be as under:  

 
Value of the Work Bid Security 

For all works  2% of the estimated cost of the work 

 
Note:  
(i) The Bid Security shall be rounded off to the nearest Rs. 100. This Bid Security shall be 

applicable for all modes of tendering. 
(ii) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as 

'Startups' shall be exempted from payment of Bid Security detailed above. 
(iii) Labour Cooperative Societies shall submit only 50% of above Bid Security detailed 

above.  
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(b) It shall be understood that the tender documents have been issued to the tenderer and the 
tenderer is permitted to tender in consideration of stipulation on his part, that after submitting his 
tender he will not resile from his offer or modify the terms and conditions thereof in a manner not 
acceptable to the Engineer. Should the tenderer fail to observe or comply with the said stipulation, 
the aforesaid amount shall be liable to be forfeited to the Railway. 
(c) If his tender is accepted, this Bid Security mentioned in sub para (a) above will be retained as 
part security for the due and faithful fulfillment of the contract in terms of Clause 16 of the Standard 
General Conditions of Contract. The Bid Security of other Tenderers shall, save as herein before 
provided, be returned to them, but the Railway shall not be responsible for any loss or depreciation 
that may happen thereto while in their possession, nor be liable to pay interest thereon. 

(2)  The Bid Security shall be deposited either in cash through e-payment gateway or submitted as Bank 
Guarantee bond from a scheduled commercial bank of India or as mentioned in tender documents. 
The Bank Guarantee bond shall be as per Para 12.26 of Tender Document and shall be valid for a 
period of 90 days beyond the bid validity period. 

(3) In case, submission of Bid Security in the form of Bank Guarantee, following shall be 
ensured: 

i. A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal (IREPS) while 
applying to the tender. 

 
ii. The original Bank Guarantee should be delivered in person to the official nominated as indicated 

in the tender document before closing date for submission of bids (i.e. excluding the last date of 
submission of bids). Nominated official is Dy CE/Con/BKSC, Office of the Dy 
CE/Con/BKSC, S. E. Railway. 

 
iii. Non submission of scanned copy of Bank Guarantee with the bid on e-tendering portal (IREPS) 

and/or non submission of original Bank Guarantee within the specified period shall lead to 
summary rejection of bid.  

 
iv. The Tender Security shall remain valid for a period of 90 days beyond the validity period for the 

Tender. 
 

v. The details of the BG, physically submitted should match with the details available in the scanned 
copy and the data entered during bid submission time, failing which the bid will be rejected 

 
vi. The Bank Guarantee shall be placed in an envelope, which shall be sealed. The envelope shall 

clearly bear the identification “Bid for the ******** Project” and shall clearly indicate the name 
and address of the Bidder. In addition, the Bid Due Date should be indicated on the right hand top 
corner of the envelope. 

 
vii. The envelope shall be addressed to the officer and address as mentioned in the tender document. 

 
viii. If the envelope is not sealed and marked as instructed above, the Authority  

assumes no responsibility for the misplacement or premature opening of the  
contents of the Bid submitted and consequent losses, if any, suffered by the  
Bidder.  

 
12.4 (1) Security Deposit: The Security Deposit shall be 5% of the contract value. The Bid Security submitted 
by the Contractor with his tender will be retained/encashed by the Railways as part of security for the due and 
faithful fulfillment of the contract by the Contractor.  Provided further that, if Contractor submits the Cash or Term 
Deposit Receipt issued from a Scheduled commercial bank of India or irrevocable Bank Guarantee Bond from a 
Scheduled commercial bank of India, either towards the Full Security Depositor the Part Security Deposit equal to 
or more than Bid Security, the Railway shall return the Bid Security, to the Contractor.  
Balance of Security Deposit may be deposited by the Contractor in cash or Term Deposit Receipt issued from 
Scheduled commercial bank of India or irrevocable Bank Guarantee bond issued from Scheduled commercial bank 
of India, or may be recovered at the rate of 6% of the bill amount till the full Security Deposit is 
recovered.  Provided also that in case of defaulting Contractor, the Railway may retain any amount due for payment 
to the Contractor on the pending "on account bills" so that the amounts so retained (including amount guaranteed 
through Performance Guarantee) may not exceed 10% of the total value of the contract. 
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The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially valid up to the stipulated date 
of Maintenance period plus 60 days and shall be extended from time to time, depending upon extension of contract 
granted in terms of Clause 17A and 17B of the Standard General Conditions of Contract. 
 
Note: Security Deposit deposited in cash by the Contractor or recovered from the running bills of a Contractor or 

submitted by contractor as Term Deposit Receipt(s) can be refunded/returned to the contractor, in lieu of 
irrevocable Bank Guarantee bond issued from scheduled commercial bank of India, to be submitted by 
him, for an amount equal to or more than the already available Security Deposit, provided however that, in 
a contract of value less than Rs. 50 Crore, such refund/ return of the already available Security Deposit is 
permitted up to two times and in a contract of value equal to or more than Rs. 50 Crore, such refund / 
return of the already available Security Deposit is permitted up to three times. 

 
12.4 (2)(i) Refund of Security Deposit:  Security Deposit mentioned in sub clause (1) above shall be returned 
to the Contractor along with or after, the following: 
 
(a) Final Payment of the Contract as per clause 51.(1) of GCCand 
(b) Execution of Final Supplementary Agreement or Certification by Engineer that Railway has No Claim on 

Contractor  and 
Maintenance Certificate issued, on expiry of the maintenance period as per clause 50.(1) of GCC, in case applicable. 
 
12.4 (2) (ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under clause 62 (1) of 

GCC, the Security Deposit already with railways under the contract shall be forfeited. However, in case the 
contract is rescinded in part or parts under clause 62 (1) of GCC, the Security Deposit shall not be forfeited. 

 
12.4 (3)No interest shall be payable upon the Bid Security and Security Deposit or amounts payable to the 

Contractor under the Contract, but Government Securities deposited in terms of Sub-Clause 16.(4)(b) of 
GCC will be payable with interest accrued thereon. 

 
12.5  Performance Guarantee (P.G): 

The procedure for obtaining Performance Guarantee is outlined below: 

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 (Twenty one) days 
from the date of issue of Letter of Acceptance (LOA). Extension of time for submission of PG beyond 21 (Twenty 
one) days and upto 60 days from the date of issue of LOA may be given by the Authority who is competent to sign 
the contract agreement. However, a penal interest of 12% per annum shall be charged for the delay beyond 
21(Twenty one) days, i.e. from 22nd day after the date of issue of LOA. Further, if the 60th day happens to be a 
declared holiday in the concerned office of the Railway, submission of PG can be accepted on the next working day. 
 
In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from the date of issue of LOA, 
the contract is liable to be terminated. In case contract is terminated railway shall be entitled to forfeit Bid Security 
and other dues payable to the contractor against that particular contract, subject to maximum of PG amount. In case 
a tenderer has not submitted Bid Security on the strength of their registration as a Startup recognized by Department 
of Industrial Policy and Promotion (DIPP) under Ministry of Commerce and Industry, DIPP shall be informed to 
this effect. 
The failed Contractor shall be debarred from participating in re-tender for that work. 
(b) The successful bidder shall submit the Performance Guarantee (PG) amounting to 5% of  the original contract 
value and Additional Performance Guarantee as per clause 12.5 (h) in any of the following forms:- 
(i) A deposit of cash; 
(ii) Irrevocable Bank Guarantee; 
(iii) Insurance Surety Bond as per clause 12.29. 
Note: 
In case of extension of Date of Completion, selected bidder needs to submit extended Insurance Surety Bond/Fresh 
insurance Surety Bond/fresh Performance Security, in any form as given above, before expiry of existing Insurance 
Surety Bond. 
(iv) Government Securities including State Loan Bonds at 5% below the market value; 
(v) Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of India; 
(vi) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled Commercial Bank of India; 
(vii) Deposit in the Post Office Saving Bank; 
(viii) Deposit in the National Savings Certificates; 
(ix) Twelve years National Defence Certificates; 
(x) Ten years Defence Deposits; 
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(xi) National Defence Bonds and 
(xii) Unit Trust Certificates at 5% below market value or at the face value whichever is less.  Also, FDR in favour of 
PFA/SER (free from any encumbrance) may be accepted. 
(c) The Performance Guarantee shall be submitted by the successful bidder after the Letter of Acceptance (LOA) 
has been issued but before signing of the contract agreement. 
This P.G. shall be initially valid upto the stipulated date of completion plus 60 days beyond that. In case, the time 
for completion of work gets extended the Contractor shall get the validity of P.G. extended to cover such extended 
time for completion of work plus 60 days. 
(d) The value of PG to be submitted by the Contractor is based on original contract value and shall not change due 
to subsequent variation(s) in the original contract value. 
(e) The Performance Guarantee (PG) shall be released after physical completion of the work based on 'Completion 
Certificate' issued by the competent authority stating that the Contractor has completed the work in all respects 
satisfactorily. 
(f) Whenever the contract is rescinded, the Performance Guarantee already submitted for the contract shall be 
encashed. 
(g) The Engineer shall not make a claim under the Performance Guarantee except for amounts to which the 
President of India is entitled under the contract (not withstanding and/or without prejudice to any other provisions in 
the contract agreement) in the event of: 
(i) Failure by the Contractor to extend the validity of the Performance Guarantee as described herein above, in 
which event the Engineer may claim the full amount of the Performance Guarantee. 
(ii) Failure by the Contractor to pay President of India any amount due, either as agreed by the Contractor or 
determined under any of the Clauses/Conditions of the Agreement, within 30 days of the service of notice to this 
effect by Engineer. 
(iii) The Contract being determined or rescinded under clause 62 of GCC-2022 with latest Correction slips issued up 
to date of closing of tender of these conditions. 
(h) If a tender is accepted on the quoted rates of bidder which is below the advertised tender value, an additional 
performance security shall be submitted by the bidder as below: 
Bid quoted in % of advertised cost Additional Performance Guarantee (%) 
Below 0-5% (inclusive) Nil 
Below 5% 5% 
 
12.6 General: 
12.6.1 Non-compliance with any of the conditions set forth in this tender document, GCC is liable to result in the 

tender being rejected. 
 
12.6.2 The instructions to the Tenderer(s), Special Conditions, SERUSSOR, CPWD, IRUSS, CPWDS&GCC 

shall be deemed to form a part of the tender document. 
 
12.6.3 SERUSSOR, CPWD, IRUSS, CPWDS &GCC  can be purchased on payment of an amount specified for 

copy of each volume on any working day during Office hours, subject to availability, from  the Office of 
General Manager (Engineering), S.E. Railway, Garden Reach, Kolkata, 700 043. Standard RDSO drawings 
can be purchased from RDSO/Lucknow on any working day during Office hours. The drawings can be 
seen at concerned Dy CE/C’s office or CAO/C’s office on any working day during Office hours. Detailed 
drawings shall be issued to the contractor during execution of works. 

 
12.6.4 The Submission of a Tender by a Tenderer(s) shall be deemed to imply that he has read, understood and 

abided by the conditions stated in tender document, SERUSSOR, CPWD, IRUSS, CPWDS &GCC. 
 
12.6.5 The authority for the acceptance of the Tender will rest with the President of India acting through Railway 

Board (Ministry of Railways), General Manager, S.E. Railway, CAO/C/S.E. Railway and Chief 
Engineer/Con/S.E.Railway, who does not bind himself to accept the lowest or any other Tender nor does 
he undertake to assign reason for declining to consider the Tender. The Railway reserve the right to accept 
the Tender either for the full quantity of work or part thereof or divide the works amongst more than one 
tenderer without assigning any reason for such actions. 

 
12.6.6 Should a Tenderer(s) find discrepancies in or omission from the drawings or any of the Tender Forms, or 

should be in doubt as to their meanings, he/they should at once notify the authority inviting Tender who 
may send a written instructions to all Tenderer(s). It should be understood that every endeavor has been 
made to avoid any error which may materially affect the basis of the Tender and the successful Tenderer(s) 
shall take upon himself/themselves and provide for the risk of any error which may subsequently be 
discovered and shall make no subsequent claim on account thereof. 

 



(Page 42 of 99) 
दिƗण पूवŊ रेलवे 

South Eastern Railway 

Signature of Tenderer(s) 
E-Tender Notice No. DCE-CON-BKSC-02-2026 

 
12.6.7 Tender documents in which Tenderer(s) submits Tender shall become the property of the Railway and the 

Railway shall have no obligation to return the same to the Tenderer(s). 
 
12.6.8 Before submitting a Tender, the Tenderer(s) will be deemed to have satisfied himself/themselves by actual 

inspection of the site and locality of the work all conditions likely to be encountered during the execution 
of the works. It is understood that Tenderers have taken into account all factors and rates he/they 
enters/enter in the Tender forms are adequate and all-inclusive, to accord with the provisions in Clause –37 
of the GCC. 

 
12.6.9 The Agreement to be executed shall be on the Agreement Form for the works of the S.E. Railway except as 

specifically varied by these Tender papers, as well as provisions contained in the Tender Documents shall 
form part of the contract. All certificates submitted by Tenderer including programme& completion of 
work shall be the part of the agreement. 

 
12.6.10 Execution of Contract Document: The Tenderer whose tender is accepted shall be required to appear in 

person at the office of General Manager/General Manager (Construction), Chief Administrative Officer 
(Construction), Divisional Railway Manager or concerned Engineer, as the case may be, or if tenderer is a 
firm or corporation, a duly authorized representative shall appear (there would be no need for appear in 
person if agreement is signed digitally) and execute the contract agreement within seven days of notice 
from Railways that the Contract Agreement is ready.  Failure to do so shall constitute a breach of the 
agreement affected by the acceptance of the tender. The Contract Agreement shall be entered into by 
Railway only after submission of valid Performance Guarantee by the Contractor. In such cases the 
Railway may determine that such tenderer has abandoned the contract and there upon his tender and 
acceptance thereof shall be treated as cancelled and the Railway shall be entitled to forfeit the full amount 
of the Bid Security and other dues payable to the Contractor under this contract. The failed Contractor shall 
be debarred from participating in the re-tender for that work. 

 
12.6.11 In case of non acceptance of a Tender by the Railway Administration for any reason whatsoever, the 

Tenderer(s) cannot claim for the expenses incurred by him in submitting the Tender for the work or for any 
other account. 

 
12.6.12 Permission to Bid for a bidder from a country which shares Land boundary with India: Any bidder 

from the countries sharing a land border with India will be eligible to bid in any procurement of works 
(including turnkey projects) only if the bidder is registered with the Competent Authority. The Competent 
Authority for registration will be the Registration Committee constituted by the Department for Promotion of 
Industry and Internal Trade (DPIIT), Government of India. For interpretation of this para, Department of 
Expenditure, Ministry of Finance, Government of India letter F.No.6/18/2019-PPD dated 23/07/2020 shall be 
referred. 

 
12.6.13 Clarification of Bids: To assist in the examination, evaluation & comparison and pre-qualification of the 

Tender, the Railway may, at its discretion, ask any Bidder for a clarification of its Bid.  Any clarification 
submitted by a Bidder that is not in response to arequest by the Railway shall not be entertained or 
considered. The Railway request for clarification and the response of the bidder in this regard shall be in 
writing. 

 
However, if a Bidder does not provide clarification of its bid by the date and time communicated in the 
Railway request for clarification, the bid shall be evaluated as per the documents submitted along with the 
bid. 

12.7 Death of Tenderer: 
 
12.7.1 If a Tenderer(s) expires after the submission of his Tender or after the acceptance of his Tender, the 

Railway shall deem such Tender as cancelled. If a Partner of a Firm expires after submission of their 
Tender or after the acceptance of their Tender the Railway shall deem such Tender as canceled unless the 
Firm retains its character legally acceptable. 

 
12.8 Notwithstanding the fulfillment of eligibility criteria by the tenderer, Railway reserves the right to 

reject/accept the tender after considering the various circumstances of the individual case. 
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12.9 Variation in extent of contract: 
12.9.1 Modification to Contract to be in Writing: In the event of any of the provisions of the contract required 

to be modified after the contract documents have been signed, the modifications shall be made in writing 
and signed by the Railway and the Contractor and no work shall proceed under such modifications until 
this has been done. Any verbal or written arrangement abandoning, modifying, extending, reducing or 
supplementing the contract or any of the terms thereof shall be deemed conditional and shall not be binding 
on the Railway unless and until the same is incorporated in a formal instrument and signed by the Railway 
and the Contractor, and till then the Railway shall have the right to repudiate such arrangements. 

12.9.2 (1) Powers of Modification to Contract: The Engineer on behalf of the Railway shall be entitled by order in 
writing to enlarge or extend, diminish or reduce the works or make any alterations in their design, character 
position, site, quantities, dimensions or in the method of their execution or in the combination and use of 
materials for the execution thereof or to order any additional work to be done or any works not to be done and 
the Contractor will not be entitled, to any compensation for any increase/reduction in the quantities of work but 
will be paid only for the actual amount of work done and for approved materials supplied against a specific 
order. 

 
12.9.2 (2) (i) Unless otherwise specified in the special conditions of the contract, the accepted variation in quantity 
of each individual item of the contract would be upto 25% of the quantity originally contracted, except in case of 
foundation work (in which no variation limit shall apply). However, the rates for the increased quantities shall be as 
per sub- para (iii) below. 
(ii) The Contractor shall be bound to carry out the work at the agreed rates and shall not be entitled to any claim or 
any compensation whatsoever upto the limit of 25% variation in quantity of individual item of works. 
(iii) In case an increase in quantity of an individual item by more than 25% of the agreement quantity is considered 
unavoidable, then same shall be executed at following rates 

a. Quantities operated in excess of 125% but upto 140% of the agreement quantity of the concerned 
item, shall be paid at 98% of the rate awarded for that item in that particular tender; 

b. Quantities operated in excess of 140% but upto 150% of the agreement quantity of the concerned item 
shall be paid at 96% of the rate awarded for that item in that particular tender; 

c. Variation in quantities of individual items beyond 150% will be avoided and would be permitted only 
in exceptional unavoidable circumstances and shall be paid at 96% of the rate awarded for that item in 
that particular tender.  

d. Variation to quantities of Minor Value Item: 
The limit for varying quantities for minor value items shall be 100% (as against 25% prescribed for 
other items). A minor value item for this purpose is defined as an item whose original agreement 
value is less than 1 % of the total original contract value.  
d.(i)      Quantities operated upto and including 100% of the agreement quantity of the concerned 
minor value item, shall be paid at the rate awarded for that item in that particular tender; 
d.(ii) Quantities operated in excess of 100% but upto 200% of the agreement quantity of the 
concerned minor value item, shall be paid at 98% of the rate awarded for that item in that particular 
tender; 
d.(iii)  Variation in quantities of individual minor value item beyond 200% will be avoided and 
would be permitted only in exceptional unavoidable circumstances and shall be paid at 96% of the 
rate awarded for that item in that particular tender. 

 
(iv) In case of earthwork items, the variation limit of 25% shall apply to the gross quantity of 
earthwork items and variation in the quantities of individual classifications of soil shall not be subject 
to this limit.  
(v) As far as Standard Schedule of Rates (SSOR) items are concerned, the variation limit of 25% 
would apply to the value of SSOR schedule(s) as a whole and not on individual SSOR items. 
However, in case of Non Standard Schedule of Rates (SSOR) items, the limit of 25% would apply on 
the individual items irrespective of the manner of quoting the rate (single percentage rate or individual 
item rate). 
12.9.3 Valuation of Variations: The enlargements, extensions, diminution, reduction, alterations or 
additions referred to in para 12.9.2 (2) of this Clause shall in no degree affect the validity of the 
contract; but shall be performed by the Contractor as provided therein and be subject to the same 
conditions, stipulations and obligations as if they had been originally and expressively included and 
provided for in the Specifications and Drawings and the amounts to be paid therefor shall be 
calculated in accordance with the accepted Bill(s) of Quantities. Any extra item(s)/quantities of work 
falling outside the purview of the provisions of para 12.9.2 (2) above shall be paid for at the rates 
determined under Clause-39 of GCC. 
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12.9.4  (i) A contract shall be considered “vitiated” only when, the following percentage variation in contract value 
between tenderers are noticed to have been exceeded. 

SN Value of Contract Percentage difference between present Contractor and 
new L-1 as a result of variation (percentage shall be 
calculated with base as the revised contract quantities 
multiplied by the rates of the present contractor). 

1 Small value contracts (Tender Value 
less than Rs. 50 lakh) 

10 

2 Other than small value contracts 
(Tender value equal to or more than 
Rs. 50 lakh). 

5 

 
(ii) When the percentage difference between present contractor and new L-1 is becoming beyond the above 
values, the following action shall be taken. 
The Railway Administration should immediately examine whether it is practicable to bring in a new 
Agency to carry out the extra quantity of work keeping in view the progress of the work in accordance with 
the original contract and the nature and layout of the work.  If it is found that there will be no serious 
practical difficulty in meeting the additional quantity of work done by another agency, then fresh tenders 
for the extra quantity may be invited otherwise negotiating the rate with the existing contractor for arriving 
at a reasonable rate for the additional quantities of work, may be adopted.  
The above shall be regulated as under: 
(a) The case shall be decided by the tender accepting authority(competent for the revised quantity) and 
shall not be treated as a case of single tender. 
(b) Executives while executing the work shall make all efforts to ensure that no vitiation takes place in 
normal circumstances. Vitiation should be an exception rather than a routine affair. 
(c) Vitiation should always be computed with respect to the items, rates, quantities and conditions as 
available at the time for Tender Opening and subsequent changes/additions by way of new items will not 
be counted for computing vitiation. 
 

12.10 Disaster management: 
The Railway administration in case of accidents/natural calamities involving human lives can draw all the 
required vehicles, plants, machinery tools, and equipment of contractors. For payment purposes thereof the 
item will be operated as a non-schedule (NS) item as per the existing norms and powers delegated to the 
Railways. 
 

12.11 Release of Payment through RTGS/NEFT: 
12.11.1  Tenderers are to give vendor mandate form as per the format available in tender document/chapter-4 for 

receipt of payment through RTGS/NEFT. Also the tenderers are to fill up the said particulars during 
submission of tenderers. 

12.11.2  Tenderer to provide the details of Bank A/c in line with RBI guidelines for the same. These details will 
include Bank Name, Branch Name & address, Account type, Bank A/c No. and Bank & Branch Code as 
appearing on MICR cheque issued by bank. 

 
12.11.3 Tenderer to attach certificate from their bank certifying the correctness of all above mentioned information. 
 
12.12 Bank Guarantees (BGs) as per format at Para 12.13 to be submitted by contractors should be sent 

directly to the concerned authorities by the issuing Bank under Registered Post with A.D./Speed 
Post. 
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12.13      Bank Guarantee Bond from any scheduled commercial bank of India  
(On non-judicial stamp paper of the appropriate value in accordance with the stamp Act, which should be in the name of 

the Executing Bank). 
Name of the Bank: ---------- 
President of India, 
Acting through Dy CE/Con/BKSC (Designation & address of Contract Signing Authority), 
S. E. Railway,  
Beneficiary: PFA, S. E. Railway 
Date:...................................................... 
Bank Guarantee Bond No.:      Date:--------- 
 
    In consideration of the President of India (herein after called “The Government”) acting through Dy CE/Con/BKSC 
(Designation & address of Contract Signing Authority), S. E. Railway, Garden Reach, Kolkata, having agreed  to 
exempt -------------------------  (hereinafter called “the said Contractor(s)” from the demand, under the terms and conditions 
of Letter of Acceptance No. ----------------------------dated: --------------------------- for the work of ------------------------------
------  (hereinafter called “the said Letter of Acceptance”)¸of  PERFORMANCE GUARANTEEforthe due fulfillment 
by the said Contractor(s) of the terms and conditions contained in the said Letter of Acceptance, on production of a bank 
Guarantee for Rs. -------------------------------- (Rupees____________________________only), we, ------------(indicate the 
name of the bank)--------------with its Branch ...............[Insert Address] having its Headquarters office at........ [Insert 
Address], hereinafter called the Bank, acting through ..............[Insert Name and Designation of the authorised persons 
of the Bank], have, at   the request of  ----------------------  (contractor(s) ) do hereby undertake to pay to the Government 
an amount not exceeding  Rs. ------------------ against any loss or damage caused to or suffered or would be caused to or 
suffered by the Government by reason of any breach by the said Contractor(s) of any of the terms or conditions contained 
in the said Letter of Acceptance/Agreement. 
 
2. We ---------------(indicate the name of bank)-------------------do hereby undertake to pay the amounts due and 
payable under this guarantee without any demur, merely on a demand from the Government stating that the 
amount/claimed is due by way of loss or damage caused to or would be caused to or suffered by the Government by 
reason of breach by the said contractor(s) of any of the terms or conditions contained in the said Letter of 
Acceptance/Agreement or by reason of the Contractor(s) failure to perform the said Letter of Acceptance/Agreement.  
Any such demand made on the bank shall be conclusive as regards the amount due and payable by the Bank under this 
guarantee.  However, our liability under this guarantee shall be restricted to an amount not exceeding Rs. -----------------.  
 
3. We undertake to pay to the Government any money so demanded not withstanding any dispute or disputes 
raised by the Contractor(s)/supplier(s) in any suite or proceeding pending before any court or Tribunal relating thereto our 
liability under this present being absolute and unequivocal. 
 The payment so made by us under this bond shall be a valid discharge of our liability for payment thereunder 
and the contractor(s) /supplier(s) shall have no claim against us for making such payment. 
 
4.    We, -------------------(indicate the name of bank) ---------------------------- further agree that the           guarantee 
herein contained shall remain in full force and effect during the period that would be taken for the performance/of the said 
Letter of Acceptance/Agreement and that it shall continue to be enforceable till all the dues of the Government under or 
by virtue of the said Letter of Acceptance/Agreement have been fully paid and its claims satisfied or discharged or 
till……(Designation & address of Contract Signing Authority), Ministry of Railway certifies that the terms and 
conditions of the said Letter of Acceptance/Agreement have been fully and properly carried out by the said Contractor(s) 
and accordingly discharges this guarantee.  Unless a demand or claim under this guarantee is made on us in writing on or 
before the ---------------------- we shall be discharged from all liability under this guarantee thereafter. 
 
5.  We,  -------------------------(indicate the name of Bank)-------  further agree with the Government that the Government 
shall  have the fullest liberty without our consent and without affecting in any manner our obligations hereunder to vary 
any of the terms and conditions of the said Letter of Acceptance/Agreement or to extend time of performance by the said 
Contractor(s) from time to time or to postpone for any time or from time to time any of the powers exercisable by the 
Government against the said Contractor(s) and forbear or enforce any of the terms and conditions relating to the said 
Letter of Acceptance/Agreement and we shall not be relieved from our liability by reason of any such variation, or 
extension being granted to the said Contractor(s) or for any forbearance, act or omission on the part of the Government or 
any indulgence by the Government to the said Contractor(s) or any such matter or thing whatsoever which under the law 
relating to sureties would, but for this provision, have effect of so relieving us. 
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s)/Supplier(s). 

 
7. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) and shall invariably 
send the advice of this Bank Guarantee to the following bank details – 
 

 

 

 

 

 

 

 

8. We,  -----------(indicate the name of Bank)---------------------   lastly undertake not to  revoke this  guarantee 
during its currency except with the previous consent of the Government in writing. 

Dated the ------- day of -----202--- 
For ------------------------------------------- 

(indicate the name of bank) 
 

IFSC CODE SBIN000RAIL 

IFSC TYPE BRANCH 

BANK NAME STATE BANK OF INDIA 

BRANCH NAME RAIL 

CITY NAME NAVI MUMBAI 

ADDRESS SECTOR-11, CBD BELAPUR, NAVI MUMBAI 

DISTRICT NAVI MUMBAI 

STATE MAHARASHTRA 

BG ENABLED YES 
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12.14 Programme of works: 
12.14.1 Within 21 days of receipt of Letter of Acceptance, the contractor shall submit the programme of works 

indicating the order in which the contractor proposes to carry out the works. The work should be started 
simultaneously at two or more location in sections with two separate set of organisational set up by the 
Agency for faster progress of work. The programme shall indicate the date of possession of site, submittal 
dates, forecast dates, critical path(s) and sequence of work activities necessary to achieve the completion 
date of the work. If any time, it appears that the actual progress of the execution of works does not conform 
to the programme due to delay in site possession for want of land acquisition, the contractor shall produce 
revised programme necessary to ensure completion of works by its relevant dates, duly taking into account 
any extension of time granted on account of delay in land acquisition.   
The construction programme shall contain as minimum requirement.  
 Site possession  
 Mobilization/Demobilization 
 Soil Investigation works 
 Establishment and Preliminary works (i/c Design and drawing) 
 Earth works and Drainage works 
 Track works 
 Structural works (Bridges, subways, Culvert etc.) 
 Buildings (Station, Halts, Yards, Depots, Staff Quarters etc.) 
 Testing and Commissioning 
 Contractual date(s) of finishing Construction 
 

12.15 Tenderer(s) should submit detailed programme for completion of work.  They should compute resource 
requirement on monthly basis and submit to the Railways along with the tender. A statement of resources 
proposed to the deployed at work site on monthly basis should also be submitted to Railways for the same 
purpose. 
 

12.16 The contractor will be required to submit monthly progress report by 5th of every month to Dy.CE and 
CE/C office by updating this progress. In case of non-submission of monthly progress report, a penalty of 
Rs. 10,000/- per month will be deducted from contractor’s payment. 

 
12.17 The contractor shall arrange to take minimum 50 nos of colour photographs every quarter at various 

stages during execution of the work. The contractor shall supply two colour prints of each of the 
photographs taken in albums at every quarter of the year. Each photograph in the album shall be suitably 
captioned. Digital copies of the same should be submitted in two separate CDs.  Failure to submit the 
requirements, as above will attract a penalty of Rs.2000 per quarter will be deducted. 

 
12.18 The contractor will take video films of important activities of the work and should be delivered to the 

Engineer in charge of minimum 45 minutes at every quarter of a year,failing which a penalty of Rs.2000 
will be charged for every quarter of failure. It shall contain narration of activities in English. 

 
12.19 This clause is applicable for works costing above 10 Cr. The contractor shall set up temporary site office 

for Railway officials of approximately 500 sq.ft area having at least three chambers with toilet, and 
modular furniture at site.  The site office must be equipped with Computer, printer, photocopier, fax along 
with consumables. Staff conversant with computer working shall be available for day to day working. All 
relevant codes, manual, railway specifications shall be arranged at the site office by the contractor. This 
site office should be made available and functional within three months of award of the contract failing 
which a penalty of Rs.20000/- per month (after three months period) shall be imposed. 
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12.20.1 Method Statement for Execution of Works:  The contractor shall submit, within 21 days of the receipt of 

the Letter of Acceptance, Method statements supported with Bar Chart as listed below considered as a 
minimum. The contractor shall submit, in addition, all Method Statements he considers as necessary to 
explain in sufficient details his approach in executing the contractual works and meeting all deadlines as 
required in the Government Requirements. The Method Statements shall describe and explain in sufficient 
detail how the Contractor wants to execute the different parts of the works to meet the contractual 
requirements. The Agency should adopt all improved mechanisation process in works for speedy progress 
of work at agency’s own interest.  
 Soil Investigation  
 Site Installation, Mobilization and Demobilization 
 Earthworks and Blanketting works 
 Formwork and Scaffolding 
 Concrete Works (Bridges, Culverts, Subways etc.) 
 Bridge girder assembly and launching 
 Structural Steelworks 
 Track Works 
 Project Management, Project Organization, Project Control  
 Quality Management and Quality Control. 

 
12.20.2 Quality Assurance Plan (QAP): For works costing above 8 Cr., within 21 days of receipt of letter of 

acceptance, the contractor shall submit the Quality Assurance Plan in sufficient details covering major items of 
the contract for approval of Engineer. 
(A) The contractor shall establish a Quality ControlMechanism, Quality Assurance Plan (the “Quality Assurance 
Plan”or“QAP”), Material Testing Plan (the “Material Testing Plan”or“MTP”) and Method Statements for 
execution of works (the “Method Statements”or“MS”) in consultation of Railway Engineer. 
(B) The contractor shall, within 21 (Twenty one) days of the issue of LOA, submit to the Railway Engineer 
its Quality Control Mechanism, QAP, MTP and MS which shall include the following: 
(i) Organization, duties and responsibilities, procedures, inspections and documentation; 
(ii) Quality control mechanism including sampling and testing of Materials, tests required during the 
execution of works and frequencies by contractor and Railway Engineer or its representatives, standards, 
acceptance criteria, testing facilities, reporting, recording and interpretation of test results, approvals, check 
list for site activities, and proforma for testing and calibration in accordance with the Specifications and 
Standards and Good Industry Practice; and 
(C) The contractor shall carry out internal audits of the Quality management System regularly, and at least 
once every 6 months. The contractor shall submit to the Engineer a report listing the results of each internal 
audit within 7 days of completion. Each report shall include, where appropriate, the proposed measures to 
improve and/or rectify the Quality Management System and/or its implementation. 
(D) The Railway Engineer shall convey its comments to the contractor within a period of 21 (twenty-one) 
days of receipt of the QAP stating the modifications, if any, required, and the contractor shall incorporate 
those in the QAP to the extent required. 
(E) The contractor shall procure all documents, apparatus and instruments, fuel, consumables, water, 
electricity, labour, Materials, samples, and qualified personnel as are necessary for examining and testing 
the Project Assets, Materials and workmanship in accordance with the Quality Assurance Plan. 
(F) The cost of testing of Construction, Materials and workmanship under this Article shall be borne by the 
contractor. 
 
Note: All the cost will be borne by the contractor. No extra payment shall be made for this by Railway. 

 
12.20.3 Establishing Laboratory at Site: In all tenders costing more than 10 Cr. Above contractor shall construct 

site laboratory with adequate furnishings and fixtures to do various tests on soil, aggregates, concrete, 
reinforcement, water, cement etc. The site laboratory should have adequate space to accommodate all 
required equipments for various tests related to the contract. Minimum equipments required for this work 
are as below:  
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 List of Laboratory Equipment - 
Sl. No. DESCRIPTION OF EQUIPMENT Unit 

A. EARTH WORK.  
(a)  IS set of sieves sizes 20mm, 19mm, 10mm, 4.75mm, 2 mm 600 mic, 425 mic., 212 

mic., 75 mic. with base & top lid 
2 Sets 

(b) Hand operated sieve shaker for above sieves 1 No 
(c) BALANCE  

 a) Pan balance 10 Kg. Capacity (with 1.0 gm Least Count). 1 No.  
 b) Electronic balance 500 gm capacity (with 0.1 gm Least Count). 1No. 

(d) Field density apparatus complete.  
 a) Sand replacement. 2 Sets. 
 b) Core cutter with dolly  5 Sets. 

(e) Modified heavy Proctor density apparatus full unit.  2 Sets 
(f) Liquid Limit apparatus hand operated with counter & grooving tools.  2 Sets 
(g) Shrinkage limit apparatus  1 No. 
(h) Stainless steel spatula - 25cm long  2 Nos. 
(i) Porcelain bowl for LL - 15cm dia.  3 Nos. 
(j) Aluminum dish with lid – 5cm dia.  4 Nos. 
(k) Wash bottle - 1 lit. capacity  

500ml capacity  
6 Nos. 

(l) Glass plate 10mm thick 50x50 cm  2 Nos. 
(m) Ground glass 5mm thick 50x50 cm  2 Nos. 
(n) a) Enameled trays 45x30cm  3 Nos. 

 b) Enameled trays 20x20cm 3 Nos. 
(o) a) Enameled plates 6 inch dia 10 Nos. 

 b) Enameled plates 8 inch dia.  10 Nos. 
 c) Enameled plates 10 inch dia.  10 Nos. 

(p) Frying pans  3 Nos. 
(q) Stove janta 2 Nos. 
(r) Straight edge 300mm long  3 Nos. 
(s) Grain size analyser of fines  

a) Hydrometer   
2 Nos. 

 Grain size analyser of fines  
b)Thermometer 0 to 50 c  

2 Nos. 

 Grain size analyser of fines  
c) Glass cylinder 1000cc capacity with 60mm dia. 

5 Nos. 

(t) Desiccators as IS –6128  2 Nos. 
(u) Can of 10 litre capacity for distilled water  

Wooden mortar and pestle.  
3 Nos 

(v) Specific gravity test apparatus.  1 No. 
(w) Density bottle-50ml capacity  

Glass cylinder 100 cc capacity (for l Free Swell index test)  
2 Nos. 

(x) Oven- thermostatically controlled to maintain a temperature 105-110c  2Nos. 
(y) Consumable Item  - (a) Sieve brush  1 No. 

 (b)Wire brush   
 (c) Sodium carbonate   

 (d) Sodium hexa meta phosphate.   
 (e) Kerosene   
 (f) Mercury   
 (g) Additional Equipment  -Hand auger 150mm dia with extension rod.  
 (h) Sampling tube 100mm dia. And 450mm length   

(z) Equipment for Determination of EV2 test 1 Set 
B CONCRETE WORKS  
(a) Cube Moulds of adequate numbers & sizes 45 
(b) Slump Test Apparatus with all accessories. 12 
(c) Marsh Cone. 1 
(d) Pycnometer 1 ltr. 3 
(e) Pycnometer 500 ml. 3 
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(f) Flakiness and Elongation Gauges each one 2 
(g) Aggregate impact Value Test Apparatus including all accessories. 1 
(h) Bulk density set. 1 
(i) Density Basket 1 
(j) Sieves 450 mm internal dia confirming to IS: 460 of size varying 2.36mm to 80.00mm 0 
(k) Lid & Pan. 2 
(l) Brass Sieves 200 mm internal dia confirming to IS: 460 of size varying 45 Microns to 

4.75mm 
0 

(m) Lid & Pan  3 
(n) System for measuring water penetration in six concrete samples. Complete with 

required compressor, constant pressure arrangement, tubing and leak proof clamping 
arrangement as per DIN1048 Specifications. Constant pressure to be maintained 
during the test. 

3 

(o) Crushing Valve. 1 
(p) Standard Weight Set for calibration of balances. 2 
(q) Steel Scoop Small 3 
(r) Oven for moisture content weights as required for various tests including moisture 

content. 
1 

(s) Permeability test arrangement  Applicable 
only in case 

of Major 
Bridges 

(t) Compressive strength testing machine  
(u) Equipment for detecting density of Bentonite  
(v) Equipment for detecting Marsh cone  viscosity of Bentonite   
(w) Equipment for detecting  pH value of Bentonite  
(x) Equipment for detecting Sand Content  of Bentonite  
(y) Equipment for detecting  Liquid Limit of Bentonite  
(z) Equipment for Load  transfer test   

(z) (a) Static load test with tendon – anchorage assembly  
 

Note: 
1. The above list of equipments is indicative only. The same may vary as per the actual requirement as 
decided by the Engineer-in-Charge. 
2. The contractor shall setup the lab and should be made available and functional in two month from the date 
of issue of LOA or the physical commencement of the work at site, whichever is later, failing which a penalty 
of Rs.5000/- per day shall be imposed. 
Note: All the cost will be borne by the contractor. No extra payment shall be made for this by Railway. 
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12.21  SPECIMEN FORMAT OF INDEMNITY BOND FOR GOODS AND SERVICES TAX (GST) OR 

ANY OTHER TAXES 
 

(On Stamp paper of Rs.100/-) 
 

1. This Indemnity Bond is executed on this ……………Two thousand …… , ……by …… ………. (Name 
of Contractor) (hereinafter called Contractor)  a company incorporated under the Companies Act,1956, 
having its registered office at…………………… …in favour of the President of India acting through the 
Chief Administrative Officer (Con)/Chief Engineer(con)/Dy CE(con), South Eastern Railway, Garden 
reach, Kolkata 700 043 hereinafter called the ‘Railway’ which expression shall include its successors and 
assigns). 

2. Whereas,  the indemnifier has entered into a contract bearing LOA No. …… …dt.………. …………… for 
execution of ………..(name of work)  

3. AND Whereas, in terms of Clause no. 13.26 of the Special Conditions of Contract ………….(Name of 
Contractor) of the said contract the indemnifier is required to execute an Indemnity Bond in favour of 
‘Railway’ against any claim by Govt./Local Bodies for all taxes, Duties and Royalty etclevied by State 
Government and/or central government/Local Body. 

4. Now, by this Indemnity-Bond, ……………..(Name of the Contractor) undertakes as under: 

(a)That ……..(Name of Contractor) hereby undertakes and binds himself to act as per condition of the 
LOA No. …….Dated……and undertakes to indemnify, the South Eastern railway represented through 
Chief Administrative Officer (Con) )/Chief Engineer(con)/Dy CE(con), South Eastern Railway, Garden 
Reach, Kolkata 700 043 against any claim by Govt./ Local body for all taxes, Duties and royaltyetc 
levied by State Govt./Central govt./ Local bodies.  
(b) That ……..(Name of Contractor) hereby indemnify and save harmless the Railway from and against 
all actions, suit proceedings, losses, costs, damages, charges, claims and demands of every nature and 
description brought or recovered against  the Railways by reason of any act or omission of the 
contractor, his agents or employees, in the execution of the works or in his guarding of the same. All 
sums payable by way of compensation to be applied to the actual loss or damage sustained, and whether 
or not any damage shall have been sustained. 
 

5. That this Bond shall be irrevocable during its period and shall remain in full force and effect till it 
discharged by ‘Railway’ in writing. 

 
6. In witness whereof, …….. ………….(Name of Contractor) has hereto set its hand through its authorized 

representative under the seal of the company on ………. ……… this day, month and year first above 
mentioned. 

 
E X E CU T A NT 

 
Witness (with address) 
 
(i) 
 
(ii) 
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12.22 SETTLEMENT OF DISPUTES – INDIAN RAILWAY ARBITRATION AND CONCILIATION 
RULES 
 
For these matters clause 63 and clause 64 of GCC is to be referred. 
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Reference -Para 6.1 of ITT of GCC 

 
12.23 FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY TENDERER 
ALONGWITH THE TENDER DOCUMENTS 

 
I………………………………(Name and designation)**appointed as the attorney/authorized signatory of 

the tenderer,  
M/s_____________________________ (hereinafter called the tenderer) for the purpose of the Tender documents 
for the work of ____________________________________________ as per the tender No.____________ of 
________(Railway)**, do hereby solemnly affirm and state on the behalf of the tenderer including its constituents 
as under: 

1. I/we the tenderer (s) am/are signing this document after carefully reading the contents. 
2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in 

confirmation thereof. 
3. I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website 

www.ireps.gov.in . I/we have verified the content of the document from the website and there is no 
addition, no deletion or no alteration to the content of the tender document.  In case of any discrepancy 
noticed at any stage i.e. evaluation of tenders, execution of work or final payment of the contract, the 
master copy available with the railway Administration shall be final and binding upon me/us. 

4. I/we declare and certify that I/we have not made any misleading or false representation in the forms, 
statements and attachments in proof of the qualification requirements. 

5. I/We also understand that my/our offer will be evaluated based on the documents/credentials 
submitted along with the offer and same shall be binding upon me/us. 

6. I/We declare that the information and documents submitted along with the tender by me/us are 
correct and I/we are fully responsible for the correctness of the information and documents, 
submitted by us. 

7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry / 
Department of Govt. of India from participation in tender on the date of submission of bids, either in 
individual capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust. 

8. I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any 
time during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security and may also 
lead to any other action provided in the contract including banning of business for a period of upto two 
year. Further, I/we (insert name of the tenderer) **_____________and all my/our constituents understand 
that my/our offer shall be summarily rejected. 

9. I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at 
any time after the award of the contract, it will lead to termination of the contract, along with forfeiture of 
Bid Security/Security Deposit and Performance guarantee and may also lead to any other action provided 
in the contract including banning of business for a period of upto two year. 

10. I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a 
land border with India and certify that I am/We are not from such a country or, if from such a country, 
have been registered with the competent Authority. I/We hereby certify that I/we fulfil all the 
requirements in this regard and am/are eligible to be considered (evidence of valid registration by the 
competent authority is enclosed)   
 

 
  SEAL AND SIGNATURE 

  OF THE TENDERER 
Place: 
Dated: 
 
**The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in suitably by 
tenderer.   
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Reference -Para 6.1 of ITT of GCC 

 
12.23A (This certifcate is to be given by attorney/authorized signatory/each member of 
Partnership.firm/Joint Venture (JV)/Hindu Undivided Family (HUF)/Limited Liability Partnership 
(LLP) etc.) 
 

 I/We……………………… (Name), attoney/authorized signatory of the………………………… 
(constituent firm/constituent partner) and member/partner of the………………………. 
(tenderering firm) hereby solemnly affirm and state as under:  

 
1. I/we certify that ……………………………  (constituent firm/constituent partner) is/are not 

blacklisted or debarred by Railways or any other Ministry/ Department of Govt. of India from 
participation in tender on the date of submission of bids, either in individual capacity or as a HUF/ 
member of the partnership firm/LLP/JV/Society/Trust. 

2.  I/We have read the clause regarding restriction on procurement from a bidder of a country which 
shares a land border with India and certify that l am/we are not from such a country or, if from 
such a country, have been registered with the competent Authority. I/We hereby certify that I/we 
fulfil all the requirements in this regard and am/are eligible to be considered (evidence of valid 
registration by the competent authority is enclosed), 

 
 
 

SEAL AND SIGNATURE  
OF THE CONSTITUENT FIRM/CONSTITUENT PARTNER 

 
Place: 
Date: 



 
12.24 SPECIMEN FORMAT FOR COMPLETION CERTIFICATE BY GOVT./SEMI GOVT./ PUBLIC 
SECTOR UNDERTAKING/ AUTONOMOUS BODIES/ MUNICIPAL BODIES FOR WORK 
DIRECTLY AWARDED BY THEM 

 
(Completion Certificate by Govt./Semi Govt./ Public Sector Undertaking/ Autonomous bodies/ 

Municipal bodies for work directly awarded by them)  
Name of Organization 

Postal address, Phone No., Email ID, Fax No. 
 
Letter No.     Date: ………. 
 

(a) Name of work   
(b) Contract Agreement (C/A) No. and date   

(c) (i) Name of Firm/Organization with address (Contractor)   
(c) (ii) In case of JV……. Name and % share of individual 

firms.  
  

(d) Original value of contract agreement.   
(e) Final value of contract as completed. (if final bill paid)   
(f) Date of award of contract    
(g) Has the work physically been completed satisfactorily 

in all respect as per contract agreement? 
 (Yes/No)  

(h) If yes, then actual date of physical completion.    
(i) Total payment made in above contract till the date of 

opening/closing of present tender.  
  

(j) In case of composite work: 
Component of payment made in respect of similar 
nature of work e.g. earthwork /Track/Bridges etc. (as 
defined in eligibility criteria) out of the total payment 
made under Sr. No. (i) above.  

  

 
I hereby certify that above mentioned work has been physically completed in all respect as per contract 
agreement.Performance of the contractor while executing the work had been satisfactory.            

 
 

 (Signature)                                           
Name and Designation of officer 
       Mobile No. of officer  

Seal of officer 
 

 
Note: (i) Copy of certificate duly attested shall be submitted along with e-tender.   

(ii) Payment made as indicated in above certificate will be considered as value of completed work for the 
purpose of eligibility.  
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Reference -Para 10.3 & 17.15.3 of Tender Form (Second Sheet) of Annexure I of ITT of GCC 

 
12.25 TENDERER’S CREDENTIALS (BID CAPACITY) 

___________ RAILWAY 

For tenders having advertised value more than Rs 10 crore wherein eligibility criteria include Bid Capacity also, 
the tenderer will be qualified only if its available bid capacity is equal to or more than the total bid value of the 
present tender. The available bid capacity shall be calculated as under: 
Available Bid Capacity = [A x N x 2] – 0.33xNxB 
Where, 

A = Maximum value of construction works executed and payment received in any one of the previous three 
financial years or the current financial year (up to date of inviting tender), taking into account the completed as 
well as works in progress. 

N= Number of years prescribed for completion of work for which bids has been invited. 
B = Existing commitments and balance amount of ongoing works with tenderer as per the prescripedproforma 
of Railway for statement of all works in progress and also the works which are awarded to tenderer but yet not 
started upto the date of inviting of tender. 

Note:  

(a) The Tenderer(s) shall furnish the details of - 
(i) Maximum value of construction works executed and payment received in any one of the 

previous three financial years or the current financial year (up to date of inviting tender) for 
calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with tenderer as per the 
prescribed proforma of Railway for statement of all works in progress and also the works 
which are awarded to tenderer but yet not started upto the date of inviting of tender for 
calculating B. In case of no works in hand, a ‘NIL’ statement should be furnished.  

The submitted details for (i) and (ii) above should be duly verified by Chartered 
Accountant. 

(b) In case if a bidder is JV, the tenderer(s) must furnish the details of  
(i) Maximum value of construction works executed and payment received in any one of the 

previous three financial years or the current financial year (up to date of inviting tender) by 
each member of JV for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with each member of JV either 
in individual capacity or as a member of other JV as per the prescribed proforma of Railway 
for statement of all works in progress and also the works which are awarded to each member 
of JV either in individual capacity or as a member of other JV but yet not started upto the 
date of inviting of tender for calculating B. In case of no works in hand, a ‘NIL’ statement 
should be furnished.  

The submitted details for (i) and (ii) above should be duly verified by Chartered 
Accountant. 

(c) Value of a completed work/work in progress/work awarded but yet not started for a Member in an 
earlier JV shall be reckoned only to the extent of the concerned member's share in that JV for the 
purpose of satisfying his/her compliance to the above mentioned bid capacity in the tender under 
consideration. 

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV’s “bid 
capacity”. 

(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his offer shall be 
considered as incomplete and will be rejected summarily. 

(f) The available bid capacity of tenderer shall be assessed based on the details submitted by the tenderer. 
In case, the available bid capacity is lesser than estimated cost of work put to tender, his offer shall not 
be considered even if he has been found eligible in other eligibility criteria/tender requirement.  
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Reference -Para 10.2 & 17.15.2 of Tender Form (Second Sheet) of Annexure I of ITT of GCC 
 
12.25.1 Each Bidder or each member of a JV must fill in this form separately: 
 
Certificate for arriving the value of ‘A’ for Bid Capacity 
 
NAME OF BIDDER/JV PARTNER:  
 

Maximum value of construction works executed and payment received in any one of the previous three 
financial years or the current financial year (up to date of inviting tender), taking into account the 

completed as well as works in progress (=Value of ‘A’ related to Bid Capacity) 

Year 
Amount 

Currency 
Exchange  

Rate 
Indian National Rupees 

Equivalent 

    

    

    

    

    

 Value of ‘A’ related to Bid Capacity       

 
 
 
 

SEAL AND SIGNATURE OF THE BIDDER 
 
Certified that all figures and facts submitted in this form have been furnished after full consideration of all 
observations/notes in Auditor’s reports._____________________ 

 
 

(Signature of Chartered Accountant) 
Name of CharteredAccountant:______________ 

Registration No:         ______________ 
(Seal) 

                           UDIN: 
 
Note: Any certificate issued by the Statutory Auditor/Chartered Accountant must include Unique Document 
Identification Number (UDIN). The certificate not accompanied by UDIN, such certificate shall be summarily 
rejected. 
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12.25.2- Certificate for arriving the value of ‘B’ for Bid Capacity – 
 
Bidders and each partner to a JV Firm should provide information on their current commitments on all contracts that have been awarded, or 
which a letter of intent or acceptance has been received, or for contracts approaching completion, but for which an unqualified, full completion 
certificate has yet to be issued. The details are to be submitted as per following: 
 
NAME OF BIDDER/JV PARTNER: 
 

Sl 
No 

Des- 
crip-

tion of 
work 

Letter of 
acceptance 
No. &  date 

Name&addr
ess of 

Employer, 
Tel./Fax/    e-

mail 

Value of 
Contract 

in  Rs. 

Stipu- 
latedPeri

od of 
com- 

pletion 

Value of 
Balance 

work 

Value of 
Balance work 

(consideringthe 
share of JV 

partner in that 
JV firm, ifany) 

Anti- 
cipated 
date of 
Com- 

pletion 

Value of 
Balance 

Work to be 
executed/ 

completed in 
next ‘N’ 
Years 

          

          

 
Note for para 12.25.2: 
(a) The Tenderer(s) shall furnish the details of - 

(i) Maximum value of construction works executed and payment received in any one of the previous three financial 
years or the current financial year (up to date of inviting tender) for calculating A, and 
(ii) Existing commitments and balance amount of ongoing works with tenderer as per the prescribed proforma of 
Railway for statement of all works in progress and also the works which are awarded to tenderer but yet not started 
upto the date of inviting of tender for calculating B. In case of no works in hand, a ‘NIL’ statement should be 
furnished.  

The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant. 
 
(b) In case if a bidder is JV, the tenderer(s) must furnish the details of  

(i) Maximum value of construction works executed and payment received in any one of the previous three financial 
years or the current financial year (up to date of inviting tender) by each member of JV for calculating A, and 
(ii) Existing commitments and balance amount of ongoing works with each member of JV either in individual 
capacity or as a member of other JV as per the prescribed proforma of Railway for statement of all works in 
progress and also the works which are awarded to each member of JV either in individual capacity or as a member 
of other JV but yet not started upto the date of inviting of tender for calculating B. In case of no works in hand, a 
‘NIL’ statement should be furnished.  

The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant. 
 
(c) Value of a completed work/work in progress/work awarded but yet not started for a Member in an earlier JV shall be reckoned only to 

the extent of the concerned member's share in that JV for the purpose of satisfying his/her compliance to the above mentioned bid 
capacity in the tender under consideration. 

 
(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV’s “bid capacity”. 
 
(e) The available bid capacity of tenderer shall be assessed based on the details submitted by the tenderer. In case, the available bid capacity 
is lesser than estimated cost of work put to tender, his offer shall not be considered even if he has been found eligible in other eligibility 
criteria/tender requirement. 
 

 
SEAL AND SIGNATURE OF THE BIDDER 

 
 
 

(Signature of Chartered Accountant) 
Name of CharteredAccountant:______________ 

Registration No:         ______________ 
(Seal) 

                           UDIN: 
 
Note: Any certificate issued by the Statutory Auditor/Chartered Accountant must include Unique Document 
Identification Number (UDIN). The certificate not accompanied by UDIN, such certificate shall be summarily 
rejected. 
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Para 5 of the Instructions to Tenderers of GCC 
 
12.26 Bank Guarantee Bond for Bid Security from any scheduled commercial bank of India 

(On non-judicial stamp paper, which should be in the name of the Executing Bank). 
 
Name of the Bank: ---------- 
President of India, 
Acting through Dy CE/Con/BKSC (Designation & address of Contract Signing Authority), 
S. E. Railway,  
Beneficiary: PFA, S. E. Railway 
Date:...................................................... 
Bank Guarantee Bond No.:      Date:--------- 
 
In consideration of the President of India acting through Dy CE/Con/BKSC (Designation & address of 
Contract Signing Authority), S. E. Railway, Garden Reach, Kolkata (hereinafter called “The Railway”) having 
invited the bid for___________through Notice inviting tender (NIT) No.._____________, We have been 
informed that . . . . . [Insert name of the Bidder]............ (hereinafter called "the Bidder") intends to submit 
its bid  (hereinafter called "the Bid") .  
WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required Value of Bid 
Security], in the form of Bank Guarantee, according to conditions of Bid.                                                                         

AND 
WHEREAS, ............[Insert Name of the Bank], with its Branch ...............[Insert Address] having its 
Headquarters office at........ [Insert Address], hereinafter called the Bank, acting through ..............[Insert Name 
and Designation of the authorised persons of the Bank], have, at the request of the Bidder, agreed to give 
guarantee for Bid Security as hereinafter contained, in favour of the Railway: 
1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of authorized 

representatives of the Bank], being fully authorized to sign and incur obligations for and on behalf of the 
Bank, confirm that the Bank, hereby, unconditionally and irrevocably guarantee to pay to the Railway full 
amount in the sum of [Insert required Value of Bid Security] as above stated. 

2. The Bank undertakes to immediately pay on presentation of demand by the Railway any amount up to 
and including aforementioned full amount without any demur, reservation or recourse. Any such demand 
made by the Railway on the Bank shall be final, conclusive and binding, absolute and unequivocal on the 
Bank notwithstanding any disputes raised/ pending before any Court, Tribunal, Arbitration or any 
Authority or any threatened litigation by the Bidder or Bank.  

3. The Bank shall pay the amount as demanded immediately on presentation of the demand by Railway 
without any reference to the Bidder and without the Railway being required to show grounds or give 
reasons for its demand of the amount so demanded. 

4. The guarantee hereinbefore shall not be affected by any change in the constitution of the Bank or in the 
constitution of the Bidder. 

5. The Bank agrees that no change, addition, modifications to the terms of the Bid document or to any 
documents, which have been or may be made between the Railway and the Bidder, will in any way 
absolve the Bank from the liability under this guarantee; and the Bank, hereby, waives any requirement 
for notice of any such change, addition or modification made by Railway at any time. 

 
6. This guarantee will remain valid and effective from…….…….[insert date of issue]till  ………..[insert 

date, which should be minimum 90 days beyond the expiry of validity of Bid].  Any demand in respect 
of this Guarantee should reach the Bank within the validity period of Bid Security. 

7. The Bank Guarantee is unconditional and irrevocable. 
8. The expressions Bank and Railway herein before used shall include their respective successors and 

assigns. 
9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with the previous 

consent in writing of the Railway. This guarantee is subject to the Uniform Rules for Demand 
Guarantees, ICC Publication No.758. 
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10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) and shall 

invariably send the advice of this Bank Guarantee to the following bank details – 
 

 
 
 
 
 
 
 

11. The Guarantee shall be valid in addition to and without prejudice to any other security Guarantee(s) of 
Bidder in favour of the Railway. The Bank, under this Guarantee, shall be deemed as Principal Debtor 
of the Railway. 

Date …………     ……………………………………… 
  Place………….                   Bank’s Seal and authorized signature(s)                 

       [Name in Block letters] ……………….... 
       [Designation with Code No.]……………..…… 

       [P/Attorney] No.   
Witness: 
1    Signature, Name & Address & Seal 
2    Signature, Name& address & Seal      Bank’s Seal 

         
 [P/Attorney]No. 
 

Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be deleted from the 
final document. 
 

IFSC CODE SBIN000RAIL 
IFSC TYPE BRANCH 
BANK NAME STATE BANK OF INDIA 
BRANCH NAME RAIL 
CITY NAME NAVI MUMBAI 
ADDRESS SECTOR-11, CBD BELAPUR, NAVI MUMBAI 
DISTRICT NAVI MUMBAI 
STATE MAHARASHTRA 
BG ENABLED YES 
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Reference -Para 10.2 & 17.15.2 of Tender Form (Second Sheet) of Annexure I of ITT of GCC 

12.27 Each Bidder or each member of a JV must fill in this form separately: 

NAME OF BIDDER/JV PARTNER:  
 

Annual Contractual Turnover Data for the Previous 3/4 Years  
(Contractual Payment only) 

Year 
Amount 

Currency 
Exchange  

Rate 
Indian National Rupees 

Equivalent 

    

    

    

    

    

 Average Annual Contractual Turnover for last 3 years       

 

3. The average annual contractual turnover shall be calculated as an average of “total contractual payments” 
in the previous three financial years. However, in case balance sheet of the previous year is yet to be 
prepared/ audited, the audited balance sheet of the fourth previous year shall be considered for calculating 
average annual contractual turnover. 

4. The information supplied shall be substantiated by data in the audited balance sheets and profit and loss 
accounts for the relevant years in respect of the bidder or all members constituting the bidder.  

5. Contents of this form should be certified by a Chartered Accountant duly supported by Audited Balance 
Sheet duly certified by the Chartered Accountant. 

 
SEAL AND SIGNATURE OF THE BIDDER 

Certified that all figures and facts submitted in this form have been furnished after full consideration of all 
observations/notes in Auditor’s reports._____________________ 

(Signature of Chartered Accountant) 
Name of Chartered Accountant:______________ 

Registration No:         ______________ 
(Seal) 

                           UDIN: 
 
Note: Any certificate issued by the Statutory Auditor/Chartered Accountant must include Unique Document 
Identification Number (UDIN). The certificate not accompanied by UDIN, such certificate shall be summarily 
rejected. 
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12.28  Force Majeure Clause: If at any time, during the continuance of this contract, the performance in whole 

or in part by either party of any obligation under this contract shall be prevented or delayed by reason of 
any war, hostility, acts of public enemy, civil commotion, sabotage, serious loss or damage by fire, 
explosions, epidemics/pandemics, strikes, lockouts or acts of God (hereinafter, referred to events) 
provided, notice of the happening of any such event is given by either party to the other within 30 days 
from the date of occurrence thereof, neither party shall by reason of such event, be entitled to terminate 
this contract nor shall either party have any claim for damages against the other in respect of such non-
performance or delay in performance, and works under the contract shall be resumed as soon as 
practicable after such event has come to an end or ceased to exist, and the decision of the Engineer as to 
whether the works have been so resumed or not shall be final and conclusive, PROVIDED FURTHER 
that if the performance in whole or in part of any obligation under this contract is prevented or delayed 
by reason of any such event for a period exceeding 120 days, either party may at its option terminate the 
contract by giving notice to the other party. 

 
12.28A Extension of Time in Contracts: Subject to any requirement in the contract as to completion of any 

portion or portions of the works before completion of the whole, the Contractor shall fully and finally 
complete the whole of the works comprised in the contract (with such modifications as may be directed 
under conditions of this contract) by the date entered in the contract or extended date in terms of the 
following clauses: 

(i) Extension due to Modification: If any modifications have been ordered which in the opinion of the 
Engineer have materially increased the magnitude of the work, then such extension of the contracted date 
of completion may be granted as shall appear to the Engineer to be reasonable in the circumstances, 
provided moreover that the Contractor shall be responsible for requesting such extension of the date as 
may be considered necessary as soon as the cause thereof shall arise.  

(ii) Extension for Delay not due to Railway or Contractor: If in the opinion of the Engineer, the progress 
of work has any time been delayed by any act or neglect of Railway's employees or by other Contractor 
employed by the Railway under Sub-Clause (4) of Clause 20 of GCC or in executing the work not 
forming part of the contract but on which Contractor's performance necessarily depends or by reason of 
proceeding taken or threatened by or dispute with adjoining or to neighbouring owners or public 
authority arising otherwise through the Contractor's own default etc. or by the delay authorized by the 
Engineer pending arbitration or in consequences of the Contractor not having received in due time 
necessary instructions from the Railway for which he shall have specially applied in writing to the 
Engineer or his authorized representative then upon happening of any such event causing delay, the 
Contractor shall immediately give notice thereof in writing to the Engineer within 15 days of such 
happening, but shall nevertheless make constantly his best endeavours to bring down or make good the 
delay and shall do all that may be reasonably required of him to the satisfaction of the Engineer to 
proceed with the works. The Contractor may also indicate the period for which the work is likely to be 
delayed and shall be bound to ask for necessary extension of time. 

(iii) Extension for Delay due to Railways: In the event of any failure or delay by the Railway to hand over 
the Contractor possession of the lands necessary for the execution of the works or to give the necessary 
notice to commence the works or to provide the necessary drawings or instructions or any other delay 
caused by the Railway due to any other cause whatsoever, then such failure or delay shall in no way 
affect or vitiate the contract or alter the character thereof or entitle the Contractor to damages or 
compensation therefor, but in any such case, the Railway may grant such extension or extensions of the 
completion date as may be considered reasonable. 

 
The Contractor shall indicate the period for which the work is likely to be delayed and shall seek 

extension of time as may be considered necessary under clause 12.28A(i) or/and 12.28A(ii) or/ and 12.28A(iii) 
above, as soon as the cause thereof shall arise and, in any case, not less than 15 days before the expiry of the 
date fixed for completion of the works. The Engineer shall consider the same and shall grant and communicate 
such extension of time as in his opinion is reasonable having regard to the nature and period of delay and the 
type and quantum of work affected thereby.  No other compensation shall be payable for works so carried 
forward to the extended period of time; the same rates, terms and conditions of contract being applicable, as if 
such extended period of time was originally provided in the original contract itself. 

The non-submission of request for extension or submission of request within less than 15 days before 
the expiry of the date fixed for completion of the works, shall make him ineligible for extension under these sub 
clauses, subject to final decision of Engineer. 
 



(Page 63 of 99) 
दिƗण पूवŊ रेलवे 

South Eastern Railway 

Signature of Tenderer(s) 
E-Tender Notice No. DCE-CON-BKSC-02-2026 

 
12.28B Extension of Time with Liquidated Damages (LD) for delay due to Contractor: The time for the 
execution of the work or part of the works specified in the contract documents shall be deemed to be the essence 
of the contract and the works must be completed not later than the date(s) as specified in the contract. If the 
Contractor fails to complete the works within the time as specified in the contract for the reasons other than the 
reasons specified in Clause 12.28 and 12.28A, the Railway may, if satisfied that the works can be completed by 
the Contractor within reasonable short time thereafter, allow the Contractor for further extension of time 
(Proforma at Annexure-VII of GCC) as the Engineer may decide. On such extension the Railway will be 
entitled without prejudice to any other right and remedy available on that behalf, to recover from the Contractor 
as agreed damages and not by way of penalty for each week or part of the week, a sum calculated at the rate of 
Liquidated Damages as decided by Engineer, between 0.05% to 0.30% of contract value of the works for each 
week or part of the week. 

For the purpose of this Clause, the contract value of the works shall be taken as value of work as per 
contract agreement including any supplementary work order/contract agreement issued. Provided also, that the 
total amount of liquidated damages under this condition shall not exceed 5% of the contract value or of the total 
value of the item or groups of items of work for which a separate distinct completion period is specified in the 
contract. 

S.No. Duration of extension of time under Clause 12.28B Rate of Liquidated Damages 

(i) Up to Twenty Five percent of original period of 
completion including period of extension of time 
granted under Section 12.28A(i) 

As decided by Engineer, between 0.01% to 
0.05% of contract value for each week or 
part of the week 

(ii) Above Twenty Five percent but upto Fifty percent of 
original period of completion including period of 
extension of time granted under Section 12.28A(i) 

0.10 % of contract value for each week or 
part of the week 

(iii) Above Fifty percent of original period of completion 
including period of extension of time granted under 
Section 12.28A(i) 

0.30 % of contract value for each week or 
part of the week 

          Provided further, that if the Railway is not satisfied that the works can be completed by the Contractor 
and in the event of failure on the part of the contractor to complete the work within further extension of time 
allowed as aforesaid, the Railway shall be entitled without prejudice to any other right or remedy available in 
that behalf, to appropriate the contractor’s Security Deposit and rescind the contract under Clause 62 of GCC, 
whether or not actual damage is caused by such default. 
NOTE:  
In a contract, where extension(s) of time have been allowed once under clause 12.28B, further request(s) for 
extension of time under clause 12.28A can also be considered under exceptional circumstances. Such 
extension(s) of time under clause 12.28A shall be without any Liquidated damages, but the Liquidated damages 
already recovered during extension(s) of time granted previously under clause 12.28B shall not be waived. 
However, Price variation during such extension(s) shall be dealt as applicable for extension(s) of time under 
clause 12.28B. 
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12.29 Insurance Surety Bond for Performance Security (Accepted from SBI General Insurance Company 
Limited only) 
 
Name of the issuer of surety bond: 
 
President of India, 
Acting through Dy CE/Con/BKSC, 
South Eastern Railway. 
 
Date: 
 
Surety Bond No:_______________________  Issue Date:_____________ 
 
Amount of Bond:___________________   Expiry Date:___________ 
 
WHEREAS, In consideration of the President of India acting through Dy CE/Con/BKSC (Designation & 
address of contract signing authority)_______Railway,_________ (hereinafter called "The Railway") having 
accepted the bid of M/s___________ hereinafter called the contractor, for the work of _______________ under 
invitation for bids No._________________ Dated__________________, Vide Letter of Acceptance 
No.__________________________ 

AND 
WHEREAS, the contractor is required to furnish Performance Security for the sum of 
Rs.______________(Rupees.________________ Only), in the form of Surety Bond, being a condition 
precedent to the signing of the contract agreement. 
 
SB No.          Date: 
WHEREAS, we, ----------------, (Name of insurance company) hereinafter called the Surety, acting through 
[Designation(s) of the authorised person of the Surety], have, at the request of the 
M/s.______________contractor, agreed to give Bond for performance security/ additional performance security 
as hereinafter contained: 
1. KNOW ALL MEN by these present that I/We, the undersigned [lnsert name(s) of authoized representatives 
of the Surety], being fully authorized to sign and incur obligations for and on behalf of the Surety, confirm that 
the Surety, hereby, unconditionally 
and irrevocably Bond to pay the Railway the full amount in the sum of Rs.___________ 
(Rupees___________________________ Only) as above stated. 
2. The Surety undertakes to immediately pay on presentation of demand by the Railway any amount up to and 
including aforementioned full amount without any demur, reservation or recourse. Any such demand made by 
the Railway on the Surety shall be final, conclusive and binding, absolute and unequivocal notwithstanding any 
disputes raised/pending before any Court tribunal, arbitration or any authority or any threatened litigation by the 
Bidder or Bank. 
3. On payment of any amount less than aforementioned full amount, as per demand of the Railway, the Bond 
shall remain valid for the balance amount i.e. the aforementioned full amount less the payment made to the 
Railway. 
4. The Surety shall pay the amount as demanded immediately on presentation of the demand by Railway 
without any reference to the contractor and without the Railway being required to show grounds or give reasons 
for its demand or the amount demanded. 
5. The Surety Bond shall be unconditional and irrevocable. 
6. The Bond hereinbefore shall not be affected by any change in the constitution of the Surety 
or in the constitution of the Contractor. 
7. The Surety agrees that no change, addition, modifications to the terms of the Contract Agreement or to any 
documents, which have been or may be made between the Railway and the Contractor, will in any way release 
us from the liability under this Bond; and the Surety, hereby, waives any requirement for notice of any such 
change, addition or modification to the Surety. 
8. This Bond is valid and effective from the date of its issue, which is [insert date of issue]. 
The Bond and our obligations under it will expire on ________ (Expiry Date). All demands for payment under 
the Bond must be received by us on or before that date. 
9. The Surety agrees that the Railways right to demand payment of aforementioned full amount in one instance 
or demand payments in parts totalling up to the aforementioned full amount  in several instances will be valid 
until either the aforementioned full amount is paid to the Railway or the Bond is released by Railway before the 
Expiry date. 
10. The Surety agrees that its obligation to pay any amount demanded by the Railway before the expiry of this 
Bond will continue until the amount demanded has been paid in full. 
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11. The expressions Surety and Railway hereinbefore used shall include their respective successors, 
administrators and assigns. 
12. The Surety hereby undertakes not to revoke the Bond during its currency, except with the previous consent 
in writing of the Railway. This Bond is subject to the Uniform Rules for Demand Bonds, ICC Publication No. 
758. 
13. We, the Surety Insurer, further agree that the Authority shall be the sole judge to decide as to whether the 
Bidder is in default of due and faithful fulfilment and compliance with the terms and conditions contained in the 
Bidding Documents including, inter alia, the failure of the Bidder to keep its Bid open during the Bid validity 
period set forth in the said Documents, and the decision of the Authority that the Bidder is in default as aforesaid 
shall be final and binding on us, notwithstanding any differences between the Authority and the Bidder or any 
dispute pending before any Court, tribunal, arbitrator or any other authority. 
14. The Bond shall be in addition to and without prejudice to any other security Bond (s) of the contractor in 
favour of the Railway available with the Railway. The Surety, under this Bond, shall be deemed as Principal 
Debtor of the Railway. 
 
Notwithstanding anything to the contrary contained in these presents, 
 
a. Our liability under this Surety Bond shall not exceed Rs. _________(Rupees_________Only). 
b. This Surety Bond shall be valid up to _______(being the date of expiry); 
c. Unless the bank is served a written claim or demand on or before _________(date of expiry) all rights under 
this Bond shall be forfeited and the Surety shall be relieved and discharged from all liabilities under this Bond 
irrespective of whether or not the original Surety bond is returned to the Surety. 
 
Dated___________ the day of 20__ 
15. The Insurance Surety Bond shall be verified by sending mail to [customer.care@sbigeneral.in]. 
 
 
Place_______________    Bank’s Seal and authorized signature(s) 
        

[Name in Block letters]______________ 
        

[Designation with Code No.]_________ 
        

[P/Attorney] No. 
 
 
Witness 
1. 
 
2. 
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12.30 Details of works completed/substantially completed* by the tenderer(s) during last seven years 
 
Sl 
N
o. 

Name of 
work and 
contract 

agreement 
number 

Natu
re of 
work 

Name and 
address of 

client/deptt. 

Original/
Present 
revised 
value of 
contract 

Schedule/Ext
ended date of 
completion 

Actual date of 
completion for 

completed 
work 

Payment received 
up to date 

Gross value 
of final bill 
including 
PVC for 

completed 
work 

Includi
ng 

PVC 

Excludin
g PVC 

1 2 3 4 5 6 7 8 9 10 
 
 
 
 
 
 

         

 
*Substantially completed work means an ongoing work in which payment equal to or more than 90% of the 
present contract value (excluding the payment made for adjustment of price variation (PVC), if any) has been made 
to the contractor in that ongoing contract and no proceedings of termination of contract on contractor’s default has 
been initiated. The credential certificate in this regard should have been issued not prior to 60 days of date of 
invitation of present tender. 
 
In case of completed work, the value of final bill (gross amount) including the PVC amount (if paid) shall be 
considered as the completion cost of work. In case final bill is pending, only the total gross amount already paid 
including the PVC amount (if paid) shall be considered as the completion cost of work. 
 
In case of substantially completed completed work, the total gross amount already paid including the PVC amount 
(if paid), as mentioned in the certificate, shall be considered as the cost of substantially completed work. 
 
 
 

SEAL AND SIGNATURE OF THE BIDDER 
Certified that all figures and facts submitted in this form have been furnished after full consideration of all 
observations/notes in Auditor’s reports._____________________ 

 
 

(Signature of Chartered Accountant) 
Name of Chartered Accountant:______________ 

Registration No:         ______________ 
(Seal) 

                           UDIN: 
 
Note: Any certificate issued by the Statutory Auditor/Chartered Accountant must include Unique Document 
Identification Number (UDIN). The certificate not accompanied by UDIN, such certificate shall be summarily 
rejected. 
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13 -SPECIAL CONDITIONS OF CONTRACT 

 
13.1 General: 
13.1.1 The Special Conditions of Contract therein and Instructions to Tenderer(s) and the stipulations made in 

the Schedules items of quantities and rates shall govern the works under this contract, in addition to 
and/or in part suppression of the SERUSSOR,CPWD, IRUSS, CPWDS and GCC. 
 

13.2 Order of Precedence of Documents: 
13.2.1 In a contract agreement, in case of any difference, contradiction, discrepancy, with regard to conditions 
of tender/contract, specifications, drawings, Bill(s) of Quantities etc., forming part of the tender/contract, the 
following shall be the order of precedence: 

i. Letter of Award/Acceptance(LOA) 
ii. Bill(s) of Quantities  
iii. Special Conditions of Contract 
iv. Technical Specifications as given in tender documents 
v. Drawings 
vi. Indian Railways Standard General Conditions of Contract updated with correction slips issued up to date 

of inviting tender or as otherwise specified in the tender documents. 
vii. Indian Railways Unified Standard Specification (IRUSS) updated with correction slips issued up to date 

of inviting tender or as otherwise specified in the tender documents, if applicable in the contract. 
viii. CPWD Specifications 2019 Vol I & II updated with correction slips issued up to date of inviting tender 

or as otherwise specified in the tender documents, if applicable in the contract. 
ix. Indian Railways Unified Standard Specifications (Works and Material) 2021updated with correction 

slips issued up to date of inviting tender or as otherwise specified in the tender documents, if applicable 
in the contract. 

x. IR Specifications/Guidelines updated with correction slips issued up to date of inviting tender or as 
otherwise specified in the tender documents. 

xi. Relevant B.I.S. Codes updated with correction slips issued up to date of inviting tender or as otherwise 
specified in the tender documents. 

13.2.2 In case of conflict between Instruction to tenderers and any of the notes in Drawings, Special 
conditions of contract therein and Schedule of items, quantities and rates, the decision of Chief 
Engineer (Con) shall be final and binding on the contractor(s). 

   
13.2.3 Any specifications/conditions stated by the Tenderer(s) in the covering letter submitted by him along 

with the tender shall be deemed to be a part of the contract only to such an extent as has been expressly 
accepted by the Railway. 

 
13.2.4 All measurements, methods of measurements, meaning and item of specifications and interpretation of 

Special Conditions of therein made by the Engineer on behalf of the Railway shall be final and binding 
on the contractor and shall be considered as “Excepted matters” in terms of conditions No. 63.1 of 
GCC.  

 
13.3  Agreement: All expenses in drawing up to agreement and cost of stamp duty, if any shall be borne by 

the contractor. 
 
13.4 Change of address: Any change in the address of the contractor shall be forthwith intimated in writing 

to the railways. The Railways will not be responsible for any loss or inconvenience suffered by the 
contractor on account of his failure to comply with this clause. 

 
13.5 Cancellation of document:The cancellation/change of any document such as power of attorney, 

partnership deed etc. shall forthwith be communicated by the Contractor to the Railway in writing 
failing which the Railway will have no responsibility or liability for any action on the strength of said 
document. 
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13.6 Dissolution of Contractor’s Firm: If the Contractor’s firm is dissolved due to death or retirement of 

any partner or for any reasons whatsoever before fully completing the whole work or any part of it 
undertaken by the Principal agreement, the partners shall remain jointly, severally and personally liable 
to complete the whole work to the satisfaction of the Railway and to pay compensation for loss 
sustained if any, by the Railway due to such dissolution. The General Manager of the Railway shall 
decide the amount of such compensation and his decision in the matter shall be final and binding on the 
Contractor(s). 

 
13.7 Deployment of plant and machinery: The deployment of plant and machinery including moving 

machines shall be such as not to infringe or cause damage to Railway track or any other Government or 
private properties. Operations of such equipment involving infringement to moving dimensions 
prescribed in the Handbook of the Schedule of Dimensions of the Railway shall not be undertaken 
without the prior approval of the Engineer-in-charge. Contractor/s shall be wholly responsible for any 
losses or damage or injury to any person or any death resulting from violation of this clause. 

 
13.7.1 Use of new materials secured with Govt.’s assistance:Where any new materials for the execution of 

the contract are procured with the assistance of the Railway, either by issue from Railway stocks or 
purchased under arrangements made or permits or licenses issued by the Government, the contractor 
shall hold said materials as a trustee for the Railways and use such materials economically and solely 
for the purpose of the Contract for which they are issued and not dispose them off without the 
permission of the Railway. He shall also return if required by the Chief Engineer (Con)/S.E. Railway, 
Garden Reach to such destination as may be directed, all or part of surplus or unserviceable materials 
that may be left with him after the completion of the contract or at its termination for any reason 
whatsoever on payment of such price as Chief Engineer (c)/ S.E. Railway, Garden Reach may fix with 
due regard to the conditions of the materials. In the event of the contract being canceled for any default 
on the part of the contractor(s) the freight charges for the return of the materials according to the 
direction of the Chief Engineer (Con) / S.E. Railway, Garden Reach shall be borne by the Contractor. 
The decision of the Chief Engineer) Con)/ S. E. Railway, Garden Reach shall be final and binding on 
the contractor. 

13.7.2 In the event of any breach of the aforesaid conditions, the Contractor shall in addition to making 
himself liable for action for contravention of the terms of the license or permit and or for criminal 
breach of trust be liable to account to the Railway for all moneys, advantages or profits resulting or 
which in the usual course would have resulted to him by reason of such breach.  
 

13.8 Renewal of Deposits by Contractors: In the case of Tenderer(s)/Contractor(s) depositing performance 
guarantee/security deposit in the shape of fixed deposit receipt, it shall be with automatic renewal 
facility only. 

 
13.9 Damages by Accidents/Floods/Rains /Cyclones Etc.: 
13.9.1 The Contractor(s) shall take all precAuctions against damages from accidents, floods or tides etc. No 

compensation shall be allowed to the contractor for his tools, plants, materials, machines and other 
equipment lost or damaged by any cause whatsoever. The Contractor(s) shall make good the damages 
to any structure, plant or materials of every description belonging to the Railway Administration lost or 
damaged by any cause during the course of construction work. 

 
13.9.2 The Railway Administration will not be liable to pay the contractor any charges for rectification or 

repairs that may have necessitated from any cause whatsoever, to any part of the new structures during 
currency of contract. If any damages caused by the contractor the penalty shall be imposed by the 
Railway Administration as per extent rules. 

 
13.10 Emergency work: In the event of any accident or failure occurring in or about the work or arising out 

of or in connection with the construction, completion or maintenance of the work in which 
Administration will not be liable to pay the Contractor any charges for rectification or repairs to any 
damage which may have occurred from any cause whatsoever, to any part in the opinion of the 
Engineer requires immediate attention, the Railway may bring its own workmen or other agency to 
execute or partly execute the necessary work or carry out repairs if the Engineer considers that the 
Contractor/s is/are not in a position to do so in time and charge the cost thereof, as shall be determined 
by the Engineer-in-charge of S.E. Railway to the Contractor. 
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13.11 Working during Night: The Contractor shall not carry out any work between sun-set and sun-rise without the 

previous permission of the Engineer. However, if the Engineer is satisfied that the work is not likely to be 
completed in time except by resorting to night work, he may order the same without confirming any right on the 
Contractor for claiming any extra payment for the same. 

 
13.12 Service Roads: The Contractor(s) will be permitted to make use of the service roads already existing in the 

possession of the Railway. In case the service roads get damaged due to use by contractor/s the samewill have to 
be repaired by the contractor(s) at his/their own cost. All service roads required by the contractor in or outside 
Railway boundary shall be constructed by the Contractor at his own risk and cost and all these roads shall be 
maintained by the Contractor at his own cost. The Railway reserves the right to make use of the service roads as 
and when necessary without any additional payment to the Contractor. 
 

13.13 Commencement of Works: The Contractor shall commence the works within 15 days after the receipt by him of 
an order in writing to this effect from the Engineer and shall proceed with the same with due expedition and 
without delay. 

 
13.14 (1) Contractor to Supply Water for Works: Unless otherwise provided in the Contract, the Contractor shall be 

responsible for the arrangements to obtain supply of water necessary for the works.  
 

(2) Water Supply from Railway System: The Railway may supply to the Contractor  part or whole of the 
quantity of the water required for the execution of works from the Railway's existing water supply system at or 
near the site of works on specified terms and conditions and at such charges as shall be determined by the Railway 
and payable by the Contractor, provided that the Contractor shall arrange, at his own expense, to effect the 
connections and lay additional pipelines and accessories on the site and that the Contractor shall not be entitled to 
any compensation for interruption of failure of the water supply. 
 
(3)  Water Supply by Railway Transport: In the event of the Railway arranging supply of water to the 
Contractor at or near the site of works by travelling water tanks or other means, the freight and other charges 
incurred thereby, including demurrage charges that may be levied, shall be paid by the Contractor in addition to the 
charges referred to in Sub-Clause (2) of the Clause provided that the Contractor shall not be entitled to any 
compensation for interruption or failure of the water supply.. 

 
13.15.1 Electricity: 

(a) Contractor to Arrange Supply of Electric Power for Works: Unless otherwise provided in the contract, the 
Contractor shall be responsible for arrangements to obtain supply of Electric Power for the works. 
(b) Electric Supply from the Railway System:  The Railway may supply to the Contractor part or whole of the 
electric power wherever available and possible, required for execution of works from the Railway's existing 
electric supply systems at or near the site of works on specified terms and conditions and such charges as shall be 
determined by the Railway and payable by the Contractor provided the cost of arranging necessary connections to 
the Railway's Electric Supply systems and laying of underground/overhead conductor, circuit protection, electric 
power meters, transmission structure, shall be borne by the Contractor and that the Contractor shall not be entitled 
to any compensation for interruption or failure of the Electric supply system. 

 
13.16 Income Tax Deduction: In respect of works, the contract value of which is more than Rs. 10,000/- each, a 

deduction of 2% on the gross payment from each of the Contractor’s bills shall be made in terms of related section 
of Income Tax Act. From time to time surcharge will also be deducted along with I. Tax per extant rules. 
 

13.17 Deployment of Qualified Engineer at work site by the Contractor: 
13.17.1 In terms of Clause 26A of GCC, Tenderer(s)/Contractors after award of the contract shall be required to employ 

graduate engineer or equivalent or qualified diploma eigineer on monthly salary and for the duration as indicated 
below: 

 
13.17.2  

Contract value No of Graduate Engineer / 
Diploma Holders 

Engineer 

Duration 

Upto 2 Crore 
 

One Diploma Engineer During currency of Contract. 

From 2 Crore to 10 Crore One Degree Engineer + One 
Diploma Engineer 

During currency of Contract. 

From 10 Crore to 20 Crore One Degree Engineer + Two 
Diploma Engineer 

During currency of Contract. 

Above 20 Crore Two Degree Engineer + Two 
Diploma Engineer 

During currency of Contract. 

 
13.17.3 In case contractor fails to employ the Engineer, as aforesaid in Para 13.17.2 above, he shall be liable to 
pay liquidated damages for an amount of Rs. 40,000/- per Degree Engineer and Rs. 25,000/- per Diploma 
Engineer for each month or part thereof for the default period. 
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13.18 Property in Materials and Plant: The materials and plant brought by the Contractor upon the site or 

on the land occupied by the Contractor in connection with the works and intended to be used for the 
execution thereof shall immediately be deemed to be the property of the Railway. Such of them as 
during the progress of the works are rejected by the Engineer under Clause 25 of GCC or are declared 
by him not to be needed for the execution of the works or such as on the grant of the certificate of 
completion remain unused shall immediately on such rejection, declaration or grant cease to be deemed 
the property of the Railway and the Contractor may then (but not before) remove them from the site or 
the said land. This clause shall not in any way diminish the liability of the Contractor nor shall the 
Railway be in any way answerable for any loss or damage which may happen to or in respect of any 
such materials or plant either by the same being lost, stolen, injured or destroyed by fire, tempest or 
otherwise. 

 
13.18.1 Tools, Plant and Materials Supplied by Railway: The Contractor shall take all reasonable care of all 

tools, plant and materials or other property whether of a like description or not belonging to the 
Railway and committed to his charge for the purpose of the works and shall be responsible for all 
damage or loss caused by him, his agents, permitted sub-contractor, or his workmen or others while 
they are in his charge. The Contractors shall sign accountable receipts for tools, plants and materials 
made over to him by the Engineer and on completion of the works shall hand over the unused balance 
of the same to the Engineer in good order and repair, fair wear and tear excepted, and shall be 
responsible for any failure to account for the same or any damage done thereto. 

 
13.18.2 Hire of Railway's Plant: The Railway may hire to the Contractor such plant as concrete mixers, 

compressors and portable engines for use during execution of the works on such terms as may be 
specified in the special conditions or in a separate agreement for Hire of Plant. 

 
13.18.2 (i) Statutory Certificate etc. 
 While the machine(s) is/are in the possession of the Contractor(s) he/they shall be responsible for 

seeing that any inspection certificate or license required under any Government Act is obtained in due 
time. The Contractor shall also be responsible for seeing that all required precAuctions are observed in 
using the plant as well, and he shall be responsible for any accident that may occur from the use of the 
plant. 

 
13.18.3 Access to Plant at Hirer’s Premises: The Railway shall be given reasonable access to the plant and 

such facilities as may be necessary to satisfy itself that the plant is being so used as to avoid any 
unnecessary wear or less or risk. 

 
13.18.4 Right to Recall: The Railway shall reserve to itself the right to recall any plant/machinery without 

assigning any reasons by giving one month’s notice or at any time without notice in the event of its 
being required by the Railway for an unforeseen emergency. In either case, the Railway shall not be 
liable to pay any compensation to hirer for the loss that may be caused by the withdrawal of the plant. 

 
13.19 Storage of Railway Materials: The Contractor shall make his own arrangements at the site of work for 

the safe storage and custody of Railway materials issued to him. Such Railway materials issued to the 
Contractor and stored at the site of work shall be open for inspection by the Engineer-in-charge or his 
representative at all times.  

 
13.20 Maintenance Period: The maintenance period in terms of Clause 47 and 48 of the GCC shall be SIX 

MONTHS from the date of issue of completion certificate for all works except earthwork and ballast, 
for which there shall be no maintenance period. 
 
(a) Maintenance of Works: The Contractor shall at all times during the progress and continuance of 
the works and also for the period of maintenance specified in the Tender Form after the date of issue of 
the certificate of completion by the Engineer or any other earlier date subsequent to the completion of 
the works that may be fixed by the Engineer, be responsible for and effectively maintain and uphold in 
good substantial, sound and perfect condition all and every part of the works and shall make good from 
time to time and at all times as often as the Engineer shall require, any damage or defect that may 
during the above period arise in or be discovered or be in any way connected with the works, provided 
that such damage or defect is not directly caused by errors in the contract documents, act of providence 
or insurrection or civil riot, and the Contractor shall be liable for and shall pay and make good to the 
Railway or other persons legally entitled thereto whenever required by the Engineer so to do, all losses, 
damages, costs and expenses they or any of them may incur or be put or be liable to by reasons or in 
consequence of the operations of the Contractor or of his failure in any respect.  
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(b) Certificate of Completion of Works: As soon as in the opinion of the Engineer, the work  has 
been completed and has satisfactorily passed any final test or tests that may be prescribed, the Engineer 
shall issue a certificate of completion duly indicating the date of completion in respect of the work and 
the period of maintenance of the work shall commence from the date of completion mentioned in such 
certificate. The certificate, inter alia, should mention that the work has been completed in all respects 
and that all the contractual obligations have been fulfilled by the Contractor and that there is no due 
from the Contractor to Railways against the contract concerned.   
The Engineer may also issue such a certificate indicating date of completion with respect to any part of 
the work (before the completion of the whole of work), which has been both completed to the 
satisfaction of the Engineer and occupied or used by the Railway. When any such certificate is given in 
respect of part of a work, such part shall be considered as completed and the period of maintenance of 
such part shall commence from the date of completion mentioned in the completion certificate issued 
for that part of the work.  
 
(c) Contractor not Absolved by Completion Certificate: The Certificate of Completion in respect of 
the works referred to in Sub-Clause (1) of this Clause shall not absolve the Contractor from his liability 
to make good any defects imperfections, shrinkages or faults which may appear during the period of 
maintenance specified in the tender arising in the opinion of the Engineer from materials or 
workmanship not in accordance with the drawings or specifications or instruction of the Engineer, 
which defects, imperfections, shrinkages or faults shall upon the direction in writing of the Engineer be 
amended and made good by the Contractor at his own cost; and in case of default on the part of 
Contractor, the Engineer may employ labour and materials or appoint another Contractor to amend and 
make good such defects, imperfections, shrinkages and faults and all expenses consequent thereon and 
incidental thereto shall be borne by the Contractor and shall be recoverable from any moneys due to 
him under the contract.  
 
(d)  Final Supplementary Agreement: After the work is completed and taken over by the Railway as 
per terms and conditions of the contract agreement or otherwise concluded by the parties with mutual 
consent and full and final payment is made by the Railway to the Contractor for work done, and there is 
unequivocal no claim on either side under the contract, the parties shall execute the final supplementary 
agreement annexed as per Annexure XIV of GCC. 
 

13.21 Anti-larval work: During execution of the works against this contract the Contractor(s) shall be 
responsible for anti-larval work at his/their own cost. 

 
13.22 Non-itemized works: Where item not covered by the schedules are to be executed, the rates for such 

non-itemized works shall be finalised before commencement of such work or to be got executed 
through any other agency by the Railway at the discretion of the Railway Administration. 

 
13.23 Testing of cement concrete: 
13.23.1 The rates for concrete works shall be deemed to include all charges for testing of cement aggregates, 

sand, water and the concrete as required to be done in accordance with specifications, including the 
cost of labour, materials, equipment, moulds, transport etc. The Contractor shall prepare at his own cost 
standard cubes of concrete according to the directions of the Engineer-in-charge both for the 
Preliminary Tests and during Work Tests. The charges of testing shall be borne by the contractor. 
 

13.23.2 The Contractor shall follow the Guidelines for Quality Control for Concrete as per Indian Railways 
Standard Code of practice for Plain, Reinforced and Pre-stressed concrete for Bridge Construction 
(Concrete Bridge Code) Incorporating Correction slips up to date of tender opening/closing in S.I. 
Units, as well as Specifications and Special Conditions of Contract. 

 
13.24 IS Codes/IRS Specifications: 
13.24.1 Wherever any reference to Code, specification, Act etc. is made in this document, it shall be taken as a 

reference to the latest version thereof, including all amendments and corrections there to or otherwise 
specified. 

13.24.2 The contractor shall not be entitled to any extra payment on any account for compliance with the 
various provisions of IS specifications/IRS specifications and Special Conditions of contract. The rates 
indicated in the schedule shall be deemed to include all works required to be done in compliance with 
the specifications. 
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13.25 Utilization of Railway Stones: Notwithstanding the inclusion of some of the rates in the schedules 

with contractor’s stones/aggregate, the Contractor(s) shall utilize the Railway’s useable surplus stones, 
if available for use as such or by converting them into aggregate of sizes required. The cost of boulder 
shall be recovered for one cubic meter net of such stones as per the prevailing rate of the area as may be 
decided by the Railway (after deducting 25% for voids). The Contractor(s) shall collect the boulders 
from locations within the limit of contract section wherever they are offered to him. The boulder issued 
to the Contractor(s) for the above purpose will be used only for the works of the agreement and shall 
neither be disposed off nor be used for any other agreement. 

 
13.26 Submission of Indemnity Bond: The contractor shall expressly indemnify Railways against any 

claims by Government agency/ local body towards any taxes, duties, royalties etc by submitting 
an Indemnity Bond within 21 days from the date of issue of Letter of Acceptance. The Indemnity 
Bond as per format given at para 12.21 will be part of agreement.  Railway may recover such taxes and 
royalties etc. as per the provision of relevant rules of the concerned State if the contractor fails to pay 
the taxes and royalties to the Government. 

 
13.27 Tree Cutting: If the section passes through forestland, the contractor or his labour is prohibited to cut 

the trees for the purpose of firewood or for any other purpose. Cutting of trees as required under the 
items of works indicated in the tender schedules may be carried out strictly as directed by the Engineer-
in-Charge of the work. Unauthorized felling of trees will result in prosecution and imprisonment. It is 
the contractor’s responsibility to cause no damage to the forest growth and any fuel required by the 
Contractor for his own use or for the use by his labourers or for the work shall be arranged by the 
Contractor at his own cost. The Contractor shall take this aspect into consideration while quoting the 
rates against the tender. 

 
13.28 Approval of Samples of Material: All materials to be used in the work by the Contractor shall be 

subject to the prior approval of the Engineer-in-charge of the work. Contractor shall submit samples of 
materials to be used for work and arrange for the supplies, only after the samples has been approved by 
Engineer. 

 
13.29 Blasting: 
13.29.1 Wherever a cutting passes through or near OHE transmission line only controlled blasting is to be 

resorted to as per schedule. 
 

13.29.2 Use of Explosives: Explosives shall not be used on the works or on the site by the Contractor without 
the permission of the Engineer and then also only in the manner and to the extent to which such 
permission is given. Where explosives are required for the works, they shall be stored in a special 
magazine to be provided by and at the cost of the Contractor in accordance with the Explosive Rules. 
The Contractor shall obtain the necessary license for the storage and the use of explosives.  All 
operations in which or for which explosives are employed shall be at the sole risk and responsibility of 
the Contractor and the Contractor shall indemnify the Railway in respect thereof. 

  
13.30 Place of issue of Railway materials: The materials required to be supplied by the Railway for the 

items where specified will be issued from any of the Railway store depots, and the transportation of the 
materials to sites of work and surplus materials from the sites of work to Railway store Depot specified 
by the Engineer-in-charge will be at contractor’s cost. 
 

13.31 Isolated Safety Precauctions: 
13.31.1 The contractor will take special precauctions and make all arrangements of his own cost of labour, 

material etc. including all expenses as directed/approved by Engineer-in-charge wherever they are 
arriving at the situations to provide the arrangement as listed below: 

13.31.2 Duly designed semi-permanent fencing should be provided along running line, at a distance of 3.5m 
from the center line of the track, at work sites. The fencing should remain in position till 
vehicles/machinery are required to work adjacent to running line. 

 
13.32 Display Board: The Contractor shall be responsible for displaying the details of works i.e. name of 

work, approximate cost, expected date of completion, name and address of the Contractor and address 
of Engineer on a proper steel Board of size not less than  1m x 1m. 
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13.33 Measurement of Works by Railway: 

(i)The Contractor shall be paid for the works at the rates in the accepted Schedule of Rates and for extra 
works at rates determined under Clause 39 of GCC on the measurements taken by the Engineer or the 
Engineer's representative in accordance with the rules prescribed for the purpose by the Railway. The 
quantities for items the unit of which in the accepted Schedule of Rates is 100 or 1000 shall be 
calculated to the nearest whole number, any fraction below half being dropped and half and above 
being taken as one; for items the unit of which in the accepted Schedule of Rates is single, the 
quantities shall be calculated to two places of decimals. Such measurements will be taken of the work 
in progress from time to time and at such intervals as in the opinion of the Engineer shall be proper 
having regard to the progress of works. The date and time on which ‘on account’ or ‘final’ 
measurements are to be made shall be communicated to the Contractor who shall be present at the site 
and shall sign the results of the measurements (which shall also be signed by the Engineer or the 
Engineer's representative) recorded in the official measurements book as an acknowledgement of his 
acceptance of the accuracy of the measurements. Failing the Contractor's attendance, the work may be 
measured up in his absence and such measurements shall, notwithstanding such absence, be binding 
upon the Contractor whether or not he shall have signed the measurement books provided always that 
any objection made by him to measurement shall be duly investigated and considered in the manner set 
out below: 
(a) It shall be open to the Contractor to take specific objection to any recorded measurements or 
Classification on any ground within seven days of the date of such measurements. Any re-measurement 
taken by the Engineer or the Engineer's representative in the presence of the Contractor or in his 
absence after due notice has been given to him in consequence of objection made by the Contractor 
shall be final and binding on the Contractor and no claim whatsoever shall thereafter be entertained 
regarding the accuracy and Classification of the measurements. 
 
(b) If an objection raised by the Contractor is found by the Engineer to be incorrect the Contractor shall 
be liable to pay the actual expenses incurred in measurements. 
 
(ii). Measurement of Works by Contractor’s Authorized Representative (Refer para 2.2(f) of 
tender document): 

 
(a) The Contractor shall be paid for the works at the rates in the accepted Schedule of Rates and for 
extra works at rates determined under Clause 39 of GCC on the measurements taken by the 
Contractor’s authorized Engineer in accordance with the rules prescribed for the purpose by the 
Railway. The quantities for items the unit of which in the accepted Schedule of Rates is 100 or 1000 
shall be calculated to the nearest whole number, any fraction below half being dropped and half and 
above being taken as one; for items the unit of which in the accepted Schedule of Rates is single, the 
quantities shall be calculated to two places of decimals. Such measurements will be taken of the work 
in progress from time to time. The date and time on which ‘on account’ or ‘final’ measurements are to 
be made shall be communicated to the Engineer.   
The date and time of test checks shall be communicated to the Contractor who shall be present at the 
site and shall witness the test checks, failing the Contractor’s attendance the test checks may be 
conducted in his absence and such test checks shall not withstanding such absence be binding upon 
Contractor provided always that any objection made by Contractor to test check shall be duly 
investigated and considered in the manner set out below: 
 
(i) It shall be open to the Contractor to take specific objection to test checks of any recorded 
measurement within 7 days of date of such test checks. Any re-test check done by the concerned 
Railway’s authority in the presence of the Contractor or in his absence after due notice given to him in 
consequent of objection made by the Contractor shall be final and binding on the Contractor and no 
claim whatsoever shall thereafter be entertained regarding the accuracy and classification of the 
measurements. 
 
(ii) If an objection raised by the Contractor is found by the Engineer to be incorrect the Contractor 
shall be liable to pay the actual expenses incurred in measurements. 
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(b) Incorrect measurement, actions to be taken: If in case during test check or otherwise, it is 
detected by the Engineer that agency has claimed any exaggerated measurement or has claimed any 
false measurement for the works which have not been executed; amounting to variation of 5% or more 
of claimed gross bill amount, action shall be taken as following: 

(i) On first occasion of noticing exaggerated/ false measurement, Engineer shall impose a penalty 
of 10% of claimed gross bill value.  
(ii) On any next occasion of noticing any exaggerated/false measurement, railway shall impose 
penalty of 15% of claimed gross bill value. In addition the facility of recording of measurements by 
Contractor as well as release of provisional payment shall be withdrawn. Once withdrawn, 
measurements shall be done by railway as per clause 13.33(i) of this document. 

 
(c) Measurement and Recording of ‘Executed Works’ by the contractor in Railway Construction 
Works: 
1316A (Applicable forcontracts wherein the measurement of work by contractor is permitted): 
Para 1316 of Engineering Code shall not be applicable for these contracts. For such contracts, 
contractor shall be responsible for carrying out measurements of work executed and recording of 
measurements for the release of on account/final payment. In such cases, the detailed procedure for 
recording of measurements, provisional payment, test check and final payment shall be as follows:  
 
Contractor's Measurement Book:  
1. Railway shall arrange contractor's measurement book (CMB), each having sheet No. 1A to 4A 
(Form E 1313), followed by 100 machine number pages (Form E 1313, sheet No. 5A). On the top of 
each sheet of CMB, there shall be provision for recording the name of the work, agreement number, 
name of contractor and CMB number.  
 
2. CMBS shall be printed in such a way so as to keep a clear margin of 50 mm on the left side of page. 
Further, the left side shall have pinhole tear line at a distance of 15 mm from edge for ease of taking out 
sheets from these books. The binding shall be within 15mm of the margin available between edge and 
pinhole tear line. This shall ensure availability of minimum 35 mm clear margin to re-bind 
measurement books later on.  
 
Movement and upkeep of Contractor's Measurement Book:  
3. Dy Chief Engineer in charge of contract (Dy CE/C) shall hand over required No. of CMBs to 
Assistant/Executive Engineer in-charge of contract (AEN/XEN) after taking receipt of the same on 
sheet No. 2A (Form E.1313) for further issuance to contractor time to time as per progress of work.  
 
4. CMB shall be registered with unique No. in the Register of Measurement Books (Form E.1314) 
maintained in the office of Dy CE/C. Separate accountal of CMBS for each agreement shall be 
maintained in the office of Dy CE/C and AEN/XEN.  
 
5. In case of change of 'contractor's authorized engineer', fresh approval shall be taken from Dy CE/C 
before recording of measurement.  
 
6. While issuing the CMB to contractor, AEN/XEN shall take out sheet No. 2A to 4A from the CMB, 
take receipt of CMB from contractor on sheet No. 3A (Form E 1313), and keep the same in safe 
custody.  
 
7. Similar system as for CMB, shall be followed for issuing Field Book/ Level Book (E.1317/A) to 
contractor for recording of levels in the field book/level book.  
 
Measurement  
8. The contractor's authorized engineer shall record the measurements in CMB neatly in his 
own handwriting, without any use of eraser/overwriting, without use of any typing fluid or any such 
thing. All cuttings shall be initialed. No page shall be damaged/destroyed. No page shall be kept blank 
in between the measurements.  
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9. The Contractor shall communicate the date of measurement to AEN/XEN in sufficient advance to 
witness any measurement. Witnessing of measurement by railways is not compulsory except for initial 
levels in case of earthwork and hidden measurements. Initial levels of earthwork and hidden 
measurements are to be recorded in the presence of railway officials and test checked as prescribed.  
 
10. In on account contract certificate, measurement shall be recorded for the items and quantities to be 
paid in the concerned on account contract certificate.  
 
11. However, in every 4th on account contract certificate and final contract certificate, the recording of 
measurement for works executed shall include all the items and their quantity included in previous on 
account contract certificates, irrespective of whether to be paid or not in the current On Account 
Contract Certificate/ Final Contract Certificate.  
 
12. No payment shall be processed on Lump sum measurement taken by contractor's authorized 
engineer except for earthwork. For earthwork, every 4th bill shall be based on actual levels taken and 
detailed calculations carried out for the work done.  
 
13. The contractor shall take out carefully from CMB the used pages of CMB with one extra blank 
page for processing the bill; staple them for submission to AEN/XEN along with bill, duly signing the 
measurements. The contractor shall keep a photocopy of the measurements with him for future 
reference.  
14. At the time of submission of final bill, the contractor shall submit all the remaining CMBs (unused 
as well as partially used) with him along with bill to AEN/XEN.  
 
15. The contractor shall submit required copies of invoice and on account contract certificate / final 
contract certificate (similar to form E.1337 and Form E.1338) to the AEN/XEN duly marking them - 
original or duplicate copy. Original shall be used for release of payment whereas duplicate copies shall 
be used for record purpose in different offices.  
 
16. In case contractor requires provisional payment of on-account bill, the contractor shall submit his 
invoice and provisional on account contract certificate for 75% of amount of work done (before 
deduction of taxes). The contractor shall write 'For Provisional Payment' on top of such on-account 
contract certificate.  
 
17. AEN/XEN while issuing receipt of stapled sheets of CMB to contractor shall clearly record 
the same in sheet 4 (E.1314) of concerned CMB, kept in the office of AEN/XEN.  
 
Release of Provisional Payment  
18. Senior Section Engineer / 'Junior Engineer with 5 year experience' (SSE/JE) and AEN/XEN shall 
sign & record a certificate on the original provisional 'on account contract certificate' as under:  
"Certified that the payment being made is less than the amount due for the quantities of works executed 
by the contractor".  
In case of payment of earthwork items in any contract, calculation of quantity of such items along with 
field book/ level book must be enclosed. This shall be cross checked, as considered appropriate by 
SSE/JE & AEN/XEN, to ensure that no excess payment is being made.  
At this stage no test check of measurements by railway is required.  
 
19. AEN/XEN shall keep a copy of contractor's invoice & provisional on account contract certificate in 
his office, and submit original invoice & original provisional on account contract certificate along with 
required number of duplicate copies, and used sheets of CMB to the Dy CE/C unit for passing the bill 
and release of payment.  
 
20. The provisional on account contract certificate shall be passed by Dy CE/C and payment shall be 
released by associate finance based on above certification of SSE/JE and AEN/XEN. After release of 
payment, blank sheet of CMB (if any) shall be crossed by Dy CE/C before sending the measurement 
sheets back to AEN/XEN for carrying out required test checks. At this stage measurements shall not be 
crossed.  
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21. No provisional payment shall be allowed in final contract certificate. Further, once provisional 
payment has been released in any on-account contract certificate, the next on account contract 
certificate can be raised by contractor only when accounts of previous on account certificate 
(Provisional as well as remaining payment) has been finalised.  
 
Test Check  
22. Necessary test checks shall be carried out by the SSE/JE and AEN/XEN for the works done before 
full payment of on-account contract certificate/final contract certificate. SSE/JE and AEN/XEN shall 
communicate the date of test checks to contractor in advance. The contractor can accompany during 
test check. The contractor shall provide support staff and all required tools & plants to facilitate test 
check by railway officials.  
 
23. The stipulated test checks for AEN/XEN and SSE/JE Level is tabulated as under:  
 

S. 
NO. 

Description of Works Test Check in terms of % of value by 
 

SSE/JE AEN/XEN 
(a) Measurement of Ballast, Pitching stone, 

Earth work and hidden items 
100% 100% 

(b) Measurement of all other items 100% 20% 
(c) Initial and Final levels along centre line 

for earthwork in embankment and cutting 
100% 100% 

(d) Intermittent levels along centre line for 
earth work in embankment and cutting 

100% 20% 

(e) Initial, intermittent and final levels 
except centre line for earth work in 
embankment and cutting 

100% 20% 

 
Note : The check regarding levels of earthwork invariably shall be carried out in cross sections having 
heavy cross slopes. 
 
24. Contractor's recorded measurement sheets shall be checked for any corrections/over writing during 
test check. All the corrections/over writing shall be initialedbySSE/JE.  
 
25. The discrepancy noted (if any) during test check of recorded measurement shall be communicated 
by AEN/XEN to the contractor.  
 
26. In case of discrepancy noticed during test check, the contractor shall submit original and required 
copies of fresh invoice of amount corrected for discrepancy, and in case provisional payment has been 
released earlier, the required copies of fresh invoice of remaining amount corrected for discrepancy (if 
any), along with on account/final contract certificate to AEN/XEN.  
 
Full payment of On Account Contract Certificate/Final Contract Certificate  
27. AEN/XEN shall submit original copy of invoice and on account contract certificate of remaining 
amount/ Final Contract Certificate, along with required number of duplicate copies and used sheets of 
CMB (all used/blank CMBS in case of final contract certificate), duly signed by SSE/JE and 
AEN/XEN to the Dy CE/C for passing the bill and release of payment.  
 
28. Once the payment is released, Dy CE/C shall return back the used sheets of CMB to AEN/XEN for 
safe custody, duly crossing of measurements by finance officer.  
 
29. Once all used sheets of a particular CMB is received back by AEN/XEN from Dy CE/C, the 
AEN/XEN shall re-bind all 100 pages of CMB along with sheet No. 1A to 4A for submission of CMB 
to Dy CE/C office. Dy CE/C office shall record the receipt of same in sheet No. 2A of CMB and 
Register of Measurement Books (Form E1314).  
 
30. The final contract certificate shall be passed by Dy CE/C only after receipt of all 
CMBs (used/blank) from AEN/XEN.  
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31. The provisions of this para 1316A shall be applicable to all the departments of Indian railways and 
to be executed through equivalent authorities of respective departments.  
 
1316B: Procedure order for Measurement, Test Check limit, Material passing & Payments etc. is 
applicable for contracts wherein PMS/PSSA contracts are in place: 
 

A. Measurement: 
Measurement shall be done by Contractor. 

 
B. Material Passing: 

Department By PMS/PSSA By Railway Officials 

S&T 1) 100%ofbilled material value by Site 
Engineer. 
 

2) 10% of billed material value by Resident 
Engineer (RE). 
 
Materials means manufactured materials like 
Relays, MSDAC, UPS, AC-DC converts etc. 
 

While framing the contract conditions the 
materials to be tested shall be clearly mentioned 

in the document. 

PMS/PSSA offered material to 
nominated Railway Engineers for test 
checked through RFIs. 
 

 1) 10% of billed material value by 
SSE/SE/JE. 

  

2) 5% of billed material Value by 
JS/SS level officer. 

Electrical 1) 100% of billed material value by Site Engineer. 
 

2) 10% of billed material value 
byResident Engineer (RE). 

 
Materials means manufactured materials like Steel 
fasteners or hardware material used in OHE, 
Insulators, any OHE fitting for mechanical 
strengths, Transformer oil, LT cables, wiring, light 
fitting, Air conditioners etc. 
 
While framing the contract conditions the 
materials tobe tested shall be clearly mentioned in 
the document. 

PMS/PSSA offered material to 
nominated Railway Engineers for test 
checked through RFIs. 
 

 1) 10% of billed material value by 
SSE/SE/JE. 

  

2) 5% of billed material value by 
JS/SS level officer. 

Civil 1) 100% of billed material value by Site Engineer. 
 

2) 5% of billed material value 
by Resident Engineer (RE). 
 
Materials means manufactured materials like 
Rails, sleepers, crossings, switches etc. 
 
While framing the contract conditions the 
materials to be tested shall be clearly mentioned 
in the document. 

PMS/PSSA offered material to 
nominated Railway Engineers for test 
checked through RFIs. 
 

 1) 10% of billed material value by 
SSE/SE/JE. 

  

2) 5 % of billed material 
Value by JS/SS level officer. 
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C. Test Checks by PMS/PSSA: 

• Contractor's can be raise interim bill for 75% for payment on IRWCMS by agency on 
Contractor's MB module, same would be provided to PMS/PSSA in physical form by Zonal 
Railways. 

• In case of physical MB or PMS/PSSA not having access to "IRWCMS", Contractor shall give 
one set of measurements and on account bill to PMS/PSSA for scrutiny. 

• On receipt of bill along with measurement book with necessary documents, PMS/PSSA team will 
technically check the same with drawings, specifications, test certificates, quantities etc. as per 
the contract agreement. PMS/PSSA team will carry out the mandated checks as given in 
table below. In addition to checks given in table below, random test checks by Chief Resident 
Engineer/ Team Leader/ Chief Project Manager of PMS/PSSA may/shall also be done. 

 PMS/PSSA shall ensure the Video recording of all hidden measurements. PMS/PSSA shall also 
require to maintain various record/document related to quality and quantity of work as per the 
codes & manual and tender document. All record/documents & video recording shall be preserved 
upto six months after passing final bill, custodian of which will be officials under concerned 
Dy.CE/CON, Dy.CSTE/CON &Dy.CEE/Con. 

• The75% of the bill amount shall be released after certification by PMS/PSSA, pending checks/ 
Audits by Railways. 

•  PMS/PSSA shall certify the bill and forward to Authority for passing as per the contract 
agreement. Departmental test checks, if any, shall be completed by departmental officials before 
passing the remaining 25% of bill component of an interim bill. 

• The certified bills (75% / 25%) shall be forwarded by PMS/PSSA under signature of Team 
Leader/Project manager/CRE or as given in the contract agreement. 

• The measurement in respect of supply items shall be supported by copy of original inspection 
certificate marked "FOR PAYMENT", invoice of the supplier and certificate of RE stating that 
the goods having been received at site. 

 
D. Test Checks by Railway Officials: 

• PMS/PSSA after certification of the bill shall forward it to Authority for passing as per the 
contract agreement. On receipt of bill and other necessary documents, Railway official will 
carry out the mandated checks as given in table above. 

• In addition to above, Monthly audit shall be carried out JS/SS grade officers & JA/SG/SAG 
grade officers each as independent inspecting official and not as a team. The quality audit report 
shall cover the hidden items wherever possible. The audit shall be through checking at least 
one/two RFIs approved by PMS/PSSA. 

• In general Railway official while test checking shall check that 'the system in place' is working 
properly for quality work. 
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The following items test check, quantity will be are given in table below:-  

 
Sl. No. 

Item PMS/ 
PSSA 

SSE 
/SE/JE 

AEN/AXEN JAG/SG/SAG 

1 Measurement of Ballast, 
Pitching stone, Earth work and 
hidden items (including hidden 
item of S&T and Elect.) 

SE RE  
 

100 

 
 

20 

Concern Dy.CE/CEE/ 
CSTE will conduct 
quality audit @ 25% of 
bill value and quality 
audit report should be 
submitted to concern 
Chief Engineer. The 
concern Chief Engineer 
should verify the quality 
audit report during 
inspection (atleast 10% 
of report) and submit 
report to CAO/C for 
information. The 
completion certificate 
should be made based 
on quality audit report 
verified by Chief 
Engineer. 

100 20 

2 Measurement of all other items 
(including hidden item of S&T 
and Elect.). 

 
100 

 
20 

 
20 

 

20* 
 

3 Initial and Final Levels along 
center-line for Earthwork in 
Embankment and cutting. 

 
100 

 
20 

 
100 

 
20 

4 Intermittent levels along centre 
line for earthwork in 
embankment and cutting. 

 
100 

 
20 

 
20 

 

10 

5 Initial, intermittent and final 
levels except centre line for 
earth work in embankment and 
cutting. 

 
100 

 
20 

 
20 

 
10 

*20% test check for ADEN for item No. 2 (Measurements of all other items) on alternate bill. 
 
In addition to the above 

I. The PMS/PSSA agency must submit undertaking to Executive that, any measurements is found False or 
Excess /shortfall, the recovery of the said amount will be recovered from their Bill/S.D and same will be 
reflected on ‘Completion Certificate’ and the responsible person should be remove from service also and he 
should be banned for service in any other company for 3 years.  

II. Concerned Dy.CE/CON, Dy.CSTE/CON &Dy.CEE/Con to obtain the certificate from Team Leader regarding 
correctness of Measurement and Dy.CE/Con, Dy.CEE/Con, Dy.CSTE/ Con should nominate the measurement 
expert of PSSA/PMS in project wise   after obtaining the proposal from Team Leader of PSSA/PMS. 

III. Concerned Dy.CE/CON, Dy.CSTE/CON &Dy.CEE/Con shall fix 7 days time for bill value below Rs.5 Cr and 
10 days time for bill value above Rs.5 Cr for test checking by PMS/PSSA against the bills raised on IRWCMS 
by the Agency.  
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COVER                                                                                                                                                          E.1313 

(Sheet 1 A) 
 

Railway ……………………………………. 

CMB No. ………………………………….. 

CONTRACTOR’S MEASUREMENT BOOK 

 

Department …………………………………………………………………………………. 

Divisions/Construction Unit …………………………………………………………. 

Name of Work ……………………………………………………………………………… 

Agreement No………………………………………………………………………………. 

Name of Agency …………………………………………………………………………… 

 

 

 

 

 

Name to Whom Issued ………………………………………. 

Designation ……………………………………………………….. 

Date of Issue ……………………………………………………… 

Date of Return ………………………………………………….. 
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(Title Page)E.1313 

(Sheet 2 A) 
 

Railway …………………………………… 
CMB No. …………………………………. 

 
 

CONTRACTOR’S MEASUREMENT BOOK 

Department …………………………………………………………………………………. 

Divisions/Construction Unit …………………………………………………………. 

Name of Work ……………………………………………………………………………… 

Agreement No………………………………………………………………………………. 

Name of Agency …………………………………………………………………………… 

 
 
Issued to ………………………………………………………………………………………………………… 
 

(Name & Designation) 
 
……………………………………………                                        on………………………………………… 
            (Station)                                                                                               (date) 
 
 
Received by ……………………………………………………………………………………………………. 
                                                                           (Signature) 
 
……………………………………………                                              ………………………………………. 
         (Designation)                                                                                              (Station) 
 

                                                                                            On …………………………………… 
                                                                                     (date) 

 
 
Date of first entry …………………………………… 
Date of last entry ……………………………………. 
Date received back in Division/Const. Unit  
Office after completion of book 

                                                        ………………………………………………….. 
 
 
Certified that this Measurement Book contains 100 machine numbered pages from  
……………………….. to ………………………………(both pages inclusive) which have been counted by 
me and are correct. 

Signature …………………………….. 

Designation …………….…………… 

Date …………………………………. 
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E.1313 

      (Sheet 3 A) 
 
 

Railway …………………………………… 
CMB No. …………………………………. 

 
 

CONTRACTOR’S MEASUREMENT BOOK 

Name of Work ……………………………………………………………………………… 

Agreement No………………………………………………………………………………. 

Name of Agency …………………………………………………………………………… 

 
Issued to ………………………………………………………………………………………………………… 
 

(Contractor’s name) 
 
…………………………………………                                                
on………………………………………… 
            (Station)                                                                                               (date) 
 
Certified that this Measurement Book contains 100 machine numbered pages from  
……………………….. to ………………………………(both pages inclusive) which have been counted by 
me and are correct. No sheet is torn. 
 
I understand that the measurement Book is very important document and hence I shall ensure its proper 
upkeep and safe custody. 
 
Received by ……………………………………………………………………………………………………. 
                                                                    (Signature of contractor) 
 
……………………………………………        
………………………………………………………………….. 
         (Name)                                                          (Station)                                               (Date) 
 

 
Date of first entry …………………………………… 
Date of last entry ……………………………………. 
 
Certified that this Contractor’s measurement Book pages returned by contractor have been counted by me 
and are correct. The details of pages received by me is as under: 
 

S.No. On Account 
Bill No. 

Page No. 
From…..To 

No. of 
Pages 

Date of receipt in 
AEN/XEN office 

Sign & Designation of 
Railway official 

1      
2      
3      
4      
5      
6      
7      
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E.1313 

(Sheet 4 A) 
 

Railway …………………………………… 
CMB No. …………………………………. 

 
 

CONTRACTOR’S MEASUREMENT BOOK 

Name of Work ……………………………………………………………………………… 

Agreement No………………………………………………………………………………. 

Name of Agency …………………………………………………………………………… 

 
INDEX OF M.B 

 
S.No. Particulars of 

entries – 
running or final 

Agreement or 
work order ref. 

Page Remarks 
From To 
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E.1313 

  (Sheet 5A) 
 
Railway ……………………………………                                                                       
CMB No. …………………………………. 
Division/Construction Unit …………………….. 

 
 

 

CONTRACTOR’S MEASUREMENT BOOK 

Name of Work ……………………………………………………………………………… 

Agreement No………………………………………………………………………………. 

Name of Agency …………………………………………………………………………… 

 
INDEX OF M.B 

 
Particulars No. L. B. D. Contents 

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 
 
 

Space for Machine numbering with 
six digits unique number 

****** 
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13.34 Rates for Items of Works: 
(i) The rates, entered in the accepted Bill(s) of Quantities of the Contract are intended to provide for works duly 
and properly completed in accordance with the General and Special (if any) Conditions of the Contract and the 
Specifications and drawings together with such enlargements, extensions, diminutions, reductions, alterations or 
additions as may be ordered in terms of Clause 42 of these conditions and without prejudice to the generality 
thereof and shall be deemed to include and cover superintendence and labour, supply, including full freight of 
materials, stores, patterns, profiles, moulds, fittings, centerings, scaffolding, shoring props, timber, machinery, 
barracks, tackle, roads, pegs, posts, tools and all apparatus and plant required on the works, except such tools, 
plant or materials as may be specified in the contract to be supplied to the Contractor by the Railway, the 
erection, maintenance and removal of all temporary works and buildings, all watching, lighting, bailing, 
pumping and draining, all prevention of or compensation for trespass, all barriers and arrangements for the 
safety of the public or of employees during the execution of works, all sanitary and medical arrangements for 
labour camps as may be prescribed by the Railway, the setting of all work and of the construction, repair and 
upkeep of all center lines, bench marks and level pegs thereon, site clearance, all fees duties, royalties, rent and 
compensation to owners for surface damage or taxes and impositions payable to local authorities in respect of 
land, structures and all material supplied for the work or other duties or expenses for which the Contractor may 
become liable or may be put to under any provision of law for the purpose of or in connection with the 
execution of the contract and all such other incidental charges or contingencies as may have been specially 
provided for in the Specifications. 

However, if rates of existing GST or cess on GST for Works Contract is increased or any new tax /cess 
on Works Contract is imposed by Statute after the date of opening of tender but within the original date of 
completion/date of completion extended under clause 17 & 17A and the Contractor thereupon properly pays 
such taxes/cess, the Contractor shall be reimbursed the amount so paid. 
 Further, if rates of existing GST or cess on GST for Works Contract is decreased or any tax/cess on 
Works Contract is decreased / removed by Statute after the date of opening of tender, the reduction in tax 
amount shall be recovered from Contractor’s bills/Security Deposit or any other dues of Contractor with the 
Government of India. 

 
13.34A Rates for Extra Items of Works:(a) Standard Schedule of Rates (SSOR) Items: Any item of work 
carried out by the Contractor on the instructions of the Engineer which is not included in the accepted Bill(s) of 
Quantities but figures in the Standard Schedule of Rates (SSOR), shall be executed at the rates set forth in the 
"Standard Schedule of Rates (SSOR)" modified by the tender percentage as accepted in the contract for that 
chapter of Standard Schedule of Rates (SSOR).  

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon between the 
Engineer and the Contractor before the execution of such items of work as per sub clause (b). 
(b) Other Items: For any item of work to be carried out by the Contractor but not included in the accepted Bill(s) 
of Quantities and also not covered under sub clause (a) above, the Contractor shall be bound to notify the 
Engineer at least seven days before the necessity arises for the execution of such items of works that the 
accepted Bill(s) of Quantities does not include rate or rates for such extra work involved. The rates payable for 
such items shall be decided at the meeting to be held between the Engineer and Contractor, in as short a period 
as possible after the need for the special item has come to the notice. In case the Contractor fails to attend the 
meeting after being notified to do so or in the event of no settlement being arrived at, the Railway shall be 
entitled to execute the extra works by other means and the Contractor shall have no claim for loss or damage 
that may result from such procedure.  
The assessment of rates for extra item(s) shall be arrived at based on the prevailing market rates of labour, 
machinery & materials and by taking guidance from the following documents in order of priority:  

i. Analysis of Rates for “Unified Standard Schedule of Rates of Indian Railways (USSOR)” 
ii. Analysis of Rates for “Delhi Schedule of Rates issued by CPWD (DSR)” 

iii. Market Analysis 
 
13.34A (1)Provided that if the Contractor commences work or incurs any expenditure in regard thereto before 

the rates as determined and agreed upon as lastly hereuntofore-mentioned, then and in such a case the 
Contractor shall only be entitled to be paid in respect of the work carried out or expenditure incurred by 
him prior to the date of determination of the rates as aforesaid according to the rates as shall be fixed by 
the Engineer. However, if the Contractor is not satisfied with the decision of the Engineer in this 
respect, he may appeal to the Chief Engineer within 30 days of getting the decision of the Engineer, 
supported by analysis of the rates claimed. The Chief Engineer's decision after hearing both the parties 
in the matter would be final and binding on the Contractor and the Railway. 
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13.35 Updation of Labour Data On Railway’s Shramikkalyan Portal by Contractor: 

(i) Contractor is to abide by the provisions of Payment of Wages act & Minimum Wages act in terms of 
clause 54 and 55 of Indian Railways General Condition of Contract. In order to ensure the same, an 
application has been developed and hosted on website ‘www.shramikkalyan.indianrailways.gov.in’. 
Contractor shall register his firm/company etc. and upload requisite details of labour and their payment 
in this portal. These details shall be available in public domain. The Registration/ updation of Portal 
shall be done as under: 
(a) Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan portal 
with requisite details subsequent to issue of Letter of Acceptance. Engineer shall approve the 
contractor’s registration in the portal within 7 days of receipt of such request.  
(b) Contractor once approved by any Engineer, can create password with login ID (PAN No.) for 
subsequent use of portal for all LoAs issued in his favour. 
(c) The contractor once registered on the portal, shall provide details of his Letter of Acceptances 
(LoA) / Contract Agreements on shramikkalyan portal within 15 days of issue of any LoA for approval 
of concerned engineer. Engineer shall update (if required) and approve the details of LoA filled by 
contractor within 7 days of receipt of such request.  
(d) After approval of LoA by Engineer, contractor shall fill the salient details of contract labours 
engaged in the contract and ensure updating of each wage payment to them on shramikkalyan portal on 
monthly basis.  
(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient 
details of engaged contractual labour& payments made thereof after each wage period. 
(ii) While processing payment of any ‘On Account bill’ or ‘Final bill’ or release of ‘Advances’ or 
‘Performance Guarantee / Security deposit’, contractor shall submit a certificate to the Engineer or 
Engineer’s representatives that “I have uploaded the correct details of contract labours engaged in 
connection with this contract and payments made to them during the wage period in Railway’s 
Shramikkalyan portal at ‘www.shramikkalyan.indianrailways.gov.in’ till ____Month, ____Year.” 
 

13.36   Provisions of “The Building and Other Construction Workers (Regulation of Employment and 
Conditions of Service) Act, 1996” and “The Building and Other Construction Workers’ Welfare 
Cess Act, 1996”: 
The tenderers, for carrying out any construction work, shall get themselves registered with the 
Registering Officer under Section-7 of the Building and Other Construction Workers Act, 1996 and 
Rules made thereto by the concerned State Govt., and submit Certificate of Registration issued by 
Registering Officer of the concerned State Govt. (Labour Dept.). The Cess shall be deducted from 
contractor’s bills as per provisions of the Act. 
 

13.37 Assignment or Subletting of Contract: The Contractor shall not assign or sublet the contract or any 
part thereof or allow any person to become interested therein in any manner whatsoever without the special 
permission in writing of the Chief Engineer, save as provided below. Any breach of this condition shall entitle 
the Railway to rescind the contract under Clause 62 of GCC and also render the Contractor liable for payment to 
the Railway in respect of any loss or damage arising or ensuing from such cancellation; provided always that 
execution of the details of the work by petty Contractor under the direct and personal supervision of the 
Contractor or his agent shall not be deemed to be sub-letting under this clause.  
In case Contractor intends to subcontract part of work, he shall submit a proposal in writing seeking permission 
of Chief Engineer for the same. While submitting the proposal to railway, Contractor shall ensure the following: 
 
(i) The Contractor shall not sub- contract the works comprising more than 40% (forty  percent) of the Contract 
Price and shall carry out Works for at least 60% (sixty  percent) of the total Contract Price directly under its 
own supervision and through its own personnel. The Parties expressly agree that for the purposes of computing 
the value of sub-contracts, the Contract Price shall exclude any sub-contract for the Procurement of goods and 
equipment like [rails, sleepers and track fittings, signaling and telecommunication & power supply equipment]. 
The Parties agree that all obligations and liabilities under this Agreement for the entire Railway Project shall at 
all time remain with the Contractor.{The Parties agree that works equal to at least 30% (thirty percent) of the 
Contract Price shall be discharged solely by the Lead Member.}$ 
Procurement of material, hire of equipment or engagement of labour by prime contractor or procuring entity 
will not mean sub-contracting. 
$ May be deleted if the Contractor is not a Consortium/Joint Venture.  
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(v) The subcontractor shall have successfully completed at least one work similar to work proposed for 
subcontract in last 5 years, ending date of submission of proposal by Contractor to Railway, costing not less 
than 35% value of work to be subletted, through a works contract. For fulfilment of above, Work Experience 
Certificate issued by a Govt. Department/Organisation shall be considered. Further, Work Experience 
Certificate issued by a Public listed company shall be considered provided the company is having average 
annual turnover of Rs 500 crore and above in last 3 financial years excluding the current financial year, listed on 
National Stock Exchange or Bombay Stock Exchange, registered at least 5 years back from the date of 
submission of proposal by Contractor to Railway and work experience certificate issued by a person authorised 
by the Public Listed Company to issue such certificates.  
Note: for subletting of work costing up to Rs 50 lakh no previous work experience shall be asked for by the 
Railway. 

 
In case contractor submits subcontractor’s work experience certificate issued by public listed company, the 
contractor shall also submit along with work experience certificate, the relevant copy of work order, bill of 
quantities, bill wise details of payment received duly certified by Chartered Accountant, TDS certificates for all 
payments received and copy of final/last bill paid by company in support of above work experience certificate. 
(vi) There is no banning of business with the sub-contractor in force over IR.  
(a) The Contractor shall provide to the Engineer a copy of the agreement to be entered into by Contractor 

with subcontractor. No subcontractor shall be permitted without a formal agreement between Contractor 
and subcontractor. This agreement shall clearly define the scope of work to be carried out by 
subcontractor and the terms of payment in clear & unambiguous manner. 

(b) On receipt of approval from Chief Engineer, Contractor shall enter into a formal agreement legally 
enforceable in Court of Law with subcontractor and submit a copy of the same to the Engineer. 

(c) The Contractor shall intimate to the Engineer not less than 7 days in advance, the intended date of 
commencement of subcontractor’s work. 
 

(d) Once having entered into above arrangement, Contractor shall discontinue such arrangement, if he 
intends to do so at his own or on the instructions of Railway, with prior intimation to Chief Engineer. 

(e) The Contractor shall indemnify railway against any claim of subcontractor. 
(f) The Contractor shall release payment to the Sub-contractor(s) promptly and shall endeavour to resolve all 

issues amicably and speedily with the Sub-contractor(s), so that the execution of work is not affected in 
any manner whatsoever. 

(g) In addition to issuance of work experience certificate to Contractor, the Engineer, when, based on 
documents, is satisfied that subcontracted work has been carried out by subcontractor, shall issue work 
experience certificate to the subcontractor also for the portion of work subcontracted and successfully 
completed by the sub-contractor.  
Note: Work Experience Certificate to the subcontractor shall be issued only when the contractor’s work 
is complete and contractor is entitled for the issuance of Work Experience Certificate. However, in the 
same contract, when the Chief Engineer, based on documents, is satisfied that the subcontractor has 
successfully carried out subletted work; without issuance of work experience certificate to subcontractor 
at this stage, the Chief Engineer can, only once, consider the successfully completed subletted work for 
the fulfilment of eligibility for further subletting of work to the subcontractor in the same contract. When 
the contractor’s work is complete and contractor is entitled for the issuance of work experience 
certificate, the subcontractor shall be issued one Work Experience Certificate for the total scope of work 
executed by the subcontractor in the contract.  

(h) The responsibility of successful completion of work by subcontractor shall lie with Contractor. 
Subcontracting will in no way relieve the Contractor to execute the work as per terms of the Contract. 

(i) Further, in case Engineer is of the view that subcontractor’s performance is not satisfactory, he may 
instruct the Contractor to remove the subcontractor from the work and Contractor has to comply with the 
above instructions with due promptness. Contractor shall intimate the actual date of discontinuation of 
subcontract to Engineer. No claim of Contractor whatsoever on this account shall be entertained by the 
Railway and this shall be deemed as ‘excepted matter’ (matter not arbitrable). 

(j) The permitted subcontracting of work by the Contractor shall not establish any contractual relationship 
between the sub-contractor and the Railway and shall not relieve the Contractor of any responsibility 
under the Contract. 
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13.38 PENALTY CLAUSE FOR CABLE CUT AND DAMAGE CASES VIDE RAILWAY 
BOARD’S TELECOM CIRCULAR NO. 09/2023: 
 

Guidelines for protection of cables while doing work its vicinity 
1. Cable route marking for all types of cable must be made available block section wise on  Railnet. 
2. Before allowing the contractor to work near the tracks, the work executing agency (like Sr. 

DSTE/Sr.DEN/Sr.DEE or Dy CSTE/DY CEE/ DYCE etc. shall ensure that the permission has been 
granted by the division to the contractor in accordance with the local instruction / JPO to work in the 
vicinity of the cables.  ZONAL railways shall devise suitable mechanism and timelines for the 
obtaining /granting such permission.   

3. In case of works being taken up by the state Government, National Highway Authority etc. ZONAL 
railways shall devise mechanism for shifting the cables or for proper protection of cables before 
granting permission to work.  

4. The engineering control shall keep all the information regarding any works being done near the track. 
S&T and electrical control shall obtain this information from engineering control. These controls shall 
coordinate among themselves to ensure that no work is done in the vicinity of the track without proper 
permission.  

5. The concerned SE/P. Way/SE/Works/SE/Sig/SE/Tele/ SE/Electrical (TRD or G) or RailTel supervisors 
supervising the work of the contractor shall ensure that the existing emergency sockets are not 
damaged due to their importance in providing communication during accident/emergency. 

6. For all new works, cable shifting should be a mandatory part of DPR and estimate. For ongoing works, 
ZONAL Railways may sanction works for cable shifting if necessary through 
contingency/supplementary/revised estimate where provision does not exist. However, in case ZONAL 
railways decide not to shift cables (due to any reason) then protection of  cable shall be ensured by the 
ZONAL railways during execution of the work.  

7.  Penalty to be imposed for damages to cable shall be as under:-  
Cable damaged Penalty per location 

Only Quad cable or signalling cable.  Rs. 1.0 Lakh 
Only OFC Rs. 1.25 Lakh 
Both OFC & Quad Rs. 1.5 Lakh 
Electrical cable Rs  1.0 Lakh 

8.   Penalty should be levied on the contractor when they work without permission or resort to careless 
working without making arrangements for protecting cables and other utilities.  Based upon the local 
conditions and practices, ZONAL railway shall devise its own conditions for examining and levying 
penalty. For each cable cut, a joint report at the level of supervisors should be prepared on the same day 
and it should become the basis for levying penalty and fixing responsibility.   Joint note should be 
forwarded by Sr DSTE/Sr DEE to the executive-in- charge of the work. The executive in-charge of the 
work should act and decide on the cable cut case within 15 days under information to Sr DSTE/Sr DEE 
as the case may be. There should be provision of appeal by contractors within one month of notice for 
levying penalty at ADRM level. Decision of ADRM shall be final and binding upon both parties.  

9. Railways will not lodge FIR with RPF in cases of works being executed by authorised contractors of 
Railways who have been duly permitted to execute the works.  

10.  ZONAL Railways shall issue local instructions /JPO for protection of cables while undertaking works 
in the vicinity of Railway tracks in line with this guideline. ZONAL Railways shall also ensure that 
such instructions become part of their tender document within one month of the issue of the local 
instructions. Suitable action against erring officials shall also be incorporated in these instructions if the 
same is not adhered to.   
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14 - STAGE PAYMENT, MOBILIZATION ADVANCE & INCENTIVE ETC. 
 

14.1 - Stage Payment on supply of reinforcement steel in the Works 
Contract 

 (Cost more than Rs. 15 Crore). 
 
In case of works costing more than Rs.15 crore the stage payment for supply of steel physically 
brought by the contractor to the site (even before its actual use in the works), will be applicable with 
following aspects:   
 

a. The material shall be strictly in accordance with the contract specifications. 
 

b. The material shall be delivered at site and properly stored under covered sheds in 
measurable stacks. 

 
c. The quantities of materials shall be brought to the site only in such instalments that would 

facilitate smooth progress of work and consumed in reasonable time. 
 

d. Proper accountal in the material register to be maintained in the prescribed format at the 
site for the receipt and use of the material. 

 
e. Ownership of such material shall be deemed to vest with the Railways for which the 

contractor should submit an indemnity bond in prescribed format. 
 

f. Before releasing the stage payment, the contractor shall insure the material at his own cost 
in favour of Railways against theft, damages, fire etc. 

 
g. Stage payment in all such cases shall not be more than 75% of the rate of steel awarded in 

the contract. The balance payment shall be released only after the materials is actually 
consumed in the work. 

 
h. The price variation claim for steel would continue to be governed as per extant PV clause 

and with reference to delivery at site. 
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14.2 - Advances to Contractor 

 
Tender having advertised value more than Rs 50 Crores, Railway shall make payment, as an Interest bearing 
advances, as per Contractor’s request. These advances shall carry rate of interest as RBI Bank Rate + 5% (Five 
percent) simple interest for the tenders to be opened in the Financial Year 2022-23 onwards. The payment and 
recovery of such advances shall be made as per manners prescribed in Clause 46.4 of the Standard General 
Conditions of Contract. The payment and recovery of such Advances shall be made as under: 

 (a):  Mobilisation Advance –  
This shall be limited to 10% of the Contract value and shall be paid in 2 stages : 

Stage 1– 5% of Contract Value on signing of the contract agreement. 
Stage 2 – 5% on mobilization of site-establishment, setting up offices, bringing in equipment and 

actual commencement of work. 
The stage 1 of advance shall be payable immediately after signing of contract agreement.  
The stage 2 of advance shall be payable at the time of mobilisation, only after submission of an utilization 
certificate by the contractor that the Stage 1 advance has been properly utilized in the contract. 
These Advances shall be payable against irrevocable guarantee (Bank Guarantee, FDRs) from a scheduled 
commercial bank of India of at least 110% of the value of the sanctioned advance amount (covering 
principal plus interest). 
 (b):  Advance Against Machinery and Equipment –  
This advance shall be limited to a maximum of 10% of the contract value against new Machinery & 
Equipment, involving substantial outlay, brought to site and essentially required for the work. This advance 
shall not exceed 75% of the purchase price of such Equipment and shall be payable when Equipment is 
hypothecated to the President of India by a suitable bond or alternatively covered by an irrevocable Bank 
Guarantee from a scheduled commercial bank of India for full cost of the Plant & Equipment in a form 
acceptable to Railways. The Plant & Equipment shall be insured for the full value and for the entire period, 
they are required for the work.  This Plant & Equipment shall not be removed from the site of work without 
prior written permission of the Engineer. No advance should be given against old Plant & Machinery. 
The advances under sub clause (a) and (b) above, are subject to the following conditions - 
(i) The full amount of Advances shall be recovered from contractor dues. The recovery shall commence 
when the value of contract executed reaches 15% of original contract value and shall be completed when 
the value of work executed reaches 85% of the original contract value. The installments on each "on 
account bill" will be on pro-rata basis.  

Interest shall be recovered on the advance outstanding for the period commencing from the date of 
payment of advance till date of particular on-account bill (through which recovery of principal is effected) 
and adjusted fully against on-account bill along with pro-rata principal recovery. In the event of any short-
fall, the same shall be carried forward to the next on-account bill and shall attract interest.  
(ii) The advances shall be used by the Contractor for the purpose of the Contract, and for the purpose for 
which they are paid. Under no circumstances, shall the advances be diverted for other purposes. Any such 
diversion shall be construed as a breach of the Contract and the Contractor shall be asked to return the 
advance at once and pay interest at 15% per annum till the advance is recovered back from him. The 
Contractor shall return the advance and pay the interest in one go without demur. The Contractor, if 
required by the Engineer shall provide the details of utilisation of Mobilisation advance. 
(iii) If the Contractor is found to have contravened the provision, it will constitute a breach of contract and 
Railway shall be entitled to terminate the contract and forfeit his Performance Guarantee as well as 
Security Deposit. 
In cases, where the Contract is rescinded as per clause 62 of GCC of the contract or short closed under any 
other condition(s) of the contract, without making full recovery of advances and accrued interest thereon, 
by the Railway, such balance of advances and accrued interest thereon shall immediately become due and 
payable by the Contractor to the Railway. The same shall be recovered from any due of Contractor with the 
Government of India. 
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14.3 - BONUS FOR EARLY COMPLETION OF WORK 
 
In open tenders having advertised value more than Rs.50 crore and original period of completion 12 months or 
more, when there is no reduction in original scope of work by more than 10%, and no extension granted on 
either railway or Contractor’s account, Contractor shall be entitled for a bonus of 1% for each 30 days early 
completion of work. The period of less than 30 days shall be ignored while working out bonus. The maximum 
bonus shall be limited to 5% of original contract value. The completion date shall be reckoned as the date of 
issuance of completion certificate by Engineer. 
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15 - SAFETY RULES 
 
15.1   Within 21 days of receipt of acceptance letter, the contractor shall submit a safety assurance plan 

in sufficient details for approval of the Engineer. 
 

15.2     Suitable scaffolds should be provided for workmen for all works that cannot be safely done from the 
ground or from solid construction except for such short periods work as can be done safely from 
ladders. When a ladder is used an extra labour shall be engaged for holding the ladder and if the ladder 
is used for carrying materials as well, suitable foot holds and handholds shall be given an inclination 
not steeper than 1 to 4 (1 Horizontal to 4 Vertical). 

15.3     Scaffolding or staging more than 3.5 metres above the ground or floor, swung or suspended from an 
overhead support or erected with stationery support shall have a guard rail properly attached, bolted, 
bracketed and otherwise secured at least 1 metre high above the floor or platform of such scaffolding or 
staging and extending along the entire length thereof with only such opening as may be necessary for 
the delivery of materials.  Such scaffolding or staging shall be fastened as to prevent it from swaying 
from the building or structure.   

15.4 Working platform gangways and stairways should be so constructed that they should not sway unduly 
or unequally and where the height of the platform or the gangway or the stairway is more than 3.5 
metres above ground level or floor level they should be closely boarded, should have adequate width 
and should be suitably fastened as described in the para above.   

15.5     Safe means of access shall be provided to all working platform and other working places.  Every ladder 
shall be securely fixed.  No portable single ladder shall be over 10 metres in length while the width 
between side rails in swung ladder shall in no case be less than 300 mm. for ladder upto and including 
3.5 metres in length.  

15.5.1 For longer ladders this width should be increased by at least 20 mm. each additional metre of length. 
Uniform steps spacing shall not exceed 300 mm.  Adequate precAuctions shall be taken to prevent 
danger from electrical equipment.  No materials on any of the sites of work shall be so stacked or 
placed so as to cause danger or inconvenience to any persons or the public.  The Contractor shall 
provide all necessary fencing and lights to protect the public from accident and shall be bound to bear 
the expenses of defenses of every suit, action or other proceedings at law that may be brought by any 
persons for injury sustained owing to neglect of the above precAuctions and to pay any damages and 
cost which may be awarded in any such suit, action or proceedings to any such person shall be paid by 
the Contractor to compromise any claim by any such person. In case the Contractor fails to settle such 
problems, the Railway Administration will make payments arising on account of the conditions given 
above to the concerned parties and recover the same from Contractor’s dues without any delay.  
Contractor will not have any claim on this account at any stage.   

15.6    Demolition: Before any demolition work is commenced and also during the process of work  
A)    All roads and open area adjacent to the work site shall either be closed or suitably protected. 
B)   NO ELECTRIC CABLE OR APPARATUS WHICH IS LIABLE TO BE A SOURCE OF DANGER OVER A CABLE OR 

APPARATUS USED BY THE OPERATOR SHALL REMAIN ELECTRICALLY CHARGED. 
C) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 
explosives or flooding.  No floor, roof or other part of the building shall be so over loaded with debris 
or materials as to render it unsafe. 

15.7   All necessary personal safety equipment as considered adequate by the Engineer-in-charge should be 
kept available for the use of the persons employed in the site and maintained in a condition suitable for 
immediate use and the contractor should take adequate steps to ensure proper use of equipment by 
these concerned. 
a) Workers employed on mixing asphaltic materials cement and mortar shall be provided with 

protective goggles. 
b) Those engaged in white washing and mixing or stacking of cement bags or any materials which 

are injurious to the eye shall be provided with protective goggles. 
c)   Those engaged in welding works shall be provided with welder’s protective eye sight lids. 
d) Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 
e) Staff engaged for survey work sould be well conversent with the working near the existion running 

lines. The equipments under use should be installed near the track compling the SOD provisions. 
Any survey work near the track should be carried out with permission of railway official and 
alnong with railway supervisors.  
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15.8 When the work is done near any place where there is risk of drowning, all necessary equipment should 

be provided and kept ready for use and all necessary steps taken for prompt rescue of any persons in 
danger and adequate provision should be made for prompt first all aid treatment of all injuries like to be 
sustained during the course of the work. 

15.9 Use of hoisting machines and tackles including their attachment anchorage and supports shall confirm 
to the following standards of condition.  
a) (i)These shall be of good mechanical construction, sound materials and adequate strength and free 

from patent defects and shall be kept in good repair and in good working order. 
(ii)  Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 

quality and adequate strength and free from patent defects. 
b)  Every crane driver or hoisting appliances operator shall be properly qualified and no person under 

the age of 21 years should be in-charge of any hoisting machine including any scaffolding. 
c)   In case of every hoisting machine and every cable ring, hook, shackle, swivel and pulley block used 

in hoisting or as means of suspension safe working load shall be ascertained by adequate means.  
Every hoisting machine and all gear referred to above shall be plainly marked with the safe working 
load.  In case of hoisting machine having a variable safe working load of the conditions under which 
it is applicable shall be clearly indicated.  No part of any machinery or any gear referred to above in 
this paragraph shall be loaded beyond the safe working load except for the purpose of testing. 

d) In case of departmental machine, the safe working load shall be notified by the Technological 
Engineer-in-Charge.  As regards Contractor’s machines, the contractors shall notify the safe working 
load of machine to the Engineer-in-charge whenever he brings any machinery to site of work, get it 
verified by the Engineer concerned. 

15.10      Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should 
be provided with efficient safe guards.  Hoisting appliances should be provided with such means as will 
reduce to the minimum the risk of accidental decent of the load; adequate precAuctions should be taken 
to reduce the minimum the risk of any part of a suspended load becoming accidentally displaced.  
When workers are employed on Electrical installations which are already energized, insulating mats 
wearing apparel, such as gloves, sleeves and both as may be necessary should be provided.  The 
workers should not wear any rings, watches and carry keys or other materials, which are good 
conductors of electricity. 

15.11 All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in 
safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use.  
Adequate warning facilities should be provided at or near places of work. 

15.12 These safety provisions should be brought to the notice of all concerned by display on a notice board, 
at a prominent place at the work spot. The persons responsible for compliance of the safety code shall 
be named therein by the Contractor. 

15.13   To ensure effective endorsement of the rules and regulations relating to safety precAuctions, the 
arrangements made by the contractor shall be open to inspection by the Labour Officer, Engineer-in-
charge of the Department or their representative. 

15.14 Not withstanding the above clause, there is nothing in these to exempt the contractor from the 
operations of any other act or rule in force in the Republic of India. 

 
15.15 PRECAUCTIONS TO BE TAKEN WHILE PLYING OF VEHICLES ADJACENT TO 

RUNNING LINES 
15.15.1 Whenever a lorry or any other form of road transport is required to ply along or in the vicinity of a 

running line or any other railway track while Railway Engines or trains are liable to move, the 
contractor shall inform the Engineer in Writing, of such requirements specifying the locations and 
duration of time over which such specified road vehicles have to operate in the area (for 
loading/leading/unloading materials or plant or equipment. The Contractor shall also furnish the 
particulars of vehicles and the name and photographs of drivers with copy of the licensee and attendant 
retain for each vehicle to enable the engineer to issue necessary permits (after counseling the driver and 
attendant) allowing the holder to operate the vehicles, with such restrictions regarding the duration 
and/or location as are considered necessary. Such permit shall be returned to the engineer, as soon as 
the work for which it is issued is over. 

15.15.2 The Engineer-In-Charge or his Authorized Representative will personally counsel, examine and certify 
the road Vehicle Drivers, Contractor’s Flag Man and Supervisor and will give written permission 
giving names of Road Vehicle Drivers, Contractor’s Flag Man and Supervisor to be deployed on the 
work, location, period and timing of the work.  This permission will be subject to the following 
obligatory conditions:  
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 (a) Nominated Vehicles and Drivers will be utilized for the work in presence of at least one Flag 

Man and one Supervisor certified for such work. 
 (b) The Vehicle shall ply 6 mtr. Clear of track.  Any movement / work at less than 6 mtr. and up to 

minimum 3.5 mtrs. clear of track centre, shall be done only in presence of Rly. Employee authorized 
by the Engineer-in-charge.  No part of the Road Vehicle will be allowed at less than 3.5 mtrs. from 
track centre.  

 (c) The Contractor shall remain fully responsible for ensuring safety and in case of any accident shall 
bear the cost of all damages to his equipment and crew and also damages to Railway and its 
Passengers.  Engineer-In-Charge may impose any other condition necessary for a particular work 
site.  Such permit shall be returned to the Engineer, as soon as the work for which it is issued is over. 

 
15.15.3  The Contractor shall execute a bond undertaking to ply the road vehicles in a safe and satisfactory 

manner and strictly in accordance with the stipulations and other conditions specified by the Engineer 
and to engage and retain only the permit holder to be Contractor’s agent in charge of the vehicles and 
the attendants shall, at all times, be vigilant and on the look out for signals from the lookout men, flag 
men or other personnel available at site with a view to stop or regulate road movement so as to ensure 
adequate margin of safety for the timely passage of an approaching train, without any delay or 
detention. The Contractor shall also be bound by the provisions of this agreement to ply the road 
vehicles only with adequate margin of safety, well clear of the fixed structure profile of infringements 
as stipulated in the rules made under the Indian Railway Act and to seek and be guided by the signals 
and other directions of any look out men or other personnel retained for the purpose of ensuring safety 
and to ensure extra care and vigilance while turning, reversing or moving the road vehicles in any other 
manner at an inclination to the running railway track or the siding as the case may be. The Contractor 
shall employ necessary lookout men also at his own cost, irrespective of any arrangement that Railway 
may make in this regard. 

15.15.4 The Contractor also undertake to make good at his cost any inconvenience, loss, damage of other 
expenses caused to or incurred by the Railway Administration to pay such amounts as are determined 
by the Engineer to be recoverable from the contractor as penalty or damages for any omission, 
negligence, carelessness, oversight or accident on the part of any of the contractor’s agent, drivers or 
attendants or any other person to whom the services of the holder of the permit (issued by the Engineer) 
has been lent or otherwise made accessible or available. 

15.15.5 Suitable gates/barriers should be installed across the new embankment, preferably adjoining the 
manned/unmanned level crossings. The entry for the vehicles shall be regulated by an authorized 
representative of the Engineer- in -charge during the working hours. 

15.15.6  Any breach of these conditions by the contractor and/or his agents affecting the safety of movement of 
train, or other rolling stock of the railway shall constitute a breach of contract by the contractor 
entailing liability for termination of contract for default on the part of the Contractor. 

15.15.7 Turning point for the road vehicles should be in such a manner that there is no danger to running track 
and should be sufficiently away from the running line. 

15.15.8 Reversing of road vehicles should be done in such a manner that all time the driver invariably faces the 
running line and should be sufficiently away from the running line. 

15.15.9 Engineer-in-charge may impose any other conditions necessary for a particular work or site from time to 
time. 
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16 -Technical Specifications 

 
Following table gives the few relevant references of Indian Railway Unified 

Standards Specification 2021 (IRUSS- 2021), towards technical specifications: 
 

Sl. No. 
 Reference 

Chapter of IRUSS 
2021 

Item of Chapter 

1 

(a) 1 Earth Work 
(b) 2 Bridge Works - Substructure 
(c)  3 Bridge Works - Super Structure (RCC) 
(d) 4 Bridge Works - Super Structure (Steel) 
(e) 5 Bridge Works - Misc. 
(f) 6 Rails, Sleepers and Fittings Renewal 
(g) 7 Turnouts and Renewals 
(h) 8 Deep Screening and Ballast Related Activities 
(i) 9 Welding Activities 
(j) 10 Reconditioning of Points and Crossings 
(k) 11 Formation Rehabilitation 
(l) 12 Activities at Construction Sites 
(m) 13 Maintenance Activities 
(n) 14 Testing of Rails and other Components 
(o) 15 Heavy Track Machines 
(p) 16 Small Track Machines 
(q) 17 Handling of Materials 
(r) 18 Level Crossings 
(s) 19 Bridge Related Activities 
(t) 20 Supply of P. Way Materials 
(u) 21 Miscellaneous Items 

 
Sl No. RDSO specification for ballast Items 

2 
(a) SPECIFICATIONFORTRACKBALLAST 

(IS/RDSO-GE/0001:2023) FEBRUARY2023 
Ballast specification 

 
The above list of technical specifications is not exhaustive. Additional technical specification 
may also be added during execution of work as per technical requirement and contractor will 
be bound to adhere with. 
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17 - ADDITIONAL SPECIAL CONDITIONS OF CONTRACT 
 
Note for SERUSSOR- 2021 Schedules: 
Description of items of the above Schedule are based on SERUSSOR- 2021, which are to be executed as per 
relevant specifications as detailed in IRUSS-2021. The description of items have been copied from SERUSSOR 
-2021, which is considered the master document. 
 
Notes for all schedules: 
Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the Contractor on the instructions of 
the Engineer which is not included in the accepted Bill(s) of Quantities but figures in the Standard Schedule of 
Rates (SSOR), shall be executed at the rates set forth in the "Standard Schedule of Rates (SSOR)" modified by 
the tender percentage as accepted in the contract for that chapter of Standard Schedule of Rates (SSOR). 
However, the cumulative value of all such extra item(s) together (modified by the respective tender percentage) 
shall not exceed 10% of the original contract value. 
 
Defect Liability Period: 
Defect Liability Period (DLP) will be 02 (Two) years in the contract agreement of all the new works of 
construction of new staff quarters (Ref: Railway Board letter no. 2018/LMB-II/12/1 dated 16.04.2024). 
 
Special conditions for Fabrication and erection work of steel structures: 
Fabrication and erection work of steel structures will be done as per IRS Specification for Fabrication and 
Erection of Steel Girder Bridges and Locomotive Turn-Tables (Fabrication Specification) Serial No. B1-2001 
with latest correction slips upto date of closing of tender.  
 
Special Condition: 
Fabrication of steel structure are to be done under RDSO approved fabrication yard of RDSO approved vendor 
only. 
 
Requirement of minimum Machineries for the work: 
1. Excavator (Poclain -200) = 02 Nos. 
2. JCB with operator = 02 Nos. 
3. Tippers/Trucks = 04 Nos. 
4. Vibro Roller = 01 No. 
5. Hydra 12 Ton Capacity = 02 Nos. 
6. Concrete Mixture = 02 Nos. 
7. Road Crane = As required. 
8. Troller for shifting of materials = 01 No. 
9. Concrete Vibrator with needle = 04 Nos. 
10. All testing equipments for soil and concrete = 01 set each. 
11. Road vehicle of Bolero type in running condition = 01 No. 
 
Special Condition -II:  
  
The work can be got executed any where in the Jurisdiction of CE/Con-I/GRC, S.E.Railway. 
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Additional Special Conditions: 

 
1. Working Restrictions and Traffic Block: 
The work is in BKSC-DRGU-BBDA Utility Shifting, therefore the following points are to be 
adopted. 
• Any machine work in yard area shall be carried out only in presence of Railway authorized 
person. 
• Any execution of work within the area of running lines shall be done under Traffic Block. 
No extra payment shall be made for the work executed under traffic blocks / power blocks. 
• Contractor must plan the quantity of machines and working of machines in according to 
block availability. 
• The Agency should submit Programme of Traffic/Power block 7 days in advance for 
approval of competent authority for the work inside the running lines. 
• No claim for idle labour/machinery due to non-availability of block. 
• Night working and short-duration blocks are common. 
 
2. Safety Requirements: 
• Agency should work in compliance with Railway safety rules (IRS / IRPWM / G&SR). 
• Deployment of qualified supervisors, safety marshals and flagmen should be available 
during the work. 
• It is mandatory use of PPE (helmets, jackets, shoes etc.) for the men working in yard area. 
• Contractor responsible for safety of running trains, Railway staff & public & workers 
available at site. 
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ADDITIONAL SPECIAL CONDITIONS OF CONTRACT FOR SUPPLY OF 

CEMENT 
 
1. Cement shall be procured from reputed manufacturer confirming to following standard 

with latest correction slips:- 
(a) Portland slag cement (PSC) – to IS:455. 
(b) Ordinary portland cement (OPC) – to IS: 8112 for 43 grade & 

to IS: 12269 for 53 grade. 
2. Payment of cement will be made on the basis of theoretical consumption or actual 

consumption, whichever is less. 
3. Decision of Railway regarding grade shall be final and binding on the contractor. 
4. The rate shall be inclusive of all wastage octroi, entry tax, GST and all kind of taxes, 

levied by local municipal authority/State Govt./Central Govt. 
5. Manufacture test certificate for cement will be produced by the contractor before use of 

cement. 
6. In case of any doubts regarding quality of cement, the Railway may cause it to be tested 

and acceptance of the supplied cement shall be subject to such test results. Cost incurred 
towards conducting necessary tests will be borne by the contractor. 

7. PAYMENT: Particular attention is invited to the fact that the materials are not meant for 
supply only and no payment shall be made for supply alone. The payment shall be made 
only after use of these materials in the actual work for which supply is intended. The 
payment shall be restricted to the extent of materials used in the work. 

8. Variation upto 25% will not be applicable for the above items inter-se i.e. variation in 
quantities against individual items of schedule PSC cement & OPC cement will not be 
considered and both the above items will be considered one and the same for the purpose 
of variation in quantities (This is applicable for the tender where schedule for both PSC 
& OPC are provided). 
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ADDITIONAL SPECIAL CONDITIONS OF CONTRACT FOR SUPPLY OF REINFORCEMENT 

STEEL/BARS 
A. 

1) All reinforcement steel/bar shall confirm to IS: 1786:2008 or as specified in tender with latest amendment. 
 

2) The reinforcement steel/bar supplied by the contractor should be with Bureau of Indian Standard (BIS): 
1786:2008 certification & marking to meets the desired specifications & bar used for work shall be high 
strength deformed bars of minimum Grade Fe 500 D TMT. 
 

3) As per IS: 1786, the reinforcement steel/bar supplied by the contractor should be supported by Manufacturer’s 
Test Certificate. All reinforcement steel/bar are having identification and marking of brand name as well as 
BIS certification marking. 
 

4) The contractor shall maintain a detailed record of receipt of steel/bar and shall keep the challan/invoice, 
Railway receipts number if any, lorry number, etc. and store balance in a register as directed by the Engineer-
in-Charge and produce the same to the Engineer as and when demanded. Railway reserves the right to inspect 
contractor’s godown and documents pertaining to their work. 
 

5) Manufacturer’s Certificate 
In the case of bars/wires which have not been inspected at the manufacturer’s works, the manufacturer or 
supplier, as the case may be, shall supply the purchaser or his authorized representative with the certificate 
stating the process of manufacture and also the test sheet signed by the manufacturer giving the result of each 
mechanical test applicable to the material purchased, and the chemical composition, if required. Each test 
certificate shall indicate the number of the cast to which it applies, corresponding to the number or 
identification mark to be found on the material. The test certificate shall contain the following information: 
a) Place of manufacture of the reinforcing steel. 
b) Nominal diameter of the steel. 
c) Grade of the steel. 
d) Rolled-in marking on the steel. 
e) Cast/heat number. 
f) Date of testing. 
g) Mass of the tested lot and 
h) Individual test results for all the properties. 

 
6) Steel/bar supplied should be free from rust paint, loose scales etc. The contractor shall make his own 

arrangements for storing steel/bar. 
 

7) Payment towards steel/bar will be made on the basis of theoretical consumption as per drawing & bar bending 
schedule, bar for lap length as per approved Bar bending schedule shall be paid added to the theoretical 
consumption. Standard weights as per relevant IS code will be followed for arranging payment for steel. No 
other wastage on any of the materials supplied and used in the work by the contractor including steel/bar is 
payable by the railway. 
 

8) The contractor shall arrange testing of steel as per IS: 1786 through NABL accredited labs or from other 
Government Organizations such as IIT/NIT/CPWD etc. Cost incurred towards conducting necessary tests will 
be borne by the contractor. 
 
Frequency of test will be as follows: 

Frequency of Testing 
For  Consignment below 100 tonne For  Consignment over 100 tonne 

 (i)     Under 10 mm dia: one sample for each   25 t or 
part there of. 

 (i)  Under 10 mm dia: one sample for each   40 t or 
part there of. 

 (ii)    10 mm to 16 mm dia: one sample for each 35 t 
or part there of. 

 (ii)  10 mm to 16 mm dia: one sample for each 45 t 
or part there of. 

 (iii)   Over 16 mm dia: one sample for each     45 t or 
part there of. 

(iii)  Over 16 mm dia: one sample for each 50 t or 
part there of. 

 
B. 1) There is no approved list of supplier for future tender. Reinforcement steel/bar can be procured from any 

suppier meeting all the above criteria. 
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