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Amrit Mahotsav

sTFttt qvtrF( Government of India
ta qaraq Ministry of Railways

(iai qtd Railway Board)

N o. 2022 I CE-UCTIGC C 4022 tP olicy

To,
As per list attached

New Delhi, Dated 20.10.2023

2

J

Sub: Indian Railways Standard General Conditions of Contract, April
2022 (Advance Correction Slip Nu fl

Please find enclosed herewith Advance Correction btip ffo. 5 to Indian Railways

Standard General Conditions of Confract, Apil-2022.

This shall be applicable to Works Contract of Indian Railways with prospective effect.

This issues with the concurrence of the Finance Directorate and approval of Board (MI,
MF).

DA: As above. $\o

trtqrofrtrmiim.@)nrnatrS
[Rly No. 030-47598, MTNL No. 01 l-23047598]

e-mail address : dceg@rb.rarlnet. gov.in

N o. 2022 I CE-UCTIGC C -2022 tP olicy New Delhi, Dated 20.10.2023

Copy forwarded for information to:
(i) The PFAs, All Indian Railways.

(ii) DV. Comptroller and Auditor General of India (Railways), Room No.224,Rai1Bhawaq,
New Delhi.

For Member Finance

(



Annexure

Advance Correction Slip No.5 to Indian Railwavs Standard General Conditions of
Contract. Aoril2022

Para 5(3) ii. Part I of GCC shall be read as under:

Para 5(3) ii.

The original Bank Guarantee should be delivered in person to the offrcial nominated as

indicated in the tender document before closing date for submission of bids (Le.

exclufine the last date of submission of bids)

ftf N,.v2
*****



LIST FOR DISTRIBUTION (No. 2A2rc8-VCTIGCC-2022/PTOLICY New Delhi, Dated 20.10.2023)

1. General Managers, All Indian Railways & Production Units
2. General Manager (Con), N.F. Railway, Guwahati
3. General Manager /CORE, Allatrabad
4. Chief Adminisrative Officers (Con), All Indian Railways @xcept N.F. Railway)
5: Principal Chief Engineers, All Indian Railways

(A)
1. CAO, COFMOW, Tilak Bridge, New Delhi
2. Principal CAO, Diesel Loco Modernization Worls, Patiala (Punjab)
3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Roa4 Anta Ghat, Paha-800001, Bihar

(B)
1. Director General, RDSO, Manak N4gar, Lucknow
2. Director General, NAI& Vadodara
3. Director, ruCEN, Pune -41I 001 (Maharashtra)

4. Director, IRIEEN, PB No.-233, Nasik Road422l0l (Matrarashfa)
5. Director, IRISET, Taa Naka Roa4 Lalla Gudq Secunderabad-5000l7

5. Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar)
7. Director, IRITM, Sarswati Residential Estate, TRITM Campus, Manak Nagar, Lucknow

(c)
1. MD, CONCOR, Concor Bhawan, C-3, Mathura Roa4 Opp. Apollo Hospital, New Delhi- 1f 0076
2. IRCON lnternational Limite4 C4, District Centre, Saket, New Delhi- I10017
3. MD, RITES Ltd., RITES Bhawan, Plot No.l, Sector-29, Gurgaon
4. CMD, RVI{L, August Kranti Bhawan,Plot No.25, l$ Floor, Bhikaji Cama Place, New Delhi
5. MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-l10001
7. MD, DFCCIL, 56 Floor, Pragati Maidan Metro Stafion Building Complex, New Delhi-l10001
8. MD, RLDA, Near Safdarjung Railway Station, Moti B4gh, Phase-I, New Delhi- I10021
9. MD,.CRIS, Chanakyapur, New Delhi
10. CMD,'RailTel Corporation of tndia Ltd. Plot No. 143, Institutional Areq Sector44, Gurgaon - l22OO3

11. CME, IROAF, 12ft Floor, Core-I, Scope Minar, Distt. CenEe, Laxmi Nagar, Delhi- I10092
12. Managing Director, IRFC Limite4 UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg,

LodhiRoad, Pragati Vihar, New Delhi
13. CMD, IRCTC Ltd., 8-148, I lth Floor, Statesman House, Barakhamba Road, New Delhi I10001
14. CMD, Braithwaite & Co. limite4 5 Hide Road Kolkata 700043

Coov to:
(A)

1. General Secretary, IRCA, DRM Office, New Delhi
l. General Secretary. AIRF, Rail Bhawan, New Delhi
3. General Secretary, NFIR, Rail Bhawan, New Delhi
4. General Secretary, IRPOF, Rail Bhawan, New Delhi
5. General Secretary, FROA, Rail Bhawan, New Delhi
6. General Secretary, AIRPA, Rail Bhawan, New Delhi
7. General Secretary, AISC & STREA, Rail Bhawan, New Delhi
8. The Secretary, RBSS, Group (A) Offices Association" Rail Bhawan
9. The Secretary, RBSS, Group @) Offices Association, Rail Bhawan
10. General Secretary, RBSSS Association, Rail Bhawan
11. The Secretary, RBMSA, Rail Bhawan
12. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan

(B)
1. Concerned PSO for kind information of Chairman cum CEO, Milnfra, IVUT&RS M/O&BD, Mffioar"e,

Railway Board
2. Adv./lrlR" EDPGAIR, OSD/M& OSR(Co-ord/IvIR
3. Chief Vigilance Offrcers, All Indian Railways
4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AIWTele,

AIWC&IS, AIWSig., AM(Plg.), PED(B&S), PED(Vigilance), PEDCE(P), PED/Safety, PED/Gati Shakti,' EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-I), ED/cS(Civil-[), ED/GS@lect.),
ED/GS(S&T), ED/GS/SD, EDW@lg.), ED(I-&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED(
Telp), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.),
ED/Plg., JS(conf), JS(P), JS(G), JS@), Vigilance-Ill, Vig(Conf) of Railway Board.

[*/ {n*
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$Trrat rrrir'Tt Government of India
ta qarcq Ministry of Railways

(tad etd Railway Board)

2.

J.

N o. 2022 I CE-I/CT/G C C -2022 tP OLI CY New Delhi, Dated 21.12.2023

To,
As per list attached.

Sub: Indian Railways Standard General Conditions of Contract, April 2022

(Advance Coruection SliP No. 6)

please find enclosed herewith Advance Correction Slip No. 6 to Indian Railways

Standard General Conditions of Contract, Aptil'2022.

This shall be applicable to Works Contract of Indian Railways with prospective effect.

This issues with the concrrrence of the Finance Directorate and approval of Board (MI,

MF).

sl'l L'Lt

Crtr{)

frtlmfrtunr*.CfinilAdrt
[Rly No. 030-47598, MTNL No. 0l l'23047598)

e-mail address: dceg@rb.railnet.gov.in

N o. 2022 I CE-VCT/GC C'2022 tP OLICY New Delhi, Dated 21.12.2023

Copy forwarded for information to:

(i) The PFAs, All Indian RailwaYs.

(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan,

DA: As above.

New Delhi. I

For Member Finance



A(

(B)

LIST FoR DISTRIBUTToN (No.202 2 lcL-a cr rccc-2[2ztpol,rcy New Dethi, dated 21.12.2023)
l. General Managers, AII Indian Railways & production Units: General Mana[er (c";f N.eln",r*"i, Juwahati
I uenerat rUanager/CORE, Allahabad4' chief Adminisrrarive oflicers (con), A, Indian Rairways (Except N.F. Ra,way)5. principat Chief Enginerrr, eil il;;'R;jl*"y,

.l !to: CgfMoW, rilak Bridge, New Delhiz' rnncrpar cAo, Dieser Loco Modernizationworks, patiala (punjab)3' cAo (workshop projects), chu;;;;;;a"*an,luage,. c"ilR-;a Anta Ghat, patoia_800001, Bihar

)

L Director General, RDSO, Manak Naga., Lucknow2. Director General, Nafn,'Vaaoaara3. Director, IRIIEN, pune _ +f iOOiffr4uf,arashra)4. Director, IRIEEN, pg No.-233, Nurit nouaq22l0l (Maharashtra)5. Director, rru.S*Ir" N"kuR;;:lalla Guda, Secunderabad_5,,,I,6. Director,,plyBr., Jamrrpri iiru_l-.Tatpur, prN_S lii ia 6**l
G)7. 

Director, rRrrM, s*r*uii n.ridffii il;;, ,*ri#6ffis, Manak Nagar, Lucknow

2 rncbN r,"-arionar Li;;;;, E;, ,iifr.lH*lt;,3i,Klx$:1#:iiiJeiNew Derhi- noo76
3. MD, RITES Ltd., RITES gt.*r",'pl"ll{o:l,Sector-29, 

Gurgaon4. cMD, RvNr,, August rr"rrint"*urflot NLlj,l:,-ril".ir,ikaji Cama place, New Dethi5. MD, MRVC Ltd.-ch.urchg; dil;;.Biar, n r-ro.r_.;ffi;;6' cMD' KoNKA_ry nairwaicorp;;;:o, Ltd, Rair er,a*un, il.* Derhi_r 100017 ' MD' DFCCL' ss Floor, Pt.# ffi;- G;;i", ii,iriao,g comprex, New Delhi-l10001

i; [.3. Sk?i.]'ffi -ltllg*:*:' Station' Mffi;sh,*ase-r, NLw Derhi- r I i6z r
l0' cMD' Railrel corporatlonoil,,aiu'i,d. Pl-ot No. 143, Institutionar Area, sector44, Gurgaon - t22oo3I I' cME, rRoAF, r2d Froo., c;;;-1, ;;e Minar, oirn. d.ro.l l*,ni Nagar, Delhi- rtoog2

] : [Ufl lffi ;; lH:, ';*g;H; ii;;';.fi;*Ii, iii". pru.", fi r,i,r,#nita,,ar, vra.g,
13' cMD' IRCTC Lia'' e-t+i,-riir, rl""r,st1esTan House, Barakhamba Road, New Derhi l I000r

"rrjl;.ro, 
Braithwaite a co. riri-,.0, iiiia, n"ra ["L.i.;6;r,

(4)
l. Ceneral Secretary, IRCA, DRM Office, New Delhi2. General Secretary, aRf, nuitgt u*un, New Delhi3. General Secrerary, NFf{ Rail gt;*un, New Delhi4, General Secretary, IRPOF, nuiighu*ur, New Delhi5. Ceneral Secretary, FROA, Rail e;;;un, New Delhi6. Ceneral Secretary, AIRPA, nuil g;a*ar, New Delhi7. General Secretary, AISC & STREA, Rail Bhawan, New Delhi8. The Secretary,pSS,Group (A) O#,.., Association, Rail Bhawan9. The Secretary, RBSS, C.orp ig) Of,.", Associarion, Rail Bhawan

19. :,.rT., Secretary, RBSSS Association, Rail Bhawanr r. I ne secretary, RBMSA, Rail Bhawan

(B) "'The 
Secretary, Railway, Group (D) Employees Association, Rail Bhawan

] I:iff#"JJSO 
forkind information of chairman cum cEo, M/rnfra, M/I&RS rv{/o&BD, M/Finance,2. Adv./MR, EDpcA4R, OSD/MR, OSR(Co_ord/IvfR

1 Chief Vigilance Officers, all mdian Railways4' DG(RHS)' 
'9ffa1, aurcel, irrarw"rksl AM(B), AM(Elec),_ AM(RS), AM(ME), Alvl/Tele,AM/c&Is' AM/Sig'' AMrplL'l- pe-= sl, p-Eoivieiff"j 

lpoetpl, pi-d7durcry, rrorcati Shakti,

Eq,""trt:trill**u"er'"ebce7i'42.'eor1x;,"'dilictrci"r12 gozcsrciu,-ru, ED/GS@rect.),

is;,-:'**:ffi r:i:flf +jfi ili,,i{,rffi q,gfo 
itrif-[{r#,#,.H

'!)'tv .)



Annexure

Advance Correction Slip No. 6 to Indian Railways Standard General Conditions of
Contract, April2022

New Para 6(a)(v), Part I of GCC shall be read as under:

6(a)(v) Contractor shall be liable to pay/refund the amount collected as GST to the Indian
Railways along with interest and penalties, if any imposed by the authorities, in case GST

input tac credit of Indian Railways is denied/rejected by the tax authortties due to
reasons mentioned below but not limited to:

Wrong/incorre ct invoice s is sued by Contractor ;
No-filing of GST returns;

Non-payment of GST collectedfrom Indian Railways to the authorities;

Any other non-compliance done by Contractor;

General Indemnity: Contractor hereby agrees to indemnify and hold harmless the Indian

Railways from and against any and all losses, including loss on account of Input Tax

Credit and all losses incurred by the Indian Railways relating to or arising out of or in
connection with any actual or threatened claim, legal action, proceedings, prosecution or
inquiry by or against the Indian Railways arising out, directly or indirectly, offailure by

the contractor to comply with the provisions of GST and reloted fows, or based upon or
arisingfrom anyfailure by the Contractor.

Retention Money: Any payment liable to be paid by Indian Railways to contractor

against the goods or services or both supplied by such contractor to Indian Railways

shall be kept on hold in case supplier makes any non-compliance of any of the GST law
provisions including non-reporting of invoices in GST returns. Such payment shall be

released after proper verification of records and availabiltty of ITC to Indian Railways

os per provisions of GST Law.

2-y

***** t'6f2t'l l-'



flfGI Uf.5fi[ / Government of India

til dTrffi / Ministry of Railways

@ qtg I Raitway Board)

N o. 2022 I CE,-A CT I GCC-ILZ2IPOLIC Y/Pt. I New Delhi, Dated 25.09.2024

To,

As per list attached.

Sub: Indian Railways Standard General Conditions of Contract, April2022
(Advance Correction Slip No. 7)

Please find enclosed herewith Advance Correction Slip No. 7 to Indian Railways

Standard General Conditions of Contract, April-2022.

2. This shall be applicable to Works Contract of Indian Railways with prospective

effect.

3. This issues with the concurrence of the Finance Directorate and approval of Board
(MI, MF).

DA: As above. 'at
.ol

Crll'fo

Htqr6 frtun iifr.dDtufi mg

[Rly No. 030-47598, MTNL No. 0l l-230475987

e-mail address: dceg@rb.railnet.gov.in

N o. 2022 I CE-I/C T/ GCC-2022 I P OLICY lPt.t New Delhi, Dated 25.09.2024

Copy forwarded for information to:

(i) The PFAs, All Indian Railways.

(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail
Bhawan, New Delhi

fi

fir-t*
For Member Finance



(A)

(B)

LIST FORDISTRIBUTION (No. 2022|CE-ACTrc,CC-20221POLICY/Pt.I, dated 25.09.2024)

l. General Managers, All Indian Railways & Production Units
2. General Manager (Con), N.F. Railway, Guwahati
3. General Manager /CORE, Allahabad
4. Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
5. Principal Chief Engineers, All Indian Railways

l. CAO, COFMOW, Tilak Bridge, New Delhi
2. Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)
3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar

l. Director General, RDSO, Manak Nagar, Lucknow
2. Director General, NAI& Vadodara
3. Director General, IRICEN, Pune - 4l I 001 (Maharashtra)
4. Director General, IRIEEN, PB No.-233, Nasik Road422l0l (Maharashtra)
5. Director General, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017
6. Director, ruMEE, Jamalpur Distt-Jamalpur, PIN-81l214 (Bihar)
7. Director General, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

(c)
l. CMD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- I10076
2. CMD, IRCON lntemational Limited, C4, District Centre, Saket, New Delhi- I10017
3. CMD, RITES Ltd., RITES Bhawan, PlotNo.l, Sector-29, Gurgaon
4. CMD, RrfNL, August Kranti Bhawan,Plot No.25, l't Floor, Bhikaji Cama Place, New Dethi
5. CMD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-l10001
7. MD, DFCCIL, 5h Floor, Pragati Maidan Metro Station Building Complex, New Delhi-l10001
8. Chairman, RLD& Near Safdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- I10021
9. MD, CRIS, Chanakyapur, New Delhi
10. CMD, RailTel Corporation of India Ltd. Plot No. 143, lnstitutional Area, Sector44, Gurgaon - 122003
11. CME, IROAF, l2m Floor, Core-I, Scope Minar, Distt. Centre, L,axmi Nagar, Delhi- I10092
12. CMD, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, lodhiRoad Pragati

Vihar, New Delhi
13. CMD, IRCTC Ltd., 8-148, I lth Floor, Statesman House, Barakhamba.Road, New Delhi 110001

14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043
Coov to:
(AI

l. General Secretary IRCA, DRM Office, New Delhi
2. General Secretary, AIRF, Rail Bhawan, New Delhi
3. General Secretary, NFIR, Rail Bhawan, New Delhi
4. General Secretary, IRPOF, Rail Bhawan, New Delhi
5. General Secretary, FROA,, Rail Bhawan, New Delhi
6. General Secretary AIRPA, Rail Bhawan, New Delhi

7. General Secretary AISC & STREA,, Rail Bhawan, New Delhi
8. The Secretary, RBSS, Group (A) Offrces Association, Rail Bhawan

9. The Secretary, RBSS, Group (B) Oftices Association, Rail Bhawan

[0. General Secretary RBSSS Associatiorl Rail Bhawan

11. fne Secretary, RBMSA, Rail Bhawan

12. ttte Secretary, Railway, Group (D) Employees Associatioq Rail Bhawan
(B)

1. Concerned PSO for kind information of Chairman cum CEO, M/Infra, IWT&RS I\,f/O&BD, M/Finance,
Railway Board

2. Adv./I\,IR, EDPGAIR" OSD/M& OSR(Co-ord)iMR
3. Chief Vigilance Officers, All Indian Railways

4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), Alvl/Tele,
AM/C&IS, AM/Sig., AM(Plg.), PED(B&S), PED(Vigilance), EDCE(P), PED/Safety, PED/Gati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-I), ED/GS(Civil-[), ED/GS(Elect.),
ED/GS(S&T), ED/GS/SD, EDW(Plg.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED(
Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(FrI.),
ED/?Ig., JS(conf), JS(P), JS(G), JS(D), Vigilance-Ill, Vig(ConQ of Railway Board.

ia
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Advance Correction Slip No.7 to Indian Railwavs Standard General Conditions of
ContracL Anril2022

Tender Form (First Sheet), Annexure-I, Part I of GCC shall be read as under:

ANNEXURE. I

RAILWAY

TENDER FORM (First Sheet)

Tender No.

Name of Work

To

The President of lndia

Acting through the RailwaY

VWe have read the various conditions to tender attached hereto

and agree to abide by the said conditions. I/We also agree to keep this offer open for acceptance

for a period of _ days from the date fixed for closing of the tender and in default thereof,

I/We wilt be liable for forfeiture of my/our "Bid Security''. I/We offer to do the work for

Railway, at the rates quoted in the attached bil(s) of quantities and hereby bind

myselflourselves to complete the work in all respects within

date of issue of letter of acceptance of the tender.

2. VWe also hereby agree to abide by the tndian Railways Standard General Conditions of
Contract, with all correction slips upto-date and to carry out the work according to the Special

Conditions of Contract and Specifications of materials and works as laid down by Railway in the

annexed Special Conditions/Specifications, Standard Schedule of Rates (SSOR) with all

correction slips up-to-date for the present contract.

3. A Bid Security of t has already been deposited online/ submitted as Bank

Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to any

other right or remedies in case my/our Tender is accepted and if:

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender

document;

(b) VWe do not execute the contract documents within seven days after receipt of notice issued

by the Railway that such documents are ready; and

(c) UWe do not commence the work within fifteen days after receipt of orders to that effect.

months from the

o1'L'1

-

$



I

4. (a) I/We am/ue a Starnrp firm registered by . . Department of lndustrial
Policy and Promotion (DIPP) and my regisfiation number is valid upto

(Copy enclosed) and hence exempted from submission of Bid Security.

5. We are a Labour Cooperative Society and our Registration No. is ..... with
. . . . ....and hence required to deposit only 50% of Bid Security.

6. Until a formal agreement is prepared and executed, acceptance of this tender shall
constitute a binding contract between us subject to modifications, as may be mutually agreed to

between us and indicated in the letter of acceptance of my/our offer for this work.

Signature of Tenderer(s)

Date

Address of the Tendere(s)

.o 1'
.1

w9

*****



eRd gfi6E / Governmentof India

tf, ri?rfiq /Ministry of Railways

&dt Elg / Railway Board)

No. 2022ICE-UCT I GCC-2O22IPOLICY New Delhi, Dated 20.12.2024

To,
As per list attached.

Sub: Indian Railways Standard General Conditions of Contrac$ April
2022 (Advance Correction Slip.Sl

Please find enclosed herewith Advance Correction Slip No.8 to Indian Railways

Standard General Conditions of Contract, Apnl-2022.

2. This shall be applicable to Works Contract of Indian Railways with prospective

effect.

3. This issues with the concurrence of the Finance Directorate and approval of Board

(Mr, MF).

DA: As above.

f6cra {ltrfi)

Besl-o, frtrd ifi.dDnlat slg

[Ny No. 03047598, MTNL No. 0ll-23M7598]
e-mail address: padcegrb@gmail.com, dceg@,rb.railnet.gov.in

No. 2022ICE-VCT I GCC-2022/POLICY New Delhi, Da rd 20.L2.2024

Copy forwarded for information to:

(i) The PFAs, All Indian Railways.

(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224,Rail

Bhawan, New Delhi.

For Member Finance



LIsr FoR DISTRIBUTIoN (No. 20221 CE-A CT rc;CC-2022tPOLlCY dated 20.12.2024)

1. General Managerq All Indian Railways & Production Units
2. General Manager (Con), N.F. Railway, Guwahati
3. General Manager /CORE, Allahabad
4. Chief Administrative Officers (Con), Alt Indian Railways (Except N.F. Railway)
5. Principal Chief Engineers, All Indian Railways

(A)
l.
2.
3.

(B)

CAO, COFMOW, Tilak Bridge, New Delhi
Principal CAO, Diesel Loco Modemization Works, Patiala (Punjab)
CAO (Workhop Projecs), Chamber Bhawan, Judge's Court Roa4 tulra Ghar, Patna-800001, Bihar

[. Dire€tor General, RDSO, Manak Nagar, Lucknow
2. Director General, NAI& Vadodara
3. Director General, INCEN, Pune -4l I 001 (MaharashFa)
4. Director General, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)
5. Director G€neral, IRISET, Taa Naka Road, Lalla Grda Secunderabad-5000l 7
6. Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-81l2l4 (Bihar)
7. Director General, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

(c)
l. CMD, CONCO& Concor Bhawarq C-3, Mathura Roa( Opp. Apollo Hoepital, New Delhi- I t0076
2. CMD, IRCON InterrEtional Limited, C-4, District C€ntre, Saket, New Delhi- I t0017
3. CMD, RITES Ltd., RITES Bhawar, Plot No.l, Sector-29, Grugaon
4. CMD, RVI{L, August K.raati BhawaqPlot No.25, I 

n Floor, Bhikaji Cama place, New Delhi
5. CMD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 200020
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawaq New Delhi- I 10001
7. MD, DFCCIL, 5h Floor, Pragati Maidan Mero Sation Building Complex, New Delhi-l10001
8. ChairmarL RLDd Near Safdarjung Railway Sratio& Moti Bagh phase-I, New Delhi- I 10021
9. MD, CRIS, Chanakyapur, New Delhi
10. CMD, RailTel Corporation of India Ltd. PlotNo. 143, Institutional Arc€, Sector44, Gwgao1. - 122003
ll. CME, IROA-F, 126 Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- I lO&2
12. CMD, IRFC Limite4 UG Floor, EastTower, NBCC Place, Bhisham pitamah Marg, LrdhiRoa4 pragati

Vihar, New Delhi
13. CMD, IRCTC Ltd., B-t48, I lth Floor, Statesman House, Barakhamba Road, New Delhi t l00ol
14. CMD, Braithwaite & Co. limited. 5 Hide Road Kolkara 700043

CooY to:
(A)

l. General Secretary, IRCd DRM Office, New Delhi
2. General Secretary, AIRF, Rail Bhawan, New Delhi
3. General Secretary, NFIR Rail Bhawan, New Delhi
4. General Secretary, IRPOF, B.ail Bhawarl New Delhi
5. General Secretary, FROA Rail Bhawan, New Dclhi
6. General Secretary, AIRPA, Rail Bhawan, New Delhi
7. General Secretary, AISC & STREA Rail Bhawan, New Delhi
8. The Secretary, RBSS, Group (A) Offrces AssociatiorL Rail Bhawan
9. The Secretary, RBSS, Grorp (B) Offrces Association, Rail Bhawan
10. General Secretary, RBSSS Association, Rail Bhawan
I [. The Secretary, RBMSA, Rail Bhawan
12. The Secretary, Railway, Group (D) Ernployees Association, Rail Bhawan

(B)

l. Concemed PSO for kind information of Chairman cum CEO, M nfra, lvflT&RS lvt/O&BD, lvvFinsnc€,
Railway Board

2. Adv./lvl\ EDPGA{R, OSDA,{R, OSR(Co-orer'tvrR
3. Chief Vigilance Officers, All Indian Railways
4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AlvyTete,

AM/C&IS, AM/Sig., AM(Plg.), PED(B&S), pED(Vigilance), EDCE(P), pED/Safery, pED/Gati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/cs(Civil-t), ED/GS(Civit-rr), ED/cS(Elect.),
ED/GS(S&T), ED/GS/SD, EDw(plg.), ED([^&.A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.),
ED( Tele), EDRS(G), EDEE(G), EDFE, EDE(N), Ef,(Accounts), ED/T&Mpp, EDME(Chg.), EDME(Fn.),
ED/Plg., JS(conf), JS(P), JS(C), JS(D), VigilanceJII, Vig(Conf) ofRailway Board.

,1'{ $,"+
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Advance Correction Slio No.8 to Indian Railwavs Standard General Conditions of
Contracl Aoril 2022

AnnexureXl, Part-II ofGCC shall be read as under:

AI\NEXURE_XI
Reference Para 62.(l)

Registered Acknowledgement Due/Standard Correspondence through IR-WCMS/Email on
registered IREPS Email

PROFORI}IA OF TERMINATION NOTICE

RAILWAY

(Without Prejudice)

No.

To

Dated

lWs

Dear Sir,

Contract Agreement No.

In connection with

Forty eight hours (48 hrs.) notice was given to you under this ofhce lefter of even no.,

dated but you have taken no action to commence the work/show adequate

progress of the work.

Since the period of 48 hours' notice has already expird the above conu?ct stands

rescinded in terms of Clause 62 ofthe Standard General Conditions of Contract and the balance

work under this contract will be carried out independently without your participation. Your
participation as well as participation of every member/partner in any manner as an individual or

a partsrership firn/JV is hereby debarred from participation in the tender for executing the

balance work and your Security Deposit shall be forfeited and Performance Guarantee shall also

be encashed.

The Final measurements of work executed by you against the said contract will be

taken/started on at hls. at site. The measurement will be continued till
all the measurement are taken. You are advised to be present at site on the above mentioned date

and time to witness the measurcments, otherwise measurements will be taken ex-parte and

thereafter, variation (addendum & corrigendum) & final bill of work executed till date of
termination based on ex-parte final measurements shall also be processed ex-parte.

Youn faithfully

1o
1,\

For and on behalf of the President of tndia



.t

fifGI g{i5R / Government of India

ta riergq I uinistry of Railways

daiilSt Raitway Board)

N o. 2022 I CE-U CT I GCC-2022 TPOLICY/Pt.I New Delhi, Datd 09.01.2025

To,
As per list attached.

Sub: Indian Railways Standard General Conditions of Contract Aprn 2022

(Advance Correction Slip No.9)

Please find enclosed herewith Advance Correction Slip No.9 to Indian Railways

Standard General Conditions of Contract, Apil-2022.

2. This shall be applicable to Works Contract of Indian Railways with prospective effect.

3. This issues with the ooncurrence of the Finance Directorate and approval of Board (MI,

MF)

DA: As above.

o

Beer6 frEa iil.dDm il5
[Rly No. 03047598, MTNL No. 0l l-23047598]

e-mail address: padcegrb@gmail.com, dceg@rb.railnet.gov.in

N o. 2022 I CD-A CT rcCC-2022 TPOLICY/Pt.I New Delhi, Dated 09.01.2025

Copy forwarded for information to:

(i) The PFAs, All Indian Railways.

(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan'

New Delhi.

$df
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For Member Finance



LISr FoR DISTRIBIIIIoN (No.2022ICf,.VCTIGCC-2012|POL[CY4PLI dated 09.01.2025)

l. General Managers, Al I Indian Railways & Production Units
2. General Manager (Con), N.F. Railway, Guwahali
3. General Manager /CORE, Allahabad
4. Chief Adminisrative Ofticers (Con), All Indian Railways (Except N.F. Railway)
5. Principal ChiefEngineers, All Indian Railways

(A)
l. CAO, COFMOW, Tilak Bridge, New Delhi
2. Principal CAO, Dieset Loco Modemization Work, Patiala (Punjab)
3. CAO (Workshop Projects), Chamb€r Btnwaq Judge's Court Roa4 Anta Ghat, Patna-800001, Bihar

(B)
l. Direcmr General, RDSO, lvlanak Nagar, Lucknow
2. Director General, NAIR, Vadodara
3. Director General, IRICEN, Pune-4ll00l (Maharashtra)
4. Director General, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashta)
5 . Director General, INSET, Taa Naka Roa4 Lalla Grda, Secunderabad-5OOO I 7
6. Director, IRIMEE, Janr,alpur Distt-Jamalpur, PIN-81 l2l4 (Bihar)
7. Director General, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

(c)
l. CMD, CONCOR, Concor Bhawan, C-3, Mathura Roa4 Opp. Apollo Hospital, New Delhi- I10076
2. CMD, IRCON International Limite4 C-4, District Centre, Saket, New Delhi- I10017
3. CMD, RITES Ltd., RITES Bhawan, Plot No. [, Secror-2g, Gurgaon
4. CMD, RVI{L, August Kranti BhawarLPlot No.25, I 

r Floor, Bhikaji Cama Place, New Delhi
5. CMD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 100020
6. CMD, KONKAN Railway Corp,oration Ltd, Rail Bhawaq New Delhi-l 10001
7. MD, DFCCIL, 5h Floor, Pragati Maidan Metro Station Building Complex, New Delhi-l l0O0l
8. Chairmarq RLDd Near Safdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- I lfi)21
9. MD, CRIS, Chanakyapur, New Delhi
10. CMD, RailTel Corporation oflndia Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon- 122003
I l. CME, IROAF, l2h Floor, Core-l, Scope Minar, Distt. Centre, t-axmi Nagar, Delhi- I10092
12. CMD, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, I-odhiRoa4 pragati

Vihar, New Delhi
13. CMD, IRCTC Ltd., B-148, I lth Floor, Statesman House, Barakhamba Roa4 New Delhi I 10001
14. CMD, Braithwaite & Co. limited" 5 Hide Road Kolkata 200043

CopY to:
(A}

l. General Secretary, IRCA DRM Otfice, New Delhi
2. General Secretary, AIRI, Rail Bhawan, New Delhi
3. General Secretary, NFIR, Rail Bhawan, New Delhi
4. General Secretary, IRPOF, Rail Bhawarl New Delhi
5. General Secretary, FROA, Rail Bhawan, New Delhi
6. General Secretary, AIRPA, Rail Bhawan, New Delhi
7. General Sesetary, AISC & STREA5 Rail Bhawaq New Delhi
8, The Srecretary, RBSS, Croup (A) Otrices Associatioq Rail Bhawan
9. The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan
10. General Secretary, RBSSS AssociatiorL Rail Bhawan

I 1. The Secretary, RBMSd P.ail Bhawan

12. The Secretary, Railway, Group (D) Employees Associatioq Rail Bhawan
(B)

1- Concemed PSO for kind information of Chairman cum CEO, Mflnfi.4 IWT&RS IWO&BD, lwFinance,
Railway Board

2. Adv./M\ EDPGAIR. OSD/MR. OSR(Co<rd/IvlR
3. Chief Vigitance Officers, All tndian Railways
4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), Arvr/Tete,

AIWC&.IS, AIWSig., 61r{1p1t.), PED(B&S), PED(Vigilance), EDCE(P), pED/Safery, pED/cati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/cS(Civil-I), ED/GS(Civil-II), ED/GS(Elect.),
ED/GS(S&T), ED/GS/SD, EDw(Plg.), ED(I.&A), ED(PSU), .EDVE, ED(Safery), ED(Sig. Dev.),
ED( Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounrs), ED/T&Mpp, EDME(Chg.), EDME(Frt.),
ED/Plg., JS(conf), JS(P), JS(c), JS(D), Vigilance-[l Vig(Conf) ofRailway Board.

)
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Advance Correction Slio No.9 to Indian Railwavs Standard General Conditions of
ContrecL ril2022

A. Para 16.(4), Part II ofGCC-2022 shall be read as under:-

f6.(4) PerformanceGuarantee

The procedure for obtaining Performance Guarantee is outlined below:

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 2l
(Twenty one) days from the date of issue of [rtter of Acceptance (LOA). Extension of time

for submission of PG beyond 2l (Twenty one) days and upto 60 days Aom the date of issue

of LOA may be given by the Authority who is competent to sign the contract agreement.

However, a penal interest of l2o/o per annum shall be charged for the delay beyond

2l(Twenty one) days, i.e. from 22dday after the date ofissue ofLOA. Further, if the 60fiday

happens to be a declared holiday in the concemed oflice of the Railway, submission of PG

can be accepted on the next working day.

In ail other cases, if the Contractor fails to submit the requisite PG even after 60 days

from the date of issue of LOA, the conhact is liable to be terminated. [n case contract is

terminated railway shall be entitled to forfeit Bid Security and other dues payable to the

confactor against that particular contract, subject to maximum of PG amount. In case a

tenderer has not submifted Bid Security on the strength of their registration as a Startup

recogr.ized by Department of Industrial Policy and Promotion (DIPP) under Ministry of
Commerce and Industry, DIPP shall be informed to this effect.

The failed Contractor shall be debarred from participating in re-tender for that work.

(b) The successfirl bidder shall submit the Performance Guarantee (PC) in any of the

following forms, amounting to 5% of the original contract value:-

(i) A deposit of Cash;

(ii) Irrevocable Bank Guarantee;

(iiD Insurance Surety Bond as per Annexure-XVII.

Note:

l. The provision oflnsurance Surety Bond shall be for all contracts having
DOC within 36 months only.

2. In case DOC extends beyond 36 months, fresh Insurance Surety Bond or
any other form of Performance Guarantee prescribed in GCC for the
balance amount shall be submitted by agency, otherwise necesary action
will be taken as per terms of Agreement.

(i") Govemment Securities including State Loan Bonds at 5% below the market value;

3 k-i/-



(v) Pay Orders and Demand Drafu tendered by any Scheduled Commercial Bank of
India;

("i) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled

Commercial Bank of tndia;

(vii) Deposit in the Post Office Saving Bank;

(viii) Deposit in the National Savings Certificates;

(ix) Twelve years National Defence Certificates;

(*) Ten years Defence Deposits;

(xi) National Defence Bonds and

(xii) Unlt Trust Certificates at 57o below market value or at the face value whichever is

less. Also, FDR in favour of FA&CAO (free from any encumbrance) may be

accepted.

(c) The Performance Guarantee shall be submitted by the successfut bidder after the

Letter of Acceptance (LOA) has been issued but before signing of the contract agreement.

This P.G. shall be initially valid upto the stipulated date of completion plus 60 days beyond

that. In case, the time for completion of work gets extended the Contractor sha[[ get the

validity of P.G. extended to cover such extended time for completion of work plus 60 days.

(d) The value ofPG to be submitted by the Contractor is based on original contract value

and shall not change due to subsequent variation(s) in the original contract value.

(e) The Performance Guarantee (PG) shall be released after physical completion of the

work based on 'Completion Certificate' issued by the competent authority stating that the

Contractor has completed the work in all respects satisfactorily.

(0 Whenever the contract is rescinded, the Performance Guarantee already submitted for
the contract shall be encashed.

G) The Engineer shall not make a claim under the Performance Guarantee except for
amounts to which the President of tndia is entitled under the contract (not withstanding

and/or without prejudice to any other provisions in the contract agreement) in the event of:

(D Failure by the Contractor to extend the validity of the Performance Guarantee as

described herein above, in which event the Engineer may claim the ful amount of the

Performance Guarantee.

(iD Failure by the Contractor to pay President of India any amount due, either as agreed

by the Contractor or determined under any of the Clauses/Conditions of the Agreement,

within 30 days of the service ofnotice to this effect by Engineer.

(iii) The Contract being determined or rescinded under clause 62 of these conditions.

a \"9
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B. New Annexure - XVII, Part-II of GCC-2022 shall be read as under:-

Insurance Surety Bond for Performance Security

Name of the issuer of surety bond:

President of India,

Acting
through........,

Railway.

Date

AI{NEXURE-XVtr

Reference Para 16.(4)

Surety Bond No:

Amount ofBond:
Issue Date:.

Expiry Date

WHEREAS, h consideration of the President of India acting through
(Designation & address of contract signing

authority),.........Rai1way,....... (hereinafter called "The Railway") having
accepted the bid of WS XXXXX hereinafter called the contractor, for the work of .fif,' under
invitation for bids No ,ffif, Dated XXXXX, Vide Letter of Acceptance No

AND

WHEREAS, the contractor is required to fumish Performance Security for the sum of {.,ffi
(Rupees .ffi Only), in the form of Surety Bond, being a condition precedent to the signing
of the contract agreement.

5
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SB No: Date

WHEREAS, we, ---------------- (Name of insurance company) hereinafter called the Swety,

acting through lDesignation(s) of the authorised person of the Suretyf, have, at the request of
the M/s. .ffi contractor, agreed to give Bond for performance security/ additional

performance security as hereinafter contained:

1. KNOW ALL MEN by these present that VWe, the undersigned llnsert rume(s) of
authoized representatives of the Surety], being fully authorized to sign and incur

obligations for and on behalf of the Surety, confirm that the Surety, hereby, unconditionally

and irrevocably Bond to pay the Railway the full amount in the sum of ){XX)( (Rupees

.ffi Only) as above stated.

2. The Surety undertakes to immediately pay on presentation of demand by the Railway any

amount up to and including aforementioned full amount without any demur, reservation or

recourse. Any such demand made by the Railway on the Surety shall be final, conclusive

and binding, absolute and unequivocal notwithstanding any disputes raised/pending before

any Courl tribunal, arbihation or any authority or any threatened litigation by the Bidder or

Bank.

3. On payment of any amount less than aforementioned full amount, as per demand of the

Railway, the Bond shall remain valid for the balance amount i.e. the aforementioned fult
amount less the payment made to the Railway.

4. The Surety shatl pay the amount as demanded immediately on presentation of the demand

by Railway without any reference to the contractor and without the Railway being required

to show grounds or give reasons for its demand or the amount demanded.

5. The Surety Bond shall be unconditional and irrevocable.

6. The Bond hereinbefore shall not be affected by any change in the constitution of the Surety

or in the constitution ofthe Contractor.

7. The Surety agrees that no change, addition, modifications to the terms of the Contract

Agreement or to any documents, which have been or may be made between the Railway and

the Contractor, will in any way release us from the tiability under this Bond; and the Surety,

hereby, waives any requirement for notice of any such change, addition or modification to

the Surety.

8. This Bond is valid and effective from the date of its issue, which is [insert date of issue].

The Bond and our obligations under it will expire on )A(X)( (Expiry Date). All demands for
payment under the Bond must be received by us on or before that date.

9. The Surety agrees that the Railways right to demand payment of aforementioned ful1 amount

in one instance or demand payments in parts totalling up to the aforementioned full amount

in several instances wilt be valid until eilher the aforementioned fufl amount is paid to the

Railway or the Bond is released by Railway before the Expiry date.

10. The Surety agrees that its obligation to pay any amount demanded by the Railway before the

expiry of this Bond will continue until the amount demanded has been paid in full.
11. The expressions Surety and Railway hereinbefore used shall include their respective

successors, administrators and assigns.

6
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12. The Surety hereby undertakes not to revoke the Bond during its currency, except with the

previous consent in writing of the Railway. This Bond is subject to the Uniform Rules for
Demand Bonds, ICC Publication No. 758.

13. We, the Surety Insurer, further agree that the Authority shall be the sole judge to decide as to

whether the Bidder is in default of due and faithful fulfilment and compliance with the terms

and conditions contained in the Bidding Documents including, inter alia, the failure of the

Bidder to keep its Bid open during the Bid validity period set forth in the said Documents,

and the decision of the Authority that the Bidder is in default as aforesaid shall be final and

binding on us, notwithstanding any differences between the Authority and the Bidder or any

dispute pending before any Court, tribunal, arbitrator or any other authority.

14. The Bond shall be in addition to and without prejudice to any other security Bond (s) of the

contractor in favour of the Railway available with the Railway. The Surety, under this Bond,

shall be deemed as Principal Debtor of the Railway.

Notwithstanding anything to the contrary contained in these presents,

a. Our liability under this Surety Bond shall not exceed ,ICffi( (Rupees ,ffi Only).
b. This Surety Bond shall be valid up to )ffi(X (being the date of expiry);

c. Unless the bank is served a written claim or demand on or before )ffiO( fdate of erpiryl all
rights under this Bond shall be forfeited and the Surety shalt be relieved and discharged

from all liabilities under this Bond irrespective of whether or not the original Surety bond is

rehrmed to the Surety.

15. The Insurance Surety Bond shall be verified by sending mail to

Icustomer.care@sbigeneral. in].

Place Bank's Sea[ and authorized signature(s)

[Name in Block lettersl

I Des ignation with Code No.]

[P/AttorneyJ No.

Witness

1

2

fNote: All italicized texts are for guidance on how to prepare this Insurance Surety Bond and

shall be deleted from the final document.l

7
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flfGT[t?FR/ Government of India

tfr dTrdrq / Ministry of Raitways

(ffi dfS l Railway Board)

N o. 2022 I CE-A CT I GC C -2022 I P OLTCY New Delhi, Dated 04.03.2025

To,

As per list attached.

Sub: Indian Railways Standard General Conditions of Contract, April
2022 (Advance Correction Slip No. 10)

Please find enclosed hdrewith Advance Correction Stip No.10 to Indian
Railways Standard General Conditions of Contract, April-2022.

2. This shall be applicable to Works Contract of Indian Railways with prospective

effect.

3. This issues with the concurrence of the Finance Directorate and approval of Board

(Mr, MF).

DA: As above.

Hter6' Rtun Efr.CfiAilt Elg'

[Rly No. 030-47598, MTNL No. 011-23047598]
e-mail address: padcegrb@gmail.com, dceg@rb.railnet. gov. in

N o. 2022 I CE -A CT I G C C -2022 I P OLICY New Delhi, Dated 04.03.2025

Copy forwarded for information to:

(i) The PFAs, All Indian Railways.
(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail

Bhawan, New Delhi.

9
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LISr FoR DISTRIBUTIoN (No. 2022 I CE-A CT I GCC-2022 I P OLICY dated 04.03. 2 025)

l. General Managers, All Indian Railways & Production Units
2. General Manager (Con), N.F. Railway, Guwahati
3. General Manager /CORE, Allahabad
4. Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
5. Principal Chief Engineers, All Indian Railways

l. CAO, COFMOW, Tilak Bridge, New Delhi
2. Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)
3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar

l. DirectorGeneral, RDSO, ManakNagar, Lucknow
2. Director General, NAIR, Vadodara
3. Director General, IRICEN, Pune - 4l I 001 (Maharashtra)
4. Director General, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)
5. Director General, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-5000l7
6. Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar)
7. Director General, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

(c)
1. CMD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- I10076
2. CMD, IRCON International Limited, C4, District Centre, Saket, New Delhi- I10017
3. CMD, RITES Ltd., RITES Bhawaq Plot No.l, Sector-29, Gurgaon
4. CMD, R\,rNL, August Kranti Bhawan,Plot No.25, l" Floor, Bhikaji Cama Place, New Delhi
5. CMD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawaq New Delhi-l10001
7. MD, DFCCIL, 5fr Floor, Pragati Maidan Metro Station Building Complex, New Delhi-l 10001
8. Chairman, RLDA, Near Safda{ung Railway Station, Moti Bagh, Phase-I, New Delhi- I1002i
9. MD, CRIS, Chanakyapur, New Delhi
10. CMD, RailTel Corporation of India Ltd. Plot No. 143, Instinrtional Area, Sector44, Gurgaon - 122003
11. CME, IROAF, l2h Floor, Core-I, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- ll}Og2
12. CMD, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, LodhiRoad, Pragati

Vihar, New Delhi
l3- CMD, IRCTC Ltd., B-148, I lth Floor, Statesman House, Barakhamba Road, New Delhi I 10001
14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700M3

Copy to:
(A)

l. General Secretary IRCA, DRM Office, New Delhi' 2. General Secretary AIRF, Rail Bhawan, New Delhi
3. General Secretary NFI& Rail Bhawan, New Delhi
4. General Secretary, IRPOF, Rail Bhawan, New Delhi
5. General Secretary FROA, Rail Bhawan, New Delhi
6. General Secretary AIRPA, Rail Bhawaq New Delhi
7. General Secretary AISC & STREAT Rail Bhawan, New Delhi
8. The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
9. The Secretary, RBSS, Group (B) Offrces Association, Rail Bhawan
10. General Secretary, RBSSS Associatiorl Rail Bhawan
I t. fne Secretary, RBMSA, Rail Bhawan
L2- fne Secretary, Railway, Group (D) Employees Association, Rail Bhawan

(B)

1. Concerned PSO for kind information of Chairman cum CEO, M/Infr4 lvl/T&RS M/O&BD, M/Finance,
Railway Board

2. Adv./Iv1& EDPGA{R. OSDA,T& OSR(Co-ord)/MR
3. Chief Vigilance Officers, All Indian Railways
4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele,

AM/C&IS, AM/Sig., AM(Plg.), PED(B&S), PED(Vigilance), EDCE(P), PED/Safety, PED/Gati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/cS(Civil-I), ED/cS(Civil-II), ED/GS(EIect.),
ED/GS(S&T), ED/GS/SD, EDW(Plg.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(sig. Dev.),
ED( Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.),
ED/Plg., JS(conf), JS(P), JS(G), JS(D), Vigilance-Ill, Vig(Conf) of Railway

(A)

(B)

v(

Board.
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Advance Correction Slip No.l0 to Indian Railwavs Standard General Conditions of
ContracL April2022

New Clause 6a.(1)(i)(a), Part-II of GCC shall be read as under:-

64.(1)(i)(a): In the event of any dispute or difference between the parties hereto as to the
construction or operation of this contract, or the respective rights and liabilities of the parties on
any matter in question, dispute or difference on any account or as to the withholding by the
Railway of any certificate to which the Contractor may claim to be entitled to, or if the Railway
fails to make a decision within 120 days, then and in any such case, but except in any of the
"excepted matters" referred to in Clause 63.1 of these Conditions, the Contractor, after 120 days
but within 180 days of his presenting his final claim on disputed matters shalt demand in writing
that the dispute or difference be referred to arbitration.

New Clause 6a.(1)(i)(b), Part-II of GCC shall be read as under:-

64.(1XDO): Arbitration as a method of dispute resolution should not be routinely or
automatically included in procurement contacts/tenders, especially in large contracts.

New Clause 6a.(l)(i)(c), Part-II of GCC shall be read as under:-

64.(1)(i)(c): As a nonn, arbitation as a method of dispute resolution may be restricted to
disputes with a value less than Rs. 10 crore. This figure is with reference to the value of the
dispute (not the value of the contract, which may be much higher).

New Clause 64.(l)(i)(d), Part-II of GCC shall be read as under:-

64.(lxixd): lnclusion of arbitration clauses covering disputes with a value exceeding Rs. 10

crore, should be based on careful application of mind and recording of reasons and with the
approval of an officer not below the rank of Senior AdminisEative Grade (SAG) or the
Accepting Authority of the tender whichever is higher.

Clause 64.(3)(a), Part-II of GCC shall be read as under:-

64.(3)(a): The Arbitral Tribunal shall consist of a panel of three arbitrators. General
Manager/Additional General Manager will appoint two arbitrators, one railway nominee and
other from among the contractor's nominee. Contractor can recommend his nominee either from
approved panel of Railways or from approved panel of Indian Council of Arbitration (ICA)
within 30 days from the date of dispatch of approval of wriuen and valid acceptance of demand
for arbitration by the General Manager/Additional General Manager.

64.(3)(a)(i): If contractor wants to choose his nominee from Railway panel, the Railway will
send a panel of at least four (4) names of retired Railway Officers empanelled to work as

Arbitrator within 30 days from the day when a wriffen and valid demand for arbitration is\"-f
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received by the General Manager/Additional General Manager. Confractor will be asked to

suggest to General Manager/Additional General Manager at least 2 names out of the panel for

appointment as Contractor's nominee within 30 days from the date of dispatch of the request by

Railway. The General Manager/Additional General Manager shall appoint at least one out of
them as the Contractor's nominee within 30 days from the receipt of the names of Contractor's

nominees. The railway panel shall be provided free of cost to the conffactor.

6a.(3)(a)(ii): If contractor wants to choose his nominee from Indian Council of Arbitration panel,

Contractor will send at least 2 names of Arbitrators from the ICA panel for appointment as

Contactor's nominee within 30 days from the date of dispatch of the request by Railway. The

General Manager/Additional General Manager shall appoint at least one out of them as the

Contactor's nominee within 30 days from the receipt of the names of Contractor's nominees.

Nomination and appointment of arbitrators from ICA panel shall be as per the ICA Rules for

Domestic Commercial Arbitration and amended from time to time.

Some general guidelines of ICA Rules for Domestic Commercial Arbitration are as under:-

i. Contractor may access the ICA's panel of arbitration through ICA's official webpage:

https ://icaindia.co. inlpdflEn gineers.pdf.

ii. A formal request for nomination shall be submitted to ICA, accompanied by:-

a. A brief Statement of Claim outlining the nature and quantum of the disputes.

b. A copy of the relevant contract and any supporting documents.

c. A copy of the notice intimating the other party of the initiation of arbitration

proceedings, with proof of delivery (if any).

iii. Ad-hoc appointment fees for the nomination and appointment of arbitrators shall be as

per the ICA Rules for Domestic Commercial Arbitration and revised from time to time

and shall be submitted along with the request.

Clause 64.(3Xb), Part-II of GCC shall be read as under:-

6a.(3)(b): Two selected arbitrators are free to select presiding arbihator (3d arbitrator) within

thirty (30) days from the date of their appointment. The presiding arbitrator may be selected from

approved panel of Railways or approved panel of Indian Council of Arbitration (as per mutual

agreement), whiqh will be approved by General Manager/Additional General Manager. General

Manager/Additionat General Manager shall complete this exercise of appointing the Arbitral

Tribunal within 30 days from the receipt of the names of all the three arbitrators.

Clause 6a.(3XcXi), Part-[I of GCC shall be read as under:-

6a.(3)(cXi): If one or more of the arbitrators appointed as above refuses to act as arbitrator,

withdraws from his office as arbitrator, or vacates his/their office/offices or is/are unable or

unwilling to perform his functions as arbitrator for any reason whatsoever or dies or in the

opinion of the General Manager/Additional General Manager fails to act without undue delay,

the General Manager/Additional General Manager shall appoint new arbitrator/arbitrators to act

in his/their place in the same manner in which the earlier arbitrator/arbitrators had been
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appointed. Such re-constituted Tribunal may, at its discretion, proceed with the reference from
the stage at which it was left by the previous arbitrator (s).

Clause 64.(3)(c)(iii), Part-II of GCC shall be read as under:-

6a3(cXiii): (i) Qualification of Railway Empanelled Arbitrator (s):

(a) Retired Railway Offrcers not below SA Grade level, one year after his date of
retirement.

(b) Age of arbitrator at the time of appointment shall be below 70 years.

(c) Persons not involved in any current vigilance/CBl cases or against whom
disciplinary or prosecution proceedings are not in process.

(d) Persons who had not been imposed a major penalty or two or more minor
penalties or against whom administrative action has not been taken three times
or more or

(e) Persons who have not been imposed one minor Penalty and against whom two
administrative actions have not been taken as a result of vigilance/CBl action

while in service on Railways.

(ii) An arbitrator may be appointed nonvithstanding the total number of arbitration cases in
which he has been appointed in the past.

(iii) While appointing arbitrator(s) under Sub-Clause 6 .Q)@), 64.(3)(a)(i),64.(3)(a[ii) &
64.(3)0) above, due care shall be taken that he/they is/are not the one/those who had an

opporhrnity to deal with the matters to which the contract relates or who in the course of his/their
duties as Railway servant(s) expressed views on all or any of the matters under dispute or
differences. A certification to this effect as per annexure- XVI shall be taken from Arbitrators
also. The proceedings of the Arbitral tribunal or the award made by such Tribunal will, however,
not be invalid merely for the reason that one or more arbitrator had, in the course of his senrice,

opportunity to deal with the matters to which the contract relates or who in the course of his/their
duties expressed views on all or any of the matters under dispute.

Clause 64.(4),Part-II of GCC shall be read as under:-

64.(4)z Any ruling on award shall be made by a majority of members of Tribunal. In the absence

of such a majority, the views of the Presiding Arbitrator shall prevail.

Clause 64.(6), Part-fl of GCC shall be read as under:-

6a.(6): The cost of arbitration shall be bome by the respective parties. If all the three arbitrators
are selected from the Railway Panel, the fee of the arbitrators shall be determined as per the rates

fixed/revised by Railway Board from time to time and the fee shall be borne equally by both the
parties, provided parties sign an agreement in the format given at Annexure XV to these

conditions after/ while referring these disputes to Arbitration. However, if any of the three

arbitrators is selected from the Panel of lndian Council of Arbitration (ICA), the fee of the
arbitrators shall be determined as per the rates fixed/revised by the Indian Council of Arbitration
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from time to time and the fee shall be borne equally by both the parties, provided parties sign an

agreement in the format given at Annexure XV to these conditions after/ while referring these

disputes to Arbitration.
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