AMBALA DIVISION-ENGG/NORTHERN RLY
TENDER DOCUMENT

Tender No: OT-85-UMB-2026-27 Closing Date/Time: 30/06/2026 15:00

Sr. DEN/IV/UMB acting for and on behalf of The President of India invites E-Tenders against Tender No OT-85-UMB-
2026-27 Closing Date/Time 30/06/2026 15:00 Hrs. Bidders will be able to submit their original/revised bids upto closing
date and time only. Manual offers are not allowed against this tender, and any such manual offer received shall be
ignored.

1. NIT HEADER

Name of Work Yard improvement work in the section of SSE/P.Way/RP) (UBC, SMU, RPJ, SBJ, KLI) &
SSE/P-Way/DOA (SDY, SIR, GVG, KNN, CHA, & DOA) under ADEN/RP).
Bidding type Normal Tender
Tender Type Open Bidding System Single Packet System
Tgnder Closing Date 30/06/2026 15:00 Date Time Of Uploading 09/06/2026 14:51
Time Tender
Pre-B-ld Conference No Pre-Bid Conference Date TimeNot Applicable
Required
Advertised Value 11620342.75 Tendering Section ENGINEERIN
sy Single Rate for Each - .
Bidding Style Schedule Bidding Unit
Earnest Money (Rs.) 232400.00 Validity of Offer ( Days) 60
Tender Doc. Cost (Rs.) [0.00 Period of Completion 10 Months
Contract Type Works - General Contract Category Expenditure
Bidding Start Date 16/06/2026
Are )V allowed to bid No Number of JV Member 0
Allowed
Are Consortium allowed No Number of Consortium 0
to bid Member Allowed
Ranking Order For Bids [Lowest to Highest Expenditure Type Capital (Works)
2. SCHEDULE
S.No. Item Item Qty | Qty Unit | Unit Rate | Basic Value Escl.(%) Amount Bidding
Code Unit
Above/
Schedule () 01-Part "A" for USSOR-2021 items 10044427.41|Below/Pa
.
Please see Item Breakup for details. 10218135.72| (-) 1.70] 10044427.41
1 Description:- %age above below or at par on all items approved in All Chapter except chapter 21 of
NRUSSOR-2021 edition.
S.No. Item Item Qty | Qty Unit [ Unit Rate | Basic Value Escl.(%) Amount Bidding
Code Unit
Above/
Schedule () 02-Part "B" for USSOR-2021 items 753438.54|Below/Pa
7
Please see Item Breakup for details. 766468.50| (-)1.70 753438.54
1 Description:- %age above below or at par on items approved in Chapter-21 of NRUSSOR-2021
edition.
S.No. Item Item Qty | Qty Unit | Unit Rate | Basic Value Escl.(%) Amount Bidding
Code Unit
Above/
Schedule () 03-Part "C" NS items 822476.80|Below/Pa
.
03 1280.00 cum 642.56 822476.80 AT Par 822476.80
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AMBALA DIVISION-ENGG/NORTHERN RLY
TENDER DOCUMENT

Tender No: OT-85-UMB-2026-27 Closing Date/Time: 30/06/2026 15:00

Description:- Removal of Muck/ Malba and garbage by Donkey Labour, which includes waste
material, animal carcass, cow dung, leaks, building debris, muck, malba and rotten fruits and
sweepings etc. The item includes the cutting of cess from between the tracks and on surrounding
midway land, including levelling of ground, as desired by site engineer. This may include cutting of
the bush and vegetation also without any extra payment whatsoever the case may be. Contractor
shall remove all the above material out of Railway boundary in a manner not violating any rules,
regulations of State / Central Govt. and its authorized bodies, wherever the bulk of the items specified
above, taken together can be measured by taking direct cross section. The payment will be made by
taking initial & final levels of cross sections. However, no deduction for the voids will be made on it.
Where it is not possible to take the cross section, levels, the contractor shall take stacks at convenient
point for measurement for which no extra payment shall be made. The rate includes employment of
requisite labour, leading, collecting, picking up, making stacks wherever required and disposal in
above mentioned manner. The removal of muck/ malba includes crossing of Railway track, drains etc.
without endangering safety of train working complete'. Photographs of location before removing
muck/malba, after removing malba to be submitted alongwith the agreement by the ADEN concerned.

3. ITEM BREAKUP

Schedule|Schedule 01-Part "A" for USSOR-2021 items

Item- 1

%age above below or at par on all items approved in All Chapter except chapter 21 of NRUSSOR-
2021 edition.

S No.

Item No Description of Item Unit | Qty | Rate Amount

Dismantling and removing rail of all
section & length from track, laid on any
type & density of sleeper by removing
fish plates, fastenings & fish bolts and
other materials including stacking all
released materials within an average
distance of 500 metres as directed by
Engineer in-charge. Note: 1.Cutting of
rails shall be paid separately. 2.Work to
be done under traffic block.

061021 For Through Rail Renewal work TRM 1000.00 51.55 51550.00

Insertion of rails of all types & length in
track, laid on any type & density of
sleeper to the specified gauge under
traffic block. Rates include fastening of
rail with sleepers with standard set of
fastenings and fixing of fish plates and
bolts or, if required, providing gap for
welding and stacking of released
material without infringement within
250m as directed by Engineer-in-
Charge. Note: Rail drilling and cutting to
be paid separately.

061031 For Through Rail Renewal work TRM 1000.00 53.16 53160.00

Replacement of any type of sleepers in
track with PSC sleepers lying on cess or
at Bridge Approaches for casual renewal
at isolated locations with all fittings
complete to specified gauge & cross
level with contractor's tools including
packing and dressing of ballast, as
directed by Engineer in-charge.
Released materials shall be neatly
stacked and handed over at specified
location within an average lead of 250 m
or near either side of Bridge approaches
as directed.

062031 Locations other than Ballasted Deck|Each 1910.00| 544.17| 1039364.70
Bridge
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AMBALA DIVISION-ENGG/NORTHERN RLY
TENDER DOCUMENT

Tender No: OT-85-UMB-2026-27 Closing Date/Time: 30/06/2026 15:00

Lubrication of fish plated rail joints under
traffic, by using Grease Graphite Grade
'O"' (1S:408) and Black oil supplied by
contractor, for all types of rail sections
as per procedure laid down in latest
version of IRPWM and as directed by
Engineer In charge. Note: Release U/S
bolt & nuts is to be deposited back. If
any fish bolts is jammed it should be cut
with chisel and hammer and replaced
with fresh fish bolt supplied.

4 063051 For 1.00m long fishplates Joint 1000.00{ 118.51 118510.00

5 063090 Lubrication of ERCs and its liner contact|ERC |65930.00 4.55 299981.50
area by removal of ERCs and Metal /
GFN liners in rail panel, cleaning of rust/
scale of ERC, Metal / GFN liners & SGCI
insert by using wire brush, scrapper /
sand emery paper etc supply and
application of graphite grease, as
prescribed by Railway for under side of
liners & corresponding area of rail foot &
SGCI insert with ERCs and re-fixing the
same as per procedure prescribed in
latest edition of IRPWM with contractors
grease and all other tools & plants
complete and as directed. Note: Each
ERC in this item shall constitute 1 ERC
and its Liner Contact area.

Lubrication of Plate/Rail screws of Points
and crossings, SEJs, Bridges, Curves etc.,
with greases graphite, including removal
of screws carefully without damaging
sleepers, cleaning with wire brush etc.,
both screws and dowel hole, applying
grease graphite, refixing the screw and
sealing the top and sides of screw with
grease graphite to prevent ingress of
moisture and corrosion with contractors
labour, tools, consumables under traffic
condition all lead and lift complete.

063122 By using Contractor's Grease Graphite |Each 7900.00 37.95 299805.00

7 065020 Renewal of existing SEJ with improved|Set 10.00| 9657.84 96578.40
SEJ with PSC sleepers under traffic block
conditions as per approved drawing
including fixing of special size bearing
plate, rubber pad and other sleeper / rail
fittings, greasing to the fittings, leading
rails, sleepers & fittings to site, leading
and stacking of released materials
within a lead of 250m, cutting of Rails,
drilling of holes, fixing of related fittings,
providing temporary connection with
fishplates till welding of SEJ is done and
sleepers shall be given initial packing to
make track fit for 20KMPH speed. Note:
(1) Rail cutting and hole drilling shall be
paid separately. (2) One set comprise
complete SEJ on both rails at SE]J.
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AMBALA DIVISION-ENGG/NORTHERN RLY
TENDER DOCUMENT

Tender No: OT-85-UMB-2026-27 Closing Date/Time: 30/06/2026 15:00

Assembling all types of Switches on
staging, clear of infringements, to
correct gauge and alignment as per
standard drawings with all types of rail
sections over PSC sleepers at specified
locations, duly leading rails, special
sleepers, switches with a maximum lead
of 500m, all lift & crossing of track as
required including cutting, drilling, fixing
of all components, fittings etc. with
housing of tongue rails as per
requirement of signaling including
lubrication of fittings/fastenings,
complete in all respect. Note: Required
P.Way fittings shall be supplied at
SSE/P.Way stores.

8 072021 1 in 8% Turnouts Set 2.00/20518.40 41036.80
9 072022 1in 12 Turnouts Set 4.00({23710.72 94842.88
10 072025 Derailing Switch Set 1.00| 9726.04 9726.04

Lifting for increase in ballast cushion of
existing points & crossing layouts up to
75mm or part thereof including
approach and exit sleepers including
one round of through packing,
correcting the disturbed sleeper spacing,
tightening of fittings, boxing of ballast
and ramping out on either side at slope
not steeper than 1 in 1000 or as
directed. Note: Item will be paid only
when lifting is 50mm or more.

11 073011 1 in 8% Points & Crossing Set 16.00|15402.34 246437.44
12 073012 1in 12 Points & Crossing Set 8.00|20972.17 167777.36

Casual renewal of PSC sleepers on
points and crossings, derailing switches
and diamonds portion of any layout
including packing under new sleepers.
All the released materials shall be
stacked at specified location in a
countable manner within the lead of
250m & all lift, clear of infringements,
crossing of track, if any complete, as
directed with contractor's vehicles,
consumables, stores, labour etc.
complete, as directed by Engineer in-
charge. Note: Approach and Exit
sleepers shall be paid as normal
sleepers under relevant item.

13 074011 Sleepers up to 2.85 m length Each 250.00| 699.07 174767.50

14 074012 Sleepers of length more than 2.85 m|Each 450.00| 963.98 433791.00
and up to 4.20 m

15 074013 Sleepers of more than 4.20 m length Each 190.00( 1520.52 288898.80
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AMBALA DIVISION-ENGG/NORTHERN RLY

TENDER DOCUMENT

Tender No: OT-85-UMB-2026-27

Closing Date/Time: 30/06/2026 15:00

Renewal of Switch Rails (Tongue rails,
Stock rails and fittings) of all rail
sections, under line block conditions
ensuring proper housing & changing of
stretcher bars and fittings as required.
Work also includes drilling of hole, if any,
and leading of rails laying anywhere in
station yardto site of work. Released
switch rails shall be stacked at indicated
place in a countable manner within the
lead of 250m & all lift, clear of
infringements, crossing of track, if any
complete, as directed. with contractor's
vehicles, consumables, stores, labour
etc. complete, as directed by engineer
in-charge. Note: 1).0ne set means Two
Tongue rails and Two Stock rails (2) One
tongue & stock rail shall be considered
as 1/2 set. (3) One tongue rail or one
Stock rail shall be considered as 1/4 Set.

16

074031

1 in 8% Switch Assembly

Set

2.00

15555.98

31111.96

17

074032

1in 12 Switch Assembly

Set

2.00

17319.11

34638.22

Through Switches Renewals of existing
curved/Thick web switches with Thick
Web Switches on 60Kg Points and
crossings including approach rails as
required, on PSC sleepers, removing and
re-fixing or replacing fittings, fastenings,
stretcher bar, blocks etc., with housing
of tongue rails as per requirement of
signaling etc. including preparation for
operation of traffic block, under line
block conditions and packing of any
disturbed sleepers and boxing of ballast
to profile, picking of slacks of track at
switch  portion, crossing of track
wherever necessary. All the released
materials shall be stacked at specified
location in a countable manner within
the lead of 250m & all lift, clear of
infringements, crossing of track, if any
complete, as directed with contractor's
vehicles, consumables, stores, labour
etc. complete, as directed by engineer
in-charge. Note: Rail cutting and Hole
Drilling shall be paid under relevant
item.

18

074041

For 1in 12 Turnouts

Set

4.00

35196.46

140785.84

19

074043

For 1 in 8.5 Turnouts

Set

4.00

28157.17

112628.68
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AMBALA DIVISION-ENGG/NORTHERN RLY
TENDER DOCUMENT

Tender No: OT-85-UMB-2026-27 Closing Date/Time: 30/06/2026 15:00

Through fitting renewal (TFR) with new
Grooved Rubber Sole pads(GRSP), Liners
and ERC or through renewal with new
GRSPs using existing ERCs and liners
after cleaning and greasing on entire
Turnout of PSC Fan shaped layout
including approach & exit sleepers
comprising of removing & refixing or
replacement of plate screws, ERCs and
liners including seized ERCs, replacing
the GRSP after cleaning rail seat,
refixing slide chairs, lubrication of ERCs,
applying grease to plate screws and
Liner contact area with contractor's
Grease Graphite Grade 'O' (1S:408) after
cleaning of rust/scale on liner contact
area etc., as per provisions of IRPWM of|
latest version with all contractor's
labour, tools, plants and stacking all the
released materials etc .complete and as
directed by Engineer in charge. Note:

GRSP will be supplied at

SSE/stores/depot.
20 074061 For 1 in 12 Turnouts Set 80.00| 6019.96 481596.80
21 074062 For 1 in 8.5 Turnouts Set 42.00| 4815.97 202270.74

Re-spacing of PSC sleepers of existing
turnout  after pre-marking of sleeper
locations as per standard layout
drawings, removing ballast and all other
fittings/fastenings to clear obstruction
for shifting as required, shifting of
sleeper at correct location, fixing of all
fittings/fastenings, ballasting, requisite
packing, boxing and profiling, complete
as directed by Engineer-in-charge. Note:
Prior inspection and recording defective
spacing and approval of Engineer-in-
Charge shall be mandatory for operating

this item.
22 074131 Turnout sleepers of length up to 2.85 m [Each 280.00| 157.77 44175.60
23 074132 Sleepers of length more than 2.85 mj|Each 520.00{ 189.33 98451.60
andup to 4.20 m
24 074133 Sleepers of length more than 4.20 m Each 210.00{ 205.10 43071.00

Manual deep screening of Plain track/
turnouts as per procedure prescribed in
IRPWM, June 2020 or latest, on PSC
sleepers of any density and throwing
away screened muck arising out of
screening on toe of bank or on cess, if
low or on spoil banks above top of
cutting (including throwing and leveling,
if required beyond minimum 5m from
the edge of cutting which are up to 3m
deep or alternatively carting it up to
50m for disposing it off beyond cutting
or platforms) as per direction of
Engineer in-charge, including cutting
cess for effective drainage on both
sides, one round of kutcha packing with
screened ballast and further attending
to track parameter to make track fit for
20 kmph speed complete in all respect.
Note : Payment shall be made for length
along main line only for turnouts.

25 081022 Depth of 200 mm below bottom of|TRM 4000.00( 537.55| 2150200.00
sleeper - For Plain Track :

26 081028 Depth of 300 mm below bottom of|TRM 400.00( 1069.71 427884.00
sleeper for Turnouts
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AMBALA DIVISION-ENGG/NORTHERN RLY
TENDER DOCUMENT

Tender No: OT-85-UMB-2026-27 Closing Date/Time: 30/06/2026 15:00

27 083010 Lifting and packing for regrading the|TRM 2500.00| 205.40 513500.00
existing PSC sleeper track to required
height / level in stages not exceeding
75mm or part thereof at a time,
providing permissible ramp for the track,
insertion of moorum / sand / stone
ballast uniformly under the existing
track and placing the same to safe
approved gradient, gauge, cushion
including levelling and one round of
through  packing to allow train
movement at restricted speed of 30
kmph for a specified length with all
leads & lifts and fixing, marking,
painting rail level pegs at every 30m
interval. Note: Lifting of track shall be
done in stages as per procedure
prescribed in latest edition of IRPWM to
get the proposed final level as per
approved working profile, as directed by
Engineer in-charge.

28 083030 Boxing and profiling of ballast as per|[TRM [12000.00 30.19 362280.00
procedure prescribed in latest edition of
IRPWM including cess dressing on both
sides of track. The work will include
removing excess ballast from track and
putting the same in crib and shoulder by
leading to a maximum of 50m including
crossing of track, deweeding on ballast
section etc and as directed by Engineer-
In charge.

Picking up of slacks in track of all
sleeper density, duly opening up ballast,
gauging, alignment, correcting
longitudinal & cross levels, packing,
boxing of ballast and dressing the same
under traffic conditions as per procedure
prescribed in latest edition of IRPWM
and as directed by Engineer in-charge.
Note: In-charge section Engineer should
identify locations requiring packing and
obtain prior approval of DEN/XEN before
execution of the work when there is no
Zonal Track Maintenance agency
deployed in the section.

29 131021 For PSC Sleeper TRM 2000.00| 102.65 205300.00

Through packing of points and crossings,
derailing switches including gauging,
fittings recoupment, ballasting as
required, elimination of sag and to the
required alignment after Deep Screening
as per procedure prescribed in latest
edition of IRPWM complete as per
direction of Engineer-in-charge. Note:
This work shall be operated in
exceptional cases with written approval
at DEN level when UNIMAT is not
available and immediate packing is
required to pass train over it.

30 131051 1 in 8%, PSC layout Set 5.00{13118.48 65592.40
31 131052 1in 12 PSC layout Set 8.00|17098.84 136790.72
32 131070 Slack picking of joint sleepers and 3|Each 110.00( 649.12 71403.20

approach sleepers on either sides giving
required lift to make up general track
level, packing and profiling as directed.
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AMBALA DIVISION-ENGG/NORTHERN RLY

TENDER DOCUMENT

Tender No: OT-85-UMB-2026-27

Closing Date/Time: 30/06/2026 15:00

Systemic overhauling of track under
traffic as per procedure prescribed in
latest edition of IRPWM, including
removing the crib ballast in 50mm to
75mm depth below bottom of sleeper
and complete shoulder ballast without
breaking core under the bottom of
sleeper, to recover clean ballast by
screening on wire mesh and disposing
off the muck including throwing &
leveling, if required beyond minimum
5m from the edge of cutting which are
up to 3m deep or alternatively carting it
up to 50m for disposing it off beyond
cutting or platforms away from the track,
as directed by Engineer in-charge
including cutting & making up the cess
and ensuring proper drainage slope and
then re-inserting cleaned ballast into
track and compaction of shoulder and
crib ballast by wooden mallet and
dressing / profiling ballast as per railway
specifications.

33

132011

For PSC sleeper Track with Sleeper
Density of 1540 sleepers/Km or more

TRM

2200.00

204.34

449548.00

34

132020

Overhauling of fish plated / welded joint
track sleepers including 3 approach
sleepers on either sides up to 50mm
below bottom of sleepers in crib &
shoulder, replacing rounded ballast,
recouping deficient ballast within 50m
lead, replacement of worn-out fittings
supplied by Railway, as directed as per
procedure prescribed in latest edition of
IRPWM.

Each

150.00

1460.61

219091.50

35

136080

Drilling holes of 16mm to 22mm dia. on
all types of PSC sleepers and fixing the
dowels with adhesive of RDSO approved
quality for fixing check rails & guard
rails, as directed by Engineer in-charge.

Each

350.00

188.60

66010.00

36

136090

Cleaning of side drains along the track
including disposing of muck beyond
Railway boundary as per instructions of
Engineer in-charge to keep drains clean
and clear in cuttings etc.

RM

2000.00

37.15

74300.00

37

136100

Removing weeds & bushes in ballast
section and cess up to 3.95m from
centre line of track in mid section &
station yard, as specified by Engineer in-
charge including disposal of branches,
bushes outside cess/yard.

TRM

20000.00

17.10

342000.00

Marking, inscribing, painting, writing,
bordering etc. on new / old iron surface
at various locations of Points &
Crossings with details of turn-in / turn-
out reference station mark on rail web
for one set, duly preparing surface with
contractor's wire brush and applying two
coats of yellow synthetic enamel paint
of approved quality as background and
stenciling the details to suitable size, as
described for every curve reference
station mark / switch / crossing details
with black enamel paint of approved
quality complete, as directed : Note:
Stenciling of letters is only permitted. No
hand written letters are accepted.

38

137072

1in 12 Turnout

Set

108.00

1364.34

147348.72

39

137073

1 in 8% Turnout

Set

64.00

854.36

54679.04
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AMBALA DIVISION-ENGG/NORTHERN RLY

TENDER DOCUMENT

Tender No: OT-85-UMB-2026-27

Closing Date/Time: 30/06/2026 15:00

Painting 2 coats to various P.Way
Reference Post, Structures etc. with
enamel paint of approved make with 2
coats of different colours & letters, as
directed by Engineer in-charge.

40

137083

LWR / SE] Board

Each

184.00

193.29

35565.36

41

137084

Level Crossing Boards including Road
Sign Boards

Each

64.00

229.39

14680.96

42

137085

Level Crossing Post

Each

36.00

223.00

8028.00

43

137086

Curve Post

Each

464.00

118.93

55183.52

44

137090

Curve details, SE, Versine, Station Nos.
etc. per station.

Each

116.00

58.97

6840.52

Painting 2 coats to Bridge Reference /
Boards, Structures etc. along track with
enamel paint of approved make with
different colours & letters, as directed by
Engineer in-charge.

45

137101

Bridge Board

Each

80.00

193.29

15463.20

46

137104

HFL, FSL & DL on Bridge Pier / Abutment

Each

40.00

951.21

38048.40

Quick cutting with abrasive rail cutter of
all types of rail sections including wear
resistant, head hardened rails up to 110
UTS, with contractors tools & plants,
equipment, consumable with all lead &
lift etc. complete as directed by
Engineer in-charge. Abrasive Rail Cutter
will be as per RDSO Specification No.
TM/SM/1 (Rev. 01 of 2012) with latest
status of RDSO; Rail Cutting Wheel
Abrasive Disc will be as per RDSO
Specification No.TM/SM/2 (Rev. 01 of
2020)

47

161011

60 Kg - 110/90 UTS - Outside Track

Each

80.00

210.19

16815.20

48

161014

60 Kg - 110/90 UTS - On Running Line

Each

120.00

269.03

32283.60

Drilling holes of 16 mm to 32 mm dia.
with Rail Drilling machine including
chamfering with appropriate chamfering
tools in all types of rail section with
contractor's tools & plants, equipment,
consumable with all lead & lift etc.
complete, as directed by Engineer in-
charge. Rail Drilling Machine will be as
per RDSO Specification No. TM/SM/3,
dated 24.04.1991.

49

161041

Outside Track

Each

100.00

65.23

6523.00

50

161042

On Running Line

Each

140.00

83.55

11697.00

Loading, leading and unloading of all
types of P.Way fittings and all other
miscellaneous material except Rails,
sleepers, switches, crossings, SEJs and
Glued Joints by road vehicles for
different leads. Note: Lead shall be the
shortest motorable road length between
the points of loading and unloading.

51

172041

Lead up to 5 Km

MT

8.00

192.81

1542.48

52

172045

Lead beyond 30 Km and up to 50 km

MT

8.00

463.10

3704.80

53

172046

Lead beyond 50 Km and up to 100 Km

MT

8.00

671.79

5374.32
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AMBALA DIVISION-ENGG/NORTHERN RLY
TENDER DOCUMENT

Tender No: OT-85-UMB-2026-27 Closing Date/Time: 30/06/2026 15:00

Lifting for increase in ballast cushion of
existing points & crossing layouts up to
75mm or part thereof including
approach and exit sleepers including
one round of through packing,
correcting the disturbed sleeper spacing,
tightening of fittings, boxing of ballast
and ramping out on either side at slope
not steeper than 1 in 1000 or as
directed. Note: Item will be paid only
when lifting is 50mm or more.

54 073012(073017)|Extra over item nos. 073011 to 073015|Each 24.00| 3145.83 75499.92
for additional lift beyond 75mm for
every 50mm or part thereof up to
225mm for each set [RATE = 15%]

Total 10218135.72

Schedule|Schedule 02-Part "B" for USSOR-2021 items
Item- 1 (%age above below or at par on items approved in Chapter-21 of NRUSSOR-2021 edition.
S No. Item No Description of Item Unit Qty Rate Amount

1 211030 Fabricating of check rails of 52Kg and|RM 100.00f 280.09 28009.00
90R sections for providing to curves by
cutting web of rail horizontally by gas,
grinding for smoothening the cut edge
and drilling of parabolic shaped holes to
the web of check rails as per drawing
and specification and as per directions
of engineer in-charge with all
contractor's labour, tools and materials
complete. Note: 1. Rails shall be
supplied by Railways 2.The both ends of
head of check rails are to bent/cut as per|
drawing. 3. The released rail scrap shall
be stacked neatly with in a lead of
500m. 4.Drilling of holes shall be paid
under relevant item.

Hiring of  machinery for minor
miscellaneous works for short duration
including operator/driver, fuel, lubricants
and consumable. The contractor shall
arrange all statutory permits as required
by rules and regulations prevailing in the
area of work. Payment shall be made for
actual working hours at site.

2 211201 JCB Backhoe Loaders 3DX Plus or similar{Hour 400.00| 858.69 343476.00
with minimum 1.10 cum bucket capacity
3 211202 Hydra or similar tyre mounted Pick-n-|Hour 395.00f 878.02 346817.90

Carry crane of 12T capacity for misc.
works of handling of material

4 211203 Tractor with Trolley for local |Hour 240.00| 200.69 48165.60
transportation or other misc. works.

Total 766468.50
4. ELIGIBILITY CONDITIONS
Special Financial Criteria
S.No.|Description Confirmation|Remarks|Documents

Required Allowed (Uploading
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AMBALA DIVISION-ENGG/NORTHERN RLY
TENDER DOCUMENT

Tender No: OT-85-UMB-2026-27 Closing Date/Time: 30/06/2026 15:00

The tenderer must have minimum average annual contractual turnover of
V/N or 'V' whichever is less; where V=Advertised value of the tender in
crores of Rupees N=Number of years prescribed for completion of work for
which bids have been invited. The average annual contractual turnover
shall be calculated as an average of "total contractual payments" in the
previous three financial years, as per the audited balance sheet. However,
in case balance sheet of the previous year is yet to be prepared/audited,
the audited balance sheet of the fourth previous year shall be considered|No No
for calculating average annual contractual turnover. The tenderers shall
submit requisite information as per Annexure-VIIB (as per standard tender
document), along with copies of Audited Balance Sheets duly certified by
the Chartered Accountant/Certificate from Chartered Accountant duly
supported by Audited Balance Sheet. (As per Rly. Board letter No.
2022/CE-1/CT/GCC-2022/Policy dated 14.07.2022, advanced correction slip
No. 1).

Allowed
(Mandatory)

Special Technical Criteria

S.No.

Description Confirmation|Remarks|Documents
Required Allowed (Uploading

Tenders costing more than 50.00 Lakhs:- As a proof of
experience/competency, The tenderer must have successfully completed
or substantially completed any of the following during last 07 (seven)
years, ending last day of month previous to the one in which tender is
invited: Three similar works each costing not less than the amount equal to|No No
30% of advertised value of the tender, or Two similar works each costing
not less than the amount equal to 40% of advertised value of the tender,
or One similar work each costing not less than the amount equal to 60% of
advertised value of the tender.

Allowed
(Mandatory)

Similar Nature of Work :- CTR/ TRR/TFR/TTR including raising of track,
screening, distressing of track, pre & post works for track maintenance Allowed

machine like tamping machines/ballast screening/regulating machines & (Mandatory)
TTR by T-28.

Bidders shall confirm and certify on the behalf of the tenderer including its constituents as under:

S.No.

Description

1

I/we the tenderer (s) am/are signing this document after carefully reading the contents.

2

I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation
thereof.

I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website
www.ireps.gov.in . I/we have verified the content of the document from the website and there is no addition, no
deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any stage
i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available with the
railway Administration shall be final and binding upon me/us.

I/we declare and certify that I/we have not made any misleading or false representation in the forms, statements
and attachments in proof of the qualification requirements.

I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along
with the offer and same shall be binding upon me/us.

I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we
are fully responsible for the correctness of the information and documents, submitted by us.

I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry /
Department of Govt. of India from participation in tender on the date of submission of bids, either in individual
capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.

I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time
during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security and may also lead to any
other action provided in the contract including banning of business for a period of upto two year. Further, I/we
and all my/our constituents understand that my/our offer shall be summarily rejected.

I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any time|
after the award of the contract, it will lead to termination of the contract, along with forfeiture of Bid
Security/Security Deposit and Performance guarantee and may also lead to any other action provided in the
contract including banning of business for a period of upto two year.

10

I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land
border with India and certify that | am/We are not from such a country or, if from such a country, have been
registered with the competent Authority. I/We hereby certify that I/we fulfil all the requirements in this regard and
am/are eligible to be considered (evidence of valid registration by the competent authority is enclosed)

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership

(LLP)

etc.
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Tender No: OT-85-UMB-2026-27

AMBALA DIVISION-ENGG/NORTHERN RLY

TENDER DOCUMENT

Closing Date/Time: 30/06/2026 15:00

S.No.

Description

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership

(LLP) etc. Please submit a certificate in the prescribed format (please download the format from the link given
below). Non submission of the certificate, or submission of certificate either not properly filled in, or in a format
other than the prescribed format shall lead to summary rejection of your offer.

( Click here to download the Format of Self Certification)

5. COMPLIANCE

Commercial-Compliance

S.No.

Description

Confirmation
Required

Remarks
Allowed

Documents
Uploading

Tenderers are required to upload self-attested/digitally signed
scanned copy of eligibility documents such as mandatory
credentials, affidavit, partnership deed, power of attorney, PAN,
GST/TIN Firm/Company registration/MOA/MOU/AOA etc.

No

No

Allowed
(Mandatory)

The Bid Security shall be deposited either in cash through e-
payment gateway or submitted as Bank Guarantee bond from a
scheduled commercial bank of India or as mentioned in tender
documents. (Annexure-VII-A).

No

Allowed
(Mandatory)

In case, submission of Bid Security in the form of Bank Guarantee,
following shall be ensured: (i) A scanned copy of the Bank
Guarantee shall be uploaded on e-Procurement Portal (IREPS)
while applying to the tender. (ii) The original Bank Guarantee
should be delivered in person to the official nominated as
indicated in the tender document before closing date for
submission of bids. (i.e. excluding the last date of submission of
bids. (iii) Non submission of scanned copy of Bank Guarantee with
the bid on e- tendering portal (IREPS) and/or non submission of
original Bank Guarantee within the specified period shall lead to
summary rejection of bid. (iv) The Tender Security shall remain
valid for a period of 90 days beyond the validity period for the
Tender. (v) The details of the BG, physically submitted should
match with the details available in the scanned copy and the data
entered during bid submission time, failing which the bid will be
rejected (vi) The Bank Guarantee shall be placed in an envelope,
which shall be sealed. The envelope shall clearly bear the
identification "Bid for the ***** Project" and shall clearly indicate
the name and address of the Bidder. In addition, the Bid Due Date
should be indicated on the right hand top corner of the envelope.
(vii) The envelope shall be addressed to the officer and address as
mentioned in the tender document. (viii) If the envelope is not
sealed and marked as instructed above, the Authority assumes no
responsibility for the misplacement or premature opening of the
contents of the Bid submitted and consequent losses, if any,
suffered by the Bidder. (Annexure-VII-A, as per attached standard
tender documents & Annexure-VI-A of GCC-2022).

No

No

Allowed
(Mandatory)

Tenderers are advised to submit self-attested/digitally signed copy
of Bank particulars i.e. Bank name, Bank Account No. IFSC code as
per Annexure-Xll of Tender Document for any smooth
transactions.

Yes

No

Allowed
(Optional)

Please enter the percentage of local content in the material being
offered. Please enter O for fully imported items, and 100 for fully
indigenous items. The definition and calculation of local content
shall be in accordance with the Make in India policy as
incorporated in the tender conditions.

No

Yes

Allowed
(Optional)

General Instructions

S.No.

Description

Confirmation
Required

Remarks
Allowed

Documents
Uploading

Tenderers are not required to submit uploaded Tender document
which has uploaded for the information & knowledge of Tenderers.
(2) Tenderers are advised to check the Tender Schedule Items,
conditions/eligibility criteria etc. before quoting the rates for E-
Tendering. (3) No post tender correspondence for submission of
additional documents shall be entertained after opening of the
Technical & Commercial offers. Even suo-moto post tender letters
of the tenders shall be treated as NULL & Void. (Authority: - HQ/NR
Letter No. 74-W/0/Pt. XXV/WA/Loose Dated: 07.04.2015.

No

No

Not Allowed
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https://www.ireps.gov.in//ireps/upload/resources/Annexure-V(A).pdf

Tender No: OT-85-UMB-2026-27

AMBALA DIVISION-ENGG/NORTHERN RLY

TENDER DOCUMENT

Closing Date/Time: 30/06/2026 15:00

Tenderers are advised to make workers wage/salary payment
2 through workers bank account to ensure making payment during|No No Not Allowed
the wage period in Railway's Shramik Kalyan portal.
Special Conditions
S.No.|Description Confirmation|Remarks|Documents
Required Allowed (Uploading
1 GST will be levied as per GST Act. 2017. No No Not Allowed
2 Rate; shoulld be inclusive of all taxes as applicable from time to No No Not Allowed
time including GST.
Tenderers are advised to get GST Registration from GST
Authorities. In case the successful Tender is not liable to be
registered under CGST/IGST/UTGST/SGST Act, the railway shall
3 deduct the applicable GST from his/their bills under reverse No No Not Allowed
charges mechanism (RCM) and deposit the same to the concerned
authority.
The tenderers shall upload scanned copies of financial instruments
such as Bid Security, mandatory credentials such as experience,
4 completion certificate turn over certificates and any other|No No Not Allowed
documents such as partnership deed, power of attorney, affidavit,
PAN, TIN, GST as applicable.
Contractors will have to upload details of their LOAs, engaged
workmen, wage payment details, PF & ESI details, bonus details
5 etc., on website www.shramikkalyan.indianrailways.gov.in on|No No Not Allowed
monthly basis. (Railway Board's letter No. 2018/CE-I/CT-4 dated
17.10.2018).
Technical-Compliances
S.No.|Description Confirmation|Remarks|Documents
Required Allowed |(Uploading
Partnership deeds, Power of attorney, )V, LLP etc., as per clause
No. 14 (i) to (vi) and 15 of GCC Part-I corrected up to date. (As per
GCC), Para 14(i) to (vi). Tenderer should mention the status of firm Allowed
1 as Sole Proprietor, Partnership firm, )V, Registered company, LLP|No No (Mandatory)
etc. and attached all documents pertains to status of firm i.e. y
Partnership deed, Power of attorney, Resolution of Board of
Director's etc. as applicable.
In case of other than Company/Proprietary firm. Annexure-XXIV
(A) shall also be submitted by the each member of a Partnership
2 Firm/Joint Venture (JV)/Hindu Undivided Family (HUF)/Limited Yes No Allowed
Liability Partnership (LLP) etc. as the case may be. Non (Mandatory)
submission of above certificate by the bidder shall result in
summarily rejection of his/their bid.
Undertakings
S.No.|Description Confirmation|Remarks|Documents
Required Allowed (Uploading
1 I/. We hav.e. visited the works site and | / We am / are aware of the No No Not Allowed
site conditions.
6. Documents attached with tender
S.No. Document Name Docu.me_nt
Description
1 NIT-12-UMB-26-27.pdf Tender
Notice
Advance
2 AdcanceCorrectionslips1234567891011andMasterPolicyforDisputeRedressal.pdf correction
slips of GCC
Safety
3 SafetylnstructionatWorksSite.pdf instruction
at work site
General
4 SpecialGeneralConditionsforTrackwork.pdf condition for
Track work
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AMBALA DIVISION-ENGG/NORTHERN RLY
TENDER DOCUMENT

Tender No: OT-85-UMB-2026-27 Closing Date/Time: 30/06/2026 15:00

5 |MinimumManpowerResourcesforP.wayActivitywisePWAYLABOURFORTRTBCMPQRS. pdf|~nnexure A

and B
6 SpecialconditionSrDEN-4.pdf Spec!a_l
condition
Tender
7 TNN-12G-WorksDSR-UMB-2026-27.pdf Document

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017,
issued by Department of Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway
Board letter no. 2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not violate
provisions of GFR regarding procurement through GeM.

Signed By: ADITYA

Designation : Sr.DEN/IV
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