
Sr. DEN/IV/UMB  acting for and on behalf of The President of India invites E-Tenders against Tender No OT-80-UMB-
2026-27 Closing Date/Time 30/06/2026 15:00 Hrs. Bidders will be able to submit their original/revised bids upto closing
date and time only. Manual offers are not allowed against this tender, and any such manual offer received shall be
ignored.

1. NIT HEADER

Name of Work
Yard improvement works in 20 yards under Sr.DEN-IV/UMB - (BARJ, KART, ANSB,
CHTL, UHL, AADR, NLDM, NMDA, MRND, RPAR, MNPR, NGWN, BSPN, KRLI, SIR, DLPC,
KMNN, SMRL, CHMG, LLKN).

Bidding type Normal Tender
Tender Type Open Bidding System Single Packet System
Tender Closing Date
Time 30/06/2026 15:00 Date Time Of Uploading

Tender 09/06/2026 14:49
Pre-Bid Conference
Required No Pre-Bid Conference Date TimeNot Applicable
Advertised Value 21740151.70 Tendering Section ENGINEERIN
Bidding Style Single Rate for Each

Schedule Bidding Unit

Earnest Money (Rs.) 434800.00 Validity of Offer ( Days) 60
Tender Doc. Cost (Rs.) 0.00 Period of Completion 12 Months
Contract Type Works - General Contract Category Expenditure
Bidding Start Date 16/06/2026
Are JV allowed to bid No Number of JV Member

Allowed 0
Are Consortium allowed
to bid No Number of Consortium

Member Allowed 0
Ranking Order For Bids Lowest to Highest Expenditure Type Capital (Works)

2. SCHEDULE

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () 01-Part "A" for USSOR-2021 items 18411446.28
Above/

Below/Pa
r

1
Please see Item Breakup for details. 18729853.79 (-) 1.70 18411446.28
Description:- %age above below or at par on all items approved in All Chapter except chapter 21 of
NRUSSOR-2021 edition.

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () 02-Part "B" for USSOR-2021 items 1423533.42
Above/

Below/Pa
r

1
Please see Item Breakup for details. 1448152.00 (-) 1.70 1423533.42
Description:- %age above below or at par on items approved in Chapter-21 of NRUSSOR-2021
edition.

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () 03-Part "C" for NS items 1905172.00
Above/

Below/Pa
r

03 1200.00 cum 642.56 771072.00 AT Par 771072.00
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1

Description:- Removal of Muck/ Malba and garbage by Donkey Labour, which includes waste
material, animal carcass, cow dung, leaks, building debris, muck, malba and rotten fruits and
sweepings etc. The item includes the cutting of cess from between the tracks and on surrounding
midway land, including levelling of ground, as desired by site engineer. This may include cutting of
the bush and vegetation also without any extra payment whatsoever the case may be. Contractor
shall remove all the above material out of Railway boundary in a manner not violating any rules,
regulations of State / Central Govt. and its authorized bodies, wherever the bulk of the items specified
above, taken together can be measured by taking direct cross section. The payment will be made by
taking initial & final levels of cross sections. However, no deduction for the voids will be made on it.
Where it is not possible to take the cross section, levels, the contractor shall take stacks at convenient
point for measurement for which no extra payment shall be made. The rate includes employment of
requisite labour, leading, collecting, picking up, making stacks wherever required and disposal in
above mentioned manner. The removal of muck/ malba includes crossing of Railway track, drains etc.
without endangering safety of train working complete'. Photographs of location before removing
muck/malba, after removing malba to be submitted alongwith the agreement by the ADEN concerned.

2

03 5000.00 cum 226.82 1134100.00 AT Par 1134100.00
Description:- I/R for Excavation and removal of muck/ malba/garbage from yard including allType of
waste material, animal circus, cow dung,leafs, vegetations, earthen heaps, nightsoil, debris etc by
cutting, dressing and levelling the site as directed to the full satisfaction of site incharge. Work also
incliding removal of all these items from site and disposing off within Rly land to fill low lying area o
routside Rly land at suitable locations as directed by site incharge without violating the central/state
govt rules or any local body instructions. Rate will be complete for all labour, T&Ps, filling/ levelling
malba as per instructions, crossing of nallaha, track etc. Nothing extra will be paid on any account.

3. ITEM BREAKUP

Schedule Schedule 01-Part "A" for USSOR-2021 items

Item- 1 %age above below or at par on all items approved in All Chapter except chapter 21 of NRUSSOR-
2021 edition.

S No. Item No Description of Item Unit Qty Rate Amount
Dismantling and removing rail of all
section & length from track, laid on any
type & density of sleeper by removing
fish plates, fastenings & fish bolts and
other materials including stacking all
released materials within an average
distance of 500 metres as directed by
Engineer in-charge. Note: 1.Cutting of
rails shall be paid separately. 2.Work to
be done under traffic block.

1 061021 For Through Rail Renewal work TRM 2500.00 51.55 128875.00
Insertion of rails of all types & length in
track, laid on any type & density of
sleeper to the specified gauge under
traffic block. Rates include fastening of
rail with sleepers with standard set of
fastenings and fixing of fish plates and
bolts or, if required, providing gap for
we ld ing and stacking of released
material without infringement within
250m as directed by Engineer-in-
Charge. Note: Rail drilling and cutting
to be paid separately.

2 061031 For Through Rail Renewal work TRM 2500.00 53.16 132900.00
Replacement of any type of sleepers in
track with PSC sleepers lying on cess or
at Bridge Approaches for casual
renewal at isolated locations with all
fittings complete to specified gauge &
cross level with contractor's tools
including packing and dressing of
ballast, as directed by Engineer in-
charge. Released materials shall be
neatly stacked and handed over at
specified location within an average
lead of 250 m or near either side of
Bridge approaches as directed.

3 062031 Locations other than Ballasted Deck
Bridge

Each 600.00 544.17 326502.00
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Lubrication of fish plated rail joints
under traffic, by using Grease Graphite
Grade 'O' (IS:408) and Black oil
supplied by contractor, for all types of
rail sections as per procedure laid down
in latest version of IRPWM and as
directed by Engineer In charge. Note:
Release U/S bolt & nuts is to be
deposited back. If any fish bolts is
jammed it should be cut with chisel and
hammer and replaced with fresh fish
bolt supplied.

4 063051 For 1.00m long fishplates Joint 4000.00 118.51 474040.00
5 063090 Lubrication of ERCs and its liner contact

area by removal of ERCs and Metal /
GFN liners in rail panel, cleaning of rust
/ scale of ERC, Metal / GFN liners &
SGCI insert by using wire brush,
scrapper / sand emery paper etc supply
and application of graphite grease, as
prescribed by Railway for under side of
liners & corresponding area of rail foot
& SGCI insert with ERCs and re-fixing
the same as per procedure prescribed
in latest edition of IRPWM with
contractors grease and all other tools &
plants complete and as directed. Note:
Each ERC in this item shall constitute 1
ERC and its Liner Contact area.

ERC 150000.00 4.55 682500.00

Lubrication of Plate/Rail screws of
Points and crossings, SEJs, Bridges,
Curves etc., with greases graphite,
including removal of screws carefully
without damaging sleepers, cleaning
with wire brush etc., both screws and
dowel hole, applying grease graphite,
refixing the screw and sealing the top
and sides of screw with grease graphite
to prevent ingress of moisture and
corrosion with contractors labour, tools,
consumables under traffic condition all
lead and lift complete.

6 063122 By using Contractor's Grease Graphite Each 15000.00 37.95 569250.00
7 063140 Renewal of seized Plate/Rail screws on

PSC Sleepers by using gas or any
approved methods, duly drilling holes
in broken screw and removing existing
screw pieces from the holes along with
existing dowels and fixing new
contractor's dowels (procured from
RDSO approved sources) and grouting
around dowel with Epoxy materials of
approved specification and refixing new
Railway's rail/Plate screws duly
greasing the screw w i t h specified
grease with all contractor's materials,
consumables, tools & plants, labour
with all lead, lift. Note: 1.Seized screws
shall be identified and marked by
JE/P.Way and verified at minimum
SSE/P.Way In charge) level. 2. Due care
shall be taken to avoid any damage to
the sleeper 3.A penalty of 50% of the
basic cost of new sleeper in nearest
sleeper factory shall be levied on each,
if sleeper gets damaged in the process.

Each 750.00 158.79 119092.50
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8 065020 Renewal of existing SEJ with improved
SEJ with PSC sleepers under traffic
block conditions as per approved
drawing including fixing of special size
bearing plate, rubber pad and other
sleeper / rail fittings, greasing to the
fittings, leading rails, sleepers & fittings
to site, leading and stacking of
released materials within a lead of
250m, cutting of Rails, drilling of holes,
fixing of related fittings, providing
temporary connection with fishplates
till welding of SEJ is done and sleepers
shall be given initial packing to make
track fit for 20KMPH speed. Note: (1)
Rail cutting and hole drilling shall be
paid separately. (2) One set comprise
complete SEJ on both rails at SEJ.

Set 15.00 9657.84 144867.60

Assembling all types of Switches on
staging, clear of infringements, to
correct gauge and alignment as per
standard drawings with all types of rail
sections over PSC sleepers at specified
locations, duly leading rails, special
sleepers, switches with a maximum
lead of 500m, all lift & crossing of track
as required including cutting, drilling,
fixing of all components, fittings etc.
with housing of tongue rails as per
requirement of signaling including
lubrication of fittings/fastenings,
complete in all respect. Note: Required
P.Way fittings shall be supplied at
SSE/P.Way stores.

9 072021 1 in 8½ Turnouts Set 4.00 20518.40 82073.60
10 072022 1 in 12 Turnouts Set 4.00 23710.72 94842.88

Lifting for increase in ballast cushion of
existing points & crossing layouts up to
75mm or part thereof including
approach and exit sleepers including
one round of through packing,
correcting the disturbed sleeper
spacing, tightening of fittings, boxing of
ballast and ramping out on either side
at slope not steeper than 1 in 1000 or
as directed. Note: Item will be paid only
when lifting is 50mm or more.

11 073011 1 in 8½ Points & Crossing Set 12.00 15402.34 184828.08
12 073012 1 in 12 Points & Crossing Set 22.00 20972.17 461387.74

Casual renewal of PSC sleepers on
points and crossings, derailing switches
and diamonds portion of any layout
including packing under new sleepers.
All the released materials shall be
stacked at specified location in a
countable manner within the lead of
250m & all lift, clear of infringements,
crossing of track, if any complete, as
directed with contractor's vehicles,
consumables, stores, labour etc.
complete, as directed by Engineer in-
charge. Note: Approach and Exit
sleepers shall be paid as normal
sleepers under relevant item.

13 074011 Sleepers up to 2.85 m length Each 600.00 699.07 419442.00
14 074012 Sleepers of length more than 2.85 m

and up to 4.20 m
Each 780.00 963.98 751904.40

15 074013 Sleepers of more than 4.20 m length Each 360.00 1520.52 547387.20
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Renewal of Switch Rails (Tongue rails,
Stock rails and fittings) of all rail
sections, under line block conditions
ensuring proper housing & changing of
stretcher bars and fittings as required.
Work also includes drilling of hole, if
a n y , and leading of rails laying
anywhere in station yard to site of
work. Released switch rails shall be
stacked at indicated place in a
countable manner within the lead of
250m & all lift, clear of infringements,
crossing of track, if any complete, as
directed. with contractor's vehicles,
consumables, stores, labour etc.
complete, as directed by engineer in-
charge. Note: 1).One set means Two
Tongue rails and Two Stock rails (2)
One tongue & stock rail shall be
considered as 1/2 set. (3) One tongue
rail or one Stock rail shall be considered
as 1/4 Set.

16 074031 1 in 8½ Switch Assembly Set 12.00 15555.98 186671.76
17 074032 1 in 12 Switch Assembly Set 12.00 17319.11 207829.32

Through Switches Renewals of existing
curved/Thick web switches with Thick
Web Switches on 60Kg Points and
crossings including approach rails as
required, on PSC sleepers, removing
and re-fixing or replacing fittings,
fastenings, stretcher bar, blocks etc.,
with housing of tongue rails as per
requirement of signaling etc. including
preparation for operation of traffic
block, under line block conditions and
packing of any disturbed sleepers and
boxing of ballast to profile, picking of
slacks of track at switch portion,
crossing of track wherever necessary.
All the released materials shall be
stacked at specified location in a
countable manner within the lead of
250m & all lift, clear of infringements,
crossing of track, if any complete, as
directed with contractor's vehicles,
consumables, stores, labour etc.
complete, as directed by engineer in-
charge. Note: Rail cutting and Hole
Drilling shall be paid under relevant
item.

18 074041 For 1 in 12 Turnouts Set 2.00 35196.46 70392.92
19 074043 For 1 in 8.5 Turnouts Set 2.00 28157.17 56314.34
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Through fitting renewal (TFR) with new
Grooved Rubber Sole pads(GRSP),
Liners and ERC or through renewal with
new GRSPs using existing ERCs and
liners after cleaning and greasing on
entire Turnout of PSC Fan shaped
l a y o u t including approach & exit
sleepers comprising of removing &
refixing or replacement of plate screws,
ERCs and liners including seized ERCs,
replacing the GRSP after cleaning rail
seat, refixing slide chairs, lubrication of
ERCs, applying grease to plate screws
and Liner contact area with contractor's
Grease Graphite Grade 'O' (IS:408)
after cleaning of rust/scale on liner
contact area etc., as per provisions of
IRPWM of latest version with all
contractor's labour, tools, plants and
stacking all the released materials etc
.complete and as directed by Engineer
in charge. Note: GRSP will be supplied
at SSE/stores/depot.

20 074061 For 1 in 12 Turnouts Set 55.00 6019.96 331097.80
21 074062 For 1 in 8.5 Turnouts Set 75.00 4815.97 361197.75

Re-spacing of PSC sleepers of existing
turnout after pre-marking of sleeper
locations as per standard layout
drawings, removing ballast and all
other fittings/fastenings to clear
obstruction for shifting as required,
shifting of sleeper at correct location,
fixing of all fittings/fastenings,
ballasting, requisite packing, boxing
and profiling, complete as directed by
Engineer-in-charge. Note: Prior
inspection and recording defective
spacing and approval of Engineer-in-
Charge shall be mandatory for
operating this item.

22 074131 Turnout sleepers of length up to 2.85 m Each 1200.00 157.77 189324.00
23 074132 Sleepers of length more than 2.85 m

and up to 4.20 m
Each 3840.00 189.33 727027.20

24 074133 Sleepers of length more than 4.20 m Each 2280.00 205.10 467628.00
Manual deep screening of Plain track/
turnouts as per procedure prescribed in
IRPWM, June 2020 or latest, on PSC
sleepers of any density and throwing
away screened muck arising out of
screening on toe of bank or on cess, if
low or on spoil banks above top of
cutting (including throwing and
leveling, if required beyond minimum
5m from the edge of cutting which are
up to 3m deep or alternatively carting
it up to 50m for disposing it off beyond
cutting or platforms) as per direction of
Engineer in-charge, including cutting
cess for effective drainage on both
sides, one round of kutcha packing with
screened ballast and further attending
to track parameter to make track fit for
20 kmph speed complete in all respect.
Note : Payment shall be made for
length along main line only for
turnouts.

25 081022 Depth of 200 mm below bottom of
sleeper - For Plain Track :

TRM 4000.00 537.55 2150200.00

26 081028 Depth of 300 mm below bottom of
sleeper for Turnouts

TRM 1600.00 1069.71 1711536.00
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27 083010 Lifting and packing for regrading the
existing PSC sleeper track to required
height / level in stages not exceeding
75mm or part thereof at a time,
providing permissible ramp for the
track, insertion of moorum / sand /
stone ballast uniformly under the
existing track and placing the same to
safe approved gradient, gauge, cushion
including levelling and one round of
through packing to allow train
movement at restricted speed of 30
kmph for a specified length with all
leads & lifts and fixing, marking,
painting rail level pegs at every 30m
interval. Note: Lifting of track shall be
done in stages as per procedure
prescribed in latest edition of IRPWM to
get the proposed final level as per
approved working profile, as directed
by Engineer in-charge.

TRM 6000.00 205.40 1232400.00

28 083030 Boxing and profiling of ballast as per
procedure prescribed in latest edition
of IRPWM including cess dressing on
both sides of track. The work will
include removing excess ballast from
track and putting the same in crib and
shoulder by leading to a maximum of
50m including crossing of track,
deweeding on ballast section etc and
as directed by Engineer-In charge.

TRM 20000.00 30.19 603800.00

Through packing of track, as per
procedure prescribed in latest edition
o f Indian Railways Permanent Way
Manual

29 131011 For PSC sleeper Track with Sleeper
Density of 1540 Sleepers/Km or more

TRM 5000.00 119.75 598750.00

Picking up of slacks in track of all
sleeper density, duly opening up
ballast, gauging, alignment, correcting
longitudinal & cross levels, packing,
boxing of ballast and dressing the
same under traffic conditions as per
procedure prescribed in latest edition
of IRPWM and as directed by Engineer
in-charge. Note: In-charge section
Engineer should identify locations
requiring packing and obtain prior
approval of DEN/XEN before execution
of the work when there is no Zonal
Track Maintenance agency deployed in
the section.

30 131021 For PSC Sleeper TRM 7500.00 102.65 769875.00
Through packing of points and
crossings, derailing switches including
gauging, fittings recoupment,
ballasting as required, elimination of
sag and to the required alignment after
Deep Screening as per procedure
prescribed in latest edition of IRPWM
complete as per direction of Engineer-
in-charge. Note: This work shall be
operated in exceptional cases with
written approval at DEN level when
UNIMAT is not available and immediate
packing is required to pass train over it.

31 131051 1 in 8½ PSC layout Set 15.00 13118.48 196777.20
32 131052 1 in 12 PSC layout Set 15.00 17098.84 256482.60
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33 131070 Slack picking of joint sleepers and 3
approach sleepers on either sides
giving required lift to make up general
track level, packing and profiling as
directed.

Each 1000.00 649.12 649120.00

Systemic overhauling of track under
traffic as per procedure prescribed in
latest edition of IRPWM , including
removing the crib ballast in 50mm to
75mm depth below bottom of sleeper
and complete shoulder ballast without
breaking core under the bottom of
sleeper, to recover clean ballast by
screening on wire mesh and disposing
off the muck including throwing &
leveling, if required beyond minimum
5m from the edge of cutting which are
up to 3m deep or alternatively carting
it up to 50m for disposing it off beyond
cutting or platforms away from the
track, as directed by Engineer in-
charge including cutting & making up
the cess and ensuring proper drainage
slope and then re-inserting cleaned
ballast into track and compaction of
shoulder and crib ballast by wooden
mallet and dressing / profiling ballast
as per railway specifications.

34 132011 For PSC sleeper Track with Sleeper
Density of 1540 sleepers/Km or more

TRM 2000.00 204.34 408680.00

35 132020 Overhauling of fish plated / welded joint
track sleepers including 3 approach
sleepers on either sides up to 50mm
below bottom of sleepers in crib &
shoulder, replacing rounded ballast,
recouping deficient ballast within 50m
lead, replacement of worn-out fittings
supplied by Railway, as directed as per
procedure prescribed in latest edition
of IRPWM.

Each 100.00 1460.61 146061.00

36 136060 Replacing existing glued joint rail with
cut rails or with glued joint rail or
insertion of glued joint by cutting
existing track under traffic condition by
cutting rails, refixing with all rail
sleeper fastenings and providing
required gaps for carrying out welding
as an alternative to drilling holes or
joining rails with fish plates duly drilling
holes as required including stacking of
released material and as directed by
engineer in-charge. Note: (1) Drilling
holes & rail cutting will be paid
separately. (2) Transportation of
materials to the site of work from
supply points, if more than 250m, shall
be paid separately.

Each 100.00 2067.78 206778.00

37 136080 Drilling holes of 16mm to 22mm dia. on
all types of PSC sleepers and fixing the
dowels with adhesive of RDSO
approved quality for fixing check rails &
guard rails, as directed by Engineer in-
charge.

Each 500.00 188.60 94300.00

38 136090 Cleaning of side drains along the track
including disposing of muck beyond
Railway boundary as per instructions of
Engineer in-charge to keep drains clean
and clear in cuttings etc.

RM 6000.00 37.15 222900.00
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39 136100 Removing weeds & bushes in ballast
section and cess up to 3.95m from
centre line of track in mid section &
station yard, as specified by Engineer
in-charge including disposal of
branches, bushes outside cess/yard.

TRM 16000.00 17.10 273600.00

Anti-corrosive painting of rail outside
track on rail bottom, web, foot and
fishing plane with two coats of
thickness of 100 microns each by
bituminous black paint confirms to IS-
9862 of reputed make including
surface preparation, as a complete job
as per procedure prescribed in latest
edition of IRPWM.

40 137011 For 60 Kg Rails RM 2500.00 51.05 127625.00
Anti-corrosive painting of rail on
running track of any sleeper density on
web, foot etc. including liner contact
area (excluding bottom of foot) and
fishing plane as per requirement with
two coats of thickness of 100 microns
each by bituminous black paint
confirms to IS-9862 of reputed make
including painting of liners, ERCs and
including surface preparation, as a
complete job as per procedure
prescribed in latest edition of IRPWM
Note: 60% of payment shall be made if
painting on only gauge face side is
done.

41 137021 For 60 Kg Rails TRM 8070.00 67.83 547388.10
42 137022 For 52 Kg Rails TRM 5425.00 60.27 326964.75

Marking, inscribing, painting, writing,
bordering etc. on new / old iron surface
at various locations of Points &
Crossings with details of turn-in / turn-
out reference station mark on rail web
for one set, duly preparing surface with
contractor's wire brush and applying
two coats of yellow synthetic enamel
paint of approved quality as
background and stenciling the details
to suitable size, as described for every
curve reference station mark / switch /
crossing details with black enamel
paint of approved quality complete, as
directed : Note: Stenciling of letters is
only permitted. No hand written letters
are accepted.

43 137072 1 in 12 Turnout Set 100.00 1364.34 136434.00
44 137073 1 in 8½ Turnout Set 100.00 854.36 85436.00

Painting 2 coats to various P.Way
Reference Post, Structures etc. with
enamel paint of approved make with 2
coats of different colours & letters, as
directed by Engineer in-charge.

45 137083 LWR / SEJ Board Each 100.00 193.29 19329.00
46 137084 Level Crossing Boards including Road

Sign Boards
Each 100.00 229.39 22939.00

47 137085 Level Crossing Post Each 50.00 223.00 11150.00
48 137086 Curve Post Each 100.00 118.93 11893.00
49 137090 Curve details, SE, Versine, Station Nos.

etc. per station.
Each 100.00 58.97 5897.00
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Painting 2 coats to Bridge Reference /
Boards, Structures etc. along track with
enamel paint of approved make with
different colours & letters, as directed
by Engineer in-charge.

50 137101 Bridge Board Each 100.00 193.29 19329.00
51 137104 HFL, FSL & DL on Bridge Pier /

Abutment
Each 70.00 951.21 66584.70

Quick cutting with abrasive rail cutter
of all types of rail sections including
wear resistant, head hardened rails up
to 110 UTS, with contractors tools &
plants, equipment, consumable with all
lead & lift etc. complete as directed by
Engineer in-charge. Abrasive Rail Cutter
will be as per RDSO Specification No.
TM/SM/1 (Rev. 01 of 2012) with latest
status of RDSO; Rail Cutting Wheel
Abrasive Disc will be as per RDSO
Specification No.TM/SM/2 (Rev. 01 of
2020)

52 161011 60 Kg - 110/90 UTS - Outside Track Each 80.00 210.19 16815.20
53 161014 60 Kg - 110/90 UTS - On Running Line Each 120.00 269.03 32283.60

Drilling holes of 16 mm to 32 mm dia.
with Rail Drilling machine including
chamfering with appropriate
chamfering tools in all types of rail
section with contractor's tools & plants,
equipment, consumable with all lead &
lift etc. complete, as directed by
Engineer in-charge. Rail Drilling
Machine will be as per RDSO
Specification No. TM/SM/3, dated
24.04.1991.

54 161041 Outside Track Each 100.00 65.23 6523.00
55 161042 On Running Line Each 140.00 83.55 11697.00

Loading, leading and unloading of all
types of P.Way fittings and all other
miscellaneous material except Rails,
sleepers, switches, crossings, SEJs and
Glued Joints by road vehicles for
different leads. Note: Lead shall be the
shortest motorable road length
between the points of loading and
unloading.

56 172041 Lead up to 5 Km MT 2.00 192.81 385.62
57 172045 Lead beyond 30 Km and up to 50 km MT 6.00 463.10 2778.60
58 172046 Lead beyond 50 Km and up to 100 Km MT 3.00 671.79 2015.37

Lifting for increase in ballast cushion of
existing points & crossing layouts up to
75mm or part thereof including
approach and exit sleepers including
one round of through packing,
correcting the disturbed sleeper
spacing, tightening of fittings, boxing of
ballast and ramping out on either side
at slope not steeper than 1 in 1000 or
as directed. Note: Item will be paid only
when lifting is 50mm or more.

59 073012(073017) Extra over item nos. 073011 to 073015
for additional lift beyond 75mm for
every 50mm or part thereof up to
225mm for each set [RATE = 15%]

Each 12.00 3145.83 37749.96

Total 18729853.79
Schedule Schedule 02-Part "B" for USSOR-2021 items
Item- 1 %age above below or at par on items approved in Chapter-21 of NRUSSOR-2021 edition.
S No. Item No Description of Item Unit Qty Rate Amount
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1 211030 Fabricating of check rails of 52Kg and
90R sections for providing to curves by
cutting web of rail horizontally by gas,
grinding for smoothening the cut edge
and drilling of parabolic shaped holes
to the web of check rails as per drawing
and specification and as per directions
of engineer in-charge with all
contractor's labour, tools and materials
complete. Note: 1. Rails shall be
supplied by Railways 2.The both ends
of head of check rails are to bent/cut as
per drawing. 3. The released rail scrap
shall be stacked neatly with in a lead of
500m. 4.Drilling of holes shall be paid
under relevant item.

RM 400.00 280.09 112036.00

2 211040 Dismantling Check Rail on curves on
track of all rail sections, duly removing
fish plates and bolts including
removing chairs from sleepers, leading
and stacking released materials away
from track clear of infringements,
complete and as directed.

RM 400.00 73.56 29424.00

3 211050 Fixing of check rails on curves on track
of all rail sections as per drawing and
to correct alignment and level with
Railways fastenings including leading
of rails and fittings, crossing of tracks,
greasing of plate screws with approved
grease etc., as per drawing and
directions of Engineer in charge with all
contractors labour, tools, plants,
machinery, consumables etc.,
complete. Note: Required P.Way
fittings will be supplied at SSE/P.Way
stores.

RM 400.00 76.97 30788.00

Hiring of machinery for minor
miscellaneous works for short duration
i n c l u d i n g operator/driver, fuel,
lubricants and consumable. The
contractor shall arrange all statutory
permits as required by rules and
regulations prevailing in the area of
work. Payment shall be made for actual
working hours at site.

4 211201 JCB Backhoe Loaders 3DX Plus or
similar with minimum 1.10 cum bucket
capacity

Hour 700.00 858.69 601083.00

5 211202 Hydra or similar tyre mounted Pick-n-
Carry crane of 12T capacity for misc.
works of handling of material

Hour 700.00 878.02 614614.00

6 211203 Tractor with Trolley for local
transportation or other misc. works.

Hour 300.00 200.69 60207.00

Total 1448152.00

4. ELIGIBILITY CONDITIONS

Special Financial Criteria

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading
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1

"The tenderer must have minimum average annual contractual turnover of
V/N or 'V' whichever is less; where V=Advertised value of the tender in
crores of Rupees N=Number of years prescribed for completion of work for
which bids have been invited. The average annual contractual turnover
shall be calculated as an average of ""total contractual payments"" in the
previous three financial years, as per the audited balance sheet. However,
in case balance sheet of the previous year is yet to be prepared/audited,
the audited balance sheet of the fourth previous year shall be considered
for calculating average annual contractual turnover. The tenderers shall
submit requisite information as per Annexure-VIIB (as per standard tender
document), along with copies of Audited Balance Sheets duly certified by
the Chartered Accountant/Certificate from Chartered Accountant duly
supported by Audited Balance Sheet. (As per Rly. Board letter No.
2022/CE-I/CT/GCC-2022/Policy dated 14.07.2022, advanced correction slip
No. 1). "

No No Allowed
(Mandatory)

Special Technical Criteria

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

Tenders costing more than 50.00 Lakhs:- As a proof of
experience/competency, The tenderer must have successfully completed
or substantially completed any of the following during last 07 (seven)
years, ending last day of month previous to the one in which tender is
invited: Three similar works each costing not less than the amount equal to
30% of advertised value of the tender, or Two similar works each costing
not less than the amount equal to 40% of advertised value of the tender,
or One similar work each costing not less than the amount equal to 60% of
advertised value of the tender.

No No Allowed
(Mandatory)

2
Similar Nature of Work: CTR/ TRR/TFR/TTR including raising of track,
screening, distressing of track, pre & post works for track maintenance
machine like tamping machines/ballast screening/regulating machines &
TTR by T-28.

No No Allowed
(Mandatory)

Bidders shall confirm and certify on the behalf of the tenderer including its constituents as under:

S.No. Description
1 I/we the tenderer (s) am/are signing this document after carefully reading the contents.

2 I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation
thereof.

3

I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website
www.ireps.gov.in . I/we have verified the content of the document from the website and there is no addition, no
deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any stage
i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available with the
railway Administration shall be final and binding upon me/us.

4 I/we declare and certify that I/we have not made any misleading or false representation in the forms, statements
and attachments in proof of the qualification requirements.

5 I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along
with the offer and same shall be binding upon me/us.

6 I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we
are fully responsible for the correctness of the information and documents, submitted by us.

7
I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry /
Department of Govt. of India from participation in tender on the date of submission of bids, either in individual
capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.

8
I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time
during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security and may also lead to any
other action provided in the contract including banning of business for a period of upto two year. Further, I/we
and all my/our constituents understand that my/our offer shall be summarily rejected.

9
I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any time
after the award of the contract, it will lead to termination of the contract, along with forfeiture of Bid
Security/Security Deposit and Performance guarantee and may also lead to any other action provided in the
contract including banning of business for a period of upto two year.

10
I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land
border with India and certify that I am/We are not from such a country or, if from such a country, have been
registered with the competent Authority. I/We hereby certify that I/we fulfil all the requirements in this regard and
am/are eligible to be considered (evidence of valid registration by the competent authority is enclosed)

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc.
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S.No. Description

1

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc. Please submit a certificate in the prescribed format (please download the format from the link given
below). Non submission of the certificate, or submission of certificate either not properly filled in, or in a format
other than the prescribed format shall lead to summary rejection of your offer. 
( Click here to download the Format of Self Certification)

5. COMPLIANCE

Commercial-Compliance

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1
Tenderers are required to upload self-attested/digitally signed
scanned copy of eligibility documents such as mandatory
credentials, affidavit, partnership deed, power of attorney, PAN,
GST/TIN Firm/Company registration/MOA/MOU/AOA etc.

No No Allowed
(Mandatory)

2
The Bid Security shall be deposited either in cash through e-
payment gateway or submitted as Bank Guarantee bond from a
scheduled commercial bank of India or as mentioned in tender
documents. (Annexure-VII-A).

No No Allowed
(Mandatory)

3

In case, submission of Bid Security in the form of Bank Guarantee,
following shall be ensured: (i) A scanned copy of the Bank
Guarantee shall be uploaded on e-Procurement Portal (IREPS)
while applying to the tender. (ii) The original Bank Guarantee
should be delivered in person to the official nominated as
indicated in the tender document before closing date for
submission of bids. (i.e. excluding the last date of submission of
bids. (iii) Non submission of scanned copy of Bank Guarantee with
the bid on e- tendering portal (IREPS) and/or non submission of
original Bank Guarantee within the specified period shall lead to
summary rejection of bid. (iv) The Tender Security shall remain
valid for a period of 90 days beyond the validity period for the
Tender. (v) The details of the BG, physically submitted should
match with the details available in the scanned copy and the data
entered during bid submission time, failing which the bid will be
rejected (vi) The Bank Guarantee shall be placed in an envelope,
which shall be sealed. The envelope shall clearly bear the
identification "Bid for the ***** Project" and shall clearly indicate
the name and address of the Bidder. In addition, the Bid Due Date
should be indicated on the right hand top corner of the envelope.
(vii) The envelope shall be addressed to the officer and address as
mentioned in the tender document. (viii) If the envelope is not
sealed and marked as instructed above, the Authority assumes no
responsibility for the misplacement or premature opening of the
contents of the Bid submitted and consequent losses, if any,
suffered by the Bidder. (Annexure-VII-A, as per attached standard
tender documents & Annexure-VI-A of GCC-2022).

No No Allowed
(Mandatory)

4
Tenderers are advised to submit self-attested/digitally signed copy
of Bank particulars i.e. Bank name, Bank Account No. IFSC code as
per Annexure-XII of Tender Document for any smooth
transactions.

Yes No Allowed
(Optional)

5

Please enter the percentage of local content in the material being
offered. Please enter 0 for fully imported items, and 100 for fully
indigenous items. The definition and calculation of local content
shall be in accordance with the Make in India policy as
incorporated in the tender conditions.

No Yes Allowed
(Optional)

General Instructions

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

Tenderers are not required to submit uploaded Tender document
which has uploaded for the information & knowledge of Tenderers.
(2) Tenderers are advised to check the Tender Schedule Items,
conditions/eligibility criteria etc. before quoting the rates for E-
Tendering. (3) No post tender correspondence for submission of
additional documents shall be entertained after opening of the
Technical & Commercial offers. Even suo-moto post tender letters
of the tenders shall be treated as NULL & Void. (Authority: - HQ/NR
Letter No. 74-W/0/Pt. XXV/WA/Loose Dated: 07.04.2015.

No No Not Allowed
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2
Tenderers are advised to make workers wage/salary payment
through workers bank account to ensure making payment during
the wage period in Railway's Shramik Kalyan portal.

No No Not Allowed

Special Conditions

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 GST will be levied as per GST Act. 2017. No No Not Allowed

2 Rates should be inclusive of all taxes as applicable from time to
time including GST. No No Not Allowed

3

Tenderers are advised to get GST Registration from GST
Authorities. In case the successful Tender is not liable to be
registered under CGST/IGST/UTGST/SGST Act, the railway shall
deduct the applicable GST from his/their bills under reverse
charges mechanism (RCM) and deposit the same to the concerned
authority.

No No Not Allowed

4

The tenderers shall upload scanned copies of financial instruments
such as Bid Security, mandatory credentials such as experience,
completion certificate turn over certificates and any other
documents such as partnership deed, power of attorney, affidavit,
PAN, TIN, GST as applicable.

No No Not Allowed

5

Contractors will have to upload details of their LOAs, engaged
workmen, wage payment details, PF & ESI details, bonus details
etc., on website www.shramikkalyan.indianrailways.gov.in on
monthly basis. (Railway Board's letter No. 2018/CE-I/CT-4 dated
17.10.2018).

No No Not Allowed

Technical-Compliances

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

Partnership deeds, Power of attorney, JV, LLP etc., as per clause
No. 14 (i) to (vi) and 15 of GCC Part-I corrected up to date. (As per
GCC), Para 14(i) to (vi). Tenderer should mention the status of firm
as Sole Proprietor, Partnership firm, JV, Registered company, LLP
etc. and attached all documents pertains to status of firm i.e.
Partnership deed, Power of attorney, Resolution of Board of
Director's etc. as applicable.

No No Allowed
(Mandatory)

2

In case of other than Company/Proprietary firm. Annexure-XXIV
(A) shall also be submitted by the each member of a Partnership
Firm/Joint Venture (JV)/Hindu Undivided Family (HUF)/Limited
Liability Partnership (LLP) etc. as the case may be. Non
submission of above certificate by the bidder shall result in
summarily rejection of his/their bid.

Yes No Allowed
(Mandatory)

Undertakings

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 I/ We have visited the works site and I / We am / are aware of the
site conditions. No No Not Allowed

6. Documents attached with tender

S.No. Document Name Document
Description

1 NIT-12-UMB-26-27.pdf Tender
Notice

2 AdcanceCorrectionslips1234567891011andMasterPolicyforDisputeRedressal.pdf
Advance
correction
slips of GCC

3 SafetyInstructionatWorksSite.pdf
Safety
instruction
at work site

4 SpecialGeneralConditionsforTrackwork.pdf
General
condition for
Track work
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5 MinimumManpowerResourcesforP.wayActivitywisePWAYLABOURFORTRTBCMPQRS.pdf Annexure A
and B

6 SpecialconditionSrDEN-4.pdf Special
condition

7 TNN-12B-WorksDSR-UMB-2026-27.pdf Tender
Document

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017,
issued by Department of Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway
Board letter no. 2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not violate
provisions of GFR regarding procurement through GeM.

Signed By: ADITYA

Designation : Sr.DEN/IV
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