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PART I
Instructions to Tenderers (ITT)

1.0 Applicability: These instructions and conditions of contract shall be applicable for all the tenders and
contracts of railways for execution of ‘Works’ as defined in GFR 2017.

1.01 Order of Precedence of Documents: In a contract agreement, in case of any difference,
contradiction, discrepancy, with regard to conditions of tender/contract, specifications, drawings, Bill(s) of
Quantities etc., forming part of the tender/contract, the following shall be the order of precedence:

i. Letter of Award/Acceptance(LOA)

ii.  Bill(s) of Quantities

iii. Special Conditions of Contract

iv. Technical Specifications as given in tender documents
v. Drawings

vi. Indian Railways Standard General Conditions of Contract updated with correction slips issued up to
date of inviting tender or as otherwise specified in the tender documents.

vii. Indian Railways Unified Standard Specification (IRUSS-2019) updated with correction slips issued up
to date of inviting tender or as otherwise specified in the tender documents, if applicable in the contract.

viii. CPWD Specifications 2019 Vol | & Il updated with correction slips issued up to date of inviting tender
or as otherwise specified in the tender documents, if applicable in the contract.

ix. Indian Railways Unified Standard Specifications (Works and Material) 2010 updated with correction
slips issued up to date of inviting tender or as otherwise specified in the tender documents, if applicable
in the contract.

X. IR Specifications/Guidelines updated with correction slips issued up to date of inviting tender or as
otherwise specified in the tender documents.

xi. Relevant B.I.S. Codes updated with correction slips issued up to date of inviting tender or as otherwise
specified in the tender documents.

11 Interpretation: These Instructions to Tenderers shall be read in conjunction with the Standard
General Conditions of Contract which are referred to herein and shall be subject to modifications additions or
suppression by Special Conditions of Contract and/or Special Specifications, if any, annexed to the Tender
Forms.

1.2 Definition: In these Instructions to Tenderers,the following terms shall have the meanings assigned
hereunder except where the context otherwise requires:

(a) “Railway” shall mean the President of the Republic of India or the administrative officers of the Railway or
Successor Railway authorized to deal with any matter, which these presents are concerned on his behalf.

(b) “General Manager” shall mean the Officer-in-Charge of the general superintendence and control of the
Zonal Railway/Production Unit and shall also include Addl. General Manager, General Manager
(Construction) and shall mean and include their successors of the Successor Railway.

(c) “Chief Engineer” shall mean the Officer-in-Charge of the Engineering Department of Railway and shall
also include Chief Engineer (Construction), Chief Electrical Engineer, Chief Electrical Engineer
(Construction), Chief Signal & Telecom Engineer, Chief Signal & Telecom Engineer (Construction), Chief
Mechanical Engineer and shall mean and include their successors of the Successor Railway.
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(d) “Divisional Railway Manager” shall mean the Officer-in-Charge of a Division of Zonal Railway and shall
mean and include Divisional Railway Manager of the Successor Railway.

(e) “Engineer” shall mean the Divisional Engineer or Executive Engineer, Divisional Signal & Telecom
Engineer, Divisional Electrical Engineer, Divisional Mechanical Engineer in executive charge of the works
and shall include the superior officers, both Open Line and Construction Organisations, of Engineering, Signal
& Telecom, Mechanical and Electrical Departments, i.e. the Senior Divisional Engineer/Deputy Chief
Engineer, Senior Divisional Signal & Telecom Engineer / Dy. Chief Signal & Telecom Engineer, Senior
Divisional Electrical Engineer / Deputy Chief Electrical Engineer, Senior Divisional Mechanical Engineer and
shall mean & include the Engineers of the Successor Railway.

(f) “Tenderer” shall mean the person / firm / co-operative or company whether incorporated or not who
tenders for the works with a view to execute the works on contract with the Railway and shall include their
representatives, successors and permitted assigns.

(g) “Limited Tenders” shall mean tenders invited from all or some contractors on the approved or select list of
contractors with the Railway.

(h) “Open Tenders” shall mean the tenders invited in open and public manner and with adequate notice.

(1) “Works” shall mean the works contemplated in the drawings and Bill(s) of Quantities set forth in the tender
forms and required to be executed according to the specifications.

(j) “Specifications” shall mean the Specifications for Materials and Works of the Railway as specified under
the authority of the Ministry of Railways or Chief Engineer or as amplified, added to or superseded by special
specifications if any, appended to the Tender Forms.

(k) Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the Railway, which
includes-

1. “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard Schedule of Rates of
the Railway issued under the authority of the Chief Engineer from time to time, updated with correction
slips issued up to date of inviting tender or as otherwise specified in the tender documents;

2. “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by Director General/
Central Public Works Department, Government of India, New Delhi, as adopted and modified by the
Railway under the authority of the Chief Engineer from time to time, updated with correction slips issued
up to date of inviting tender or as otherwise specified in the tender documents.

(1) “Drawings” shall mean the maps, drawings, plans and tracings, or prints thereof annexed to the Tender
Forms.

(m) “Contractor’s authorized Engineer” shall mean a graduate engineer or equivalent, having more than
3 years experience in the relevant field of construction work involved in the contract, duly approved by the
Engineer.

(n) Date of inviting tender shall be the date of publishing tender notice on IREPS website if tender is
published on website or the date of publication in newspaper in case tender is not published on website.

(0)“Bill of Quantities” shall mean Schedule of Item(s) included in the tender document along with respective
guantities.

1.3 Words importing the singular number shall also include the plural and vice versa where the context
requires.
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CREDENTIALS OF CONTRACTORS

2. Application for Registration and Approved list of contractors:

2.1 Works of construction and of supply of material shall be entrusted for execution to contractors whose
capabilities and financial status have been investigated and approved to the satisfaction of the Railway. A list
of approved contractors may also be maintained by the Railway. The said list be revised periodically once in a
year or so by giving wide publicity through advertisements etc. For registration, the contractor including a
contractor who is already on the approved list shall apply to the concerned General Manager (Construction) /
Chief Administrative Officer (Construction) / Principal Chief Engineer / Principal Chief Signal &
Telecommunication Engineer / Principal Chief Mechanical Engineer / Principal Chief Electrical Engineer/
Divisional Railway Manager, furnishing particulars regarding:

(@) his position as an independent contractor specifying engineering organization available with details
ofpartners / staff / engineers employed with qualifications and experience;

(b) his capacity to undertake and carry out works satisfactorily as vouched for by a responsible official or
firm; details about the transport equipments, construction tools and plants etc. required for the work,
maintained by him;

(c) his previous experience of works similar to that to be contracted for, in proof of which original certificates
or testimonials may be called for and their genuineness verified, if needs be, by reference to the signatories
thereof;

(d) his knowledge from actual personal investigation of the resources of the area/zone or zones in which he
offers to work;

(e) his ability to supervise the work personally or by competent and duly authorized agent;
(F) his financial position;

2.2 An applicant shall clearly state the categories of works and the area/zone/division(s)/district(s) in
which he desires registration in the list of approved contractors.

2.3 The selection of contractors for enlistment in the approved list would be done by a committee for
different value of slabs as notified by Railway.

2.4 An annual fee as prescribed by the Railway from time to time would be charged from such approved
contractors to cover the cost of sending notices to them and clerkage for tenders etc. Notices shall be sent to
them on registered e-mail address and registered postal address.

TENDERS FOR WORKS

3. Tender Form: Tender Forms shall embody the contents of the contract documents either directly or
by reference and shall be as per specimen form, Annexure-1. e-Tender Forms shall be issued free of cost to all
tenderers.

4. Omissions & Discrepancies: Should a tenderer find discrepancies in or omissions from the drawings
or any of the Tender Forms or should he be in doubt as to their meaning, he should at once notify the authority
inviting tenders. The tender inviting authority may, if deemed necessary, clarify the same to all tenderers. It
shall be understood that every endeavour has been made to avoid any error which can materially affect the
basis of tender and successful tenderer shall take upon himself and provide for the risk of any error which may
subsequently be discovered and shall make no subsequent claim on account thereof.

5. Bid Security:

1) (@ The tenderer shall be required to submit the Bid Securitywith the tender for the due
performance with the stipulation to keep the offer open till such date as specified in the tender,
under the conditions of tender. The Bid Securityshall be as under:
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)

@)

Value of the Work Bid Security

For works estimated to cost up to % 1 crore | 2% of the estimated cost of the work

For works estimated to cost more than R 2 lakh plus %% (half percent) of the
% 1crore excess of the estimated cost of work beyond
% 1 crore subject to a maximum of X 1 crore

Note:

0] The Bid Security shall be rounded off to the nearest <100. This Bid Security shall be
applicable for all modes of tendering.

(i) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as
‘Startups’ shall be exempted from payment of Bid Security detailed above.

(iii)  Labour Cooperative Societies shall submit only 50% of above Bid Security detailed
above.

(b) It shall be understood that the tender documents have been issued to the tenderer and
the tenderer is permitted to tender in consideration of stipulation on his part, that after
submitting his tender he will not resile from his offer or modify the terms and conditions thereof
in a manner not acceptable to the Engineer. Should the tenderer fail to observe or comply with
the said stipulation, the aforesaid amount shall be liable to be forfeited to the Railway.

©) If his tender is accepted, this Bid Security mentioned in sub para(a) above will be
retained as part security for the due and faithful fulfillment of the contract in terms of Clause 16
of the Standard General Conditions of Contract. The Bid Security of other Tenderers shall, save
as herein before provided, be returned to them, but the Railway shall not be responsible for any
loss or depreciation that may happen thereto while in their possession, nor be liable to pay
interest thereon.

The Bid Security shall be deposited either in cash through e-payment gateway or submitted as
Bank Guarantee bond from a scheduled commercial bank of India oras mentioned in tender
documents. The Bank Guarantee bond shall be as per Annexure-VIA and shall be valid for a
period of 90days beyond the bid validity period.

In case, submission of Bid Security in the form of Bank Guarantee, following shall be
ensured:

A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal (IREPS) while
applying to the tender.

The original Bank Guarantee should be delivered in person to the official nominated as
indicated in the tender document within-5-werking-daysbefore closing date for of-deadlne
ofsubmission of bids(i.e. excluding the last date of submission of bids).

Non submission of scanned copy of Bank Guarantee with the bid on e-tendering portal
(IREPS) and/or non submission of original Bank Guarantee within the specified period shall
lead to summary rejection of bid.

The Tender Security shall remain valid for a period of 90 days beyond the validity period for
the Tender.

*ACS-2*ACS5
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@(v)

V.

Vi.

Vii.

viil.

The details of the BG, physically submitted should match with the details available in the
scanned copy and the data entered during bid submission time, failing which the bid will be
rejected

The Bank Guarantee shall be placed in an envelope, which shall be sealed. The envelope shall
clearly bear the identification “Bid for the ***** Project” and shall clearly indicate the name
and address of the Bidder. In addition, the Bid Due Date should be indicated on the right hand
top corner of the envelope.

The envelope shall be addressed to the officer and address as mentioned in the tender document.

If the envelope is not sealed and marked as instructed above, the Railway assumes no
responsibility ~ for the  misplacement or premature opening of the
contents of the Bid submitted and consequent losses, if any, suffered by the
Bidder.

Care in Submission of Tenders:

@ ()

(@) i)

(a)(iii)

(@(iv)

(b)

(©

Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual
inspection of the site and locality of the works, that all conditions liable to be encountered
during the execution of the works are taken into account and that the rates he enters in the
tender forms are adequate and all inclusive to accord with the provisions in Clause-37 of the
Standard General Conditions of Contract for the completion of works to the entire
satisfaction of the Engineer.

Tenderers will examine the various provisions of The Central Goods and Services Tax Act,
2017(CGST)/ Integrated Goods and Services Tax Act, 2017(IGST)/ Union Territory Goods
and Services Tax Act, 2017(UTGST)/ respective state’s State Goods and Services Tax Act
(SGST) also, as notified by Central/State Govt.& as amended from time to time and
applicable taxes before bidding. Tenderers will ensure that full benefit of Input Tax Credit
(ITC) likely to be availed by them is duly considered while quoting rates.

The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST Act
shall submit GSTIN along with other details required under CGST/IGST/UTGST/SGST Act
to railway immediately after the award of contract, without which no payment shall be
released to the Contractor. The Contractor shall be responsible for deposition of applicable
GST to the concerned authority.

In case the successful tenderer is not liable to be registered under CGST/IGST/UTGST/
SGST Act, the railway shall deduct the applicable GST from his/their bills under reverse
charge mechanism (RCM) and deposit the same to the concerned authority.

When work is tendered for by a firm or company, the tender shall be signed by the
individual legally authorized to enter into commitments on their behalf.

The Railway will not be bound by any power of attorney granted by the tenderer or by
changes in the composition of the firm made subsequent to the execution of the contract. It
may, however, recognize such power of attorney and changes after obtaining proper legal
advice, the cost of which will be chargeable to the Contractor.

Contractor shall be liable to pay/refund the amount collected as GST to the Indian Railways along
with interest and penalties, if any imposed by the authorities, in case GST input tax credit of Indian
Railways is denied/rejected by the tax authorities due to reasons mentioned below but not limited to:

Wrong/incorrect invoices issued by Contractor;

No-filing of GST returns;

Non-payment of GST collected from Indian Railways to the authorities;
Any other non-compliance done by Contractor;
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General Indemnity: Contractor hereby agrees to indemnify and hold harmless the Indian Railways
from and against any and all losses, including loss on account of Input Tax Credit and all losses
incurred by the Indian Railways relating to or arising out of or in connection with any actual or
threatened claim, legal action, proceedings, prosecution or inquiry by or against the Indian Railways
arising out, directly or indirectly, of failure by the contractor to comply with the provisions of GST
and related laws, or based upon or arising from any failure by the Contractor.

Retention Money: Any payment liable to be paid by Indian Railways to contractor against the goods
or services or both supplied by such contractor to Indian Railways shall be kept on hold in case
supplier makes any non-compliance of any of the GST law provisions including non-reporting of
invoices in GST returns. Such payment shall be released after proper verification of records and
availability of ITC to Indian Railways as per provisions of GST Law.

6.1 The tenderers shall submit a copy of certificate stating that all their statements/documents submitted
alongwith bid are true and factual. Standard format of certificate to be submitted by the bidder is enclosed as
Annexure-V.In addition to Annexure-V, in case of other than Company/Proprietary firm, Annexure —V(A)
shall also be submitted by the each member of a Partnership Firm / Joint Venture (JV) / Hindu Undivided
Family (HUF) / Limited Liability Partnership (LLP) etc. as the case may be. Non submission of above
certificate by the bidder shall result in summarily rejection of his/their bid. It shall be mandatorily incumbent
upon the tenderer to identify, state and submit the supporting documents duly self attested/digitally signedby
which they/he is qualifying the Qualifying Criteria mentioned in the Tender Document.

*ACS-2*ACS-6

CONSIDERATION OF TENDERS

7. Right of Railway to Deal with Tenders: The Railway reserves the right of not to invite tenders for
any of Railway work or works or to invite open or limited tenders and when tenders are called to accept a
tender in whole or in part or reject any tender or all tenders without assigning reasons for any such action. In
case if tender is accepted in part by Railway administration, Letter of Acceptance shall be issued as counter
offer to the Tenderer, which shall be subject to acceptance by the Tenderer.

7A. Two Packets System of Tendering: With a view to assess the tenders technically without being
influenced by the financial bids, "Two Packets System of tendering' shall be adopted wherein tender documents
provide for the same.

7B. Pre Bid Conference: Intenders having advertised value more than Rs 50 Croreoras mentioned in the
tender document, Railway shall conduct Pre Bid Conference(s) with the prospective bidders.

7C. Make in India Policy:Provisions of Make in India Policy 2017 issued by Gowt. of India, as amended
from time to time, shall be followed for consideration of tenders.

7D. Permission to Bid for a bidder from a country which shares Land boundary with India: Any bidder
from the countries sharing a land border with India will be eligible to bid in any procurement of works
(including turnkey projects) only if the bidder is registered with the Competent Authority. The Competent
Authority for registration will be the Registration Committee constituted by the Department for Promotion of
Industry and Internal Trade (DPIIT), Government of India. For interpretation of this para, Department of
Expenditure, Ministry of Finance, Government of India letter F.N0.6/18/2019-PPD dated 23/07/2020 shall be
referred.

7E. Clarification of Bids:To assist in the examination, evaluation & comparison and pre-qualification of the
Tender, the Railway may, at its discretion, ask any Bidder for a clarification of its Bid. Any clarification
submitted by a Bidder that is not in response to a request by the Railway shall not be entertained or
considered. The Railway request for clarification and the response of the bidder in this regard shall be in
writing.

However, if a Bidder does not provide clarificationof its bid by the date and time communicated in the
Railway request for clarification, the bid shall be evaluated as per the documents submitted alongwith the bid.

7
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8. Execution of Contract Document: The Tenderer whose tender is accepted shall be required to appear
in person at the office of General Manager/General Manager (Construction), Chief Administrative Officer
(Construction), Divisional Railway Manager or concerned Engineer, as the case may be, or if tenderer is a firm
or corporation, a duly authorized representative shall appear (there would be no need for appear in person if
agreement is signed digitally) and execute the contract agreement within seven days of notice from Railways
that the Contract Agreement is ready. Failure to do so shall constitute a breach of the agreement affected by
the acceptance of the tender. The Contract Agreement shall be entered into by Railway only after submission
of valid Performance Guarantee by the Contractor. In such cases the Railway may determine that such tenderer
has abandoned the contract and there upon his tender and acceptance thereof shall be treated as cancelled and
the Railway shall be entitled to forfeit the full amount of the Bid Security and other dues payable to the
Contractor under this contract. The failed Contractor shall be debarred from participating in the re-tender for
that work.

0. Form of Contract Document: Every contract shall be complete in respect of the document it shall so
constitute. Not less than 2 copies of the contract document shall be signed by the competent authority and the
Contractor and one copy given to the Contractor(there would be no need of signing two copies if agreement is
signed digitally).

@) For Zone Contracts, awarded on the basis of the percentage above or below the applicable chapter(s)
of Standard Schedule of Rates (SSOR) for the whole or part of financial year, the contract agreement required
to be executed by the tenderer whose tender is accepted shall be as per specimen form, Annexure-Il. During
the currency of the Zone Contract, work orders as per specimen form Annexures-I11, for works not exceeding
% 5,00,000 each, shall be issued by the Divisional Railway Manager / Executive Engineer under the agreement
for Zone Contract.

(b) For contracts for specific works, the contract document required to be executed by the tenderer whose
tender is accepted shall be an agreement as per specimen form Annexure- 1V.
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ANNEXURE - |

WEST CENTRAL RAILWAY
TENDER FORM (First Sheet)
Tender No. As per NIT
Name of Work As per NIT
To
The President of India
Acting through the DRM (Works), West Central Railway, Jabalpur

I/We have read the various conditions to tender attached hereto and agree to
abide by the said conditions. 1/We also agree to keep this offeropen for acceptance for a period of
days from the date fixed for closing of the tender and in default thereof, 1/We will be liable for forfeiture of
my/our “Bid Security”. I/We offer to do the work for WC Railway, at the rates quoted in the attached bill(s) of
quantitiesand hereby bind myself/ourselves to complete the work in all respects within months
from the date of issue of letter of acceptance of the tender.

2. I/We also hereby agree to abide by the Indian Railways Standard General Conditions of Contract, with
all correction slips up-to-date and to carry out the work according to the Special Conditions of Contract and
Specifications of materials and works as laid down by Railway in the annexed Special
Conditions/Specifications, Standard Schedule of Rates (SSOR) with all correction slips up-to-date for the
present contract.

3. A Bid Securityof has already been deposited online/ submitted as Bank Guarantee
bond.Full value of the Bid Security shall stand forfeited without prejudice to any other right or remedies in
case my/our Tender is accepted and if:

(@)  1/We do not submit the Performance Guarantee within the time specified in the Tender document;

(b) 1/We do not execute the contract documents within seven days after receipt of notice issued by the
Railway that such documents are ready; and

(c) 1/We do not commence the work within fifteen days after receipt of orders to that effect.

4, (a) /'We am/are a Startup firm registered by ........................ Department of Industrial Policy and
Promotion (DIPP) and my registration number is ................ validupto ...........ooeeini. (Copy enclosed)
and hence exempted from submission of Bid Security.

5. We are a Labour Cooperative Society and our Registration No. is .................... with
....................... and hence required to deposit only 50% of Bid Security.

6. Until a formal agreement is prepared and executed, acceptance of this tender shall constitute a binding
contract between us subject to modifications, as may be mutually agreed to between us and indicated in the
letter of acceptance of my/our offer for this work.

Signature of Tenderer(s)

Date

Address of the Tenderer(s)

*ACS-7 dated 25.09.2024
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ANNEXURE - | (Contd. ...)

TENDER FORM (Second Sheet)

1. Instructions to Tenderers and Conditions of Tender: The following documents form part of Tender
/ Contract:

(@) Tender Forms — First Sheet end Second Sheet
(b) Special Conditions/Specifications (enclosed)
(c) Bill(s)of quantities (enclosed)

(d) Standard General Conditions of Contract and Standard Specifications (Works and Materials) of Indian
Railways as amended/corrected upto latest correction slips, copies of which can be seen in the office
of DRM (Works) Jabalpur or obtained from the office of the Chief Engineer, WC Railway on payment
of prescribed charges.

(e) Standard Schedule of Rates (SSOR) as amended / corrected upto latest correction slips, copies of
which can be seen in the office of DRM (Works) Jabalpur or obtained from the office of the Chief
Engineer, WC Railway on payment of prescribed charges.

(f) All general and detailed drawings pertaining to this work which will be issued by the Engineer or his
representatives (from time to time) with all changes and modifications.

2. Drawings for the Work: The Drawing for the work can be seen in the office of the DRM (Works)
Jabalpur and / or Chief Engineer, WC Railway at any time during the office hours. The drawings are only for
the guidance of Tenderer(s). Detailed working drawings (if required) based generally on the drawing
mentioned above, will be given by the Engineer or his representative from time to time.

3. The Tenderer(s) shall quote his / their rates as a percentage above or below the Standard Schedule of
Rates (SSOR) of WC Railway as applicable to Jabalpur Division except where he/they are required to quote
item rates and must tender for all the items shown in the Bill(s) of Quantitiesattached. The quantities shown in
the attached Bill(s) of Quantities are given as a guide and are approximate only and are subject to variation
according to the needs of the Railway. The Railway does not guarantee work under each item of the Bill(s) of
Quantities. The tenderer(s) shall quote rates / rebates only at specified place in Tender Form supplied by
Railway. Any revision of rates / rebates submitted (quoted) through a separate letter whether enclosed with
the bid (Tender Form) or submitted separately or mentioned elsewhere in the document other than specified
place shall be summarily ignored and will not be considered.

4. Tenders containing erasures and / or alterations of tender documents are liable to be rejected. Any
correction made by tender(s) in his/their entries must be attested by him / them.

5. The works are required to be completed within a period of (As per NIT) months from the date of issue
of acceptance letter.

6. Bid Security:

@) Subject to exemptions provided under para 5(1) (a) of Part-1 (ITT) of this document, the tender must
be accompanied by a Bid Securityas mentioned in tender documents, failing which the tender shall be
summarily rejected.

(b) The Tenderer(s) shall keep the offer open for a minimum period of 60 days (in case of two packet
system of tendering 90days) from the date of closing of the Tender. It is understood that the tender documents
have been issued to the Tenderer(s) and the Tenderer(s), is / are permitted to tender in consideration of the
stipulation on his / their part that after submitting his / their tender subject to the period being extended further,
if required by mutual agreement from time to time, he will not resile from his offer or modify the terms and
conditions thereof in a manner not acceptable to WC Railway. Should the tenderer fail to observe or comply
with the foregoing stipulation, the amount deposited or Bank guarantee bond submitted as Bid Security for the
due performance of the above stipulation, shall be forfeited to the Railway.

(c)  If his tender is accepted,

(i) the Bid Security mentioned in sub para(a) above deposited in cash through e-payment gatewaywill
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be retained as part security for the due and faithful fulfillment of the contract in terms of Clause 16
of the Standard General Conditions of Contract;

(if) the Bid Securitymentioned in sub para(a) abovesubmitted as Bank guarantee bond,will be encashed
as part security for the due and faithful fulfillment of the contract in terms of Clause 16 of the
Standard General Conditions of Contract.

The Bid Security of other Tenderers shall, save as herein before provided, be returned to them, but
the Railway shall not be responsible for any loss or depreciation to the Bid Security that may
happen theretowhile in their possession, nor be liable to pay interest thereon.
(d) In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond towardseither the Full
Security Depositor the Part Security Deposit equal to or more than Bid Security, the Railway shall return the
Bid Security so retained as per sub para(c) above, to the Contractor.

7. Rights of the Railway to deal with Tender: The authority for the acceptance of the tender will rest
with the Railway. It shall not be obligatory on the said authority to accept the lowest tender or any other
tender, and tenderer(s) shall neither demand any explanation for the cause of rejection of his/ their tender nor
the Railway to assign reasons for declining to consider or reject any particular tender or tenders.

8. If the tenderer(s) deliberately gives / give wrong information in his / their tender or creates / create
circumstances for the acceptance of his / their tender, the Railway reserves the right to reject such tender at
any stage.

9. If any partner(s) of a partnership firm expires after the submission of its tender or after the acceptance
of its tender, the Railway shall deem such tender as cancelled/contract as terminated under clause 61 of the
Standard General Conditions of Contract, unless the firm retains its character as per partnership agreement. If
a sole proprietor expires after the submission of tender or after the acceptance of tender, the Railway shall
deem such tender as cancelled / contract as terminated under clause 61 of the Standard General Conditions of
Contract.

10. Eligibility Criteria:
10.1 Technical Eligibility Criteria:

@) The tenderer must have successfully completed or substantially completedany one of the following
categories of work(s) during last 07 (seven) years, ending last day of month previous to the one in which
tender is invited:

(i) Three similar works each costing not less than the amount equal to 30% of advertised value of the
tender, or

(i) Two similar works each costing not less than the amount equal to 40% of advertised value of the
tender, or

(iii) One similar work costing not less than the amount equal to 60% of advertised value of the tender.

(b) (1) In case of tenders for composite works (e.g. works involving more than one distinct component, such
as Civil Engineering works, S&T works, Electrical works, OHE works etc. and in the case of major bridges —
substructure, superstructure etc.), tenderer must have successfully completed or substantially completedany
one of the following categories of work(s) during last 07 (seven) years, ending last day of month previous to
the one in which tender is invited:

(i) Three similar works each costing not less than the amount equal to 30% of advertised value
of each component of tender, or

(i)  Two similar works each costing not less than the amount equal to 40% of advertised value of
each component of tender, or

(iii) One similar work each costing not less than the amount equal to 60% of advertised value of
each component of tender.

Note for b(1): Separate completed works of minimum required values shall also be considered for
fulfillment of technical eligibility criteriafor differentcomponents.
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(b)(2)In such cases, what constitutes a component in a composite work shall be clearly pre-defined with
estimated tender cost of it, as part of the tender documents without any ambiguity.

(b) (3) To evaluate the technical eligibility of tenderer, only components of work as stipulated in tender
documents for evaluation of technical eligibility, shall be considered. The scope of work covered in other
remaining components shall be either executed by tenderer himself if he has work experience as mentioned in
clause 7 of the Standard General Conditions of Contractor through subcontractor fulfilling the requirements as
per clause 7 ofthe Standard General Conditions of Contractor jointly i.e., partly himself and remaining through
subcontractor, with prior approval of Chief Engineer in writing.

However, if required in tender documents by way of Special Conditions, a formal agreement duly
notarised, legally enforceable in the court of law, shall be executed by the main contractor with the
subcontractor for the component(s) of work proposed to be executed by the subcontractor(s), and shall be
submitted along with the offer for considering subletting of that scope of work towards fulfilment of technical
eligibility. Such subcontractor must fulfill technical eligibility criteria as follows:

The subcontractor shall have successfully completed at least one work similar to work proposed for
subcontract, costing not less than 35% value of work to be subletted, in last 5 years, ending last day of month
previous to the one in which tender is invited through a works contract.

Note: for subletting of work costing up to Rs 50 lakh, no previous work experience of subcontractor
shall be asked for by the Railway.

In case after award of contract or during execution of work it becomes necessary for contractor to
change subcontractor, the same shall be done with subcontractor(s) fulfilling the requirements as per clause 7
of the Standard General Conditions of Contract, with prior approval of Chief Engineer in writing.

Note for Item 10.1;

Work experience certificate from private individual shall not be considered. However, in addition
to work experience certificates issued by any Govt. Organisation, work experience certificate
issued by Public listed company having average annual turnover of Rs 500 crore and above in last
3 financial years excluding the current financial year, listed on National Stock Exchange or
Bombay Stock Exchange, incorporated/registered at least 5 years prior to the date of closingof
tender, shall also be considered provided the work experience certificate has been issued by a
person authorized by the Public listed company to issue such certificates.

In case tenderer submits work experience certificate issued by public listed company, the tenderer
shall also submit along with work experience certificate, the relevant copy of work order, bill of
quantities, bill wise details of payment received duly certified by Chartered Accountant, TDS
certificates for all payments received and copy of final/last bill paid by company in support of
above work experience certificate.

10.2. Financial Eligibility Criteria: The tenderer must have minimum average annual contractual turnover
of2-5V/Nor 'V' whichever is less; where

V= Advertised value of the tender in croresof Rupees
N= Number of years prescribed for completion of work for which bids have been invited.

The average annual contractual turnover shall be calculated as an average of “total contractual payments” in
the previous three financial years, as per the audited balance sheet. However, in case balance sheet of the
previous year is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be
considered for calculating average annual contractual turnover.

The tenderers shall submit requisite information as per Annexure-VIB, along with copies of Audited Balance
Sheets duly certified by the Chartered Accountant/ Certificate from Chartered Accountant duly supported by
Audited Balance Sheet.
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10.3 Bid Capacity: The tender/technical bid will be evaluated based on bid capacity formula detailed as
Annexure-VI.

10.4  No Technical and Financial credentials are required for tenders having advertised value up to Rs 50
lakh.

10.5 Credentials if submitted in foreign currency shall be converted into Indian currency i.e., Indian Rupee
as under:

The conversion rate of US Dollars into Rupees shall be the daily representative exchange rates published by
the Reserve Bank of India or entity authorized by RBI to do so for the relevant date orimmediately previous
date for which rates have been published. Where, relevant date shall be as on the last day of month previous to
the one in which tender is invited. In case of any other currency, the same shall first be converted to US
Dollars as on the last day of month previous to the one in which tender is invited, and the amount so derived in
US Dollars shall be converted into Rupees at the aforesaid rate. The conversion rate of such currencies shall be
the daily representative exchange rates published by the International Monetary Fund for the relevant date
orimmediately previous date for which rates have been published.

[Explanation for Para 10 of the Tender Form (Second Sheet) includingPara 10.1 to 10.5 - Eligibility Criteria:

1. Substantially Completed Work means an ongoing work in which payment equal to or more
than 90% of the present contract value (excluding the payment made for adjustment of Price variation
(PVC), if any) has been made to the contractor in that ongoing contract and no proceedings of
termination of contract on Contractor’s default has been initiated. The credential certificate in this regard
should have been issued not prior to 60 days of date of invitation of present tender.

2. In case a work is started prior to 07 (seven) years, ending last day of month previous to the one in which
tender is invited, but completed in last 07 (seven) years, ending last day of month previous to the one in
which tender is invited, the completed work shall be considered for fulfillment of credentials.

3. If a work is physically completed and completion certificate to this extent is issued by the concerned
organization but final bill is pending, such work shall be considered for fulfillment of credentials

4. In case of completed work, the value of final bill (gross amount) including the PVC amount (if paid) shall
be considered as the completion cost of work. In case final bill is pending, only the total gross amount
already paid including the PVC amount (if paid) shall be considered as the completion cost of work.

In case of substantially completed work, the total gross amount already paid including the PVC
amount (if paid), as mentioned in the certificate, shall be considered as the cost of substantially completed
work.

5. If a bidder has successfully completed a work as subcontractor and the work experience certificate has
been issued for such work to the subcontractor by a Govt. Organization or public listed company as
defined in Note for Item 10.1 Para 10 of the Tender Form (Second Sheet), the same shall be considered for
the purpose of fulfillment of credentials.

6. In case a work is considered similar in nature for fulfillment of technical credentials, the overall cost
including the PVC amount (if paid) of that completed work or substantially completed work, shall be
considered and no separate evaluation for each component of that work shall be made to decide
eligibility.

7. In case of newly formed partnership firm, the credentials of individual partners from previous propriety
firm(s) or dissolved previous partnership firm(s) or split previous partnership firm(s), shall be considered
only to the extent of their share in previous entity on the date of dissolution / split and their share in newly
formed partnership firm. For example,a partner A had 30% share in previous entity and his share in
present partnership firm is 20%. In the present tender under consideration, the credentials of partner A
will be considered to the extent of 0.3*0.2*value of the work done in the previous entity. For this purpose,
the tenderer shall submit along with his bid all the relevant documents which include copy of previous
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10.

11.

12.

13.

14.

15.

11.

partnership deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of
partnership firm(s) etc.

In case of existing partnership firm, if any one or more partners quit the partnership firm, the credentials
of remaining partnership firm shall be re-worked out i.e., the quitting partner(s) shall take away his
credentials to the extent of his share on the date of quitting the partnership firm(e.g. in a partnership firm
of partners A, B & C having share 30%, 30% & 40% respectively and credentials of Rs 10 crore; in case
partner C quits the firm, the credentials of this partnership firm shall remain as Rs 6 crore). For this
purpose, the tenderer shall submit along with his bid all the relevant documents which include copy of
previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in case of
dissolution of partnership firm(s) etc.

In case of existing partnership firm if any new partner(s) joins the firmwithout any modification in the
name and PAN/TAN no. of the firm, the credentials of partnership firm shall get enhanced to the extent of
credentials of newly added partner(s) on the same principles as mentioned in item 6 above. For this
purpose, the tenderer shall submit along with his bid all the relevant documents which include copy of
previous partnership deeds, dissolution/splitting deeds and proof of surrender of PAN No.(s) in case of
dissolution of partnership firm etc.

Any partner in a partnership firm cannot use or claim his credentials in any other firm without leaving the
partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot use credentials of
partnership firm of A&B partners in any other partnership firm or propriety firm without leaving
partnership firm of A&B partners.

In case a partner in a partnership firm is replaced due to succession as per succession law, the proportion
of credentials of the previous partner will be passed on to the successor.

If the percentage share among partners of a partnership firm is changed, but the partners remain the
same, the credentials of the firm before such modification in the share will continue to be considered for
the firm as it is without any change in their value. Further, in case a partner of partnership firm retires
without taking away any credentials from the firm, the credentials of partnership firm shall remain the
same as it is without any change in their value.

In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” or partner in
some other partnership firm “AX”, credentials of A in propriety firm “P” or in other partnership firm
“AX” earned after the date of becoming a partner of the firm AB shall not be added in partnership firm
AB.

In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines similar to a
partnership firm.

In case company A is merged with company B, then company B would get the credentials of company A
also.]

Tenderer Credentials:

Documents testifying tenderer previous experience and financial status should be produced alongwith the
tender.

Tenderer(s)who is / are not borne on the approved list of the Contractors of WC Railway shall submit
alongwith his / their tender:

(i)

(i)

(iii)

Certificates and testimonials regarding contracting experience for the type of job for which tender is
invited with list of works carried out in the past.

Audited Balance Sheet duly certified by the Chartered Accountant regarding contractual payments
received in the past.

The list of personnel / organization on hand and proposed to be engaged for the tendered work.
Similarly list of Plant & Machinery available on hand and proposed to be inducted and hired for the
tendered work.
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(iv) A copy of certificate stating that they are not liable to be disqualified and all their
statements/documents submitted alongwith bid are true and factual. Standard format of the certificate
to be submitted by the bidder is enclosed as Annexure-V. In addition to Annexure-V, in case of other
than Company/Proprietary firm, Annexure —V(A) shall also be submitted by the each member of a
Partnership Firm / Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability
Partnership (LLP) etc. as the case may be.Non submission of a copy of certificate by the bidder shall
result in summarily rejection of his/their bid. It shall be mandatorily incumbent upon the tenderer to
identify, state and submit the supporting documents duly self attested/digitally signed by which
they/he are/is qualifying the Qualifying Criteria mentioned in the Tender Document.

(v) The Railway reserves the right to verify all statements, information and documents submitted by the
bidder in his tender offer, and the bidder shall, when so required by the Railway, make available all
such information, evidence and documents as may be necessary for such verification. Any such
verification or lack of such verification, by the Railway shall not relieve the bidder of its obligations or
liabilities hereunder nor will it affect any rights of the Railway thereunder.

(vi)  (a) In case of any information submitted by tenderer is found to be false, forged or incorrect at any
time during process for evaluation of tenders, it shall lead to forfeiture of the tender Bid
Securitybesides banning of business for a period of upto . fiveyears.

(b) In case of any information submitted by tenderer is found to be false, forged or incorrect after the
award of contract, the contract shall be terminated. Bid Security, Performance Guarantee and Security
Deposit available with the railway shall be forfeited. In addition, other dues of the contractor, if any,
under this contract shall be forfeited and agency shall be banned for doing business for a period of
upto v fiveyears.

*ACS-2

12. Non-compliance with any of the conditions set forth therein above is liable to result in the tender being
rejected.

13. Execution of Contract Documents: The successful Tenderer(s) shall be required to execute an
agreement with the President of India acting through the DRM (Works) Jabalpur, WC Railway for carrying
out the work according to the Standard General Conditions of Contract, Special Conditions / Specifications
annexed to the tender and Standard Specifications (Works and Materials) of Railway as amended/corrected
upto latest correction slips, mentioned in tender form (First Sheet).

14. Documents to be Submitted Along with Tender

M The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary Firm) or on
behalf of a Partnership Firm / Company / Joint Venture (JV) / Registered Society / Registered Trust / Hindu
Undivided Family (HUF) / Limited Liability Partnership (LLP)etc. The tenderer(s) shall enclose the attested
copies of the constitution of their concern, and copy of PAN Card along with their tender. Tender Documents
in such cases are to be signed by such persons as may be legally competent to sign them on behalf of the firm,
company, association, trust or society, as the case may be.

(i) Following documents shall be submitted by the tenderer:

(@) Sole Proprietorship Firm:
(i  All documents in terms of Para 10 of the Tender Form (Second Sheet)above.

(b) HUF:

(i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the tender on
behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has the
authority, power and consent given by other members to act on behalf of HUF.

(i) All other documents in terms of Para 10 of the Tender Form (Second Sheet)above.

(c) Partnership Firm:
(i)  Alldocuments as mentioned in paral8 of the Tender Form (Second Sheet).
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(d) Joint Venture (JV): All documents as mentioned in paral7 of the Tender Form (Second Sheet).
(e) Company registered under Companies Act2013:

(i)  The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the
company

(i) A copy of Certificate of Incorporation

(iii) A copy of Authorization/Power of Attorney issued by the Company (backed by the resolution of
Board of Directors) in favour of the individual to sign the tender on behalf of the company and
create liability against the company.

(iv)  All other documents in terms Para 10 of the Tender Form (Second Sheet)above.

()  LLP (Limited Liability Partnership):

(i)  Acopy of LLP Agreement

(i) A copy of Certificate of Incorporation

(iif) A copy of Power of Attorney/Authorization issued by the LLPin favour of the individual to sign
the tender on behalf of the LLP and create liability against the LLP.

(iv)  Anundertaking by all partners of the LLP that they are not blacklisted or debarred by Railways or
any other Ministry / Department of the Govt. of India from participation in tenders / contracts as
on the date of submission of bids, either in their individual capacity or in any firm/LLP or JV in
which they were / are partners/members. Concealment / wrong information in regard to above
shall make the contract liable for determination under Clause 62 of the Standard General
Conditions of Contract.

(v)  All other documents in terms of Para 10 of the Tender Form (Second Sheet).

() Registered Society & Registered Trust:
(i) A copy of Certificate of Registration
(i) A copy of Memorandum of Association of Society/Trust Deed
(iii) A copy of Power of Attorney in favour of the individual to sign the tender documents and create
liability against the Society/Trust.
(iv) A copy of Rules & Regulations of the Society
(v)  All other documents in terms of Para 10 of the Tender Form (Second Sheet)above.

(iii) If it is NOT mentioned in the submitted tender that tender is being submitted on behalf of a Sole
Proprietorship firm / Partnership firm / Joint Venture / Registered Company etc., then the tender shall be
treated as having been submitted by the individual who has signed the tender.

(iv) After opening of the tender, any document pertaining to the constitution of Sole Proprietorship Firm /
Partnership Firm / Registered Company/ Registered Trust / Registered Society / HUF/LLP etc. shall be neither
asked nor considered, if submitted. Further, no suomoto cognizance of any document available in public
domain (i.e., on internet etc.) or in Railway’s record/office files etc. will be taken for consideration of the
tender, if no such mention is available in tender offer submitted.

(V) A tender from JV shall be considered only where permissible as per the tender conditions.

(vi) The Railway will not be bound by any change of power of attorney orin the composition of the firm
made subsequent to the submission of tender. Railway may, however, recognize such power of attorney and
changes after obtaining proper legal advice, the cost of which will be chargeable to the Contractor.

15. The tenderer whether sole proprietor / a company or a partnership firm / / registered
society / registered trust / HUF / LLP etc if they want to act through agent or individual partner(s), should
submit along with the tender, a copy of power of attorney duly stamped and authenticated by a Notary Public
or by Magistrate in favour of the specific person whether he/they be partner(s) of the firm or any other person,
specifically authorizing him/them to signthe tender, submit the tender and further to deal with the Tender/
Contract up to the stage of signing the agreementexcept in case where such specific person is authorized for
above purposes through a provision made in the partnership deed / Memorandum of Understanding / Article
of Association /Board resolution, failing which tender shall be summarily rejected.
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A separate power of attorney duly stamped and authenticated by a Notary Public or by Magistrate in

favour of the specific person whether he/they be partner(s) of the firm or any other person, shall be submitted
after award of work, specifically authorizing him/them to deal with all other contractual activities subsequent
to signing of agreement, if required.

Note: A Power of Attorney executed and issued overseas, the document will also have to be legalized by the
Indian Embassy and notarized in the jurisdiction where the Power of Attorney is being issued. However, the
Power of Attorney provided by Bidders from countries that have signed the Hague Legislation Convention
1961 are not required to be legalized by the Indian Embassy if it carries a conforming Appostille certificate.

16.

(@)

b)

Employment/Partnership etc. of Retired Railway Employees:

Should a tenderer

i) be a retired Engineer of the gazetted rank or any other gazetted officer working before his retirement,
whether in the executive or administrative capacity or whether holding a pensionable post or not, in the
Engineering or any other department of any of the railways owned and administered by the President of
India for the time being, OR

if) being partnership firm / joint venture (JV) / registered society / registered trust etc have as one of its
partners/members a retired Engineer of the gazetted rank or any other gazetted officer working before
his retirement, OR

iii) being an incorporated company have any such retired Engineer of the gazetted rank or any other
gazetted officer working before his retirement as one of its directors

AND

in case where such Engineer or officer had not retired from government service at least 1 year prior to
the date of submission of the tender

THEN

the tenderer will give full information as to the date of retirement of such Engineer or gazetted officer
from the said service and as to whether permission for taking such contract, or if the Contractor be a
partnership firm or an incorporated company, to become a partner or director as the case may be, has
been obtained by the tenderer or the Engineer or officer, as the case may be from the President of India
or any officer, duly authorized by him in this behalf, shall be clearly stated in writing at the time of
submitting the tender.

In case, upon successful award of contract, should a tenderer depute for execution of the works under or
to deal matters related with this contract, any retired Engineer of gazette rank or retired gazetted
officerworking before his retirement in the Engineering or any other department of any of the railways
owned and administered by the President of India for the time being, and now in his employment, then
the tenderer will ensure that retired Engineer or retired gazetted officer had retired from government
service at least 1 year prior to the date of his employment with tenderer and in case he had retired from
service within a year then he possesses the requisite permission from the President of India or any
officer, duly authorized by him in this behalf, to get associated with the tenderer.

Should a tenderer or Contractor being an individual, have member(s) of his family or in the case of
partnership firm/ company / joint venture (JV) / registered society / registered trust etc. one or more of
his partner(s)/shareholder(s) or member(s) of the family ofpartner(s)/shareholder(s)having share of more
than 1%in the tendering entityemployed in gazetted capacity in the Engineering or any other department
of the railway, then the tenderer at the time of submission of tender, will inform the authority inviting
tenders the details of such persons.

Note: -If information as required as per 16.a), b), c) above has not been furnished, contract is liable to be dealt

in accordance with provision of clause 62 of the Standard General Condition of contract.
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JOINT VENTURE (JV) IN WORKS TENDERS

17. Participation of Joint Venture (JV) in Works Tender: This parashall be applicable for works
tenders wherein tender documents provide for the same.

17.1  Separate identity/name shall be given to the Joint Venture.

17.2  Number of members in a JV shall not be more than three, if the work involves only one department
(say Civil or S&T or Electrical or Mechanical) and shall not be more than five, if the work involves more than
one Department. One of the members of the JV shall be its Lead Member who shall have a majority (at least
51%) share of interest in the JV. The other members shall have a share of not less than 20% each in case of JV
with upto three members and not less than 10% each in case of JV with more than three members. In case of
JV with foreign member(s), the Lead Member has to be an Indian firm/company with a minimum share of
51%.

17.3 A member of JV shall not be permitted to participate either in individual capacity or as a member of
another JV in the same tender.

17.4  The tender form shall be purchased and submitted only in the name of the JV and not in the name of
any constituent member. The tender form can however be submitted by JV or any of its constituent member or
any person authorized by JV through Power of Attorney to submit tender.

17.5 Bid Securityshall be submitted by JV or authorized person of JV either as :
(i) Cash through e-payment gateway or as mentioned in tender document, or

(ii) Bank Guarantee bond either in the name of JV, or in the name of all members of JV as per MOU
irrespective of their share in the JV if the JV has not been constituted legally till the date of submission
of tender.

17.6 A copy of Memorandum of Understanding (MoU) duly executed by the JV members on a stamp
paper, shall be submitted by the JV alongwith the tender. The complete details of the members of the JV, their
share and responsibility in the JV etc. particularly with reference to financial, technical and other obligations
shall be furnished in the MoU.

17.7  Once the tender is submitted, the MoU shall not normally be modified / altered / terminated during the
validity of the tender. In case the tenderer fails to observe/comply with this stipulation, the full Bid
Securityshall be liable to be forfeited.

17.8  Approval for change of constitution of JV shall be at the sole discretion of the Railway. The
constitution of the JV shall not normally be allowed to be modified after submission of the bid by the JV,
except when modification becomes inevitable due to succession laws etc., provided further that there is no
change in qualification of minimum eligibility criteria by JV after change of composition. However, the Lead
Member shall continue to be the Lead Member of the JV. Failure to observe this requirement would render the
offer invalid.

17.9  Similarly, after the contract is awarded, the constitution of JV shall not be normallyallowed to be
altered during the currency of contract except when modification become inevitable due to succession laws
etc. and minimum eligibility criteria should not get vitiated. Failure to observe this stipulation shall be deemed
to be breach of contract with all consequential penal action as per contract conditions.

17.10 On award of contract to a JV, a single Performance Guarantee shall be submitted by the JV as per
tender conditions. All the Guarantees like Performance Guarantee, Bank Guarantee for Mobilization Advance,
Machinery Advance etc. shall be accepted only in the name of the JV and no splitting of guarantees amongst
the members of the JV shall be permitted.

17.11 On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been awarded, with the
same shareholding pattern as was declared in the MOU/JV Agreement submitted alongwith the tender, shall be
got registered before the Registrar of the Companies under 'The Companies Act -2013' (in case JV entity is to
be registered as Company) or before the Registrar/Sub-Registrar under the "The Indian Partnership Act, 1932'
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(in case JV entity is to be reqgistered as Partnership Firm) or under 'The LLP Act 2008 (in case JV entity is to
be registered as LLP). A separate PAN shall be obtained for this entity. The documents pertaining to this
entity including its PAN shall be furnished to the Railways before signing the contract agreement for the work.
In case the tenderer fails to observe/comply with this stipulation within 60 days of issue of LOA, contract is
liable to be terminated. In case contract is terminated railway shall be entitled to forfeit the full amount of the
Bid Securityand other dues payable to the Contractor under this contract. The entity so registered, in the
registered documents, shall have, inter-alia, following Clauses:

17.11.1 Joint and Several Liability - Members of the entity to which the contract is awarded, shall be jointly
and severally liable to the Railway for execution of the project in accordance with General and Special
Conditions of Contract. The members of the entity shall also be liable jointly and severally for the loss,
damages caused to the Railways during the course of execution of the contract or due to non-execution of the
contract or part thereof.

17.11.2 Duration of the Registered Entity - It shall be valid during the entire currency of the contract including
the period of extension, if any and the maintenance period after the work is completed.

17.11.3 Governing Laws - The Registered Entity shall in all respect be governed by and interpreted in
accordance with Indian Laws.

17.12 Authorized Member - Joint Venture members in the JV MoU shall authorize Lead member on
behalf of the Joint Venture to deal with the , Sign the agreement or enter into contract in respect
of the said tender, to receive payment, to witness joint measurement of work done, to sign measurement books
and similar such action in respect of the said tender/contract. All notices/correspondences with respect to the
contract would be sent only to this authorized member of the JV.

17.13 No member of the Joint Venture shall have the right to assign or transfer the interest right or liability
in the contract without the written consent of the other members and that of the Railway in respect of the said
tender/contract.

17.14 Documents to be enclosed by the JV alongwith the tender:

17.14.1 In case one or more of the members of the JV is/are partnership firm(s), following documents shall be
submitted:

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with the
Registrar.

(i) A copy of consent of all the partners or individual authorized by partnership firm, to enter into the
Joint Venture Agreement on a stamp paper,

(iii) A notarized or registered copy of Power of Attorney in favour of the individual to sign the
MOU/JV Agreement on behalf of the partnership firm and create liability against the firm.

(iv)  Anundertaking by all partners of the partnership firm that they are not blacklisted or debarred by
Railways or any other Ministry / Department of the Govt. of India from participation in tenders /
contracts as on the date of submission of bids, either in their individual capacity or in any
firm/LLP in which they were / are partners/members. Any Concealment / wrong information in
regard to above shall make the bid ineligible or the contract shall bedetermined under Clause 62
of the Standard General Conditions of Contract.

17.14.2 In case one or more members is/are Proprietary Firm or HUF, the following documents shall be
enclosed:

(i) A copy of notarized affidavit on Stamp Paper declaring thathis Concern is a proprietary Concern
and he is sole proprietor of the Concern OR he who is signing the affidavit on behalf of HUF is in
the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has the authority, power and
consent given by other members to act on behalf of HUF.

17.14.3 In case one or more members of the JV is/are companies, the following documents shall be submitted:
(i) A copy of resolutions of the Directors of the Company, permitting the company to enter into a JV
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agreement,

(i)  The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the
company

(iif) A copy of Certificate of Incorporation

(iv) A copy of Authorization/copy of Power of Attorney issued by the Company (backed by the
resolution of Board of Directors) in favour of the individual,to sign the tender, sign MOU/JV
Agreement on behalf of the company and create liability against the company

17.14.4 In case one or more members of the JV is/are LLP firm/s, the following documents shall be
submitted:

(i) A-copyof LLP Agreement

(ii) A copy of Certificate of Incorporation of LLP

(iif) A copy of resolution passed by partners of LLP firm, permitting the Firm to enter into a JV
agreement

(iv) A copy of Authorization /copy of Power of Attorney issued by the LLP firm (backed by
resolution passed by the Partners) in favour of the individual, to sign the tender and/or sign
the MOUY/ JV agreement on behalf of the LLP and create liability against the LLP.

(v) An undertaking by all partners of the LLP that they are not blacklisted or debarred by
Railways or any other Ministry / Department of the Govt. of India from participation in
tenders / contracts as on the date of submission of bids, either in their individual capacity or
in any firm/LLP or JV in which they were / are partners/members. Any Concealment /
wrong information in regard to above shall make the contract liable for determination under
Clause 62 of the Standard General Conditions of Contract.

17.14.5 In case one or more members of the JV is/are Society/s or Trust/s, the following documents shall be
submitted:

(i) A copy of Certificate of Registration

(ii) A copy of Memorandum of Association of Society/Trust Deed

(iii) A copy of Rules & Regulations of the Society

(iv) A copy of Power of Attorney, in favour of the individual to sign the tender documents and
create liability against the Society/Trust.

17.14.6 All other documents in terms of Para 10 of the Tender Form (Second Sheet) above.

17.15 Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity of the JV shall be
adjudged based on satisfactory fulfillment of the following criteria:

17.15.1 Technical Eligibility Criteria (‘a’ or ‘b’ mentioned hereunder):
(a) For Works without composite components

The technical eligibility for the work as per para 10.1 above, shall be satisfied by either the ‘JV in its own
name & style’ or ‘Lead member of the JV’.

Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility for the work as
per para 10.1 above, shall have technical capacity of minimum 25%10%of the cost of work i.e., each non-
lead member of JV member must have satisfactorily completed or substantially completed during the last
07 (seven) years, ending last day of month previous to the one in which tender is invited, one similar single
work for a minimum of 25%10% of advertised value of the tender.

(b) For works with composite components
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The technical eligibility for major component of work as per para 10.1 above, shall be satisfied by either
the ‘JV in its own name & style’ or ‘Lead member of the JV’and technical eligibility for other
component(s) of work as per para 10.1 above, shall be satisfied by either the ‘JV in its own name & style’
or ‘any member of the JV’.

Each other (non-lead)member(s) of JV, who is/ are not satisfying the technical eligibility for any
component of the work as per para 10.1 above, shall have technical capacity of minimum 25%10% of the
cost of any component of workmentioned in technical eligibility criteria. i.e., each other (non-lead)
memberof must have satisfactorily completed or substantially completed during the last 07 (seven) years,
ending last day of month previous to the one in which tender is invited, one similar single work for a
minimum of 25%10%o0f cost of any component of workmentioned in technical eligibility criteria.

ACS-1 14.07.2022

Note for Para 17.15.1:

a) The Major component of the work for this purpose shall be the component of work having highest
value. In cases where value of two or more component of work is same, any one work can be
classified as Major component of work.

b) Value of a completed work done by a Member in an earlier JV shall be reckoned only to the extent
of the concerned member's share in that JV for the purpose of satisfying his/her compliance to the
above mentioned technical eligibility criteria in the tender under consideration.

17.15.2Financial Eligibility Criteria

The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 10.2 above. The “financial
capacity” of the lead member of JV shall not be less than 51% of the financial eligibility criteria mentioned at
para 10.2 above.

The arithmetic sum of individual “financial capacity” of all the members shall be taken as JV’s “financial
capacity” to satisfy this requirement.

Note: Contractual payment received by a Member in an earlier JV shall be reckoned only to the extent of the
concerned member’s share in that JV for the purpose of satisfying compliance of the above mentioned
financial eligibility criteria in the tender under consideration.

17.15.3 Bid Capacity

The JV shall satisfy the requirement of “Bid Capacity” requirement mentioned at para 10.3 above. The
arithmetic sum of individual “Bid capacity” of all the members shall be taken as JV’s “Bid capacity” to satisty
this requirement.

18. Participation of Partnership Firms in works tenders:

18.1  The Partnership Firms participating in the tender should be legally valid under the provisions of the
Indian Partnership Act.

18.2  The partnership firm should have been in existence or should have been formed prior to submission of
tender. Partnership firm should have either been registered with the Registrar or the partnership deed should
have been notarized as per the Indian Partnership Act,prior to submission of tender.

18.3  Separate identity / name should be given to the partnership firm. The partnership firm should have
PAN / TAN number in its own name and PAN / TAN number in the name of any of the constituent partners
shall not be considered. The valid constituents of the firm shall be called partners.

18.4  Once the tender has been submitted, the constitution of the firm shall not normally be allowed to be
modified / altered / terminated during the validity of the tender as well as the currency of the contract except
when modification becomes inevitable due to succession laws etc., in which case prior permission should be
taken from Railway and in any case the minimum eligibility criteria should not get vitiated. The re-
constitution of firm in such cases should be followed by a notary certified Supplementary Deed. The approval
for change of constitution of the firm, in any case, shall be at the sole discretion of the Railways and the
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tenderer shall have no claims what-so-ever. Any change in the constitution of Partnership firm after
submissionof tender shall be with the consent of all partners and with the signatures of all partners as that in
the Partnership Deed. Failure to observe this requirement shall render the offer invalid and full Bid Security
shall be forfeited.

If any Partner/s withdraws from the firm after submissionof the tender and before the award of the
contract, the offer shall be rejected and Bid Security of the tenderer will be forfeited. If any new partner joins
the firm after submissionof tender but prior to award of contract, his / her credentials shall not qualify for
consideration towards eligibility criteria either individually or in proportion to his share in the previous firm.
In case the tenderer fails to inform Railway beforehand about any such changes / modification in the
constitution which is inevitable due to succession laws etc. and the contract is awarded to such firm, then it
will be considered a breach of the contract conditions liable for determination of the contract under Clause 62
of the StandardGeneral Conditions of Contract.

18.5 A partner of the firm shall not be permitted to participate either in his individual capacity or as a
partner of any other firm in the same tender.

18.6  The tender form shall be submitted only in the name of partnership firm. The Bid Security shall be
submitted by partnership firm. The Bid Security submitted in the name of any individual partner or in the
name of authorized partner (s) shall not be considered.

18.7  On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like Performance
Guarantee, Guarantee for various Advances to the Contractor shall be submitted only in the name of the
partnership firm and no splitting of guarantees among the partners shall be acceptable.

18.8  Onissue of Letter of Acceptance (LOA), contract agreement with partnership firm shall be executed in
the name of the firm only and not in the name of any individual partner.

18.9 In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following undertakings
shall be furnished by all the partners through a notarized affidavit, before signing of contract agreement.

(@) Joint and several liabilities:

The partners of the firm to which the Letter of Acceptance (LOA) is issued, shall be jointly and severally
liable to the Railway for execution of the contract in accordance with General and Special Conditions of the
Contract. The partners shall also be liable jointly and severally for the loss, damages caused to the Railway
during the course of execution of the contract or due to non-execution of the contract or part thereof.

(b) Duration of the partnership deed and partnership firm agreement:

The partnership deed/partnership firm agreement shall normally not be modified/altered/ terminated
during the currency of contract and the maintenance period after the work is completed as contemplated in the
conditions of the contract. Any change carried out by partners in the constitution of the firm without
permission of Railway, shall constitute a breach of the contract, liable for determination of the contract under
Clause 62 of the Standard General Conditions of Contract.

(c) Governing laws: The partnership firm agreement shall in all respect be governed by and interpreted in
accordance with the Indian laws.

(d) No partner of the firm shall have the right to assign or transfer the interest right or liability in the contract
without the written consent of the other partner/s and that of the Railway.

18.10 The tenderer shall clearly specify that the tender is submitted on behalf of a partnership firm. The
following documents shall be submitted by the partnership firm, with the tender:

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with the
Registrar.

(i) A notarized or registered copy of Power of Attorney in favour of the individual to tender for the
work, sign the agreement etc. and create liability against the firm.
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(iif)  An undertaking by all partners of the partnership firm that they are not blacklisted or debarred by
Railways or any other Ministry / Department of the Govt. of India from participation in tenders /
contracts as on the date of submission of bids, either in their individual capacity or in any firm/LLP
in which they were / are partners/members. Any Concealment / wrong information in regard to
above shall makethe bid ineligible or the contract shall bedetermined under Clause 62 of the
Standard General Conditions of Contract.

(iv)  All other documents in terms of Para 10 of the Tender Form (Second Sheet) above.

18.11  Evaluation of eligibility of a partnership firm:

Technical and financial eligibility of the firm shall be adjudged based on satisfactory fulfililment of the
eligibility criteria laid down in Para 10 of the Tender Form (Second Sheet) above.

19.0 Advances to Contractor —

If specifically provided in Tender Documents oftender having advertised value more than Rs 50 Crores,
Railway shall make payment, as an Interest bearing advances, as per Contractor’s request. These advances
shall carry a simple interest as indicated in the Tender documents.The payment and recovery of
such advances shall be made as per manners prescribed in Clause 46.4 of the Standard General Conditions of
Contract.

(Signature)
(Designation)

Signature of Tenderer(s) Railway Date
Date
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ANNEXURE - | (Contd. ...)

TENDER FORM (Third Sheet)
Name of Work:  (As Per NIT)
BILL OF QUANTITIES
1. Standard Schedule of Rates (SSOR) Items:

SL Item Description | Approximate | Unit | Rates inFigures Amount
No.of of Item of | Quantity and Words to be ®)
SSOR Work filled by tenderer
®
1 2 3 4 5 6 7

2. Non Standard Schedule of Rates (SSOR) Items:

SL Item Description | Approximate | Unit | Rates in Figures Amount
No. of Item of | Quantity and Words to be ®)
Work filled by tenderer
®)
1 2 3 4 5 6 7

The quantities shown in above Bill of Quantities are approximate and are as a guide to give the
tenderer(s) an idea of quantum of work involved. The Railway reserves the right to increase/ decrease and/or
delete or include any of the quantities given above and no extra rate will be allowed on this account.

I/We undertake to do the work at % above/below the Standard Schedule of Rates (SSOR)
of the Railway as applicable to Division or at the rates quoted above for each item.

Dated

Signature of the Tenderer(s)

Note: Columns 1 to 5 shall be filled by the office of the Authority inviting tender. Columns 6 & 7 shall be
filled by the Tenderer(s) only when percentage tenders are not invited.
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ANNEXURE - I
AGREEMENT FOR ZONE CONTRACT

CONTRACT AGREEMENT No. DATED . ARTICLES OF
AGREEMENT made this day of between the President of India acting
through the , Railway hereinafter called the "Railway" of the one part

and hereinafter called the "Contractor" of the other part.
WHEREAS the Contractor has agreed with the Railway during the period of months from

to for the performance of:

(@) New Works, additions and alterations to existing structures, special repair works and supply of
building materials subject to the contract value for such works not exceeding

(b) All ordinary repair and maintenance works at any site between kilometer and kilometre

as will be set forth in the work orders (which work orders shall be deemed and taken to be part of
this contract) that will be issued during the said period at % above/below theStandard Schedule of
Rates (SSOR) of the Railway, corrected up to the latest correction slips and Standard
Specifications of the Railway corrected upto latest correction slips and the Special Conditions
and Special Specifications, if any in conformity with the drawings (if any) that will be issued with the work
order, aforesaid AND WHEREAS the performance of the said work is an act in which the public are
interested.

NOW THIS INDENTURE PRESENTS WITNESSETH That in consideration of the payment to be
made by the Railway, the Contractor will duly perform the works set forth in the said Work Order and shall
execute the same with great promptness, care and accuracy, in a workman like manner to the satisfaction of
the Railway and will complete the same on or before the respective dates specified therein in accordance with
the said specifications and said drawings (if any) and said conditions of contract and will observe, fulfill and
keep all the conditions therein mentioned, (which shall be deemed and taken to be part of this contract as if the
same had been duly set forth herein), AND the Railway both here-by agree that if the Contractor shall duly
perform the said work in the manner aforesaid and observe and keep the said terms and conditions, the
Railway will pay or cause to be paid to the Contractor for the said works on the completion thereof the amount
due in respect thereof at the rates specified above.

Contractor Designation

Address Railway
(For President of India)

Witnesses (to signature of Contractor):
Signature of witnesses with address
Date

Signature of witnesses with address
Date

ANNEXURE - 1l
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WORK ORDER UNDER ZONE CONTRACT

WORK ORDER NO. , DATED UNDER CONTRACT AGREEMENT
NO. DATED
Name of Work (SITE)
Schedule of Drawings
Authority Allocation
The Contractor(s) is / are hereby ordered to carry out the
following works at % above/below the Standard Schedule of Rates (SSOR) of

updated with correction slips issued up to date of inviting tender or as otherwise specified in the tender
documentsunder Zone Contract Agreement here-in-before referred to:

SL | Item Description of Item | Approximate Unit Rates in Figures and Amount (%)
No. of Work Quantity Words ()
1 2 3 4 5 6 7

Total Approximate Value of Work =

The works herein mentioned are required to be completed on or before (Date). The quantities
provided herein are approximate and subject to variation under Clause 42 of the Standard General Conditions
of Contract updated with correction slips issued up to date of inviting tender or as otherwise specified in the
tender documents.

Divisional Railway Manager/Divisional Engineer
Division
Railway
Date for President of India

I agree to complete the works herein set forth on or before the date specified under the Zone Contract
Agreement herein before referred to in conformity with the drawings hereto annexed and in accordance with
the General and Special (if any) Conditions of Contract updated with correction slips issued up to date of
inviting tender or as otherwise specified in the tender documents and the Standard Specifications of

Railway updated with correction slips issued up to date of inviting tender or as otherwise specified
in the tender documents .

I also agree to maintain such works for the period specified below from the date of completion:

(@) Repair and maintenance work including white/color washing: three calendar months from date

of completion.

(b)  All new works except earth work: Six calendar months from date of completion.

Contractor (Signature) Railway: Designation
Address

For President of India)
Date Date

Signature of Witnesses (to Signature of Contractor) with address
1.
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ANNEXURE - IV

RAILWAY
CONTRACT AGREEMENT OF WORKS
CONTRACT AGREEMENT NO. DATED
ARTICLES OF AGREEMENT made this day of 20 between President

of India acting through the Railway Administration hereafter called the "Railway" of the one part and
herein after called the "Contractor" of other part.

WHEREAS the Contractor has agreed with the Railway for performance of the works
set forth in the Bill(s) of Quantities hereto annexed upon the Standard General
Conditions of Contract, updated with correction slips issued up to date of inviting tender or as otherwise
specified in the tender documents and the Specifications of updated with correction slips
issued up to date of inviting tender or as otherwise specified in the tender documents and the applicable
Standard Schedule of Rates (SSOR) of updated withcorrection slips issued up to date of inviting
tender or as otherwise specified in the tender documentsand the Special Conditions and Special Specifications,
if any and in conformity with the drawings here-into annexed AND WHEREAS the performance of the said
works is an act in which the public are interested.

NOW THIS INDENTURE WITNESSETH that in consideration to the payments to be made by the
Railways, the Contractors will duly perform the said works in the said Bill(s) of Quantities set forth and shall
execute the same with great promptness, care and accuracy in a workman like manner to the satisfaction of the
Railway and will complete the same in accordance with the said specifications and said drawings and said
conditions of contract on or before the day of 20___ and will maintain the said works
for a period of Calendar months from the certified date of their completion and will observe, fulfill
and keep all the conditions therein mentioned (which shall be deemed and taken to be part of this contract, as
if the same have been fully set forth herein), AND the Railway, both hereby agree that if the Contractor shall
duly perform the said works in the manner aforesaid and observe and keep the said terms and conditions, the
Railway will pay or cause to be paid to the Contractor for the said works on the final completion thereof the
amount due in respect thereof at the rates specified in the Bill(s) of Quantities hereto annexed.

Contractor (Signature) Railway: Designation
Address (For President of India)
Date Date

Signature of Witnesses (to Signature of Contractor) with address:
Witnesses:
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ANNEXURE-V
Reference -Para 6.1 of ITT

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY TENDERER ALONGWITH
THE TENDER DOCUMENTS

Lo (Name and designation)**appointed as the attorney/authorized

signatory of the tenderer {including-its-constituents),

M/s (hereinafter called the tenderer) for the purpose of the Tender
documents for the work of as per the tender
No. of (Railway)**, do hereby solemnly affirm and state on the behalf of the
tenderer including its constituents as under:

1. l/we the tenderer (s) am/are signing this document after carefully reading the contents.

2. 1/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in
confirmation thereof.

3. l/we hereby declare that I/we have downloaded the tender documents from Indian Railway website
www.ireps.gov.in . l/we have verified the content of the document from the website and there is no
addition, no deletion or no alteration to the content of the tender document. In case of any
discrepancy noticed at any stage i.e. evaluation of tenders, execution of work or final payment of the
contract, the master copy available with the railway Administration shall be final and binding upon
me/us.

4. l/we declare and certify that I/we have not made any misleading or false representation in the forms,
statements and attachments in proof of the qualification requirements.

5. 1/We also understand that my/our offer will be evaluated based on the documents/credentials
submitted along with the offer and same shall be binding upon me/us.

6. 1/We declare that the information and documents submitted along with the tender by me/us are
correct and I/we are fully responsible for the correctness of the information and documents,
submitted by us.

7. llwe certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other
Ministry / Department of Govt. of India from participation in tender on the date of submission of
bids, either in individual capacity or as a HUF/ member of the partnership
firm/LLP/JV/Society/Trust.

8. l/we understand that if the contents of the affidavitcertificatesubmitted by us are found to be
forged/false er-incorreet at any time during process for evaluation of tenders, it shall lead to forfeiture
of the Bid Security-besidesand may also lead to any other action provided in the contract
includingbanning of business for a period of uptofiveiwoyear. Further, I/we (insert name of the
tenderer) ** and all my/our constituents understand that my/our offer shall be
summarily rejected.

9. I/we also understand that if the contents of the affidavitcertificatesubmitted by us are found to be
false/forged er-incorrect at any time after the award of the contract, it will lead to termination of the
contract, along with forfeiture of Bid Security/Security Depositand Performance guarantee
besidesand may also lead toany other action provided in the contract including banning of business
for a period of uptofivervo year.

10. I/We have read the clause regarding restriction on procurement from a bidder of a country which
shares a land border with India and certify that | am/We are not from such a country or, if from such a
country, have been registered with the competent Authority. 1/We hereby certify that 1/we fulfil all the
requirements in this regard and am/are eligible to be considered (evidence of valid registration by the
competent authority is enclosed)

SEAL AND SIGNATURE
OF THE TENDERER
Place:
Dated:
**The contents in ltalics are only for guidance purpose. Details as appropriate are to be filled in suitably by
tenderer.
ACS-1, 14.07.2022, ACS-2, 13.12.2022, ACS-4
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ANNEXURE-V(A)

Reference -Para 6.1 of ITT

(This certificate is to be given by attorney/authorized signatory/each member of Partnership firm/Joint
Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc.)

IWe.oooooiioiiiiiii (Name), attorney/authorized signatory of the ...................... (constituent
firm/constituent partner) and member/partner of the ....................coooiiinin. (tenderering firm) hereby
solemnlPy affirm and state as under:

1. T/wecertifythat ..................... (constituent firm/constituent partner) is/are not blacklisted or
debarred by Railways or any other Ministry / Department of Govt. of India from participation in
tender on the date of submission of bids, either in individual capacity or as a HUF/ member of the
partnership firm/LLP/JV/Society/Trust.

2. 1/We have read the clause regarding restriction on procurement from a bidder of a country which
shares a land border with India and certify that I am/We are not from such a country or, if from such a
country, have been registered with the competent Authority. I/We hereby certify that I/we fulfil all the
requirements in this regard and am/are eligible to be considered (evidence of valid registration by the
competent authority is enclosed),

SEAL AND SIGNATURE
OF THE CONSTITUENT FIRM/CONSTITUENT PARTNER

Place:
Dated:

ACS-2, 13.12.2022
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ANNEXURE - VI
Reference -Para 10.3 & 17.15.3 of Tender Form (Second Sheet) of Annexure | of ITT

TENDERER’S CREDENTIALS (BID CAPACITY)

WC RAILWAY

For tenders having advertised value more than Rs 20 crore wherein eligibility criteria includes bid capacity
also, the tenderer will be qualified only if its available bid capacity is equal to or more than the total bid value
of the present tender. The available bid capacity shall be calculated as under:

Available Bid Capacity = [A x N x 2] — 0.33xNxB

Where,

A = Maximum value of construction works executed and payment received in any one of the previous three
financial years or the current financial year (up to date of inviting tender), taking into account the completed as
well as works in progress.

N= Number of years prescrlbed for completlon of work for which blds has been |nV|ted

month he-tende g b mpleted-inne .EX|st|ng commltments and balance
amount of ongoing works with- tenderer as per the prescribed proforma of Railway for statement of all
works in progress and also the works which are awarded to tenderer but yet not started upto the date of
inviting of tender.

ACS-1 14.07.2022

Note:

(@  The Tenderer(s) shall furnish the details of -

(i) Maximum value of construction works executed and payment received in any one of the
previous three financial years or the current financial year (up to date of inviting tender) for
calculating A, and

(ii) Existing commitments and balance amount of ongoing works with tenderer as per the
prescribed proforma of Railway for statement of all works in progress and also the works
which are awarded to tenderer but yet not started upto the date of inviting of tender for
calculating B. In case of no works in hand, a “NIL’ statement should be furnished.

The submitted details for (i) and (ii) above should be duly verified by Chartered

Accountant.

(b) Incase if a bidder is JV, the tenderer(s) must furnish the details of

(i) Maximum value of construction works executed and payment received in any one of the
previous three financial years or the current financial year (up to date of inviting tender) by
each member of JVfor calculating A, and

(ii) Existing commitments and balance amount of ongoing works with each member of JVeither
in individual capacity or as a member of other JVas per the prescribed proforma of Railway
for statement of all works in progress and also the works which are awarded to each member
of JV either in individual capacity or as a member of other JVbut yet not started upto the
date of inviting of tenderfor calculating B. In case of no works in hand, a ‘NIL’ statement
should be furnished.

The submitted details for (i) and (ii) above should be duly verified by Chartered
Accountant.

(c) Value of a completed work/work in progress/work awarded but yet not started for a Member in an
earlier JV shall be reckoned only to the extent of the concerned member's share in that JV for the
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(d)
(€)
(f)

purpose of satisfying his/her compliance to the above mentioned bid capacity in the tender under
consideration.

The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV’s “bid
capacity”.

In case, the tenderer/s failed to submit the above statement along with offer, their/his offer shall be
considered as incomplete and will be rejected summarily.

The available bid capacity of tenderer shall be assessed based on the details submitted by the tenderer.
In case, the available bid capacity is lesser than estimated cost of work put to tender, his offer shall not
be considered even if he has been found eligible in other eligibility criteria/tender requirement.
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Annexure -VIA
Para 5 of the Instructions to Tenderers
(Bid Security)
Bank Guarantee Bond from any scheduled commercial bank of India
(On non-judicial stamp paper, which should be in the name of the Executing Bank).

Name of the Bank: ----------

President of India,

Acting through DRM (Works) Jabalpur,
West Central Railway,

Beneficiary: Sr. DFM, Jabalpur, West Central Railway

Bank Guarantee Bond No.: Date:---------

In consideration of the President of India acting through----- (Designation & address of Contract Signing

Authority), .......Railway, ................ , .... (hereinafter called “The Railway”) having invited the bid
for through Notice inviting tender (NIT) No.. , We have been informed that . . . .
. [Insert name of the Bidder]............ (hereinafter called *"the Bidder'") intends to submit its bid

(hereinafter called "the Bid") .

WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required Value of Bid
Security], in the form of Bank Guarantee, according to conditions of Bid.

AND
WHEREAS, ............ [Insert Name of the Bank], with its Branch ............... [Insert Address] having its
Headquarters office at........ [Insert Address], hereinafter called the Bank, acting through .............. [Insert

Name and Designation of the authorised persons of the Bank], have, at the request of the Bidder, agreed to
give guarantee for Bid Security as hereinafter contained, in favour of the Railway:

1. KNOW ALL MEN that by these present that 1/We the undersigned [Insert name(s) of authorized
representatives of the Bank], being fully authorized to sign and incur obligations for and on behalf of
the Bank, confirm that the Bank, hereby, unconditionally and irrevocably guarantee to pay to the
Railway full amount in the sum of [Insert required Value of Bid Security] as above stated.

2. The Bank undertakes to immediately pay on presentation of demand by the Railway any amount up to
and including aforementioned full amount without any demur, reservation or recourse. Any such demand
made by the Railway on the Bank shall be final, conclusive and binding, absolute and unequivocal on the
Bank notwithstanding any disputes raised/ pending before any Court, Tribunal, Arbitration or any
Authority or any threatened litigation by the Bidder or Bank.

3. The Bank shall pay the amount as demanded immediately on presentation of the demand by Railway
without any reference to the Bidder and without the Railway being required to show grounds or give
reasons for its demand of the amount so demanded.

4. The guarantee hereinbefore shall not be affected by any change in the constitution of the Bank or in the
constitution of the Bidder.

5. The Bank agrees that no change, addition, modifications to the terms of the Bid document or to any
documents, which have been or may be made between the Railway and the Bidder, will in any way
absolve the Bank from the liability under this guarantee; and the Bank, hereby, waives any requirement
for notice of any such change, addition or modification made by Railway at any time.

6. This guarantee will remain valid and effective from.............. [insert date of issueftill .......... /insert
date, which should be minimum 90 days beyond the expiry of validity of Bid]. Any demand in respect
of this Guarantee should reach the Bank within the validity period of Bid Security.
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7. The Bank Guarantee is unconditional and irrevocable.

8. The expressions Bank and Railway herein before used shall include their respective successors and
assigns.

9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with the previous
consent in writing of the Railway. This guarantee is subject to the Uniform Rules for Demand
Guarantees, ICC Publication No.758.

10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) and shall
invariably send the advice of this Bank Guarantee to the following bank details —

IFSC CODE SBINOOORAIL
IFSC TYPE BRANCH
BANK NAME STATE BANK OF INDIA
BRANCH NAME RAIL
CITY NAME NAVI MUMBAI
ADDRESS SECTOR-11, CBD BELAPUR, NAVI MUMBAI
DISTRICT NAVI MUMBAI
STATE MAHARASHTRA
11. The | BG ENABLED YES Guarantee

shall be valid
in addition to and without prejudice to any other security Guarantee(s) of Bidder in favour of the
Railway. The Bank, under this Guarantee, shall be deemed as Principal Debtor of the Railway.

Date ..o
Place............. Bank’s Seal and authorized signature(s)
[Name in Block letters] ......................
[Designation with Code No.].......................
_ [P/Attorney] No.
Witness:

1 Signature, Name & Address & Seal
2 Signature, Name& address & Seal Bank’s Seal

[P/Attorney]No.

Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be deleted from the
final document.
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Annexure -VIB
Reference -Para 10.2 & 17.15.2 of Tender Form (Second Sheet) of Annexure | of ITT
Each Bidder or each member of a JV must fill in this form separately:

NAME OF BIDDER/JV PARTNER:

Annual Contractual Turnover Data for the Previous 3/4 Years
(Contractual Payment only)

Amount Exchange Indian National Rupees

Year Currency Rate Equivalent

Average Annual Contractual Turnover for last 3 years

1. The average annual contractual turnover shall be calculated as an average of “total contractual
payments” in the previous three financial years. However, in case balance sheet of the previous year is
yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be considered for
calculating average annual contractual turnover.

2. The information supplied shall be substantiated by data in the audited balance sheets and profit and loss
accounts for the relevant years in respect of the bidder or all members constituting the bidder.

3. Contents of this form should be certified by a Chartered Accountant duly supported by Audited Balance
Sheet duly certified by the Chartered Accountant.

SEAL AND SIGNATURE OF THE BIDDER

Certified that all figures and facts submitted in this form have been furnished after full consideration of all
observations/notes in Auditor’s reports.

(Signature of Chartered Accountant)

Name of CA:

Registration No:

(Seal)
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Part Il
STANDARD GENERAL CONDITIONS OF CONTRACT

1. (1) Definitions: In these Standard General Conditions of Contract, the following terms shall have the
meaning assigned hereunder except where the context otherwise requires:

@) "Railway" shall mean the President of the Republic of India or the Administrative Officers of the
Railway or of the Successor Railway authorized to deal with any matters which these presents are concerned
on his behalf.

(b) "General Manager" shall mean the Officer in-charge of the General Superintendence and Control of
the Railway and shall also include Addl. General Manager, the General Manager (Construction)and shall mean
and include their successors, of the successor Railway.

(©) "Chief Engineer" shall mean the Officer in-charge of the Engineering Department of Railway and
shall also include Chief Engineer (Construction), Chief Signal & Telecommunication Engineer, Chief Signal
& Telecommunication Engineer (Construction), Chief Electrical Engineer, Chief Electrical Engineer
(Construction), Chief Mechanical Engineerand shall mean & include their successors, of the Successor
Railway.

(d) "Divisional Railway Manager" shall mean the Officer in-charge of a Division of the Railway and
shall mean and include the Divisional Railway Manager of the Successor Railway.

(e) “Engineer” shall mean the Divisional Engineer or the Executive Engineer, Divisional Signal &
Telecom Engineer, Divisional Electrical Engineer, Divisional Mechanical Engineer in executive charge of the
works and shall include the superior officers of Open Line and Construction organisations on the Railway of
the Engineering, Signal & Telecom, Electrical and Mechanical Departments, i.e. the Senior Divisional
Engineer/Deputy Chief Engineer, Senior Divisional Signal & Telecom Engineer / Dy.Chief Signal & Telecom
Engineer, Senior Divisional Electrical Engineer / Deputy Chief Electrical Engineer, Senior Divisional
Mechanical Engineer and shall mean & include the Engineers of the Successors Railway.

()] "Engineer's Representative” shall mean the Assistant Engineer, Assistant Signal &
Telecommunication Engineer and Assistant Electrical Engineer, Assistant Mechanical Engineer in direct
charge of the works and shall include any Sr. Section/Junior Engineer of Civil Engineering/Signal and
Telecommunication Engineering/Mechanical Engineering/Electrical Engineering Departments appointed by
the Railway and shall mean and include the Engineer's Representative of the Successor Railway.

(9) "Contractor” shall mean the Person/Firm/LLP/Trust/Co-operative Society or Company whether
incorporated or not who enters into the contract with the Railway and shall include their executors,
administrators, successors and permitted assigns.

(h) "Contract" shall mean and include the Agreement, theWork Order, the accepted Bill(s) of Quantities
or Chapter(s) of Standard Schedule of Rates (SSOR) of the Railway modified by the tender percentage for
items of works quantified, or not quantified, the Standard General Conditions of Contract, the Special
Conditions of Contracts, if any; the Drawing, the Specifications, the Special Specifications, if any and Tender
Forms, if any.

Q) "Works" shall mean the works to be executed in accordance with the contract.

()] "Specifications" shall mean the Standard Specifications for Materials &Works of Railway as specified
by Railway under the authority of the Chief Engineer or as amplified, added to or superseded by Special
Specifications, if any.

(K) Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the Railway, which
includes-

35



GCC April 2022

1. “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard Schedule of Rates of
the Railway issued under the authority of the Chief Engineer from time to time, updated with correction
slips issued up to date of inviting tender or as otherwise specified in the tender documents;

2. “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by Director General/
Central Public Works Department, Government of India, New Delhi, as adopted and modified by the
Railway under the authority of the Chief Engineer from time to time, updated with correction slips issued
up to date of inviting tender or as otherwise specified in the tender documents.

0] "Drawing" shall mean the maps, drawings, plans and tracings or prints there of annexed to the contract
and shall include any modifications of such drawings and further drawings as may be issued by the Engineer
from time to time.

(m)"Constructional Plant" shall mean all appliances or things of whatsoever nature required for the execution,
completion or maintenance of the works or temporary works (as hereinafter defined) but does not include
materials or other things intended to form or forming part of the permanent work.

(n)"Temporary Works" shall mean all temporary works of every kind required for the execution completion
and/or maintenance of the works.

(o) "Site" shall mean the lands and other places on, under, in or through which the works are to be
carried out and any other lands or places provided by the Railway for the purpose of the contract.

(p) "Period of Maintenance" shall mean the specified period of maintenance from the date of
completion of the works, as certified by the Engineer.

(a) ‘Contractor’s authorized Engineer’ shall mean a graduate Engineer or equivalent, having more than
3 years experience in the relevant field of construction work involved in the contract, duly approved by
Engineer.

n Date of inviting tender shall be the date of publishing tender notice on IREPS website if tender is
published on website or the date of publication in newspaper in case tender is not published on website.

(s)“Bill of Quantities” shall mean Schedule of Item(s) included in the tender document along with respective
guantities and rates,accepted by the Railway.

1. (2) Singular and Plural: Words importing the singular number shall also include the plural and vice versa
where the context requires.

1.(3) Headings and Marginal Headings: The headings and marginal headings in these Standard General
Conditions are solely for the purpose of facilitating reference and shall not be deemed to be part thereof or be
taken into consideration in the interpretation or construction thereof the contract.

GENERAL OBLIGATIONS

2. (1) Execution Co-Relation and Intent of Contract Documents: The contract documents shall be
signed in triplicate by the Railway and the Contractor. The contract documents are complementary and what is
called for by anyone shall be as binding as if called for by all, the intention of the documents is to include all
labour and materials, equipments and transportation necessary for proper execution of work. Materials or
works not covered by or properly inferable from any heading or class of the specifications shall not be
supplied by the Railway to the Contractors unless distinctly specified in the contract documents. Materials or
works described in words which so applied have a well-known technical or trade meaning, shall be held to
refer to such recognized standards.

2.(2) If a work is transferred from the jurisdiction of one Railway to another Railway or to a Project
authority or vice versa while contract is in subsistence, the contract shall be binding on the Contractor and the
Successor Railway/Project in the same manner & take effect in all respects as if the Contractor and the
Successor Railway/Project were parties thereto from the inception and the corresponding officer or the
Competent Authority in the Successor Railway/Project will exercise the same powers and enjoy the same
authority as conferred to the Predecessor Railway/Project under the original contract/agreement entered into.
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2.(3) If for administrative or other reasons the contract is transferred to the Successor Railway, the contract
shall, notwithstanding any things contained herein contrary there to, be binding on the Contractor and the
Successor Railway in the same manner and take effect in all respects as if the Contractor and the Successor
Railway had been parties thereto from the date of this contract.

3. (1) Law Governing the Contract: The contract shall be governed by the law for the time being in force
in the Republic of India.

3.(2) Compliance to Regulations and Bye-Laws: The Contractor shall conform to the provision of any
statute relating to the works and regulations and bye-laws of any local authority and of any water and lighting
companies or undertakings, with whose system the work is proposed to be connected and shall before making
any variation from the drawings or the specifications that may be necessitated by so confirming give to the
Engineer notice specifying the variation proposed to be made and the reason for making the variation and shall
not carry out such variation until he has received instructions from the Engineer in respect thereof. The
Contractor shall be bound to give all notices required by statute, regulations or bye-laws as aforesaid and to
pay all fees and taxes payable to any authority in respect thereof.

3.(3) Environmental and Forest clearances:

The Railway represents and warrants that the environmental and forest clearances pertaining to the work
commensurate with the progress of work/agreed programme, will be obtained by Engineer. In the event of any
delay in securing respective clearances leading to delay in execution of work, the Contractor shall be entitled
to Extension of Time for the period of such delay in accordance with the provisions of Clause-17A(ii).

4. Communications to be in Writing: All notices, communications, reference and complaints made
by the Railway or the Engineer or the Engineer's Representative or the Contractor inter-se concerning the
works shall be in writing or e-mail on registered e-mail IDs i.e. the e mail id provided for correspondence in
the contract agreement, otherwise email id registered with IREPSand no notice, communication, reference or
complaint not in writing or through e-mail, shall be recognized.

5. Service of Notices on Contractors: The Contractor shall furnish to the Engineer the name,
designation and address of his authorized agent and all complaints, notices, communications and references
shall be deemed to have been duly given to the Contractor, if delivered to the Contractor or his authorized
agent or left at or posted to the address so given and shall be deemed to have been so given in the case of
posting on day on which they would have reached such address in the ordinary course of post/ e-mail or on the
day on which they were so delivered or left. In the case of contract by partners, any change in the constitution
of the firm shall be forthwith notified by the Contractor to the Engineer.

6. Occupation and Use of Land: No land belonging to or in the possession of the Railway shall be
occupied by the Contractor without the permission of the Railway. The Contractor shall not use, or allow to be
used the site for any purposes other than that of executing the works. Whenever non-railway bodies/persons
are permitted to use railway premises with competent authority’s approval, conservancy charges as applicable
from time to time may be levied.

7. Assignment or Subletting of Contract: The Contractor shall not assign or sublet the contract or any
part thereof or allow any person to become interested therein in any manner whatsoever without the special
permission in writing of the Chief Engineer, save as provided below. Any breach of this condition shall entitle
the Railway to rescind the contract under Clause 62 of these Conditions and also render the Contractor liable
for payment to the Railway in respect of any loss or damage arising or ensuing from such cancellation;
provided always that execution of the details of the work by petty Contractor under the direct and personal
supervision of the Contractor or his agent shall not be deemed to be sub-letting under this clause.

In case Contractor intends to subcontract part of work, he shall submit a proposal in writing seeking
permission of Chief Engineer for the same. While submitting the proposal to railway, Contractor shall ensure
the following:

(@) (i) Total value of work to be assigned to sub-contractor(s) shall not be more than 50% of total contract
value.
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(b)

(©)

(d)

(€)

(f)

9

(h)

(i) The subcontractor shall have successfully completed at least one work similar to work
proposed for subcontract in last 5 years, ending date of submission of proposal by Contractor to
Railway, costing not less than 35% value of work to be subletted, through a works contract. For
fulfilment of above, Work Experience Certificate issued by a Govt. Department/Organisation shall be
considered. Further, Work Experience Certificate issued by a Public listed company shall be considered
provided the company is having average annual turnover of Rs 500 crore and above in last 3 financial
years excluding the current financial year, listed on National Stock Exchange or Bombay Stock
Exchange, registered at least 5 years back from the date of submission of proposal by Contractor to
Railway and work experience certificate issued by a person authorised by the Public Listed Company to
issue such certificates.

Note: for subletting of work costing up to Rs 50 lakh no previous work experience shall be asked for by
the Railway.

In case contractor submits subcontractor’s work experience certificate issued by public listed company,
the contractor shall also submit along with work experience certificate, the relevant copy of work order,
bill of quantities, bill wise details of payment received duly certified by Chartered Accountant, TDS
certificates for all payments received and copy of final/last bill paid by company in support of above
work experience certificate.

(iii) There is no banning of business with the sub-contractor in force over IR.

The Contractor shall provide to the Engineer a copy of the agreement to be entered into by Contractor
with subcontractor. No subcontractor shall be permitted without a formal agreement between Contractor
and subcontractor. This agreement shall clearly define the scope of work to be carried out by
subcontractor and the terms of payment in clear & unambiguous manner.

On receipt of approval from Chief Engineer, Contractor shall enter into a formal agreement legally
enforceable in Court of Law with subcontractor and submit a copy of the same to the Engineer.

The Contractor shall intimate to the Engineer not less than 7 days in advance, the intended date of
commencement of subcontractor’s work.

Once having entered into above arrangement, Contractor shall discontinue such arrangement, if he
intends to do so at his own or on the instructions of Railway, with prior intimation to Chief Engineer.

The Contractor shall indemnify railway against any claim of subcontractor.

The Contractor shall release payment to the Sub-contractor(s) promptly and shall endeavour to resolve
all issues amicably and speedily with the Sub-contractor(s), so that the execution of work is not affected
in any manner whatsoever.

In addition to issuance of work experience certificate to Contractor, the Engineer, when, based on
documents, is satisfied that subcontracted work has been carried out by subcontractor, shall issue work
experience certificate to the subcontractor also for the portion of work subcontracted and successfully
completed by the sub-contractor.

Note: Work Experience Certificate to the subcontractor shall be issued only when the contractor’s work
is complete and contractor is entitled for the issuance of Work Experience Certificate. However, in the
same contract, when the Chief Engineer, based on documents, is satisfied that the subcontractor has
successfully carried out subletted work; without issuance of work experience certificate to
subcontractor at this stage, the Chief Engineer can, only once, consider the successfully completed
subletted work for the fulfilment of eligibility for further subletting of work to the subcontractor in the
same contract. When the contractor’s work is complete and contractor is entitled for the issuance of
work experience certificate, the subcontractor shall be issued one Work Experience Certificate for the
total scope of work executed by the subcontractor in the contract.
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(i)  The responsibility of successful completion of work by subcontractor shall lie with Contractor.
Subcontracting will in no way relieve the Contractor to execute the work as per terms of the Contract.

()  Further, in case Engineer is of the view that subcontractor’s performance is not satisfactory, he may
instruct the Contractor to remove the subcontractor from the work and Contractor has to comply with
the above instructions with due promptness. Contractor shall intimate the actual date of discontinuation
of subcontract to Engineer. No claim of Contractor whatsoever on this account shall be entertained by
the Railway and this shall be deemed as ‘excepted matter’ (matter not arbitrable).

(k)  The permitted subcontracting of work by the Contractor shall not establish any contractual relationship
between the sub-contractor and the Railway and shall not relieve the Contractor of any responsibility
under the Contract.

8.Assistance by Railway for the Stores to be obtained by the Contractor: Owing to difficulty in obtaining
certain materials (including Tools & Plant) in the market, the Railway may have agreed without any liability
therefore to endeavour to obtain or assist the Contractor in obtaining the required quantities of such materials
as may be specified in the Tender. In the event of delay or failure in obtaining the required quantities of the
aforesaid material, the Contractor shall not be deemed absolved of his own responsibility and shall keep in
touch with the day to day position regarding their availability and accordingly adjust progress of works
including employment of labour and the Railway shall not in any way be liable for the supply of materials or
for the non-supply thereof for any reasons whatsoever nor for any loss or damage arising in consequence of
such delay or non-supply.

9.Railway Passes: No free railway passes shall be issued by the Railway to the Contractor or any of his
employee/worker.

10.Carriage of Materials: No forwarding orders shall be issued by the Railway for the conveyance of
Contractor's materials, tools and plant by train which may be required for use in the works and the Contractor
shall pay full freight charges at public tariff rates therefor.

11.Use of Ballast Trains: The Railway may agree to allow the Contractor use of the ballast or material trains
under such conditions as shall be specially prescribed, provided that the Contractor shall pay for the use
thereof charges calculated at public tariff rates on the marked carrying capacity of each vehicle subject to
specified minimum charge per day or part of day and provided further that the Contractor shall indemnify the
Railway against any claims or damages arising out of the use or misuse thereof and against any liabilities
under the Workmen's Compensation Act, 1923 or any statutory amendments thereto.

12. Representation on Works: The Contractor shall, when he is not personally present on the site of the
works place, keep a responsible agent at the works during working hours who shall on receiving reasonable
notice, present himself to the Engineer and orders given by the Engineer or the Engineer's representative to the
agent shall be deemed to have the same force as if they had been given to the Contractor. Before absenting
himself, the Contractor shall furnish the name and address of his agent for the purpose of this clause and
failure on the part of the Contractor to comply with this provision at any time will entitle the Railway to
rescind the contract under Clause 62 of these Conditions.

13. Relics and Treasures: All gold, silver, oil, other minerals of any description, all precious stones, coins,
treasures relics antiquities and other similar things which shall be found in or upon the site shall be the
property of the Railway and the Contractor shall duly preserve the same to the satisfaction of the Railway and
shall from time to time deliver the same to such person or persons as the Railway may appoint to receive the
same.

14. Excavated Material: The Contractor shall not sell or otherwise dispose of or remove except for the
purpose of this contract, the sand, stone, clay ballast, earth, trees, rock or other substances or materials which
may be obtained from any excavation made for the purpose of the works or any building or produced upon the
site at the time of delivery of the possession thereof but all the substances, materials, buildings and produce
shall be the property of the Railway provided that the Contractor may, with the permission of the Engineer,
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use the same for the purpose of the works either free of cost or pay the cost of the same at such rates as may be
determined by the Engineer.

15. Indemnity by Contractors: The Contractor shall indemnify and save harmless the Railway from and
against all actions, suit, proceedings, losses, costs, damages, charges, claims and demands of every nature and
description brought or recovered against the Railways by reason of any act or omission of the Contractor, his
agents or employees, in the execution of the works or in his guarding of the same. All sums payable by way of
compensation under any of these conditions shall be considered as reasonable compensation to be applied to
the actual loss or damage sustained, and whether or not any damage shall have been sustained.

16.(1) Security Deposit: The Security Deposit shall be 5% of the contract value. The Bid Security submitted
by the Contractor with his tender will be retained/encashed by the Railways as part of security for the due and
faithful fulfillment of the contract by the Contractor. Provided further that, if Contractor submits the Cash or
Term Deposit Receipt issued from a Scheduled commercial bank of India or irrevocable Bank Guarantee Bond
from a Scheduled commercial bank of India, either towards the Full Security Depositor the Part Security
Deposit equal to or more than Bid Security, the Railway shall return the Bid Security, to the Contractor.

Balance of Security Deposit may be deposited by the Contractor in cash or Term Deposit Receipt issued from
Scheduled commercial bank of India or irrevocable Bank Guarantee bond issued from Scheduled commercial
bank of India, or may be recovered at the rate of 6% of the bill amount till the full Security Deposit is
recovered. Provided also that in case of defaulting Contractor, the Railway may retain any amount due for
payment to the Contractor on the pending "on account bills" so that the amounts so retained (including amount
guaranteed through Performance Guarantee) may not exceed 10% of the total value of the contract.

The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially valid up to the stipulated
date of Maintenance period plus 60 days and shall be extended from time to time, depending upon extension
of contract granted in terms of Clause 17Aand 17Bof the Standard General Conditions of Contract.

Note: Security Deposit deposited in cash by the Contractor or recovered from the running bills of a
Contractor or submitted by contractor as Term Deposit Receipt(s) can be refunded/returned to the contractor,
in lieu of irrevocable Bank Guarantee bond issued from scheduled commercial bank of India, to be submitted
by him, for an amount equal to or more than the already available Security Deposit, provided however that, in
a contract of value less than Rs. 50 Crore, such refund/ return of the already available Security Deposit is
permitted up to two times and in a contract of value equal to or more than Rs. 50 Crore, such refund / return
of the already available Security Deposit is permitted up to three times.

16.(2) (i) Refund of Security Deposit: Security Deposit mentioned in sub clause (1) above shall be returned
to the Contractor along with or after, the following:

(@) Final Payment of the Contract as per clause 51.(1) and

(b) Execution of Final SupplementaryAgreement or Certification by Engineer that Railway has No Claim on
Contractor and

(c) Maintenance Certificate issued, on expiry of the maintenance period as per clause 50.(1), in case
applicable.

16. (2) (ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under clause 62 (1)
of these conditions, the Security Deposit already with railways under the contract shall be forfeited. However,
in case the contract is rescinded in part or parts under clause 62 (1) of these conditions, the Security Deposit
shall not be forfeited.

16.(3)  No interest shall be payable upon the Bid Security and Security Deposit or amounts payable to the
Contractor under the Contract, but Government Securities deposited in terms of Sub-Clause 16.(4)(b) of this
clause will be payable with interest accrued thereon.

16.(4)  Performance Guarantee

The procedure for obtaining Performance Guarantee is outlined below:

@) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 (Twenty one)
days from the date of issue of Letter of Acceptance (LOA). Extension of time for submission of PG beyond 21
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(Twenty one) days and upto 60 days from the date of issue of LOA may be given by the Authority who is
competent to sign the contract agreement. However, a penal interest of 12% per annum shall be charged for
the delay beyond 21(Twenty one) days, i.e. from 22"day after the date of issue of LOA. Further, if the 60"day
happens to be a declared holiday in the concerned office of the Railway, submission of PG can be accepted on
the next working day.

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from the date of
issue of LOA, the contract is liable to be terminated. In case contract is terminated railway shall be entitled to
forfeit Bid Securityand other dues payable to the contractor against that particular contract, subject to
maximum of PG amount. In case a tenderer has not submitted Bid Securityon the strength of their registration
as a Startup recognized by Department of Industrial Policy and Promotion (DIPP) under Ministry of
Commerce and Industry, DIPP shall be informed to this effect.

The failed Contractor shall be debarred from participating in re-tender for that work.

(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the following forms,
amounting to 5% of the original contract value:-

M A deposit of Cash;

(i) Irrevocable Bank Guarantee;

(i)  Government Securities including State Loan Bonds at 5% below the market value;

(iv)  Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of India;

(V) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled Commercial Bank of
India;

(vi) Deposit in the Post Office Saving Bank;
(vii)  Deposit in the National Savings Certificates;
(viii)  Twelve years National Defence Certificates;
(ix) Ten years Defence Deposits;

) National Defence Bonds and

(xi) Unit Trust Certificates at 5% below market value or at the face value whichever is less. Also, FDR in
favour of FA&CAO (free from any encumbrance) may be accepted.

(c)  The Performance Guarantee shall be submitted by the successful bidder after the Letter of Acceptance
(LOA) has been issued, but before signing of the contract agreement. This P.G. shall be initially valid upto the
stipulated date of completion plus 60 days beyond that. In case, the time for completion of work gets extended,
the Contractor shall get the validity of P.G. extended to cover such extended time for completion of work plus
60 days.

(d) The value of PG to be submitted by the Contractor is based on original contract value and shall not
change due to subsequent variation(s) in the original contract value.

(e) The Performance Guarantee (PG) shall be released after physical completion of the work based on
'‘Completion Certificate' issued by the competent authority stating that the Contractor has completed the work
in all respects satisfactorily.

® Whenever the contract is rescinded, the Performance Guarantee already submitted for the contract
shall be encashed.

(9) The Engineer shall not make a claim under the Performance Guarantee except for amounts to which
the President of India is entitled under the contract (not withstanding and/or without prejudice to any other
provisions in the contract agreement) in the event of:

(M Failure by the Contractor to extend the validity of the Performance Guarantee as described herein
above, in which event the Engineer may claim the full amount of the Performance Guarantee.
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(i) Failure by the Contractor to pay President of India any amount due, either as agreed by the
Contractor or determined under any of the Clauses/Conditions of the Agreement, within 30 days of the
service of notice to this effect by Engineer.

(iif)  The Contract being determined or rescinded under clause 62 of these conditions.

17. Force Majeure Clause: If at any time, during the continuance of this contract, the performance in
whole or in part by either party of any obligation under this contract shall be prevented or delayed by reason of
any war, hostility, acts of public enemy, civil commotion, sabotage, serious loss or damage by fire, explosions,
epidemics/pandemics, strikes, lockouts or acts of God (hereinafter, referred to events) provided, notice of the
happening of any such event is given by either party to the other within 30 days from the date of occurrence
thereof, neither party shall by reason of such event, be entitled to terminate this contract nor shall either party
have any claim for damages against the other in respect of such non-performance or delay in performance, and
works under the contract shall be resumed as soon as practicable after such event has come to an end or ceased
to exist, and the decision of the Engineer as to whether the works have been so resumed or not shall be final
and conclusive, PROVIDED FURTHER that if the performance in whole or in part of any obligation under
this contract is prevented or delayed by reason of any such event for a period exceeding 120 days, either party
may at its option terminate the contract by giving notice to the other party.

17A  Extension of Time in Contracts: Subject to any requirement in the contract as to completion of any
portion or portions of the works before completion of the whole, the Contractor shall fully and finally
complete the whole of the works comprised in the contract (with such modifications as may be directed under
conditions of this contract) by the date entered in the contract or extended date in terms of the following
clauses:

(i) Extension due to Modification: If any modifications have been ordered which in the opinion of the
Engineer have materially increased the magnitude of the work, then such extension of the contracted
date of completion may be granted as shall appear to the Engineer to be reasonable in the circumstances,
provided moreover that the Contractor shall be responsible for requesting such extension of the date as
may be considered necessary as soon as the cause thereof shall arise.

(i)  Extension for Delay not due to Railway or Contractor: If in the opinion of the Engineer, the progress
of work has any time been delayed by any act or neglect of Railway's employees or by other Contractor
employed by the Railway under Sub-Clause (4) of Clause 20 of these Conditions or in executing the
work not forming part of the contract but on which Contractor's performance necessarily depends or by
reason of proceeding taken or threatened by or dispute with adjoining or to neighbouring owners or
public authority arising otherwise through the Contractor's own default etc. or by the delay authorized
by the Engineer pending arbitration or in consequences of the Contractor not having received in due
time necessary instructions from the Railway for which he shall have specially applied in writing to the
Engineer or his authorized representative then upon happening of any such event causing delay, the
Contractor shall immediately give notice thereof in writing to the Engineer within 15 days of such
happening, but shall nevertheless make constantly his best endeavours to bring down or make good the
delay and shall do all that may be reasonably required of him to the satisfaction of the Engineer to
proceed with the works. The Contractor may also indicate the period for which the work is likely to be
delayed and shall be bound to ask for necessary extension of time.

(iii) Extension for Delay due to Railways: In the event of any failure or delay by the Railway to hand over
the Contractor possession of the lands necessary for the execution of the works or to give the necessary
notice to commence the works or to provide the necessary drawings or instructions or any other delay
caused by the Railway due to any other cause whatsoever, then such failure or delay shall in no way
affect or vitiate the contract or alter the character thereof or entitle the Contractor to damages or
compensation therefor, but in any such case, the Railway may grant such extension or extensions of the
completion date as may be considered reasonable.

The Contractor shall indicate the period for which the work is likely to be delayed and shall
seek extension of time as may be considered necessary under clause 17A(i) or/and 17A(ii) or/ and
17A(iii) above, as soon as the cause thereof shall arise and, in any case, not less than ene-menthl5
daysbefore the expiry of the date fixed for completion of the works. The Engineer shall consider the
same and shall grant and communicate such extension of time as in his opinion is reasonable having
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regard to the nature and period of delay and the type and quantum of work affected thereby. No other
compensation shall be payable for works so carried forward to the extended period of time; the same
rates, terms and conditions of contract being applicable, as if such extended period of time was
originally provided in the original contract itself.
The non-submission of request for extension or submission of request within less than enre-menth15
daysbefore the expiry of the date fixed for completion of the works, shall make him ineligible for extension
under these sub clauses, subject to final decision of Engineer.

ACS-1 14.07.2022

17B  Extension of Time with Liquidated Damages (LD) for delay due to Contractor: The time
for the execution of the work or part of the works specified in the contract documents shall be deemed
to be the essence of the contract and the works must be completed not later than the date(s) as
specified in the contract. If the Contractor fails to complete the works within the time as specified in
the contract for the reasons other than the reasons specified in Clause 17 and 17A, the Railway may, if
satisfied that the works can be completed by the Contractor within reasonable short time thereafter,
allow the Contractor for further extension of time (Proforma at Annexure-VII) as the Engineer may
decide. On such extension the Railway will be entitled without prejudice to any other right and remedy
available on that behalf, to recover from the Contractor as agreed damages and not by way of penalty
for each week or part of the week, a sum calculated at the rate of Liquidated Damages as decided by
Engineer, between 0.05% to 0.30 % of contract value of the works for each week or part of the

- following rates of the contract value of the works.

For the purpose of this Clause, the contract value of the works shall be taken as value of work as per
contract agreement including any supplementary work order/contract agreement issued. Provided also, that the
total amount of liquidated damages under this condition shall not exceed 5% of the contract value or of the
total value of the item or groups of items of work for which a separate distinct completion period is specified
in the contract.

' GIH.d' 9 pel_leel of-extension-of-time-granted-under | part-of the-week
Seetiep LA

Provided further, that if the Railway is not satisfied that the works can be completed by the Contractor
and in the event of failure on the part of the contractor to complete the work within further extension of time
allowed as aforesaid, the Railway shall be entitled without prejudice to any other right or remedy available in
that behalf, to appropriate the contractor’s Security Deposit and rescind the contract under Clause 62 of these
Conditions, whether or not actual damage is caused by such default.

ACS-1 14.07.2022

NOTE:

In a contract, where extension(s) of time have been allowed once under clause 17B, further request(s) for
extension of time under clause 17A can also be considered under exceptional circumstances. Such extension(s)
of time under clause 17A shall be without any Liquidated damages, but the Liquidated damages already
recovered during extension(s) of time granted previously under clause 17B shall not be waived. However,
Price variation during such extension(s) shall be dealt as applicable for extension(s) of time under clause 17B.
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17C Bonus for Early Completion of Work: In open tenders havingadvertisedvalue more than Rs.50 croreand
original period of completion 12 months or more, when there is no reduction in original scope of work by
more than 10%, and no extension granted on either railway or Contractor’s account, Contractor shall be
entitled for a bonus of 1% for each 30 days early completion of work. The period of less than 30 days shall be
ignored while working out bonus. The maximum bonus shall be limited to 5% of original contract value. The
completion date shall be reckoned as the date of issuance of completion certificate by Engineer.

18.(1)  Illegal Gratification: Any bribe, commission, gift or advantage given, promised or offered by or on
behalf of the Contractor or his partner or agent or servant or anyone on his behalf, to any officer or employee
of the Railwayor to any person on his behalf in relation to obtaining or execution of this or any other contract
with the Railway shall, in addition to any criminal liability which he may incur, subject Contractor to the
rescission of the contract and all other contracts with the Railway and to the payment of any loss or damage
resulting from such decision and the Railway shall be entitled to deduct the amounts so payable from the
Contractor’s bills/Security Deposit or any other dues of Contractor with the Government of India.

18.(2)  The Contractor shall not lend or borrow from or have or enter into any monitory dealings or
transactions either directly or indirectly with any employee of the Railway and if he shall do so, the Railway
shall be entitled forthwith to rescind the contract and all other contracts with the Railway. Any question or
dispute as to the commission of any such offence or compensation payable to the Railway under this Clause
shall be settled by the General Manager of the Railway, in such a manner as he shall consider fit & sufficient
and his decision shall be final & conclusive. In the event of rescission of the contract under this Clause, the
Contractor will not be paid any compensation whatsoever except payments for the work done upto the date of
rescission.

EXECUTION OF WORKS

19.(1) Contractor's understanding: It is understood and agreed that the Contractor has, by careful
examination, satisfied himself as to the nature and location of the work, the conformation of the ground, the
character, quality and quantity of the materials to be encountered, the character of equipment and facilities
needed preliminary to and during the progress of the works, the general and local conditions, the labour
conditions prevailing therein and all other matters which can in any way affect the works under the contract.

19.(2) Commencement of Works: The Contractor shall commence the works within 15 days after the
receipt by him of an order in writing to this effect from the Engineer and shall proceed with the same with due
expedition and without delay

19.(3)  Accepted Programme of Work: The Contractor who has been awarded the work shall as soon as
possible but not later than 30 days after the date of receipt of the acceptance letter in respect of contracts with
initial completion period of two years or less or not later than 90 days for other contracts have to submit the
detailed programme of work indicating the time schedule of various items of works in the form of Bar
Chart/PERT/CPM. He shall also submit the details of organisation (in terms of labour and supervisors), plant
and machinery that he intends to utilize (from time to time) for execution of the work within stipulated date of
completion. The programme of work amended as necessary by discussions with the Engineer, shall be treated
as the agreed programme of the work for the purpose of this contract and the Contractor shall endeavor to
fulfill this programme of work. The progress of work will be watched accordingly and the liquidated damages
will be with reference to the overall completion date. Nothing stated herein shall preclude the Contractor in
achieving earlier completion of item or whole of the works than indicated in the programme.

In Contracts for works of New Line/Gauge Conversion/Doubling/Railway Electrification, finalized
through Tenders having advertised value more than Rs-58ereresRs.100 crores, the Contractor shall submit a
detailed time programme to the Engineer within 30 days after issue of LOA. The program shall include the
physical and Financial Progressvis-a-vis program and forecast cash flow adopting Project Management
Software such as Primavera/Sure Track/MS Project etc. The program must identify the milestones,
interface requirements and program reporting elements. The Contractor shall supply, free of cost one set of
authorized software to the Engineer and the soft copy of structured program for the project. This shall be
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updated every month. The Contractor shall also submit a revised programme whenever the previous
programme is inconsistent with actual progress. Each programme shall include:

The order in which the Contractor intends to carry out the Works, including the anticipated timing of
each stage, Contractor’s Documents, procurement, manufacture of Plant, delivery to Site, construction,
erection and testing, each of these stages for work by each Subcontractor, if any, the sequence and
timing of inspections and tests specified in the Contract, and a supporting report which includes:

a general description of the methods which the Contractor intends to adopt, and of the major stages,
in the execution of the Works, and

details showing the Contractor’s reasonable estimate for the number of each class of Contractor’s
Personnel &Equipment, required on the Site for each major stage.

Unless the Engineer, within 21 days after receiving a programme, gives notice to the Contractor stating the
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the
programme, subject to his other obligations under the Contract. The Engineer shall be entitled to rely upon the
programme when planning their activities.

If, at any time, the Engineer gives notice to the Contractor that a programme fails (to the extent stated) to
comply with the Contract or to be consistent with actual progress and the Contractor’sstated intentions, the
Contractor shall submit a revised programme to the Engineer within 15 days in accordance with this Sub-
Clause.

ACS-1 14.07.2022

19.(4) Setting out of Works: The Contractor shall be responsible for the correct setting out of all works in
relation to original points, lines and levels of reference at his cost. The Contractor shall execute the work true
to alignment, grade, levels and dimensions as shown in the drawing and as directed by the Engineer's
representative and check these at frequent intervals. The Contractor shall provide all facilities like labour and
instruments and shall co-operate with the Engineer's representative for checking of all alignment, grades,
levels and dimensions. If, at any time, during the progress of the works any error appear or arise in any part of
the work, the Contractor, on being required so to do by the Engineer's representative shall, at his own cost
rectify such errors, to the satisfaction of the Engineer's representative.

Such checking shall not absolve the Contractor of his own responsibility of maintaining accuracy in the work.
The Contractor shall carefully protect and preserve all bench marks, sight rails, pegs and other things used in
setting out the work.

20.(1) Compliance to Engineer’s Instructions: The Engineer shall direct the sequence in which the
several parts of the works shall be executed and the Contractor shall execute without delay all orders given by
the Engineer from time to time; but the Contractor shall not be relieved thereby from responsibility for the due
performance of the works in all respects.

20.(2) Alterations to be Authorized: No alterations in or additions to or omissions or abandonment of any
part of the works shall be deemed authorised, except under written instructions from the Engineer.

20.(3) Extra Works: Should works over and above those included in the contract require to be executed at
the site, the Contractor shall have no right to be entrusted with the execution of such works which may be
carried out by another Contractor or Contractors or by other means at the option of the Railway.

20.(4) Separate Contracts in Connection with Works: The Railway shall have the right to let other
contracts in connection with the works. The Contractor shall afford other Contractors reasonable opportunity
for the storage of their materials and the execution of their works and shall properly connect and coordinate
his work with theirs. If any part of the Contractor’s work depends upon proper execution or result upon the
work of another Contractor(s), the Contractor shall inspect and promptly report to the Engineer any defects in
such works that render it unsuitable for such proper execution and results. The Contractor's failure so-to
inspect and report shall constitute an acceptance of the other Contractor's work as fit and proper for the
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reception of his work, except as to defects which may develop in the other Contractor's work after the
execution of his work.

21. Instruction of Engineer's Representative: Any instructions or approval given by the Engineer's
representative to Contractor in connection with the works shall bind the Contractor as though it had been
given by the Engineer provided always as follows:

(@) Failure of the Engineer's representative to disapprove any work or materials shall not prejudice the
power of the Engineer thereafter to disapprove such work or material and to order the removal or
breaking up thereof.

(b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's representative, he shall
be entitled to refer the matter to the Engineer who shall there upon confirm or vary such decision.

22.(1) Adherence to Specifications and Drawings: The site and the detailed drawings shall be made
available to the contractor commensurate with the accepted programme of work submitted under clause 19(3).
The whole of the works shall be executed in perfect conformity with the specifications and drawings of the
contract. If Contractor performs any works in a manner contrary to the specifications or drawings or any of
them and without such reference to the Engineer, he shall bear all the costs arising or ensuing therefrom and
shall be responsible for all loss to the Railway.

22.(2) Drawings and Specifications of the Works: The Contractor shall keep one copy of Drawings and
Specifications at the site, in good order, and such contract documents as may be necessary, available to the
Engineer or the Engineer's Representative.

22.(3) Ownership of Drawings and Specifications: All Drawings and Specifications and copies thereof
furnished by the Railway to the Contractor are deemed to be the property of the Railway. They shall not be
used on other works and with the exception of the signed contract set, shall be returned by the Contractor to
the Railway on completion of the work or termination of the Contract.

22.(4) Compliance with Contractor's Request for Details: The Engineer shall furnish with reasonable
promptness, after receipt by him of the Contractor's request, additional instructions by means of drawings or
otherwise, necessary for the proper execution of the works or any part thereof. All such drawings and
instructions shall be consistent with the Contract Documents and reasonably inferable there from.

22.(5) Meaning and Intent of Specification and Drawings: If any ambiguity arises as to the meaning and
intent of any portion of the Specifications and Drawings or as to execution or quality of any work or material,
or as to the measurements of the works the decision of the Engineer thereon shall be final subject to the appeal
(within 7 days of such decision being intimated to the Contractor) to the Chief Engineer who shall have the
power to correct any errors, omissions, or discrepancies in aforementioned items and whose decision in the
matter in dispute or doubt shall be final and conclusive.

23. Working during Night: The Contractor shall not carry out any work between sun-set and sun-rise
without the previous permission of the Engineer. However, if the Engineer is satisfied that the work is not
likely to be completed in time except by resorting to night work, he may order the same without confirming
any right on the Contractor for claiming any extra payment for the same.

24, Damage to Railway Property or Private Life and Property: The Contractor shall be responsible
for all risk to the work and for trespass and shall make good at his own expense all loss or damage whether to
the works themselves or to any other property of the Railway or the lives, persons or property of others from
whatsoever cause in connection with the works until they are taken over by the Railway, although all
reasonable and proper precautions may have been taken by the Contractor. In case the Railway shall be called
upon to make good any costs, loss or damages, or to pay any compensation, including that payable under the
provisions of the Workmen's Compensation Act or any statutory amendments thereof to any person or persons
sustaining damages as aforesaid by reason of any act, or any negligence or omissions on the part of the
Contractor; the amount of any costs or charges including costs and charges in connection with legal
proceedings, which the Railway may incur in reference thereto, shall be charged to the Contractor. The
Railway shall have the power and right to pay or to defend or compromise any claim of threatened legal
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proceedings or in anticipation of legal proceedings being instituted consequent on the action or default of the
Contractor, to take such steps as may be considered necessary or desirable to ward off or mitigate the effect of
such proceedings, charging to Contractor, as aforesaid; any sum or sums of money which may be paid and any
expenses whether for reinstatement or otherwise which may be incurred and the propriety of any such
payment, defence or compromise, and the incurring of any such expenses shall not be called in question by the
Contractor.

25. Sheds, Storehouses and Yards: The Contractor shall at his own expense provide himself with
sheds, storehouses and yards in such situations and in such numbers as in the opinion of the Engineer is
requisite for carrying on the works and the Contractor shall keep at each such sheds, storehouses and yards a
sufficient quantity of materials and plant in stock as not to delay the carrying out of the works with due
expedition and the Engineer and the Engineer's representative shall have free access to the said sheds, store
houses and yards at any time for the purpose of inspecting the stock of materials or plant so kept in hand, and
any materials or plant which the Engineer may object to shall not be brought upon or used in the works, but
shall be forthwith removed from the sheds, storehouses or yards by the Contractor. The Contractor shall at his
own expenses provide and maintain suitable mortar mills, soaking vats or any other equipments necessary for
the execution of the works.

26. Provision of Efficient and Competent Staff at Work Sites by the Contractor:

26.1 The Contractor shall place and keep on the works at all times efficient and competent staff to give
the necessary directions to his workmen and to see that they execute their work in sound & proper manner and
shall employ only such supervisors, workmen & labourers in or about the execution of any of these works as
are careful and skilled in the various trades.

26.2 The Contractor shall at once remove from the works any agents, permitted sub-contractor,
supervisor, workman or labourer who shall be objected to by the Engineer and if and whenever required by
the Engineer, he shall submit a correct return showing the names of all staff and workmen employed by him.
26.3 In the event of the Engineer being of the opinion that the Contractor is not employing on the works a
sufficient number of staff and workmen as is necessary for proper completion of the works within the time
prescribed, the Contractor shall forthwith on receiving intimation to this effect deploy the additional number
of staff and labour as specified by the Engineer within seven days of being so required and failure on the part
of the Contractor to comply with such instructions will entitle the Railway to rescind the contract under
Clause 62 of these conditions.

26A. Deployment of Qualified Engineers at Work Sites by the Contractor:

26A.1 The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, or qualified Diploma
Engineer(s), as prescribed in the tender documents.

26A.2 In case the Contractor fails to employ the Engineer, as aforesaid in Para 26A.1, he shall be liable to
pay liquidated damages at the rates, as prescribed in the tender documents.

26A.3  No. of qualified Engineers required to be deployed by the Contractor for various activities contained
in the works contract shall be specified in the tender documents as ‘Special Condition of Contract’.

27.(1)  Workmanship and Testing: The whole of the works and/or supply of materials specified and
provided in the contract or that may be necessary to be done in order to form and complete any part thereof
shall be executed in the best and most substantial workman like manner with materials of the best and most
approved quality of their respective kinds, agreeable to the particulars contained in or implied by the
specifications and as referred to in and represented by the drawings or in such other additional particulars,
instructions and drawings given during the carrying on of the works and to the entire satisfaction of the
Engineer according to the instructions and directions which the Contractors may from time to time receive
from the Engineer. The materials may be subjected to tests by means of such machines, instruments and
appliances as the Engineer may direct and wholly at the expense of the Contractor.
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27.(2)  Removal of Improper Work and Materials: The Engineer or the Engineer's Representative shall
be entitled to order from time to time:

(@) The removal from the site, within the time specified in the order, of any materials which in his opinion are
not in accordance with the specifications or drawings.

(b) The substitution of proper and suitable materials, and

(c) the removal and proper re-execution, notwithstanding any previous tests thereof or on account payments
therefor, of any work which in respect of materials or workmanship is not in his opinion in accordance with
the specifications and in case of default on the part of the Contractor in carrying out such order, the Railway
shall be entitled to rescind the contract under Clause 62 of these conditions.

(d) The provision of Construction and Demolition Waste Management Rule 2016 issued by Ministry of
Environment Forest and Climate Change dated 29.03.2016 and published in the Gazette of India, Part — I,
Section -3, Sub-section (ii) are binding upon the Contractor. Contractor shall implement these provisions at
worksites, for which no extra payment will be payable.

28. Facilities for Inspection: The Contractor shall afford the Engineer and the Engineer's Representative
every facility for entering in and upon every portion of the work at all hours for the purpose of inspection or
otherwise and shall provide all labour, materials, planks, ladders, pumps, appliances and things of every kind
required for the purpose and the Engineer and the Engineer's Representative shall at all times have free access
to every part of the works and to all places at which materials for the works are stored or being prepared.

29. Examination of Work before Covering Up: The Contractor shall give 7 days’ notice to the Engineer
or the Engineer's Representative whenever any work or materials are intended to be covered up in the earth, in
bodies or walls or otherwise to be placed beyond the reach of measurements in order that the work may be
inspected or that correct dimensions may be taken before being so covered, placed beyond the reach of
measurement in default whereof, the same shall at the option of the Engineer or the Engineer's Representative
be uncovered and measured at the Contractor's expense or no allowance shall be made for such work or
materials.

30. Temporary Works: All temporary works necessary for the proper execution of the works shall be
provided and maintained by the Contractor and subject to the consent of the Engineer shall be removed by him
at his expenses when they are no longer required and in such manner as the Engineer shall direct. In the event
of failure on the part of the Contractor to remove the temporary works, the Engineer will cause them to be
removed and cost as increased by supervision and other incidental charges shall be recovered from the
Contractor. If temporary huts are provided by the Contractor on the Railway land for labour engaged by him
for the execution of works, the Contractor shall arrange for handing over vacant possession of the said land
after the work is completed; if the Contractor's labour refuse to vacate, and have to be evicted by the Railway,
necessary expenses incurred by the Railway in connection therewith shall be borne by the Contractor.

31.(1) Contractor to Supply Water for Works: Unless otherwise provided in the Contract, the Contractor
shall be responsible for the arrangements to obtain supply of water necessary for the works.

31.(2) Water Supply from Railway System: The Railway may supply to the Contractor part or whole of
the quantity of the water required for the execution of works from the Railway's existing water supply system
at or near the site of works on specified terms and conditions and at such charges as shall be determined by the
Railway and payable by the Contractor, provided that the Contractor shall arrange, at his own expense, to
effect the connections and lay additional pipelines and accessories on the site and that the Contractor shall not
be entitled to any compensation for interruption of failure of the water supply.

31.(3) Water Supply by Railway Transport: In the event of the Railway arranging supply of water to the
Contractor at or near the site of works by travelling water tanks or other means, the freight and other charges
incurred thereby, including demurrage charges that may be levied, shall be paid by the Contractor in addition
to the charges referred to in Sub-Clause (2) of the Clause provided that the Contractor shall not be entitled to
any compensation for interruption or failure of the water supply.
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31.(4)(a) Contractor to Arrange Supply of Electric Power for Works: Unless otherwise provided in
the contract, the Contractor shall be responsible for arrangements to obtain supply of Electric Power for the
works.

(b) Electric Supply from the Railway System: The Railway may supply to the Contractor part or whole of
the electric power wherever available and possible, required for execution of works from the Railway's
existing electric supply systems at or near the site of works on specified terms and conditions and such charges
as shall be determined by the Railway and payable by the Contractor provided the cost of arranging necessary
connections to the Railway's Electric Supply systems and laying of underground/overhead conductor, circuit
protection, electric power meters, transmission structure, shall be borne by the Contractor and that the
Contractor shall not be entitled to any compensation for interruption or failure of the Electric supply system.

32. Property in Materials and Plant: The materials and plant brought by the Contractor upon the site or
on the land occupied by the Contractor in connection with the works and intended to be used for the execution
thereof shall immediately be deemed to be the property of the Railway. Such of them as during the progress of
the works are rejected by the Engineer under Clause 25 of these conditions or are declared by him not to be
needed for the execution of the works or such as on the grant of the certificate of completion remain unused
shall immediately on such rejection, declaration or grant cease to be deemed the property of the Railway and
the Contractor may then (but not before) remove them from the site or the said land. This clause shall not in
any way diminish the liability of the Contractor nor shall the Railway be in any way answerable for any loss or
damage which may happen to or in respect of any such materials or plant either by the same being lost, stolen,
injured or destroyed by fire, tempest or otherwise.

33.(1) Tools, Plant and Materials Supplied by Railway: The Contractor shall take all reasonable care of all
tools, plant and materials or other property whether of a like description or not belonging to the Railway and
committed to his charge for the purpose of the works and shall be responsible for all damage or loss caused by
him, his agents, permitted sub-contractor, or his workmen or others while they are in his charge. The
Contractors shall sign accountable receipts for tools, plants and materials made over to him by the Engineer
and on completion of the works shall hand over the unused balance of the same to the Engineer in good order
and repair, fair wear and tear excepted, and shall be responsible for any failure to account for the same or any
damage done thereto.

33.(2) Hire of Railway's Plant: The Railway may hire to the Contractor such plant as concrete mixers,
compressors and portable engines for use during execution of the works on such terms as may be specified in
the special conditions or in a separate agreement for Hire of Plant.

34.(1) Precaution During Progress of Works: During the execution of works, unless otherwise specified,
the Contractor shall at his own cost provide the materials for and execute all shoring, timbering and strutting
works as is necessary for the stability and safety of all structures, excavations and works and shall ensure that
no damage, injury or loss is caused or likely to be caused to any person or property.

34.(2) Roads and Water Courses: Existing roads or water courses shall not be blocked cut through, altered,
diverted or obstructed in any way by the Contractor, except with the permission of the Engineer. All
compensations claimed for any unauthorized closure, cutting through, alteration, diversion or obstruction to
such roads or water courses by the Contractor or his agent or his staff shall be recoverable from the
Contractor’s bills/Security Deposit or any other dues of Contractor with the Government of India.

34.(3) Provision of Access to Premises: During progress of work in any street or thoroughfare, the
Contractor shall make adequate provision for the passage of traffic, for securing safe access to all premises
approached from such street or thoroughfare and for any drainage, water supply or means of lighting which
may be interrupted by reasons of the execution of the works and shall react and maintain at his own cost
barriers, lights and other safeguards as prescribed by the Engineer, for the regulation of the traffic, and provide
watchmen necessary to prevent accidents. The works shall in such cases be executed night and day, if so
ordered by the Engineer and with such vigour so that the traffic way be impeded for as short a time as
possible.

34.(4) Safety of Public: The Contractor shall be responsible to take all precautions to ensure the safety of the
public whether on public or railway property and shall post such look out men as may, in the opinion of the
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Engineer, be required to comply with regulations appertaining to the work. Contractor shall ensure placement
of barricading / partitions at the place of work to ensure safety of habitants of adjacent area, failing which
Engineer may advise stoppage of work as per his discretion.

34.(5) Display Board: The Contractor shall be responsible for displaying the details of works i.e. name of
work, approximate cost, expected date of completion, name and address of the Contractor and address of
Engineer on a proper steel Board of size not less than  1m x 1m.

35. Use of Explosives: Explosives shall not be used on the works or on the site by the Contractor without the
permission of the Engineer and then also only in the manner and to the extent to which such permission is
given. Where explosives are required for the works, they shall be stored in a special magazine to be provided
by and at the cost of the Contractor in accordance with the Explosive Rules. The Contractor shall obtain the
necessary license for the storage and the use of explosives. All operations in which or for which explosives
are employed shall be at the sole risk and responsibility of the Contractor and the Contractor shall indemnify
the Railway in respect thereof.

36.(1)  Suspension of Works: The Contractor shall on the order of the Engineer, suspend the progress of
the works or any part thereof for such time or times and in such manner as the Engineer may consider
necessary and shall during such suspension properly protect and secure the work so far as is necessary in the
opinion of the Engineer. If such suspension is:

@) Provided for in the contract, or

(b) Necessary for the proper execution of the works or by the reason of weather conditions or by some
default on the part of the Contractor, and or

© Necessary for the safety of the works or any part thereof, or

(d) Necessary for the safety of adjoining public or other property or safety of the public or workmen or
those who have to be at the site, or

(e) Necessary to avoid disruption of traffic and utilities, as also to permit fast repair and restoration of
any damaged utilities, or

()] Due to instruction of The National Green Tribunal or any other statutory authority due to high level
of pollution in the city of worksite.

36.(2)  The Contractor shall not be entitled to the extra costs, if any, incurred by him during the period of
suspension of the works, but in the event of any suspension ordered by the Engineer for reasons other than
aforementioned and when each such period of suspension exceeds 14 days, the Contractor shall be entitled to
such extension of time for completion of the works as the Engineer may consider proper having regard to the
period or periods of such suspensions and to such compensations as the Engineer may consider reasonable in
respect of salaries or wages paid by the Contractor to his employees during the periods of such suspension.

36.(3)  Suspension Lasting More than 3 Months: If the progress of the works or any part thereof is
suspended on the order of the Engineer for more than three months at a time, the Contractor may serve a
written notice on the Engineer requiring permission within 15 days from the receipt thereof to proceed with the
works or that part thereof in regard to which progress is suspended and if such permission is not granted
within that time the Contractor by further written notice so served may, but is not bound to, elect to treat the
suspension where it affects part only of the works as an omission of such part or where it affects the whole of
the works, as an abandonment of the contract by the Railway.

37. Rates for Items of Works:

(i) The rates, entered in the accepted Bill(s) of Quantities of the Contract are intended to provide for
works duly and properly completed in accordance with the General and Special (if any) Conditions of the
Contract and the Specifications and drawings together with such enlargements, extensions, diminutions,
reductions, alterations or additions as may be ordered in terms of Clause 42 of these conditions and without
prejudice to the generality thereof and shall be deemed to include and cover superintendence and labour,
supply, including full freight of materials, stores, patterns, profiles, moulds, fittings, centerings, scaffolding,
shoring props, timber, machinery, barracks, tackle, roads, pegs, posts, tools and all apparatus and plant
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required on the works, except such tools, plant or materials as may be specified in the contract to be supplied
to the Contractor by the Railway, the erection, maintenance and removal of all temporary works and buildings,
all watching, lighting, bailing, pumping and draining, all prevention of or compensation for trespass, all
barriers and arrangements for the safety of the public or of employees during the execution of works, all
sanitary and medical arrangements for labour camps as may be prescribed by the Railway, the setting of all
work and of the construction, repair and upkeep of all center lines, bench marks and level pegs thereon, site
clearance, all fees duties, royalties, rent and compensation to owners for surface damage or taxes and
impositions payable to local authorities in respect of land, structures and all material supplied for the work or
other duties or expenses for which the Contractor may become liable or may be put to under any provision of
law for the purpose of or in connection with the execution of the contract and all such other incidental charges
or contingencies as may have been specially provided for in the Specifications.

However, if rates of existing GST or cess on GST for Works Contract is increased or any new tax
/cess on Works Contract is imposed by Statute after the date of opening of tender but within the original date
of completion/date of completion extended under clause 17 & 17A and the Contractor thereupon properly pays
such taxes/cess, the Contractor shall be reimbursed the amount so paid.

Further, if rates of existing GST or cess on GST for Works Contract is decreased or any tax/cess on
Works Contract is decreased / removed by Statute after the date of opening of tender, the reduction in tax
amount shall be recovered from Contractor’s bills/Security Deposit or any other dues of Contractor with the
Government of India.

38. Demurrage and Wharfage Dues: Demurrage charges calculated in accordance with the scale in force
for the time being on the Railway and incurred by the Contractor failing to load or unload any goods or
materials within the time allowed by the Railway for loading as also wharfage charges, of materials not
removed in time, as also charges due on consignments booked by or to him shall be paid by the Contractor,
failing which such charges shall be debited to the Contractor's account in the hands of the Railway and shall be
deducted from any sums which may become due to him in terms of the contracts.

39.(1) Rates for Extra Item(s) of Works:

(@) Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the Contractor on the
instructions of the Engineer which is not included in the accepted Bill(s) of Quantities but figures in the
Standard Schedule of Rates (SSOR), shall be executed at the rates set forth in the "Standard Schedule of Rates
(SSOR)" modified by the tender percentage as accepted in the contract for that chapter of Standard Schedule
of Rates (SSOR) Howew ' ,

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon between the
Engineer and the Contractor before the execution of such items of work as per sub clause (b).

(b) Other Items: For any item of work to be carried out by the Contractor but not included in the accepted
Bill(s) of Quantities and also not covered under sub clause (a) above, the Contractor shall be bound to notify
the Engineer at least seven days before the necessity arises for the execution of such items of works that the
accepted Bill(s) of Quantities does not include rate or rates for such extra work involved. The rates payable for
such items shall be decided at the meeting to be held between the Engineer and Contractor, in as short a period
as possible after the need for the special item has come to the notice. In case the Contractor fails to attend the
meeting after being notified to do so or in the event of no settlement being arrived at, the Railway shall be
entitled to execute the extra works by other means and the Contractor shall have no claim for loss or damage
that may result from such procedure.

The assessment of rates for extra item(s) shall be arrived at based on the prevailing market rates of labour,
machinery & materials and by taking guidance from the following documents in order ofpriority:

i. Analysis of Rates for “Unified Standard Schedule of Rates of Indian Railways (USSOR)”
il. Analysis of Rates for “Delhi Schedule of Rates issued by CPWD (DSR)”
iii. Market Analysis
ACS-1 14.07.2022
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.39.(2) Provided that if the Contractor commences work or incurs any expenditure in regard thereto before the
rates as determined and agreed upon as lastly hereuntofore-mentioned, then and in such a case the Contractor
shall only be entitled to be paid in respect of the work carried out or expenditure incurred by him prior to the
date of determination of the rates as aforesaid according to the rates as shall be fixed by the Engineer.
However, if the Contractor is not satisfied with the decision of the Engineer in this respect, he may appeal to
the Chief Engineer within 30 days of getting the decision of the Engineer, supported by analysis of the rates
claimed. The Chief Engineer's decision after hearing both the parties in the matter would be final and binding
on the Contractor and the Railway.

40.(1) Handing over of Works: The Contractor shall be bound to hand over the works executed under the
contract to the Railway complete in all respects to the satisfaction of the Engineer. The Engineer shall
determine the date on which the work is considered to have been completed, in support of which his certificate
shall be regarded as sufficient evidence for all purposes. The Engineer shall determine from time to time, the
date on which any particular section of the work shall have been completed, and the Contractor shall be bound
to observe any such determination of the Engineer.

40.(2) Clearance of Site on Completion: On completion of the works, the Contractor shall clear away and
remove from the site all constructional plant, surplus materials, rubbish and temporary works of every kind
and leave the whole of the site and works clean and in a workman like condition to the satisfaction of the
Engineer. No final payment in settlement of the accounts for the works shall be paid, held to be due or shall be
made to the, Contractor till, in addition to any other condition necessary for final payment, site clearance shall
have been affected by him, and such clearance may be made by the Engineer at the expense of the Contractor
in the event of his failure to comply with this provision within 7 days after receiving notice to that effect.
Should it become necessary for the Engineer to have the site cleared at the expenses of the Contractor, the
Railway shall not be held liable for any loss or damage to such of the Contractor's property as may be on the
site and due to such removal there from which removal may be affected by means of public sales of such
materials and property or in such a way as deemed fit and convenient to the Engineer.

40A Offloading of Part(s) of Work: At the final stage of completion/ commissioning of work, in case the
contractor fails to complete the final part(s) of the work and the value of such part(s) of the work is limited to
5% of the original contract value,the Engineer may allow/decide for offloading of such part(s) of works, either
after the Contractor’s request in writing to do so or after serving a 14 (Fourteen) days suo-moto notice (as per
annexure- VIIA), if the Engineer is of the opinion that :-

(i) Such Offloading of works (up to 5% of original contract value) would enable successful completion of
contract/work,

(ii) Termination/ Part termination of the contract at this stage is not be in the interest of the Railway/work;,
and

(iii) The anticipated additional cost for execution of such works through other mode would not be substantial
and can be recovered from the pending dues of the contractor;

The Contractor shall be informed, in due course, by the Engineer of the mode and cost of execution of
such offloaded work through other agency(ies)(as per annexure- VIIB). The extra expenditure so incurred in
execution of the offloaded work, shall be recovered from subsequent Bill(s) or any other dues of the
Contractor, but not exceeding the value of Performance Guarantee available in the contract. There shall be no
other repercussion of such offloading on execution of the balance contract. The Contractor shall have no claim
on account of above mentioned offloading of works.

VARIATIONS IN EXTENT OF CONTRACT

41. Modification to Contract to be in Writing: In the event of any of the provisions of the contract
required to be modifiedafter the contract documents have been signed, the modifications shall be made in
writing and signed by the Railway and the Contractor and no work shall proceed under such modifications
until this has been done. Any verbal or written arrangement abandoning, modifying, extending, reducing or
supplementing the contract or any of the terms thereof shall be deemed conditional and shall not be binding on
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the Railway unless and until the same is incorporated in a formal instrument and signed by the Railway and
the Contractor, and till then the Railway shall have the right to repudiate such arrangements.

42.(1) Powers of Modification to Contract: The Engineer on behalf of the Railway shall be entitled by
order in writing to enlarge or extend, diminish or reduce the works or make any alterations in their design,
character position, site, quantities, dimensions or in the method of their execution or in the combination and
use of materials for the execution thereof or to order any additional work to be done or any works not to be
done and the Contractor will not be entitled, to any compensation for any increase/reduction in the quantities
of work but will be paid only for the actual amount of work done and for approved materials supplied against a
specific order.

42.(2) (i) Unless otherwise specified in the special conditions of the contract, the accepted variation in
quantity of each individual item of the contract would be upto 25% of the quantity originally contracted,
except in case of foundation work (in which no variation limit shall apply). However, the rates for the
increased quantities shall be as per sub- para (iii) below.

(if) The Contractor shall be bound to carry out the work at the agreed rates and shall not be entitled to any
claim or any compensation whatsoever upto the limit of 25% variation in quantity of individual item of works.

(iif) In case an increase in quantity of an individual item by more than 25% of the agreement quantity is
considered unavoidable, then same shall be executed at following rates

a.  Quantities operated in excess of 125% but upto 140% of the agreement quantity of the concerned
item, shall be paid at 98% of the rate awarded for that item in that particular tender;

b.  Quantities operated in excess of 140% but upto 150% of the agreement quantity of the concerned
item shall be paid at 96% of the rate awarded for that item in that particular tender;

c.  Variation in quantities of individual items beyond 150% will be avoided and would be permitted
only in exceptional unavoidable circumstances and shall be paid at 96% of the rate awarded for
that item in that particular tender.

d.  Variation to quantities of Minor Value Item:

The limit for varying quantities for minor value items shall be 100% (as against 25% prescribed
for other items). A minor value item for this purpose is defined as an item whose original
agreement value is less than 1 % of the total original contract value.

d.(i)  Quantities operated upto and including 100% of the agreement quantity of the concerned
minor value item, shall be paid at the rate awarded for that item in that particular tender;

d.(ii) Quantities operated in excess of 100% but upto 200% of the agreement quantity of the
concerned minor value item, shall be paid at 98% of the rate awarded for that item in that
particular tender;

d.(iii)  Variation in quantities of individual minor value item beyond 200% will be avoided and
would be permitted only in exceptional unavoidable circumstances and shall be paid at 96% of
the rate awarded for that item in that particular tender.

(iv) In case of earthwork items, the variation limit of 25% shall apply to the gross quantity of earthwork items
and variation in the quantities of individual classifications of soil shall not be subject to this limit.

(v) As far as Standard Schedule of Rates (SSOR) items are concerned, the variation limit of 25% would apply
to the value of SSOR schedule(s) as a whole and not on individual SSOR items. However, in case of Non
Standard Schedule of Rates (SSOR)items, the limit of 25% would apply on the individual items irrespective of
the manner of quoting the rate (single percentage rate or individual item rate).

42.(3) Valuation of Variations: The enlargements, extensions, diminution, reduction, alterations or
additions referred to in Sub-Clause (2) of this Clause shall in no degree affect the validity of the contract; but
shall be performed by the Contractor as provided therein and be subject to the same conditions, stipulations
and obligations as if they had been originally and expressively included and provided for in the Specifications
and Drawings and the amounts to be paid therefor shall be calculated in accordance with the accepted Bill(s)
of Quantities. Any extra item(s)/quantities of work falling outside the purview of the provisions of Sub-Clause
(2) above shall be paid for at the rates determined under Clause-39 of these Conditions.

53



GCC April 2022

CLAIMS

43.(1) Quarterly Statement of Claims: The Contractor shall prepare and furnish to the Engineer once in
every quarter commencing from the month following the month of issue of Letter of Acceptance, an account
giving full and detailed particulars of all claims for any additional expenses to which the Contractor may
consider himself entitled to and of all extra or additional works ordered by the Engineer which he has executed
during the preceding quarter and no claim for payment for such work will be considered which has not been
included in such particulars.

43.(2)  Signing of ""No Claim' Certificate : The Contractor shall not be entitled to make any claim
whatsoever against the Railway under or by virtue of or arising out of this contract, nor shall the Railway
entertain or consider any such claim, if made by the Contractor, after he shall have signed a "No Claim"
Certificate in favour of the Railway in such form as shall be required by the Railway after the works are finally
measured up. The Contactor shall be debarred from disputing the correctness of the items covered by "No
Claim" Certificate or demanding a clearance to arbitration in respect thereof.

MEASUREMENTS, CERTIFICATES AND PAYMENTS

44. Quantities in Bill(s) of Quantities Annexed to Contract: The quantities set out in the accepted Bill(s) of
Quantities with items of works quantified are the estimated quantities of the works and they shall not be taken
as the actual and correct quantities of the work to be executed by the Contractor in fulfillment of his
obligations under the contract.

45(i). Measurement of Works by Railway: The Contractor shall be paid for the works at the rates in the
accepted Bill(s) of Quantities and for extra works at rates determined under Clause 39 of these Conditions on
the measurements taken by the Engineer or the Engineer's representative in accordance with the rules
prescribed for the purpose by the Railway. The quantities for items the unit of which in the accepted Bill(s) of
Quantities is 100 or 1000 shall be calculated to the nearest whole number, any fraction below half being
dropped and half and above being taken as one; for items the unit of which in the accepted Bill(s) of Quantities
is single, the quantities shall be calculated to two places of decimals. Such measurements will be taken of the
work in progress from time to time and at such intervals as in the opinion of the Engineer shall be proper
having regard to the progress of works. The date and time on which ‘on account’ or ‘final” measurements are
to be made shall be communicated to the Contractor who shall be present at the site and shall sign the results
of the measurements (which shall also be signed by the Engineer or the Engineer's representative) recorded in
the official measurements book as an acknowledgement of his acceptance of the accuracy of the
measurements. Failing the Contractor's attendance, the work may be measured up in his absence and such
measurements shall, notwithstanding such absence, be binding upon the Contractor whether or not he shall
have signed the measurement books provided always that any objection made by him to measurement shall be
duly investigated and considered in the manner set out below:

(@) It shall be open to the Contractor to take specific objection to any recorded measurements or Classification
on any ground within seven days of the date of such measurements. Any re-measurement taken by the
Engineer or the Engineer's representative in the presence of the Contractor or in his absence after due notice
has been given to him in consequence of objection made by the Contractor shall be final and binding on the
Contractor and no claim whatsoever shall thereafter be entertained regarding the accuracy and Classification
of the measurements.

(b) If an objection raised by the Contractor is found by the Engineer to be incorrect the Contractor shall be
liable to pay the actual expenses incurred in measurements.

45(ii).Measurement of Works by Contractor’s Authorized Representative (in case the contract provides
for the same):

(a) The Contractor shall be paid for the works at the rates in the accepted Bill(s) of Quantities and for extra
works at rates determined under Clause 39 of these Conditions on the measurements taken by the Contractor’s
authorized Engineer in accordance with the rules prescribed for the purpose by the Railway. The quantities for
items the unit of which in the accepted Bill(s) of Quantities is 100 or 1000 shall be calculated to the nearest
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whole number, any fraction below half being dropped and half and above being taken as one; for items the unit
of which in the accepted Bill(s) of Quantities is single, the quantities shall be calculated to two places of
decimals. Such measurements will be taken of the work in progress from time to time. The date and time on
which ‘on account’ or ‘final’ measurements are to be made shall be communicated to the Engineer.

The date and time of test checks shall be communicated to the Contractor who shall be present at the site
and shall witness the test checks, failing the Contractor’s attendance the test checks may be conducted in his
absence and such test checks shall not withstanding such absence be binding upon Contractor provided always
that any objection made by Contractor to test check shall be duly investigated and considered in the manner set
out below:

(i) It shall be open to the Contractor to take specific objection to test checks of any recorded measurement
within 7 days of date of such test checks. Any re-test check done by the concerned Railway’s authority
in the presence of the Contractor or in his absence after due notice given to him in consequent of
objection made by the Contractor shall be final and binding on the Contractor and no claim whatsoever
shall thereafter be entertained regarding the accuracy and classification of the measurements.

(if) If an objection raised by the Contractor is found by the Engineer to be incorrect the Contractor shall be
liable to pay the actual expenses incurred in measurements.

(b) Incorrect measurement, actions to be taken: If in case during test check or otherwise, it is detected by
the Engineer that agency has claimed any exaggerated measurement or has claimed any false measurement for
the works which have not been executed; amounting to variation of 5% or more of claimed gross bill amount,
action shall be taken as following:

(i) On first occasion of noticing exaggerated/ false measurement, Engineer shall recover liquidated
damages equal t010% of claimed gross bill value.

(i) On any next occasion of noticing any exaggerated/false measurement, railway shall recover liquidated
damages equal to 15% of claimed gross bill value. In addition, the facility of recording of
measurements by Contractor as well as release of provisional payment shall be withdrawn. Once
withdrawn, measurements shall be done by railway as per clause 45(i) above.

46.(1)  "On-Account " Payments: The Contractor shall be entitled to be paid from time to time by way of
"On-Account" payment only for such works as in the opinion of the Engineer he has executed in terms of the
contract. All payments due on the Engineer’s/Engineer's Representative's certificates of measurements or
Engineer’s certified “Contractor’s authorized Engineer’s measurements” shall be subject to any deductions
which may be made under these presents and shall further be subject to, unless otherwise required by Clause
16 of these Conditions, a retention of six percent by way of Security Deposits, until the amount of Security
Deposit by way of such retentions shall amount to 5% of the total value of the contract provided always that
the Engineer may by any certificate make any correction or modification in any previous certificate which
shall have been issued by him and that the Engineer may withhold any certificate, if the works or any part
thereof are not being carried out to his satisfaction.

46.(2)  Rounding off Amounts: The total amount due on each certificate shall be rounded off to the nearest

rupee, i.e. sum less than 50 paise shall be omitted and sums of 50 paise and more upto1 will be reckoned as X
1.

46.(3)  On Account Payments not Prejudicial to Final Settlement: "On-Account" payments made to the
Contractor shall be without prejudice to the final making up of the accounts (except where measurements are
specifically noted in the Measurement Book as "Final Measurements" and as such have been signed by the
Contractor and Engineer/Engineer's Representative) and shall in no respect be considered or used as evidence
of any facts stated in or to be inferred from such accounts nor of any particular quantity of work having been
executed nor of the manner of its execution being satisfactory.

46.(4) If payment(s) of Advances are applicable in the contract, as mentioned in the Tender Documents,
Railway shall make payment(s) of Interest bearing advances, on the request of contractor. The payment and
recovery of such Advances shall be made as under:

(a): Mobilisation Advance —
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This shall be limited to 10% of the Contract value and shall be paid in 2 stages :
Stage 1- 5% of Contract Value on signing of the contract agreement.

Stage 2 — 5% on mobilization of site-establishment, setting up offices, bringing in equipment and
actual commencement of work.

The stage 1 of advance shall be payable immediately after signing of contract agreement.

The stage 2 of advance shall be payable at the time of mobilisation, only after submission of an utilization
certificate by the contractor that the Stage 1 advance has been properly utilized in the contract.

These Advances shall be payable against irrevocable guarantee (Bank Guarantee, FDRs) from a
scheduled commercial bank of Indiaof at least 110% of the value of the sanctioned advance amount
(covering principal plus interest).

(b): Advance Against Machinery and Equipment —

This advance shall be limited to a maximum of 10% of the contract value against new Machinery &
Equipment, involving substantial outlay, brought to site and essentially required for the work. This advance
shall not exceed 75% of the purchase price of such Equipment and shall be payable when Equipment is
hypothecated to the President of India by a suitable bond or alternatively covered by an irrevocable Bank
Guarantee from a scheduled commercial bank of Indiafor full cost of the Plant & Equipment in a form
acceptable to Railways. The Plant & Equipment shall be insured for the full value and for the entire period,
they are required for the work. This Plant & Equipment shall not be removed from the site of work without
prior written permission of the Engineer. No advance should be given against old Plant & Machinery.

The advances under sub clause (a) and (b) above, are subject to the following conditions -

(i) The full amount of Advances shall be recovered from contractor dues. The recovery shall commence
when the value of contract executed reaches 15% of original contract value and shall be completed when
the value of work executed reaches 85% of the original contract value. The installments on each "on
account bill" will be on pro-rata basis.

Interest shall be recovered on the advance outstanding for the period commencing from the date of
payment of advance till date of particular on-account bill (through which recovery of principal is effected)
and adjusted fully against on-account bill along with pro-rata principal recovery. In the event of any
short-fall, the same shall be carried forward to the next on-account bill and shall attract interest.

(i) The advances shall be used by the Contractor for the purpose of the Contract, and for the purpose for
which they are paid. Under no circumstances, shall the advances be diverted for other purposes. Any such
diversion shall be construed as a breach of the Contract and the Contractor shall be asked to return the
advance at once and pay interest at 15% per annum till the advance is recovered back from him. The
Contractor shall return the advance and pay the interest in one go without demur. The Contractor, if
required by the Engineer shall provide the details of utilisation of Mobilisation advance.

(iii) If the Contractor is found to have contravened the provision, it will constitute a breach of contract
and Railway shall be entitled to terminate the contract and forfeit his Performance Guarantee as well as
Security Deposit.

(iv) In cases, where the Contract is rescinded as per clause 62 of the contract or short closed under any
other condition(s) of the contract, without making full recovery of advances and accrued interest thereon,
by the Railway, such balance of advances and accrued interest thereon shall immediately become due and
payable by the Contractor to the Railway. The same shall be recovered from any due of Contractor with
the Government of India.

46.(5) Manner of Payment: Unless otherwise specified payments to the Contractor will be transferred
electronically to his bank account.

46A. Price Variation Clause (PVC):

46A.1 Applicability:Price Variation Clause (PVC) shall be applicable only in tender having advertised
valueabove Rs. 2 Croresand-having—cempletion—period—above—12-menths. Provided further that, in a
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contract where PVC is applicable, following shall be outside the purview of price adjustments (i.e. shall be
excluded from the gross value of the work for the purpose of price variation) :

a) Materials supplied by Railway to the Contractors, either free or at fixed rate;

b) Any extra item(s) included in subsequent variation falling outside the purview of the Bill(s) of
Quantitiesof tender, under clause 39. (1)(b)ofthese Standard General Conditions, unless applicability
of PVC and ‘Base Month’ has been specially agreed, while fixing the rates of such extra item(s).

ACS-1 14.07.2022

46A.2 Base Month: The Base Month for ‘Price Variation Clause’ shall be taken as the one month prior to
closingof tender, unless otherwise stated elsewhere. The quarter for applicability of PVC shall commence
from the month following the Base month. The Price Variation shall be based on the average Price Index of
the quarter under consideration.

46A.3 Validity:

Rates accepted by Railway Administration shall hold good till completion of work and no additional
individual claim shall be admissible except:

(@) Payment/recovery for increase/decrease in GST on works contract or imposition/removal of any
tax/cess on Works Contract as per Clause 37,
(b) Payment/recovery for overall market situation as per Price Variation Clause given hereunder.

46A.4 Components of various items in a contract on which variation in prices be admissible, shall be steel,
cement, ferrous material, non-ferrous material, insulators, zinc and other materials, labour, plant &
machinery, fuel, explosives, detonators etc. Adjustment for variation in prices of these items shall be
determined in the manner prescribed.

46A.5No price variation shall be admissible for fixed components.

46A.6 The percentages of various components in various type of works shall be as specified for all item (s)/
Bill(s) of Quantities in tender document and the same shall be fixed as per table & classifications given
below:

(D). EFor Civil Engineering Works

Classification 3 5 y T
< Ba B39 8 AR:
< 0yl O Q| W 5
S I <] «| « < | < | I ITE oy @
o~ < e © ~ © o cqf Q| R TR
N . Mo Od O Wy
§| “m Nyl Yo o
Components gergea | &
1 Fixed * 15 | 15 | 15 | 15 | 15 | 15 | 15 | 15 | 15 | 15 | 15
2 Labour 152 | 202 | 253 | 452 | 455 | 452
Le 0 . o | o 0 o | 20|50 | 50 | 10| 25
3 Steel S | 0| o |20[ 0| 0] 0ol o0 7‘28 0 |50 | 0
4| Cement cc lolol1s|ololo] o] o g‘g’ 0| o
5 Plant
Machinery | PM: | 22 | 15 | © | 20 [#®* ]| 20 | 30 | 0 | o | 10 | 30
30 5 5
& Spares
6 Fuel & 351 | 351 | 352
L ibricants Fo | 25 | 15 | 105 | % . o | 15|50 |50] 10| 20
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Other 101 153 | 1453 152

materials Me 0 15 0 0 55 5 20 0 0 5 10
8 Detonators 201
& Explosive Ec 0 5 0 0 0 0 0 0 0 0 0
Total 100 | 100 | 100 | 100 | 100 | 100 | 100 | 100 | 100 | 100 | 100

* It shall not be considered for any price variation.
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The classification mentioned in the table above represents following type of item(s) in the work(s) —

1

Earthwork in Formation

1A All Item(s) excluding 1B or/and 1C

1B Item(s) for supply of Steel

1C Item(s) for supply of Cement

Ballast Supply Works

Tunnelling Works (Without Explosives)

3A  All Item(s) excluding 3B or/and 3C or/and 3D or/and 3E

3B Item(s) for supply of Steel

3C Item(s) for supply of Cement or/and Grout

3D Item(s) for Fabrication & Erection of Structures including supply of Steel
3E Item(s) for Fabrication & Erection of Structures excluding supply of Steel.
Tunnelling Works (With explosives)

4A  All Item(s) excluding 4B or/and 4C or/and 4D or/and 4E

4B Item(s) for supply of Steel

4C  Item(s) for supply of Cement or/and Grout

4D Item(s) for Fabrication & Erection of Structures including supply of Steel
4E  Item(s) for Fabrication & Erection of Structures excluding supply of Steel.
Building Works

5A  All Item(s) excluding 5B or/and 5C or/and 5D or/and 5E

5B Item(s) for supply of Steel

5C Item(s) for supply of Cement

5D Item(s) for Fabrication & Erection of Structures including supply of Steel
5E Item(s) for Fabrication & Erection of Structures excluding supply of Steel.
Bridges & Protection work

6A  All Item(s) excluding 6B or/and 6C or/and 6D or/and 6E

6B  Item(s) for supply of Steel

6C  Item(s) for supply of Cement

6D Item(s) for Fabrication, Assembly, Erection& Launching of Girders including supply of Steel
6E Item(s) for Fabrication, Assembly, Erection &Launching of Girders excluding supply of Steel

Permanent Way linking

Platform, Passenger Amenities
8A  All Item(s) excluding 8B or/and 8C or/and 8D or/and 8E
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8B Item(s) for supply of Steel item/fittings

8C Item(s) for supply of Cement Item

8D Item(s) for Fabrication & Erection of Structures including supply of Steel
8E Item(s) for Fabrication & Erection of Structures excluding supply of Steel

9 Any Other Works not covered in Classification 1 to 8
9A  All Item(s) excluding 9B or/and 9C or/and 9D or/and 9E
9B Item(s) for supply of Steel
9C Item(s) for supply of Cement or/and Grout
9D Item(s) for Fabrication & Erection of Structures including supply of Steel
9E Item(s) for Fabrication & Erection of Structures excluding supply of Steel

46A.7 Formulae: The Amount of variation in prices in various components (labour, material etc.) shall be
worked out by the following formulae:
(I) L = (W or\Ws-or-Weor Wse or We or Wsr of Wr) X (Lo — Lg) X L¢
Lg X 100

(II) M = (W or Wse or WE or Wsr or We) X (Mg — Mg) X Mc
Mg x100

(iii) F = (W orWserWeor Wse or We or Wse or We) X (Fo—Fg) X Fe
Fex 100

(iv) E = (W orWserWecorWseorWeorWsr orWe ) X (Eo—Eg) X Ec

Es x100
(v) PM = (W orWs-er\Wcor Wsr or We or Wep or W) X(PMg-PMg) X PMc
PMgXx 100
(vi) S = (W.orWsorWsk) X (So-Sg) X Sc
Sex 100
(vii) C =(WorWc)x(Co—Cg) xCc
Cex 100

ACS-1 14.07.2022
(1) For Railway Electrification Works:

(viii) T=1[0.4136x(Co— Cg) / Cg] x 85
(iX) R = [0.94X(Rt- Ro)/Ro + 0.06X(Zr - Zo) / Zo] X 85
X) N = [(Pr-Po)/Po] x 85
xi)y 1=[(r-1o)/1o] x 85
(xii) G = [(Mg-Mg)/ Mg] x 85
(xiii) Er = [(Lo-Lg)/Lg]x85

Where,
L Amount of price variation in Labour
M Amount of price variation in Materials
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G

Er

Lc
Mc
Fc
Ec
PMc
Sc
Cc
W

Wc

WsEe

We

WsrL

WeL

Ls

Amount of price variation in Fuel

Amount of price variation in Explosives

Amount of price variation in Plant, Machinery and Spares
Amount of price variation in Steel Supply Item

Amount of price variation in Cement Supply ltem

Percentage variation payable on the gross value of bill of Concreting (Bill(s) of
Quantitiesforconcrete items)

Percentage variation payable on the gross value of bill of Ferrous Items (Bill(s) of
Quantitiesforferrous items)

Percentage variation payable on the gross value of bill of Non-Ferrous Items (Bill(s) of
Quantitiesfornon-ferrous items)

Percentage variation payable on the gross value of bill of Insulator (Bill(s) of
QuantitiesforInsulator items)

Percentage variation payable on the gross value of bill of General Works (Bill(s) of
QuantitiesforGeneral items)

Percentage variation payable on the gross value of erection (Bill(s) of QuantitiesforErection

Item)

% of Labour Component in the item(s)

% of Material Component in the item(s)

% of Fuel Component in the item(s)

% of Explosive Component in the item(s)

% of Plant, Machinery and SparesComponent in the item(s)
% of Steel Supply item Component in the item(s)

% of Cement Supply item Component in the item(s)

Gross value of work done by Contractor as per on-account bill(s) excluding the Gross
value of work under Wsor/and Wcor/and Wsr or/and W or/and Wsr. or/andWrand cost
of materials supplied by Railway either free or at fixed rate,

Gross value of work done by Contractor for item(s) of supply of steel.

Gross value of work done by Contractor for item(s)of supply of cement and /or supply of
grout material.

Gross value of work done by Contractor for item(s)of Fabrication & Erection of Structures
including supply of Steel.

Gross value of work done by Contractor for Fabrication & Erection of Structures
excluding supply of Steel.

Gross value of work done by Contractor for item(s) of Fabrication, Assembly, Erection /
Launching of Girders including supply of Steel.

Gross value of work done by Contractor for item(s) of Fabrication, Assembly, Erection /
Launching of Girdersexcluding supply of Steel.

Consumer Price Index for Industrial Workers - All India: Published in R.B.I. Bulletin for
the base period

Consumer Price Index for Industrial Workers - All India: Published in R.B.I. Bulletin for
the average price index of the 3 months of the quarter under consideration

Wholesale Price Index: All commodities — as published in the R.B.I. Bulletin for the base
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Wholesale Price Index: All commodities — as published in the R.B.l. Bulletin for the
average price index of the 3 months of the quarter under consideration

The average of official prices of Diesel available on the official website of ‘Petroleum
Planning and Analysis cell’ under Ministry of Petroleum and Natural Gas for Delhi,
Kolkata, Mumbai &Chennai, for the base period

The average of official prices of Diesel available on the official website of ‘Petroleum
Planning and Analysis cell’ under Ministry of Petroleum and Natural Gas for Delhi,
Kolkata, Mumbai &Chennai, for the 3 months of the quarter under consideration

Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of (g).
Manufacture of other chemical products under (J) MANUFACTURE OF CHEMICALS
AND CHEMICAL PRODUCTS, published by Office of Economic Adviser, Govt. of
India, Ministry of Commerce & Industry, Department of Industrial Policy & Promotion
(DIPP), for the base period.

Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of (g).
Manufacture of other chemical products under (J) MANUFACTURE OF CHEMICALS
AND CHEMICAL PRODUCTS, published by Office of Economic Adviser, Govt. of
India, Govt. of India, Ministry of Commerce & Industry, Department of Industrial Policy
& Promotion (DIPP), for the average price index of 3 months of the quarter under
consideration.

Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) for
‘Manufacture of machinery for mining, quarrying and construction’— published in RBI
(Reserve Bank of India) Bulletin, for the base period.

Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) for
‘Manufacture of machinery for mining, quarrying and construction’— published in RBI
(Reserve Bank of India) Bulletin, for the average price index of 3 months of the quarter
under consideration.

The average rate provided by the Joint Plant Committee for the relevant category of steel
item as mentioned in Clause 46A.9; for the base period.

The average rate provided by the Joint Plant Committee for the relevant category of steel
item as mentioned in Clause 46A.9; for the 3 months of the quarter under consideration.

Index No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published in
RBI Bulletin for the base period

No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published in RBI
Bulletin for the average price index of the 3 months of the quarter under consideration

IEEMA price index for Steel Blooms (size 150mmx150mm) for the month which is two
months prior to date of inspection of material.

IEEMA price index for Steel Blooms (size 150mmx150mm)for the month which is one
month prior to date of opening of tender.

IEEMA price index for Copper wire rods for the month which is two months prior to date
of inspection of material.

IEEMA price index for Copper wire rods for the month which is one month prior to date
of opening of tender.

IEEMA price index for Zinc for the month which is two months prior to date of inspection
of material

IEEMA price index for Zinc for the month which is one month prior to date of opening of
tender
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(@)

(b)

It RBI wholesale price index for the sub-group “Insulators” for the month which is two
months prior to date of inspection of material

lo RBI wholesale price index for the sub-group “Insulators” for the month which is one
month prior to date of opening of tender

(1) SIGNALING & TELECOMMUNICATION WORKS:

The following expressions and meanings are assigned to the value of the work done for signalling and
telecommunication works:

SIGWK = Value of signalling works for a stage payment of the item signalling works;

INVSIG = Value of inventory for signalling works for a stage payment of the item inventory for
signalling works;

INTGTESTSIG = Value of integrated testing and commission for signalling works of the Railway
Project;

COMWK= Value of telecommunication works for a stage payment of the item telecommunication
works;

INVCOM = Value of inventory for telecommunication works for a stage payment of the item
inventory for telecommunication works; and

INTGTESTCOM = Value of integrated testing and commission for telecommunication works of the
Railway Project.

Price adjustment for changes in cost of signalling works and telecommunication works shall be paid
in accordance with the following formula:

0] VSIGWK = 0.85 SIGWK x [PELEX x (ELEXi — ELEX0)/ ELEX0o + POFC x (OFCi —
OFC0)/OFCo + PLB x (LBi — LB0)/LBo + POTH x (OTHi - OTH0)/OTHo + S30C x (P30C;
— P30C,)/ P30C, + S24C x (P24C; — P24C,)/ P24C, + S19C x (P19C; — P19C,)/ P19C, +
S12C x (P12C; — P12C,)/ P120C, + S9C x (P9C;i — P9C,)/ P9C, + S6C X (P6Ci — P6C,)/ P6C,
+ S4C x (P4C; — P4C,)/ P4C, + S2C x (P2C;i — P2C,)/ P2C, + S12C2.5 x (P12C2.5; —
P12C2.5,)/ P12C2.5, + S2C2.5 x (P2C2.5; — P2C2.5,)/ P2C2.5, + S2C25 x (P2C25; —
P2C25,)/ P2C25, + QC x (PQCi — PQC,)/ PQCq;

(i) VINVSIG = 0.85 SIGWK x [PELEX x (ELEXi — ELEXo0)/ ELEXo + POTH x (OTHi -
OTHo0)/OTHo];

(iii)  VINTGTESTSIG = 0.85 INTGTESTSIG x [PLB x (LBi — LBo)/LBo + POTH x (OTHi-
OTHo0)/OTHo];

(iv) VCOMWK = 0.85 COMWK x [PELEX x (ELEXi — ELEX0)/ ELEX0 + POFC x (OFCi —
OFC0)/OFCo + PLB x (LBi — LB0)/LBo + POTH X (OTHi - OTH0)/OTHo + S30C x (P30C;
— P30C,)/ P30C, + S24C x (P24C; — P24C,)/ P24C, + S19C x (P19Ci — P19C,)/ P19C, +
S$12C x (P12C; — P12C,)/ P120C, + SIC X (PICi — PIC,)/ PIC, + S6C X (P6Ci — P6C,)/ P6C,
+ S4C X (PAC; — PAC,)/ PAC, + S2C X (P2C;i — P2C,)/ P2Cq+ S12C2.5 x (P12C2.5; —
P12C2.5,)/ P12C2.5, + S2C2.5 x (P2C2.5; — P2C2.5,)/ P2C2.5, + S2C25 x (P2C25; —
P2C25,)/ P2C25, + QC X (PQCi — PQC,)/ PQCq+ PCEQP x (CEQPi — CEQP0)/CEQPO;

(v) VINVCOM = 0.85 SIGWK x [PELEX x (ELEXi — ELEX0)/ ELEXo0 + PCEQP x (CEQPi —
CEQP0)/CEQPo + POTH x (OTHi - OTH0)/OTHo]; and

(vij  VINTGTESTCOM = 0.85 INTGTESTCOM X [PLB x (LBi — LB0)/LB0 + POTH x (OTHi -
OTHo)/OTHo].

Where

VSIGWK = Increase or decrease in the cost of signalling works during the period under consideration
due to changes in the rates for relevant components as specified in sub-paragraph (h);
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VINVSIG = Increase or decrease in the cost of inventory for signalling during the period under
consideration due to changes in the rates for relevant components as specified in sub-paragraph (h);

VINTGTESTSIG = Increase or decrease in the cost of integrated testing and commissioning of
signalling works of the Railway Project during the period under consideration due to changes in the
rates for relevant components as specified in sub-paragraph (h);

VCOMWK = Increase or decrease in the cost of communication works during the period under
consideration due to changes in the rates for relevant components as specified in sub-paragraph (h);

VINVCOM = Increase or decrease in the cost of inventory for telecommunications works during the
period under consideration due to changes in the rates for relevant components as specified in sub-
paragraph (h);

VINTGTESTCOM = Increase or decrease in the cost of integrated testing and commissioning of
telecommunication works of the Railway Project during the period under consideration due to
changes in the rates for relevant components as specified in sub-paragraph (h);

PCEQP, PELEX, PIC, PLB, POFC, and POTH are the percentages of communication equipment,
electronics, PVC insulated cables, labour, optical fibre cables, and other materials respectively;

CEQPo = The wholesale price index as published by the Ministry of Commerce and Industry,
Government of India (hereinafter called “WPI”) for communication equipment for the month of the
Base Month;

CEQPi = The WPI for communication equipment for the average price index of the 3 months of the
quarter under consideration;

ELEXo = The WPI for electronics for the month of the Base Month;

ELEXi = The WPI for electronics for the average price index of the 3 months of the quarter under
consideration;

P30C; = Price payable per Km as adjusted in accordance with price variation Clause for size 30C x
1.5 sqg mm signalling cable

P30C, = Price per Km of cable as per purchase order/ Contract agreement.

S30C = Percentage of size 30C x 1.5 sq mm signalling cable shall govern the price adjustment of the
contract price for signalling and telecommunication works.

P24C; = Price payable per Km as adjusted in accordance with price variation Clause for size 24C x
1.5 sqg mm signalling cable

P24C, = Price per Km of cable as per purchase order/ Contract agreement.

S24C = Percentage of size 24C x 1.5 sq mm signalling cable shall govern the price adjustment of the
contract price for signalling and telecommunication works.

P19C; = Price payable per Km as adjusted in accordance with price variation Clause for size 19C x
1.5 sqg mm signalling cable

P19C, = Price per Km of cable as per purchase order/ Contract agreement.

S19C = Percentage of size 19C x 1.5 sq mm signalling cable shall govern the price adjustment of the
contract price for signalling and telecommunication works.

P12C; = Price payable per Km as adjusted in accordance with price variation Clause for size 12C x
1.5 sqg mm signalling cable

P12C, = Price per Km of cable as per purchase order/ Contract agreement.

S12C = Percentage of size 12C x 1.5 sq mm signalling cable shall govern the price adjustment of the
contract price for signalling and telecommunication works.

P9C; = Price payable per Km as adjusted in accordance with price variation Clause for size 9C x 1.5
sq mm signalling cable
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P9C, = Price per Km of cable as per purchase order/ Contract agreement.

S9C = Percentage of size 9C x 1.5 sq mm signalling cable shall govern the price adjustment of the
contract price for signalling and telecommunication works.

P6C; = Price payable per Km as adjusted in accordance with price variation Clause for size 6C x 1.5
sg mm signalling cable

P6C, = Price per Km of cable as per purchase order/ Contract agreement.

S6C = Percentage of size 6C x 1.5 sq mm signalling cable shall govern the price adjustment of the
contract price for signalling and telecommunication works.

PAC; = Price payable per Km as adjusted in accordance with price variation Clause for size 4C x 1.5
sg mm signalling cable

P4C,= Price per Km of cable as per purchase order/ Contract agreement.

S4C = Percentage of size 4C x 1.5 sq mm signalling cable shall govern the price adjustment of the
contract price for signalling and telecommunication works.

P2C; = Price payable per Km as adjusted in accordance with price variation Clause for size 2C x 1.5
sg mm signalling cable

P2C, = Price per Km of cable as per purchase order/ Contract agreement.

S2C = Percentage of size 2C x 1.5 sq mm signalling cable shall govern the price adjustment of the
contract price for signalling and telecommunication works.

P12C2.5; = Price payable per Km as adjusted in accordance with price variation Clause for size 12C x
2.5 sq mm signalling cable

P12C2.5,= Price per Km of cable as per purchase order/ Contract agreement.

S12C2.5 = Percentage of size 12C x 2.5 sqg mm signalling cable shall govern the price adjustment of
the contract price for signalling and telecommunication works.

P2C2.5; = Price payable per Km as adjusted in accordance with price variation Clause for size 2C x
2.5 sq mm signalling cable

P2C2.5,= Price per Km of cable as per purchase order/ Contract agreement.

S2C2.5 = Percentage of size 2C x 2.5 sq mm signalling cable shall govern the price adjustment of the
contract price for signalling and telecommunication works.

P2C25; = Price payable per Km as adjusted in accordance with price variation Clause for size2C x 25
sg mm signalling cable

P2C25,= Price per Km of cable as per purchase order/ Contract agreement.

S2C25 = Percentage of size 2C x 25 sq mm signalling cable shall govern the price adjustment of the
contract price for signalling and telecommunication works.

PQC; = Price payable per Km as adjusted in accordance with price variation Clause for size 0.9mm
dia, 6 Quad cable.

PQC,= Price per Km of cable as per purchase order/ Contract agreement.
QC = Percentage of size 0.9mm dia, 6 Quad cable shall govern the price.

LBo = The consumer price index for industrial workers — All India, published by Labour Bureau,
Ministry of Labour, Government of India, (hereinafter called “CPI”) for the month of the Base
Month;

LBi = The CPI for industrial workers — All India for the average price index of the 3 months of the
quarter under consideration;

OFCo = The WPI for fibre cables for the month of the Base Month;
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OFCi = The WPI for fibre cables for the average price index of the 3 months of the quarter under
consideration;

OTHo = The WPI for all commodities for the month of the Base Month; and

OTHi = The WPI for all commodities for the average price index of the 3 months of the quarter under
consideration.

© The following percentages shall govern the price adjustment of the Contract Price for signalling and
telecommunication works:

Signalling Telecommunication
Works
> 2 s > | 2

° = S o> 2 8 T >

5 5 | 25 | B 5 | 25

= P =5 = 2 26

o = % S < = S %

£ | 2 |52 |ES| £ |52

= = o E £ = £ 8 €

c s S £ 3 8 S E

3 o | 80 | 3 2 | 80

» £ = ~ £

Electronics (PELEX) XL | R _ X | R0 _
Communication Equipment (PCEQP) _ _ _ FEXQ | FFH _
Optical Fibre Cable (POFC) *FHX0 _ _ ***0f _ _
30C x 1.5 sg mm signalling cable(S30C) *FEX0 _ _ ***0f _ _
24C x 1.5 sg mm signalling cable (S24C) *FxX0f _ _ ***0f _ _
19Cx 1.5 sg mm signalling cable (S19C) *FxX0f _ _ ***0f _ _
12C x 1.5 sg mm signalling cable (S12C) *FxX0f _ _ ***0f _ _
9C x 1.5 sg mm signalling cable (S9C) **X0f _ _ ***0f _ _
6C x 1.5 sqg mm signalling cable (S6C) **X0f _ _ ***0f _ _
4C x 1.5 sg mm signalling cable (S4C) **X0f _ _ ***0f _ _
2C x 1.5 sqg mm signalling cable (S2C) **X0f _ _ ***0/ _ _
12C x 2.5 sg mm signalling cable (S12C2.5) **X0f _ _ ***0s _ _
2C x 2.5 sg mm signalling cable (52C2.5) X0 _ _ ***0 _ _
2C x 25 sg mm signalling cable (S2C25) X0 _ _ ***0 _ _
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0.9 mm dia, 6Quad cable (QC) *XX0 _ _ ** X0 _ _

Labour (PLB) ***% _ -k-k-k% ***% ***% ***%
Other materials KRG | KERQp | FRKQp | FRKQp | RRXQp | kkxOg
Total 100% | 100% | 100% | 100% | 100% | 100%

(Note- the percentages may be finalized by tendering authority depending on BOQ)
FORMULAE FOR SIGNALING & TELECOM CABLE
The price payable for signalling cables is variable as per Price Variation Formula given below:

For Signalling Copper Cables:

Pi= Po+CuF (Cu-Cuo) + CCFcu(CC-CCo) + FeF (Fe-Feo)

For Telecom Copper Cables For Jelly Filled, 0.9 mm dia, 6 quad cable

Pi= Po+CuF (Cu-Cuo) + AlFcu(Al-Alo) + CCFcu (CC-Cco) + FeF (Fe-Feo)

For Aluminium Power Cables:

Pi= Po+AlIF (Al-Alo) + CCFAI(CC-CCo) + FeF (Fe-Feo)

Where,

Pi= Price payable per KM as adjusted in accordance with Price variation clause.

Po= Price per KM of cable as per Purchase order.

CuF= Variation factor for Copper

Cuo= Price of copper Rod in Rs. Per MT

CCFCu= Variation factor for PVC Compound for Copper Signalling& Telecom cable
CCo= Price of PVC Compound in Rs. Per MT

AIlF= Variation factor for Aluminium

Alo= Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT.

CCFAI = Variation factor for PVC Compound for Aluminium power cable

FeF= Variation factor for Steel

Feo= Price of Steel for Armour (Flat strip 4 mm. x 0.8mm/ Round 1.4mm dia) in Rs. Per MT

(Prices per MT for Cuo, CCo, Feo, Alo as applicable on the 1* working day of the month,
one month prior to the deadline for submission of bids. The above prices and indices are as
published by IEEMA vide circular reference no. IEEMA (PVC) /CABLE --/--/-- one month
prior to the deadline for submission of bids.)

Cu= Price of Copper Rod in Rs. Per MT.

Cc= Price of PVC Compound in Rs. Per MT.

Fe= Price of Steel for Armouring (Flat strip 4mm x 0.8 mm/ Round 1.4mm dia) in Rs. Per MT.
Al = Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT.

(Prices per MT for Cu, CC, Fe, Al as prevailing on 1¥*working day of the calendar month
covering the date One month prior to the date of inspection call letter will be applicable for
the calculation of updated price. The above prices and indices are as published by IEEMA
vide circular reference no. IEEMA (PVC) /CABLE --/--/-- one month prior to the date of
inspection.)
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The value of variation factors for copper, steel and PVC Compound are different for different
sizes of signalling cables. Accordingly, the PVC formula for some of the types of signalling
cable is as given under:-

Underground Railway Signalling Cable unscreened and armoured copper conductor
(i) Size30C x 1.5sg.mm.
P30Ci=P30C0+0.391(Cu-Cuo) +0.557(CC-CCo) +0.425(Fe-Feo0)
For armouring, price of steel flat strip of size 4mmx0.8mm is to be taken into consideration.
(i)  Size 24C x 1.5 sq.mm
P24Ci= P24C0+0.313(Cu-Cuo) + 0.481 (CC-CCo) +0.398(Fe-Fe0)
For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into consideration.
(iif) Size 19C x 1.5 sq.mm
P19Ci= P19C0+0.248(Cu-Cuo) + 0.395(CC-CCo) +0.343(Fe-Fe0)
For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into consideration.
(iv) Size 12C x 1.5 sq.mm
P12Ci=P12C0+0.157(Cu-Cuo) + 0.277(CC-CCu) +0.289(Fe-Fe0)
For armouring, value of steel wire size 1.4mm dia is to be taken into consideration.
(v) Size9C x 1.5 sg.mm
P9Ci= P9C0+0.117(Cu-Cuo) +0.241(CC-CCu) +0.383(Fe-Fe0)
For armouring, value of steel wire size 1.4mm dia is to be taken into consideration.
(vi) Size 6Cx 1.5sg.mm
P6Ci= P6C0+0.078(Cu-Cuo) +0.199(CC-CCu) +0.329(Fe-Fe0)
For armouring, value of steel wire size 1.4mm dia is to be taken into consideration.
(vii) Size 4Cx1.5sg.mm
P4Ci=P4C0+0.052(Cu-Cuo) +0.152(CC-CCo) +0.277(Fe-Fe0)
For armouring, value of steel wire size 1.4mm dia is to be taken into consideration.
(viii)  Size 2C x 4 sg.mm(multistrand)
P2Ci= P2C0+0.073(Cu-Cuo) +0.156(CC-CCo) +0.3(Fe-Feo)
For armouring, value of steel wire size 1.4mm dia is to be taken into consideration.
(ix) Size 12C x 2.5 sg.mm
P12C2.5i= P12C2.50+0.282 (Cu-Cuo) +0.371 (CC-CCo) +0.342 (Fe-Feo)
For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into consideration.
x) Size 2C x 2.5 sg.mm
P2C2.5i= P2C2.50+0.047 (Cu-Cuo) +0.139 (CC-CCo) +0.277 (Fe-Feo0)
For armouring, value of steel wire size 1.4mm dia is to be taken into consideration.
(xi) Size 2C x 25 sg.mm PVC insulated, armoured, Aluminium power cable
P2C25;= P2C250+0.146 (Al-Alo) +0.303 (CC-CCo) +0.306 (Fe-Feo)
For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into consideration.
(xii) For Jelly filled, 0.9mm dia, 6 quad cable
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PQCi =PQCo + 0.135 (Al-Alo) + 0.139 (Cu-Cuo) + 0.515 (CC-Cco) + 0.693 (Fe-Feo).
For PVC Compound Grade CW-22, is to be taken into consideration.

46A.8 The demands for escalation of cost shall be allowed on the basis of provisional indices as mentioned
above in Clause 46A.7. Any adjustment needed to be done based on the finally published indices shall be
made as and when they become available.

46A.9: (1) Relevant categories of steel for the purpose of operating Price Variation formula as mentioned in
this Clause shall be as under:

SL Classification Rates to be used for calculating Sg or Sg
1. | Reinforcement bars and other Average of per tonne rates of 10mm dia TMT & 25mm dia
rounds TMT; confirming 1S1786; Fe 500
2. | All types and sizes of angles, Average of per tonne rates of ‘Angle 75x75x6mm, Mild
channels and joists Steel Plate 10mm thickness and Channel 150x75mm;
confirming 1S2062, E250 Gr “A”
3. | All types and sizes of plates Average of per tonne rates of ‘MS Plates 10mm thickness
and 25mm thickness; confirming 1S2062, E250 Gr “A”
4. | Any other section of steel not Average of price for the 3 categories covered under SL 1, 2
covered in the above categories & 3 in this table.

(2). Relevant city for referring “JPC (Joint Plant Committee)”rates of steel items (SQ /SB) in different Zonal
Railways shall be as under :

SL City Railway

1. Delhi Northern , North Central, North Eastern, North Western

2. Kolkata Eastern, East Central, East Coast, Northeast Frontier, South Eastern,
Southeast Central

3. Mumbai Central, Western, West Central

4, Chennai Southern, South Central&South Western

46A.10 Price Variation during Extended Period of Contract

The price adjustment as worked out above, i.e. either increase or decrease shall be applicable upto the
stipulated date of completion of work including the extended period of completion where such extension has
been granted under Clause 17A of the Standard General Conditions of Contract. However, where extension of
time has been granted due to Contractor’s failure under Clause 17B of the Standard General Conditions of
Contract, price adjustment shall be done as follows:

a. In case the indices increase above the indices applicable to the last month of original completion
period or the extended period under Clause 17A, the price adjustment for the period of extension
granted under Clause 17B shall be limited to the amount payable as per the Indices applicable to the
last month of the original completion period or the extended period under Clause 17A of the Standard
General Conditions of Contract; as the case may be.

b. In case the indices fall below the indices applicable to the last month of original/ extended period of
completion under Clause 17A, as the case may be; then the lower indices shall be adopted for the
price adjustment for the period of extension under Clause 17B of the Standard General Conditions of
Contract.

47. Maintenance of Works: The Contractor shall at all times during the progress and continuance of the
works and also for the period of maintenance specified in the Tender Form after the date of issue of the
certificate of completion by the Engineer or any other earlier date subsequent to the completion of the works
that may be fixed by the Engineer, be responsible for and effectively maintain and uphold in good substantial,
sound and perfect condition all and every part of the works and shall make good from time to time and at all
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times as often as the Engineer shall require, any damage or defect that may during the above period arise in or
be discovered or be in any way connected with the works, provided that such damage or defect is not directly
caused by errors in the contract documents, act of providence or insurrection or civil riot, and the Contractor
shall be liable for and shall pay and make good to the Railway or other persons legally entitled thereto
whenever required by the Engineer so to do, all losses, damages, costs and expenses they or any of them may
incur or be put or be liable to by reasons or in consequence of the operations of the Contractor or of his failure
in any respect.

48.(1) Certificate of Completion of Works: As soon as in the opinion of the Engineer, the work has been
completed and has satisfactorily passed any final test or tests that may be prescribed, the Engineer shall issue a
certificate of completion duly indicating the date of completion in respect of the work and the period of
maintenance of the work shall commence from the date of completion mentioned in such certificate. The
certificate, inter alia, should mention that the work has been completed in all respects and that all the
contractual obligations have been fulfilled by the Contractor and that there is no due from the Contractor to
Railways against the contract concerned.

The Engineer may also issue such a certificate indicating date of completion with respect to any part of the
work (before the completion of the whole of work), which has been both completed to the satisfaction of the
Engineer and occupied or used by the Railway. When any such certificate is given in respect of part of a work,
such part shall be considered as completed and the period of maintenance of such part shall commence from
the date of completion mentioned in the completion certificate issued for that part of the work.

48.(2)  Contractor not Absolved by Completion Certificate: The Certificate of Completion in respect of
the works referred to in Sub-Clause (1) of this Clause shall not absolve the Contractor from his liability to
make good any defects imperfections, shrinkages or faults which may appear during the period of maintenance
specified in the tender arising in the opinion of the Engineer from materials or workmanship not in accordance
with the drawings or specifications or instruction of the Engineer, which defects, imperfections, shrinkages or
faults shall upon the direction in writing of the Engineer be amended and made good by the Contractor at his
own cost; and in case of default on the part of Contractor, the Engineer may employ labour and materials or
appoint another Contractor to amend and make good such defects, imperfections, shrinkages and faults and all
expenses consequent thereon and incidental thereto shall be borne by the Contractor and shall be recoverable
from any moneys due to him under the contract.

48(3) Final Supplementary Agreement: After the work is completed or otherwise concluded by the parties
with mutual consent, and taken over by the Railway as per terms and conditions of the contract agreement, and
there is unequivocal no claim on either side under the Contract other than as mentioned in item 4 of Annexure
X1V, the parties shall execute the Final Supplementary Agreement as per Annexure XIV.

49. Approval only by Maintenance Certificate: No certificate other than Maintenance Certificate, if
applicable, referred to in Clause 50 of the Conditions shall be deemed to constitute approval of any work or
other matter in respect of which it is issued or shall be taken as an admission of the due performance of the
contract or any part thereof.

50.(1) Maintenance Certificate: The Contract shall not be considered as completed until a Maintenance
Certificate, if applicable, shall have been signed by the Engineer stating that the works have been completed
and maintained to his satisfaction. The Maintenance Certificate shall be given by the Engineer upon the
expiration of the period of maintenance or as soon thereafter as any works ordered during such period pursuant
to Sub Clause (2) to Clause 48 of these Conditions shall have been completed to the satisfaction of the
Engineer, and full effect shall be given to this Clause notwithstanding the taking possession of or using the
works or any part thereof by the Railway.

The Competent Authority to issue above Maintenance Certificate shall normally be the authority who is
competent to sign the contract. If this Competent Authority is of the rank lower than JA Grade, then a JA
Grade Officer (concerned with the work) should issue the Certificate. The Certificate, inter alia, should
mention that the work has been completed in all respects and that all the contractual obligations have been
fulfilled by the Contractor and that there is no due from the Contractor to Railways against the contract
concerned
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50.(2)  Cessation of Railway’s Liability: The Railway shall not be liable to the Contractor for any matter
arising out of or in connection with the contract for execution of the works unless the Contractor has made a
claim in writing in respect thereof before the issue of the Maintenance Certificate under this clause.

50.(3)  Unfulfilled Obligations: Notwithstanding the issue of the Maintenance Certificate the Contractor
and (subject to Sub-Clause (2) of this Clause) the Railway shall remain liable for the fulfillment of any
obligation incurred under the provision of the contract prior to the issue of the Maintenance Certificate which
remains unperformed at the time such Certificate is issued and for the purposes of determining the nature and
extent of any such obligations, the contract shall be deemed to remain in force between the parties thereto.

51.(1)Final Payment: On the Engineer's certificate of completion in respect of the works, adjustment shall be
made and the balance of account based on the Engineer or the Engineer's representative's certified
measurements or Engineer’s certified “contractor’s authorized engineer’s measurements” of the total quantity
of work executed by the Contractor upto the date of completion and on the rates accepted in Bill(s) of
Quantities and for extra works on rates determined under Clause 39 of these Conditions shall be paid to the
Contractor subject always to any deduction which may be made under these presents and further subject to the
Contractor having signed delivered to the Engineer enclosing either a full account in detail of all claims he
may have on the Railway in respect of the works or having delivered No Claim Certificate and the Engineer
having after the receipt of such account given a certificate in writing that such claims are not covered under
excepted matter i.e. Clauses 7(j), 8, 18, 22(5), 39.1, 39.2,40A,43(2), 45(i)(a), 55, 55-A(5), 57, 57A, 61(1),
61(2) and 62(1),63(iv) and 63.2.110f the Standard General Conditions of Contract or in any Clause (stated as
excepted matter) of the Special Conditions of the Contract, that the whole of the works to be done under the
provisions of the Contracts have been completed, that they have been inspected by him since their completion
and found to be in good and substantial order, that all properties, works and things, removed, disturbed or
injured in consequence of the works have been properly replaced and made good and all expenses and
demands incurred by or made upon the Railway for or in the respect of damage or loss by from or in
consequence of the works, have been satisfied agreeably and in conformity with the contract.

51.(2) Post Payment Audit: It is an agreed term of contract that the Railway reserves to itself the right to
carry out a post-payment audit and/ or technical examination of the works and the Final Bill including all
supporting vouchers, abstracts etc. and to make a claim on the Contractor for the refund of any excess amount
paid to him till the release of security deposit or settlement of claims, whichever is later, if as a result of such
examination any over-payment to him is discovered to have been made in respect of any works done or
alleged to have been done by him under the contract.

51-A. Production of Vouchers etc. by the Contractor:

(i)  For a contract of more than one crore of rupees, the Contractor shall, whenever required, produce or
cause to be produced for examination by the Engineer any quotation, invoice, cost or other account,
book of accounts, voucher, receipt, letter, memorandum, paper of writing or any copy of or extract from
any such document and also furnish information and returns verified in such manner as may be required
in any way relating to the execution of this contract or relevant for verifying or ascertaining cost of
execution of this contract (the decision of the Engineer on the question of relevancy of any documents,
information or return being final and binding in the parties). The Contractor shall similarly produce
vouchers etc., if required to prove to the Engineer, that materials supplied by him, are in accordance
with the specifications laid down in the contract.

(i)  If any portion of the work in a contract of value more than one crore of rupees be carried out by a sub-
contractor or any subsidiary or allied firm or company (as per Clause 7 of the Standard General
Conditions of Contract), the Engineer shall have power to secure the books of such sub-contract or any
subsidiary or allied firm or company, through the Contractor, and such books shall be open to his
inspection.

(iii) The obligations imposed by Sub Clause (i) & (ii) above is without prejudice to the obligations of the
Contractor under any statute rules or orders binding on the Contractor.

52. Withholding and Lien in Respect of Sums Claimed: Whenever any claim or claims for payment
of a sum of money arises out of or under the contract against the Contractor, the Railway shall be entitled to
withhold and also have a lien to retain such sum or sums in whole or in part from the security, if any,
deposited by the Contractor and for the purpose aforesaid, the Railway shall be entitled to withhold the said
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cash Security Deposit or the Security if any, furnished as the case may be and also have a lien over the same
pending finalization or adjudication of any such claim. In the event of the security being insufficient to cover
the claimed amount or amounts or if no security has been taken from the Contractor, the Railway shall be
entitled to withhold and have a lien to the extent of the such claimed amount or amounts referred to supra,
from any sum or sums found payable or which at any time thereafter may become payable to the Contractor
under the same contract or any other contract with this or any other Railway or any Department of the Central
Government pending finalization or adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld or retained under the lien
referred to above, by the Railway will be kept withheld or retained as such by the Railways till the claim
arising out of or under the contract is determined by the arbitrator (if the contract governed by the Arbitration
Clause) or by the competent court as the case may be and that the Contractor will have no claim for interest or
damages whatsoever on any account in respect of such withholding or retention under the lien referred to supra
and duly notified as such to the Contractor. For the purpose of this clause, where the Contractor is a
partnership firm or a company, the Railway shall be entitled to withhold and also have a lien to retain towards
such claimed amount or amounts in whole or in part from any sum found payable to any partner / company, as
the case may be whether in his individual capacity or otherwise.

52-A Lien in Respect of Claims in other Contracts:

(i)  Anysum of money due and payable to the Contractor (including the Security Deposit returnable to him)
under the contract may be withheld or retained by way of lien by the Railway, against any claim of this
or any other Railway or any other Department of the Central Government in respect of payment of a
sum of money arising out of or under any other contract made by the Contractor with this or any other
Department of the Central Government.

(i)  However, recovery of claims of Railway in regard to terminated contracts may be made from the Final
Bill, Security Deposits and Performance Guarantees of other contract or contracts, executed by the
Contractor. The Performance Guarantees submitted by the Contractor against other contracts, if
required, may be withheld and encashed. In addition, 10% of each subsequent ‘on-account bill” may be
withheld, if required, for recovery of Railway’s dues against the terminated contract.

(iii) It is an agreed term of the contract that the sum of money so withheld or retained under this Clause by
the Railway will be kept withheld or retained as such by the Railway till the claim arising out of or
under any other contract is either mutually settled or determined by arbitration, if the other contract is
governed by Arbitration Clause or by the competent court as the case may be and Contractor shall have
no claim for interest or damages whatsoever on this account or on any other ground in respect of any
sum of money withheld or retained under this Clause and duly notified as such to the Contractor.

53. Signature on Receipts for Amounts: Every receipt for money which may become payable or for any
security which may become transferable to the Contractors under these presents, shall, if signed in the
partnership name by anyone of the partners of a Contractor's firm be a good and sufficient discharge to the
Railway in respect of the moneys or security purported to be acknowledged thereby and in the event of death
of any of the Contractor, partners during the pendency of the contract, it is hereby expressly agreed that every
receipt by anyone of the surviving Contractor partners shall if so signed as aforesaid be good and sufficient
discharge as aforesaid provided that nothing in this Clause contained shall be deemed to prejudice or effect
any claim which the Railway may hereafter have against the legal representative of any Contractor partner so
dying for or in respect to any breach of any of the conditions of the contract, provided also that nothing in this
clause contained shall be deemed to prejudice or effect the respective rights or abligations of the Contractor
partners and of the legal representatives of any deceased Contractor partners interse.

LABOUR

54. Wages to Labour: The Contractor shall be responsible to ensure compliance with the provision of the
Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and the Rules made thereunder in
respect of any employees directly or through petty Contractors or sub-contractors employed by him for the
purpose of carrying out this contract.

If, in compliance with the terms of the contract, the Contractor supplied any labour to be used
wholly or partly under the direct orders and control of the Railways whether in connection with any work
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being executed by the Contractor or otherwise for the purpose of the Railway such labour shall, for the
purpose of this Clause, still be deemed to be persons employed by the Contractor.

If any moneys shall, as a result of any claim or application made under the said Act be directed to be
paid by the Railway, such money shall be deemed to be moneys payable to the Railway by the Contractor and
on failure by the Contractor to repay the Railway any moneys paid by it as aforesaid within seven days after
the same shall have been demanded, the Railways shall be entitled to recover the same from Contractor’s
bills/Security Deposit or any other dues of Contractor with the Government of India.

54-A.  Apprentices Act: The Contractor shall be responsible to ensure compliance with the provisions of
the Apprentices Act, 1961 and the Rules and Orders issued thereunder from time to time in respect of
apprentices directly or through petty Contractors or sub-contractors employed by him for the purpose of
carrying out the Contract.

If the Contractor directly or through petty Contractors or sub-contractors fails to do so, his failure
will be a breach of the contract and the Railway may, in its discretion, rescind the contract. The Contractor
shall also be liable for any pecuniary liability arising on account of any violation of the provisions of the Act.

55. Provisions of Payments of Wages Act: The Contractor shall comply with the provisions of the
Payment of Wages Act, 1936 and the rules made thereunder in respect of all employees employed by him
either directly or through petty Contractors or sub-contractors in the works. If in compliance with the terms of
the contract, the Contractor directly or through petty Contractors or sub-contractors shall supply any labour to
be used wholly or partly under the direct orders and control of the Engineer whether in connection with the
works to be executed hereunder or otherwise for the purpose of the Engineer, such labour shall nevertheless be
deemed to comprise persons employed by the Contractor and any moneys which may be ordered to be paid by
the Engineer shall be deemed to be moneys payable by the Engineer on behalf of the Contractor and the
Engineer may on failure of the Contractor to repay such money to the Railways deduct the same from any
moneys due to the Contractor in terms of the contract. The Railway shall be entitled to recover the same from
Contractor’s bills/Security Deposit or any other dues of Contractor with the Government of India all moneys
paid or payable by the Railway by way of compensation of aforesaid or for costs of expenses in connection
with any claim thereto and the decision of the Engineer upon any question arising out of the effect or force of
this Clause shall be final and binding upon the Contractor.

55-A. Provisions of Contract Labour (Regulation and Abolition) Act, 1970:

55-A.(1) The Contractor shall comply with the provision of the contract labour (Regulation and Abolition)
Act, 1970 and the Contract labour (Regulation and Abolition) Central Rules 1971 as modified from time to
time, wherever applicable and shall also indemnify the Railway from and against any claims under the
aforesaid Act and the Rules.

55-A.(2) The Contractor shall obtain a valid license under the aforesaid Act as modified from time to time
before the commencement of the work and continue to have a valid license until the completion of the work.
Any failure to fulfill the requirement shall attract the penal provision of the Act.

55-A.(3) The Contractor shall pay to the labour employed by him directly or through sub-contractors the
wages as per provision of the aforesaid Act and the Rules wherever applicable. The Contractor shall
notwithstanding the provisions of the contract to the contrary, cause to be paid the wages to labour, indirectly
engaged on the works including any engaged by sub-contractors in connection with the said work, as if the
labour had been immediately employed by him.

55-A.(4) In respect of all labour directly or indirectly employed in the work for performance of the
Contractor's part of the contract, the Contractor shall comply with or cause to be complied with the provisions
of the aforesaid Act and Rules wherever applicable.

55-A.(5) In every case in which, by virtue of the provisions of the aforesaid Act or the rules, the Railway is
obliged to pay any amount of wages to a workman employed by the Contractor or his sub-contractor in
execution of the work or to incur any expenditure on account of the contingent, liability of the Railway due to
the Contractor's failure to fulfill his statutory obligations under the aforesaid Act or the rules, the Railway will
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recover from the Contractor, the amount of wages so paid or the amount of expenditure so incurred and
without prejudice to the rights of the Railway under the Section 20, Sub-Section (2) and Section 2, Sub-
Section (4) of the aforesaid Act, the Railway shall be at liberty to recover such amount or part thereof from
Contractor’s bills/Security Deposit or any other dues of Contractor with the Government of India. The
Railway shall not be bound to contest any claim made against it under Sub-Section (1) of Section 20 and Sub-
Section (4) of Section 21 of the aforesaid Act except on the written request of the Contractor and upon his
giving to the Railway full security for all costs for which the Railway might become liable in contesting such
claim. The decision of the Chief Engineer regarding the amount actually recoverable from the Contractor as
stated above shall be final and binding on the Contractor.

55-B.Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952:The Contractor
shall comply with the provisions of Para 30 & 36-B of the Employees Provident Fund Scheme, 1952; Para 3 &
4 of Employees’ Pension Scheme, 1995; and Para 7 & 8 of Employees Deposit Linked Insurance Scheme,
1976; as modified from time to time through enactment of “Employees Provident Fund & Miscellaneous
Provisions Act, 1952”, wherever applicable and shall also indemnify the Railway from and against any claims
under the aforesaid Act and the Rules.

55-C (i) Contractor is to abide by the provisions of various labour laws in terms of above clause 54, 55, 55-A
and 55-B of the Standard General Conditions of Contract. In order to ensure the same, an application has been
developed and hosted on website ‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his
firm/company etc. and upload requisite details of labour and their payment in this portal. These details shall be
available in public domain. The registration/ updationin Portal shall be done as under:

(@) Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan portal
with requisite details subsequent to issue of Letter of Acceptance. Engineer shall approve the
contractor’s registration in the portal within 7 days of receipt of such request.

(b) Contractor once approved by any Engineer, can create password with login ID (PAN No.) for
subsequent use of portal for all Letter of Acceptances (LoAs) issued in his favour.

(c) The contractor once registered on the portal, shall provide details of his Letter of Acceptances
(LoAs) / Contract Agreements on shramikkalyan portal within 15 days of issue of any LoA for
approval of concerned Engineer. Engineer shall update (if required) and approve the details of LoA
filled by contractor within 7 days of receipt of such request.

(d) After approval of LoA by Engineer, contractor shall fill the salient details of contract labours
engaged in the contract and ensure updating of each wage payment to them on shramikkalyan portal
on monthly basis.

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient details
of engaged contractual labour & payments made thereof after each wage period.

(il)) While processing payment of any ‘On Account Bill’ or ‘Final Bill’ or release of ‘Advances’ or
‘Performance Guarantee / Security Deposit’, contractor shall submit a certificate to the Engineer or Engineer’s
representatives that “I have uploaded the correct details of contract labours engaged in connection with this
contract and payments made to them during the wage period in Railway’s Shramikkalyan portal at
‘www.shramikkalyan.indianrailways.gov.in’ till _ Month,  Year.”

55-D. Provisions of “The Building and Other Construction Workers (Regulation of Employment and
Conditions of Service) Act, 1996” and “The Building and Other Construction Workers’ Welfare Cess
Act, 1996”:

The tenderers, for carrying out any construction work, shall get themselves registered with the Registering
Officer under Section-7 of the Building and Other Construction Workers Act, 1996 and Rules made thereto by
the concerned State Govt., and submit Certificate of Registration issued by Registering Officer of the
concerned State Govt. (Labour Dept.). The Cess shall be deducted from contractor’s bills as per provisions of
the Act.

56. Reporting of Accidents: The Contractor shall be responsible for the safety of all employees directly
or through petty Contractors or sub-contractor employed by him on the works and shall report serious
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accidents to any of them however and wherever occurring on the works to the Engineer or the Engineers
Representative and shall make every arrangement to render all possible assistance.

57. Provision of Workmen’s Compensation Act: In every case in which by virtue of the provisions of
Section 12 Sub-Section (1) of the Workmen's Compensation Act 1923, Railway is obliged to pay
compensation to a workman directly or through petty Contractor or sub-contractor employed by the Contractor
in executing the work, Railway will recover from the Contractor the amount of the compensation so paid, and,
without prejudice to the rights of Railway under Section 12 Sub-section (2) of the said Act, Railway shall be at
liberty to recover such amount or any part thereof from Contractor’s bills/Security Deposit or any other dues
of Contractor with the Government of India. Railway shall not be bound to contest any claim made against it
under Section 12 Sub-Section (1) of the said Act except on the written request of the Contractor and upon his
giving to Railway full security for all costs for which Railway might become liable in consequence of
contesting such claim.

57-A. Provision of Mines Act: The Contractor shall observe and perform all the provisions of the Mines
Act, 1952 or any statutory modifications or re-enactment thereof for the time being in force and any rules and
regulations made thereunder in respect of all the persons directly or through the petty Contractors or sub-
contractors employed by him under this contract and shall indemnify the Railway from and against any claims
under the Mines Act, or the rules and regulations framed thereunder, by or on behalf of any persons employed
by him or otherwise.

58. Railway not to Provide Quarters for Contractors: No quarters shall normally be provided by the
Railway for the accommodation of the Contractor or any of his staff employed on the work. In exceptional
cases where accommodation is provided to the Contractor at the Railway's discretion, recoveries shall be made
at such rates as may be fixed by the Railway for the full rent of the buildings and equipments therein as well as
charges for electric current, water supply and conservancy.

59.(1) Labour Camps: The Contractor shall at his own expense make adequate arrangements for the
housing, supply of drinking water and provision of latrines and urinals for his staff and workmen, directly or
through the petty Contractors or sub-contractors and for temporary creche (Bal-Mandir) where 50 or more
women are employed at a time. Suitable sites on Railway land, if available, may be allotted to the Contractor
for the erection of labour camps, either free of charge or on such terms and conditions that may be prescribed
by the Railway. All camp sites shall be maintained in clean and sanitary conditions by the Contractor at his
own cost.

59.(2) Compliance to Rules for Employment of Labour: The Contractor(s) shall conform to all laws,
bye-laws rules and regulations for the time being in force pertaining to the employment of local or imported
labour and shall take all necessary precautions to ensure and preserve the health and safety of all staff
employed directly or through petty contractors or sub-contractors on the works.

59.(3)  Preservation of Peace: The Contractor shall take requisite precautions and use his best endeavours
to

(i) Prevent any riotous or unlawful behaviour by or amongst his workmen and other employed directly or
through the petty Contractors or sub-contractors on the works and for the preservation of peace and protection
of the inhabitants and

(ii) Security of property in the neighbourhood of the works. In the event of the Railway requiring the
maintenance of a Special Police Force at or in the vicinity of the site during the tenure of works, the expenses
thereof shall be borne by the Contractor and if paid by the Railway shall be recoverable from the Contractor.

59.(4)  Sanitary Arrangements: The Contractor shall obey all sanitary rules and carry out all sanitary
measures that may from time to time be prescribed by the Railway Medical Authority and permit inspection of
all sanitary arrangements at all times by the Engineer, the Engineer's Representative or the Medical Staff of the
Railway. Should the Contractor fail to make the adequate sanitary arrangements, these will be provided by the
Railway and the cost thereof recovered from the Contractor.
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59.(5)  Outbreak of Infectious Disease: The Contractor shall remove from his camp such labour and their
families as refuse protective inoculation and vaccination when called upon to do so by the Engineer or the
Engineer's Representative on the advice of the Railway Medical Authority. Should cholera, plague, or other
infectious disease break out, the Contractor shall burn the huts, beddings, clothes and other belongings of or
used by the infected parties and promptly erect new huts on healthy sites as required by the Engineer, failing
which within the time specified in the Engineer's requisition, the work may be done by the Railway and the
cost thereof recovered from the Contractor.

59.(6) Treatment of Contractor's Staff in Railway Hospitals: The Contractor and his staff, other than
labourers and their families requiring medical aid from the railway hospital and dispensaries will be treated as
private patients and charged accordingly. The Contractors' labourers and their Families will be granted free
treatment in railway hospitals and dispensaries where no other hospitals or dispensaries are available provided
the Contractor pays the cost of medicines, dressing and diet money according to the normal scale and
additional charges for special examinations such as pathological and bacteriological examination, X-Ray, etc.
and for surgical operation.

59.(7) Medical Facilities at Site: The Contractor shall provide medical facilities at the site as may be
prescribed by the Engineer on the advice of the Railway Medical Authority in relation to the strength of the
Contractor's resident staff and workmen.

59. (8) Use of Intoxicants: The sale of ardent spirits or other intoxicating beverages upon the work or in
any of the buildings, encampments or tenements owned, occupied by or within the control of the Contractor or
any of his employees shall be forbidden and the Contractor shall exercise his influence and authority to the
utmost extent to secure strict compliance with this condition.

59.(9)  Restrictions on the Employment of Retired Engineers of Railway Services Within One Year of
their Retirement: The Contractor shall not, if he is a retired Government Engineer of Gazetted rank, himself
engage in or employ or associate a retired Government Engineer of Gazetted rank, who has not completed one
year from the date of retirement, in connection with this contract in any manner whatsoever without obtaining
prior permission of the President and if the Contractor is found to have contravened this provision it will
constitute a breach of contract and administration will be entitled to terminate the contract and forfeit his
Performance Guarantee as well as Security Deposit.

60.(1) Non-Employment of Labourers below the age of 15: The Contractor shall not employ children
below the age of 15 as labourers directly or through petty Contractors or sub-contractors for the execution of
work.

60.(2)  Medical Certificate of Fitness for Labour: It is agreed that the Contractor shall not employ a
person above 15 and below 19 years of age for the purpose of execution of work under the contract unless a
medical certificate of fitness in the prescribed form (Proforma at Annexure-VIII) granted to him by a
certifying surgeon certifying that he is fit to work as an adult, is obtained and kept in the custody of the
Contractor or a person nominated by him in this behalf and the person carries with him, while at work; a token
giving a reference to such certificate. It is further agreed that the responsibility for having the adolescent
examined medically at the time of appointment or periodically till he attains the age of 19 years shall devolve
entirely on the Contractor and all the expenses to be incurred on this account shall be borne by him and no fee
shall be charged from the adolescent or his parent for such medical examination.

60.(3)  Period of Validity of Medical Fitness Certificate: A certificate of fitness granted or renewed for
the above said purposes shall be valid only for a period of one year at a time. The certifying surgeon shall
revoke a certificate granted or renewed if in his opinion the holder of it, is no longer fit for work in the
capacity stated therein. Where a certifying surgeon refuses to grant or renew a certificate or revoke a
certificate, he shall, if so required by the person concerned, state his reasons in writing for doing so.

60.(4) Medical Re-Examination of Labourer: Where any official appointed in this behalf by the Ministry
of Labour is of the opinion that any person employed in connection with the execution of any work under this
contract in the age group 15 to 19 years is without a certificate of fitness or is having a certificate of fitness but
no longer fit to work in the capacity stated in the certificate, he may serve on the Contractor, or on the person
nominated by him in this regard, a notice requiring that such persons shall be examined by a certifying
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surgeon and such person shall not if the concerned official so directs, be employed or permitted to do any
work under this contract unless he has been medically examined and certified that he is fit to work in the
capacity stated in the certificate.

EXPLANATIONS:

(1) Only Qualified Medical Practitioners can be appointed as "Certifying Surgeons" and the term "Qualified
Medical Practitioners” means a person holding a qualification granted by an authority specified in the
Schedule to the Indian Medical Degrees Act, 1916 (VII to 1916) or in the Schedule to the Indian
Medical Council Act, 1933 (XXVII) of 1933.

(2)  The Certifying surgeon may be a medical officer in the service of State or Municipal Corporation.
DETERMINATION OF CONTRACT

61.(1) Right of Railway to Determine the Contract: The Railway shall be entitled to determine and
terminate the contract at any time should, in the Railway's opinion, the cessation of work becomes necessary
owing to paucity of funds or from any other cause whatever, in which case the value of approved materials at
site and of work done to date by the Contractor will be paid for in full at the rate specified in the contract.
Notice in writing from the Railway of such determination and the reasons therefor shall be conclusive
evidence thereof.

61.(2) Payment on Determination of Contract: Should the contract be determined under sub clause (1)
of this clause and the Contractor claims payment for expenditure incurred by him in the expectation of
completing the whole of the work, the Railways shall admit and consider such claims as are deemed
reasonable and are supported by vouchers to the satisfaction of the Engineer. The Railway's decision on the
necessity and propriety of such expenditure shall be final and conclusive.

61.(3)  The Contractor shall have no claim to any payment of compensation or otherwise, howsoever on
account of any profit or advantage which he might have derived from the execution of the work in full but
which he did not derive in consequence of determination of contract.

62.(1) Determination of Contract owing to Default of Contractor:

If the Contractor should:
(i)  Becomes bankrupt or insolvent, or

(i)  Make an arrangement for assignment in favour of his creditors, or agree to carry out the contract under
a Committee of Inspection of his creditors, or

(iii) Being a Company or Corporation, go into liquidation (other than a voluntary liquidation for the
purposes of amalgamation or reconstruction), or

(iv) Have an execution levied on his goods or property on the works, or

(v)  Assign the contract or any part thereof otherwise than as provided in Clause 7 of these Conditions, or
(vi) Abandon the contract, or

(vii) Persistently disregard the instructions of the Engineer, or contravene any provision of the contract, or
(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the stipulated period, or

(ix) Fail to Execute the contract documents in terms of Para 8 of the Instructions to Tenderers.

(x) Fail to submit the documents pertaining to identity of JV and PAN in terms of Para 17.11 of Tender Form
(Second Sheet) of Annexure | available in the Instructions to Tenderers.

(xi) Fail to remove materials from the site or to pull down and replace work after receiving from the Engineer
notice to the effect that the said materials or works have been condemned or rejected under Clause 25
and 27 of these Conditions, or

(xii) Fail to take steps to employ competent or additional staff and labour as required under Clause 26 of
these Conditions, or
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(xiii) Fail to afford the Engineer or Engineer's representative proper facilities for inspecting the works or any
part thereof as required under Clause 28 of these Conditions, or

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or through his partner,
agent or servant to any officer or employee of the Railway or to any person on his or on their behalf in
relation to the execution of this or any other contract with this Railway.

(xv) Fail to adhere to the provisions of Para 16 of Tender Form (Second Sheet) of Annexure | of the
Instructions to Tenderers, or provision Clause 59(9) of these Conditions.

(xvi)Submits copy of fake documents / certificates in support of credentials, submitted by the tenderer

Then and in any of the said Clause, the Engineer on behalf of the Railway may serve the Contractor with a
notice (Proforma at Annexure-IX) in writing to that effect and if the Contractor does not within seven days
after the delivery to him of such notice proceed to make good his default in so far as the same is capable of
being made good and carry on the work or comply with such directions as aforesaid of the entire satisfaction
of the Engineer, the Railway shall be entitled after giving 48 hours’ notice (Proforma at Annexure-X or XlI, as
the case may be) in writing under the hand of the Engineer to rescind the contract as a whole or in part or parts
(as may be specified in such notice) and after expiry of 48 hours’ notice, a final termination notice (Proforma
at Annexure-XI or XIllI, as the case may be) should be issued.

Note: Engineer at his discretion may resort to the part termination of contract with notices (Proforma at
Annexure- 1X, XII and XIII), only in cases where progress of work is more than or equal to 80% of the
original scope of work.

62.(2) Right of Railway after Rescission of Contract owing to Default of Contractor: In the event of any
or several of the courses, referred to in Sub-Clause (1) of this Clause, being adopted:

(a) The Contractor shall have no claim to compensation for any loss sustained by him by reason of his having
purchased or procured any materials or entered into any commitments or made any advances on account of or
with a view to the execution of the works or the performance of the contract and Contractor shall not be
entitled to recover or be paid any sum for any work thereto for actually performed under the contract unless
and until the Engineer shall have certified the performance of such work and the value payable in respect
thereof and the Contractor shall only be entitled to be paid the value so certified.

(b) In the contract which has been rescinded as a whole, the Security Deposit already with railways under the
contract shall be encashed/ forfeited and the Performance Guarantee already submitted for the contract shall be
encashed. The balance work shall be got done independently without risk & cost of the failed Contractor. The
failed Contractor shall be debarred from participating in the tender for executing the balance work. If the failed
Contractor is a JV or a Partnership firm, then every member/partner of such a firm shall be debarred from
participating in the tender for the balance work in his/her individual capacity or as a partner of any other JV
Ipartnership firm.

Further the authorized representative of failed Contractor cannot be accepted as authorized representative in
new contract.

(c) In the contract rescinded in part or parts,

(i) The full Performance Guarantee available for the contract shall be recovered. No additional Performance
Guarantee shall be required for balance of work being executed through the part terminated contract. The
contract value of part terminated contract stands reduced to the balance value of work under the contract.

(ii) The Security Deposit of part terminated contract shall be dealt as per clause 16(2) of these Conditions.
(iii) The defaulting Contractor shall not be issued any completion certificate for the contract.

(iv) The balance work shall be got done independently without risk & cost of the failed Contractor. The failed
Contractor shall be debarred from participating in the tender for executing the balance work. If the failed
Contractor is a JV or a Partnership firm, then every member/partner of such a firm shall be debarred from
participating in the tender for the balance work in his/her individual capacity or as a partner of any other JV
[/partnership firm.
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(v) Further the authorized representative of failed Contractor will not be accepted as authorized representative
in new contract.

(d) The Engineer or the Engineer's Representative shall be entitled to take possession of any materials, tools,
implements, machinery and buildings on the works or on the property on which these are being or ought to
have been executed, and to retain and employ the same in the further execution of the works or any part
thereof until the completion of the works without the Contractor being entitled to any compensation for the use
and employment thereof or for wear and tear or destruction thereof.

(e) The Engineer shall as soon as may be practicable after removal of the Contractor fix and determine ex-
parte or by or after reference to the parties or after such investigation or enquiries as he may consider fit to
make or institute and shall certify what amount (if any) had at the time of rescission of the contract been
reasonably earned by or would reasonably accrue to the Contractor in respect of the work then actually done
by him under the contract and what was the value of any unused, or partially used materials, any
constructional plant and any temporary works upon the site. The legitimate amount due to the Contractor after
making necessary deductions and certified by the Engineer should be released expeditiously.

SETTLEMENT OF DISPUTES — INDIAN RAILWAY ARBITRATION AND CONCILIATION RULES
63. Conciliation of Disputes:

(i) This clause is applicable in the tender having advertised value less than or equal toRs 50 Crore.

(ii) All disputes and differences of any kind whatsoever arising out of or in connection with the contract,
whether during the progress of the work or after its completion and whether before or after the
determination of the contract, shall be referred by the Contractor to the "Chief Engineer" or
"Divisional Railway Manager" through “Notice of Dispute” provided that no such notice shall be
served later than 30 days after the date of issue of Completion Certificate by the Engineer. Chief
Engineer or Divisional Railway Manager shall, within 30 days after receipt of the Contractor’s
“Notice of Dispute”, notify the name of conciliator(s) to the Contractor.

(iii) The Conciliator(s) shall assist the parties to reach an amicable settlement in an independent and
impartial manner within the terms of contract.

(iv) If the parties reach agreement on a settlement of the dispute, they shall draw up and sign a written
settlement agreement duly signed by Engineer In-charge, Contractor and conciliator(s). When the
parties sign the settlement agreement, it shall be final and binding on the parties.

(v) The parties shall not initiate, during the conciliation proceedings, any arbitral or judicial proceedings
in respect of a dispute that is the subject matter of the conciliation proceedings.

(vi) The conciliation proceedings shall be terminated as per Section 76 of ‘The Arbitration and
Conciliation Act, 1996.

63.1 Matters Finally Determined by the Railway: All disputes and differences of any kind whatsoever
arising out of or in connection with the contract, whether during the progress of the work or after its
completion and whether before or after the determination of the contract, shall be referred by the Contractor to
the GM and the GM shall, within 120 days after receipt of the Contractor’s representation, make and notify
decisions on all matters referred to by the Contractor in writing provided that matters for which provision has
been made in Clauses 7(j), 8, 18, 22(5),39.1, 39.2, 40A,43(2), 45(i)(@), 55, 55-A(5), 57, 57A,61(1),
61(2),62(1), 63(iv) and 63.2.110f the Standard General Conditions of Contract or in any Clause (stated as
excepted matter) of the Special Conditions of the Contract, shall be deemed as ‘excepted matters’ (matters not
arbitrable)and decisions of the Railway authority, thereon shall be final and binding on the Contractor;
provided further that ‘excepted matters’ shall stand specifically excluded from the purview of the Dispute
Adjudication Board (DAB) and Arbitration.

63.2 Dispute Adjudication Board (DAB): This clause is applicable in the tender having advertised value
more than Rs 50 Crore.

63.2.1 Any dispute/s if not settled with the Engineer, shall be referred to DAB.
78



GCC April 2022

The DAB shall consist of a panel of three Retired Railway Officers, retired not below senior administrative
grade (SAG). The DAB shall be formed within 90 days of signing of Contract Agreement. For this purpose, a
panel of DAB members shall be maintained in the GeneralManager’s office. The complete panel, which shall
not be less than five members, shall be sent by Chief Engineer to the Contractor to nominate one member of
the DAB from the panel as Contractor’s nominee within two weeks of receipt of the panel. On receipt of
Contractor’s nominee, the Chief Engineer shall nominate one member from the same panel as Railway
nominee for the DAB. Both above nominees shall jointly select presiding member of the DAB from the same
panel.

63.2.2 The appointment of DAB shall be effectuated by way of a tri-partite agreement among the Railway,
Contractor and the respective DAB members. The terms of the remuneration of each member shall be as fixed
by Ministry of Railways from time to time. Each party shall be responsible for paying one-half of this
remuneration.

63.2.3 If one or more of the members appointed refuses to act as DAB member, or is unable or unwilling to
perform his functions as DAB member for any reason whatsoever or dies or in the opinion of the Chief
Engineer fails to act without undue delay, the parties shall terminate the mandate of such DAB member and
thereupon new DAB member shall be appointed in the same manner, as the outgoing DAB member had been
appointed.

63.2.4 The appointment of any member may be terminated by mutual agreement of both Parties, but not by
the Railway or the Contractor acting alone. Unless otherwise agreed by both the Parties, the appointment of
the DAB (including each member) shall expire upon expiry of this Contract Agreement.

63.2.5 Before start of DAB proceedings, each DAB member shall give the following certificate to the
Railway and the Contractor:

“I have no any past or present relationship in relation to the subject matter in dispute, whether
financial, business, professional or other kind. Further, |1 have no any past or present relationship with or
interest in any of the parties whether financial, business, professional or other kind, which is likely to give rise
to justifiable doubts as to my independence or impartiality.”

63.2.6 DAB proceedings shall be conducted as decided by the DAB. The DAB shall give its decision within
90 days of a Dispute referred to it by any of the Parties, duly recording the reasons before arriving at the
decision. The DAB shall decide the issue within terms and conditions of the contract. This time limit shall be
extendable subject to the Parties mutual agreement.

63.2.7 The DAB decision shall not be binding on both the Parties. In case any party is not satisfied by the
decision of DAB, then the aggrieved party may approach Arbitral Tribunal for arbitration proceedings.

63.2.8 No dispute shall be referred to Arbitral Tribunal unless the same has been referred to DAB for
adjudication. However, in case DAB is not formed due to any reason, the disputes can be directly referred to
Avrbitral Tribunal to adjudicate the dispute.

63.2.9 In the specific cases of any misconduct by any of the members of the DAB, the parties shall have the
right to specifically bring it to the notice of the DAB such conduct, through a statement filed with necessary
documents in proof of such misconduct and the DAB, after taking NOTICE of such conduct initiate the
replacement of the member concerned, in the same manner the member to be replaced was appointed.

63.2.100nce the decision is given by DAB, DAB cannot review the decision at its own or on the request of
one party, unless both parties agree for review of decision by DAB.

63.2.11 In case DAB decision is not challenged by either party within 180 days of receipt of decision of DAB,

the decision shall be considered as final and parties would be barred for referring the same to Arbitral Tribunal
for adjudication.
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63.2.12The obligation of the Railway and the Contactor shall not be altered by reasons of issue being or under
reference to DAB.

63.2.13 The DAB shall conduct the proceedings at any convenient venue which shall be decided by DAB in
consultations with parties.

63.2.141t is a term of this contract that the Parties shall not approach any Court of Law for settlement of such
disputes or differences unless an attempt has first been made by the parties to settle such disputes or
differences through DAB and Arbitral Tribunal.

64.(1) : Demand for Arbitration:

64.(1)(i): In the event of any dispute or difference between the parties hereto as to the construction or
operation of this contract, or the respective rights and liabilities of the parties on any matter in question,
dispute or difference on any account or as to the withholding by the Railway of any certificate to which the
Contractor may claim to be entitled to, or if the Railway fails to make a decision within 120 days, then and in
any such case, but except in any of the “excepted matters” referred to in Clause 63.1 of these Conditions, the
Contractor, after 120 days but within 180 days of his presenting his final claim on disputed matters shall
demand in writing that the dispute or difference be referred to arbitration.

64.(1)(ii)(a): The demand for arbitration shall specify the matters which are in question, or subject of the
dispute or difference as also the amount of claim item-wise. Only such dispute or difference, in respect of
which the demand has been made, together with counter claims or set off, given by the Railway, shall be
referred to arbitration and other matters shall not be included in the reference.

64.(1)(ii)(b): The parties may waive off the applicability of Sub-Section 12(5) of Arbitration and Conciliation
(Amendment) Act 2015, if they agree for such waiver in writing, after dispute having arisen between them, in
the format given under Annexure XV of these conditions.

64.(1)(iii)(a): The Arbitration proceedings shall be assumed to have commenced from the day, a written and
valid demand for arbitration is received by the Railway.

64.(1)(iii)(b): The claimant shall submit his claims stating the facts supporting the claims alongwith all the
relevant documents and the relief or remedy sought against each claim within a period of 30 days from the date
of appointment of the Arbitral Tribunal.

64.(1)(iii)(c): The Railway shall submit its defence statement and counter claim(s), if any, within a period of 60
days of receipt of copy of claims from Tribunal, unless otherwise extension has been granted by Tribunal.

64.(1)(iii)(d): Place of Arbitration: The place of arbitration would be within the geographical limits of the
Division of the Railway where the cause of action arose or the Headquarters of the concerned Railway or any
other place with the written consent of both the parties.

64.(1)(iv): No new claim shall be added during proceedings by either party. However, a party may amend or
supplement the original claim or defense thereof during the course of arbitration proceedings subject to
acceptance by Tribunal having due regard to the delay in making it.

64.(1)(v): If the Contractor(s) does/do not prefer his/their specific and final claims in writing, within a period of
90 days of receiving the intimation from the Railways that the final bill is ready for payment, he/they will be
deemed to have waived his/their claim(s) and the Railway shall be discharged and released of all liabilities
under the contract in respect of these claims.

64.(2): Obligation During Pendency of Arbitration: Work under the contract shall, unless otherwise directed
by the Engineer, continue during the arbitration proceedings, and no payment due or payable by the Railway
shall be withheld on account of such proceedings, provided, however, it shall be open for Arbitral Tribunal to
consider and decide whether or not such work should continue during arbitration proceedings.

64.(3) : Appointment of Arbitrator:
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64.(3)(a) : Appointment of Arbitrator where applicability of section 12 (5) of Arbitration and
Conciliation Act has been waived off:

64.(3)(@)(i): In cases where the total value of all claims in question added together does not exceed X
1,00,00,000/- (Rupees One Crore), the Arbitral Tribunal shall consist of a Sole Arbitrator who shall be a
Gazetted Officer of Railway not below Junior Administrative Grade, nominated by the General Manager. The
sole arbitrator shall be appointed within 60 days from the day when a written and valid demand for arbitration
is received by General Manager.

64.(3)(a)(ii): In cases not covered by the Clause 64(3)(a)(i), the Arbitral Tribunal shall consist of a panel of
three Gazetted Railway Officers not below Junior Administrative Grade or 2 Railway Gazetted Officers not
below Junior Administrative Grade and a retired Railway Officer, retired not below the rank of Senior
Administrative Grade Officer, as the arbitrators. For this purpose, the Railway will send a panel of at least four
(4) names of Gazetted Railway Officers of one or more departments of the Railway which may also include the
name(s) of retired Railway Officer(s) empanelled to work as Railway Arbitrator to the Contractor within 60
days from the day when a written and valid demand for arbitration is received by the General Manager.

Contractor will be asked to suggest to General Manager at least 2 names out of the panel for appointment as
Contractor’s nominee within 30 days from the date of dispatch of the request by Railway. The General
Manager shall appoint at least one out of them as the Contractor’s nominee and will, also simultaneously
appoint the balance number of arbitrators either from the panel or from outside the panel, duly indicating the
‘presiding arbitrator’ from amongst the 3 arbitrators so appointed. General Manager shall complete this
exercise of appointing the Arbitral Tribunal within 30 days from the receipt of the names of Contractor’s
nominees. While nominating the arbitrators, it will be necessary to ensure that one of them is from the
Accounts Department. An officer of Selection Grade of the Accounts Department shall be considered of equal
status to the officers in Senior Administrative Grade of other departments of the Railway for the purpose of
appointment of arbitrator.

64.3.(a).iii: The serving railway officer working in arbitral tribunal in the ongoing arbitration cases as per
clause 64.(3)(a)(i) and clause 64.(3)(a)(ii) above, can continue as arbitrator in the tribunal even after his
retirement.

64.(3)(b): Appointment of Arbitrator where applicability of Section 12 (5) of Arbitration and
Conciliation Act has not been waived off:

(i) In cases where the total value of all claims in question added together does not exceed X 50,00,000/-
(Rupees Fifty Lakh), the Arbitral Tribunal shall consist of a Retired Railway Officer, retired not below the rank
of Senior Administrative Grade Officer, as the arbitrator. For this purpose, the Railway will send a panel of at
least four (4) names of retired Railway Officer(s) empanelled to work as Railway Arbitrator duly indicating
their retirement dates to the Contractor within 60 days from the day when a written and valid demand for
arbitration is received by the General Manager.

Contractor will be asked to suggest to General Manager at least 2 names out of the panel for appointment as
arbitrator within 30 days from the date of dispatch of the request by Railway. The General Manager shall
appoint at least one out of them as the arbitrator within 30 days from the receipt of the names of Contractor’s
nominees.

(ii) In cases where the total value of all claims in question added together exceed X 50,00,000/- (Rupees Fifty
Lakh), the Arbitral Tribunal shall consist of a Panel of three (3) retired Railway Officer, retired not below the
rank of Senior Administrative Grade Officer, as the arbitrators. For this purpose, the Railway will send a panel
of at least four (4) names of retired Railway Officer(s) empanelled to work as Railway Arbitrator duly
indicating their retirement date to the Contractor within 60 days from the day when a written and valid demand
for arbitration is received by the General Manager.

Contractor will be asked to suggest to General Manager at least 2 names out of the panel for appointment as
Contractor’s nominee within 30 days from the date of dispatch of the request by Railway. The General
Manager shall appoint at least one out of them as the Contractor’s nominee and will, also simultaneously
appoint the balance number of arbitrators either from the panel or from outside the panel, duly indicating the

81



GCC April 2022

‘Presiding Arbitrator’ from amongst the 3 arbitrators so appointed. General Manager shall complete this
exercise of appointing the Arbitral Tribunal within 30 days from the receipt of the names of Contractor’s
nominees. While nominating the arbitrators, it will be necessary to ensure that one of them has served in the
Accounts Department.

64.(3)(c)(i): If one or more of the arbitrators appointed as above refuses to act as arbitrator, withdraws from
his office as arbitrator, or vacates his/their office/offices or is/are unable or unwilling to perform his functions
as arbitrator for any reason whatsoever or dies or in the opinion of the General Manager fails to act without
undue delay, the General Manager shall appoint new arbitrator/arbitrators to act in his/their place in the same
manner in which the earlier arbitrator/arbitrators had been appointed. Such re-constituted Tribunal may, at its
discretion, proceed with the reference from the stage at which it was left by the previous arbitrator (s).

64.(3) (c) (ii): (a) The Arbitral Tribunal shall have power to call for such evidence by way of affidavits or
otherwise as the Arbitral Tribunal shall think proper, and it shall be the duty of the parties hereto to do or
cause to be done all such things as may be necessary to enable the Arbitral Tribunal to make the award without
any delay. The proceedings shall normally be conducted on the basis of documents and written statements.

(b) Before proceeding into the merits of any dispute, the Arbitral Tribunal shall first decide and pass its orders
over any plea submitted/objections raised by any party, if any, regarding appointment of Arbitral Tribunal,
validity of arbitration agreement, jurisdiction and scope of the Tribunal to deal with the dispute (s) submitted
to arbitration, applicability of time ‘limitation’ to any dispute, any violation of agreed procedure regarding
conduct of the arbitral proceedings or plea for interim measures of protection and record its orders in day to
day proceedings. A copy of the proceedings duly signed by all the members of tribunal should be provided to
both the parties.

64.3(c)(iii): (i) Qualification of Arbitrator (s):

(a) Serving Gazetted Railway Officers of not below JA Grade level.
(b) Retired Railway Officers not below SA Grade level, one year after his date of retirement.
(c) Age of arbitrator at the time of appointment shall be below 70 years.

(ii) An arbitrator may be appointed notwithstanding the total number of arbitration cases in which he has been
appointed in the past.

(iii)While appointing arbitrator(s) under Sub-Clause 64.(3)(a)(i), 64.(3)(a)(ii), 64.(3)(b)(i) & 64.(3)(b)(ii)
above, due care shall be taken that he/they is/are not the one/those who had an opportunity to deal with the
matters to which the contract relates or who in the course of his/their duties as Railway servant(s) expressed
views on all or any of the matters under dispute or differences. A certification to this effect as per annexure-
XVI shall be taken from Arbitrators also. The proceedings of the Arbitral tribunal or the award made by such
Tribunal will, however, not be invalid merely for the reason that one or more arbitrator had, in the course of
his service, opportunity to deal with the matters to which the contract relates or who in the course of his/their
duties expressed views on all or any of the matters under dispute.

64.(3)(d)(i): The arbitral award shall state item wise, the sum and reasons upon which it is based. The analysis
and reasons shall be detailed enough so that the award could be inferred therefrom.

64.(3)(d)(ii): A party may apply for corrections of any computational errors, any typographical or clerical
errors or any other error of similar nature occurring in the award of a Tribunal and interpretation of a specific
point of award to Tribunal within 60 days of receipt of the award.

64.(3)(d)(iii): A party may apply to Tribunal within 60 days of receipt of award to make an additional award
as to claims presented in the arbitral proceedings but omitted from the arbitral award.

64.(4): In case of the Tribunal, comprising of three members, any ruling on award shall be made by a majority
of members of Tribunal. In the absence of such a majority, the views of the Presiding Arbitrator shall prevail.

64.(5): Where the arbitral award is for the payment of money, no interest shall be payable on whole or any part
of the money for any period till the date on which the award is made.
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64. (6): The cost of arbitration shall be borne by the respective parties. The cost shall inter-alia include fee of
the arbitrator(s), as per the rates fixed by Railway Board from time to time and the fee shall be borne equally by
both the parties, provided parties sign an agreement in the format given at Annexure XV to these conditions
after/ while referring these disputes to Arbitration. Further, the fee payable to the arbitrator(s) would be
governed by the instructions issued on the subject by Railway Board from time to time irrespective of the fact
whether the arbitrator(s) is/are appointed by the Railway Administration or by the court of law unless
specifically directed by Hon’ble court otherwise on the matter.

64.(7) Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 and the rules thereunder
and relevant para of the StandardGeneral Conditions of Contractand any statutory modifications thereof shall
apply to the appointment of arbitrators and arbitration proceedings under this Clause.

64.(8) In case arbitration award is challenged by a party in the Court of Law, 75% of award amount, pending
adjudication by Court of Law, shall be made by party to other party. In case payment is to be made by Railway
to Contractor, the terms & conditions as incorporated in the Ministry of Railways letter No.
2016/CE(I)/CT/ARB/3(NITI Aayog)/Pt. dated 08" Mar,2017 as amended from time to time, shall be followed.
In case Contractor has to pay to the Railway, then 75% of the award amount shall be deducted by the Railway
from the Contractor’s bills, Performance Guarantee/ Security Deposit or any other dues of Contractor with the
Government of India.
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PART-11 ANNEXURES
ANNEXURE - VII
Reference Para 17B
Registered Acknowledgement Due
PROFORMA FOR TIME EXTENSION
No. Dated:
Sub: (i) (name of work).

(if) Acceptance letter no.

(iif) Understanding/Agreement no.

Ref: (Quote specific application of Contractor for
extension to the date received)

Dear Sir,

1. The stipulated date for completion of the work mentioned above is . From the

progress made so far and the present rate of progress, it is unlikely that the work will be completed by the
above date (or ‘However, the work was not completed on this date”).

2. Expecting that you may be able to complete the work if some more time is given, the competent
authority, although not bound to do so, hereby extends the time for completion from to

3. Please note that an amount equal to the liquidated damages for delay in the completion of the work
after the expiry of (give here the stipulated date for completion with/without any
liquidated damage fixed earlier) will be recovered from you as mentioned in Clause 17B of the Standard
General Conditions of Contract for the extended period, notwithstanding the grant of this extension. You may
proceed with the work accordingly.

4. The above extension of the completion date will also be subject to the further condition that no
increase in rates on any account will be payable to you.

5. Please intimate within a week of the receipt of this letter your acceptance of the extension of the
conditions stated above.

6. Please note that in the event of your declining to accept the extension on the above said conditions or
in the event of your failure after accepting or acting upto this extension to complete the work by
(here mention the extended date), further action will be taken in terms of Clause 62 of the
Standard General Conditions of Contract.

Yours faithfully
For and on behalf of the President of India
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ANNEXURE - VIIA
(Reference Clause 40(A)
Registered Acknowledgement Due
PROFORMA OF 14 DAYS NOTICE FOR OFFLOADING OF PART OF CONTRACT WORK

RAILWAY
(Without Prejudice)
To
M/s

Dear Sir,
Contract Agreement No.

In connection with

In spite of repeated instructions to you by the subordinate offices as well as by this office through
various letters of even no. , dated ; you have failed to show adequate progress
of work so as to complete the contract within the original / extended date of completion of contract and part(s)
of contract work are yet to be started/ still lagging behind the agreed program of work, listed as under:

(Details of part(s) of work which is delayed and can be executed independently, to be mentioned).

2. Your attention is invited to this office/Chief Engineer’s office letter no. , dated
in reference to your representation, dated

3. As you have failed to abide by the instructions issued to commence the work /to show adequate
progress of work, you are hereby given 14 days’ notice in accordance with Clause 40A of the Standard
General Conditions of Contract to deploy adequate resources i.e. (the details of resource requirement, to be
mentioned) and commence / to make good the progress for part(s) of works detailed above, failing which
action as provided in Clause 40A of the Standard General Conditions of Contract shall be commenced after
expiry of 14 days’ notice period viz. to offload few/ all part(s) of work mentioned above to any of the existing
or new contractor without your participation and at your Risk & Cost, not exceeding the value of Performance
Guarantee of this contract, which may please be noted.

Kindly acknowledge receipt.
Yours faithfully
For and on behalf of the President of India
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ANNEXURE - VIIB
(Reference Clause 40(A)
Registered Acknowledgement Due
NOTICE FOR PART OF CONTRACT WORK OFFLOADED
RAILWAY
(Without Prejudice)

To
M/s
Dear Sir,
Contract Agreement No.
In connection with
1. Fourteen days’ notice under Clause 40A of the Standard General Conditions of Contract was given to
you under this office letter of even no., dated ; but you have taken no/inadequate action to

deploy adequate resources to commence the part(s) of work/show adequate progress of the part(s) of work,
mentioned therein.

As you have failed to abide by the instructions issued to commence the part(s) of work/show adequate
progress of the part(s) of work even at the lapse of 14 days’ notice period under Clause 40A of the Standard
General Conditions of Contract, few part(s) of the work under the contract have been offloaded and being
executed by other mode(s) at the cost detailed below:

Or,
1. Please refer your request letter no..... dated ....., wherein it was requested under clause 40 A of the
Standard General Conditions of Contract to offload part(s) of works at your risk & cost. The details of part(s)
of the work under the contract which have been offloaded and being executed by other mode(s) at the cost
detailed below:
(List of Part(s) of work offloaded, Details of mode of execution of such offloaded work alongwith approximate
cost thereof to be mentioned)
2. The final measurement of work(s) already executed for above part(s) of work recorded as per clause 45 (A)
or/and 45 (B) of the Standard General Conditions of Contract is enclosed herewith.
3. The Bill(s) of Quantities for Part(s) of work offloaded is enclosed herewith.
4. The additional cost in execution of offloaded work through mode(s) mentioned in para (1) above is
determined as Rs. , over& above the cost of execution under this contract (including the PVC
amount payable as per contract, as on the date of issue of this notice). This additional cost shall be recovered
from your next on account bill(s) or any other dues payable to you under contract.
5. The Contract value gets reduced to Rs...........:
6. You are requested to continue with the balance work in the contract subsequent to offloading of above
part(s) of work.
Kindly acknowledge receipt.
Yours faithfully
For and on behalf of the President of India
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Note:
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ANNEXURE - V111

Reference Para 60.(2)
CERTIFICATE OF FITNESS

(a) Serial Number
(b) Date
Name of person examined
Father’s Name: son/daughter of
Residing at
Sex
Residence:
Physical fitness

Identification marks

Date of birth, if available, and/or certified age

| certify that | have personally examined (name) who is desirous of being employed
in a factory or on a work requiring manual labour and that his/her age as nearly as can be ascertained
from my examination, is years.

I certify that he/she is fit for employment in a factory or on a work requiring manual labour as an
adult/child.

Reasons for :
(a) Refusal to grant certificate, or
(b) Revoking the certificate

Signature or left hand

Thumb impression of the person examined.

Signature of Certifying Surgeon

In case of physical disability, the exact details and cause of the physical disability should be clearly

stated.
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ANNEXURE - IX
(Reference Clause 62. (1)
Registered Acknowledgement Due
PROFORMA OF 7 DAYS NOTICE FOR WORKS AS A WHOLE/ IN PARTS
(DETAILS OF PART OF WORK TO BE MENTIONED)

RAILWAY
(Without Prejudice)
To
M/s

Dear Sir,

Contract Agreement No.

In connection with

In spite of repeated instructions to you by the subordinate offices as well as by this office through
various letters of even no. , dated ; you have failed to start work/show
adequate progress and/or submit detailed programme for completing the work/ part of work (details of part of
work to be mentioned).

2. Your attention is invited to this office/Chief Engineer’s office letter no. , dated
in reference to your representation, dated

3. As you have failed to abide by the instructions issued to commence the work /to show adequate
progress of work you are hereby given 7 days’ notice in accordance with Clause 62 of the Standard General
Conditions of Contract to commence works / to make good the progress, failing which further action as
provided in Clause 62 of the Standard General Conditions of Contract viz. to terminate your Contract and
complete the balance work without your participation will be taken.
Kindly acknowledge receipt.
Yours faithfully

For and on behalf of the President of India
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ANNEXURE - X

Reference Para 62(1)

Registered Acknowledgement Due

PROFORMA OF 48 HRS. NOTICE FOR WHOLE WORK
RAILWAY
(Without Prejudice)
To
M/s

Dear Sir,

Contract Agreement No.

In connection with

Seven days’ notice under Clause 62 of the Standard General Conditions of Contract was given to you
under this office letter of even no., dated ; but you have taken no action to commence the
work/show adequate progress of the work.

2. You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard General Conditions of
Contract to commence works / to make good the progress of works, failing which and on expiry of this period
your above contract will be rescinded and the work under this contract will be carried out independently
without your participation and your Security Deposit shall be forfeited and Performance Guarantee shall also
be encashed and any other consequences which may please be noted.

Kindly acknowledge receipt.

Yours faithfully

For and on behalf of the President of India
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ANNEXURE - XI
Reference Para 62.(1)
Registered Acknowledgement Due
PROFORMA OF TERMINATION NOTICE

RAILWAY
(Without Prejudice)
No. Dated
To
M/s
Dear Sir,

Contract Agreement No.

In connection with

Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., dated
; but you have taken no action to commence the work/show adequate progress of the work.

Since the period of 48 hours’ notice has already expired, the above contract stands rescinded in terms
of Clause 62 of the Standard General Conditions of Contract and the balance work under this contract will be
carried out independently without your participation. Your participation as well as participation of every
member/partner in any manner as an individual or a partnership firm/JV is hereby debarred from participation

in the tender for executing the balance work and your Security Deposit shall be forfeited and Performance
Guarantee shall also be encashed.

Kindly acknowledge receipt.

Yours faithfully

For and on behalf of the President of India

90



GCC April 2022

ANNEXURE - XI|I

Reference Para 62.(1)
Registered Acknowledgement Due
PROFORMA OF 48 HRS.NOTICE FOR PART OF THE WORK................
(DETAILS OF PART OF WORK TO BE MENTIONED)
RAILWAY
(Without Prejudice)
To
M/s

Dear Sir,
Contract Agreement No.

In connection with

1. Seven days’ notice under Clause 62 of the Standard General Conditions of Contract was given to you
under this office letter of even no., dated ; but you have taken no action to commence the
work/show adequate progress of the part of work....................... (details of part to be mentioned).

2. You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard General Conditions of
Contract to commence works / to make good the progress of works, failing which and on expiry of this period
your above part of work..................... (Details of part to be mentioned) in contract will be rescinded and
the work will be carried out independently without your participation.

3. Your full Performance Guarantee for the contract shall be forfeited and you shall not be issued any
completion certificate for the contract. However, no additional Performance Guarantee shall be required for
balance of work being executed through the part terminated contract.

4. The contract value of part terminated contract shall stands reduced to .............................

Kindly acknowledge receipt.

Yours faithfully

For and on behalf of the President of India
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ANNEXURE - X111

Reference Para 62.(1)
Registered Acknowledgement Due

PROFORMA OF TERMINATION NOTICE FOR PART OF THE WORK.........c....... (DETAILS OF

PART OF WORK TO BE MENTIONED)
RAILWAY
(Without Prejudice)

No. Dated
To
M/s
Dear Sir,
Contract Agreement No.
In connection with
1. Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., dated
; but you have taken no action to commence the work/show adequate progress of
the part of work....................... (details of part to be mentioned).

2. Your above part of work in contract ...................... (details of part to be mentioned) stands
rescinded in terms of Clause 62 of the Standard General Conditions of Contract and the same will be
carried out independently without your participation. Your participation as well as participation of
every member/partner in any manner as an individual or a partnership firm/JV is hereby debarred from
participation in the tender for executing the balance work

3. Your full Performance Guarantee for the contract shall be forfeited and you shall not be issued any
completion certificate for the contract. However, no additional Performance Guarantee shall be
required for balance of work being executed through the part terminated contract.

4. The contract value of part terminated contract stands reduced to ...............ccooiiiiiiiiiiiiiiiinn,

Kindly acknowledge receipt.
Yours faithfully

For and on behalf of the President of India
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ANNEXURE - XIV
Reference Para 48.(3)
FINAL SUPPLEMENTARY AGREEMENT

1. Articles of agreement made this day in the year between the President of
India, acting through the Railway Administration having his office at herein
after called the Railway of the one part and of the second part.

2. Whereas the party hereto of the second part executed an agreement with the party hereto of the first
part being agreement Number dated for the performance herein after

called the ‘Principal Agreement’.

3. And whereas it was agreed by and between the parties hereto that the works would be completed by
the party hereto of the second part on date last extended and whereas the party hereto of the
second part has executed the work to the entire satisfaction of the party hereto of the first part.

4. And whereas the party hereto of the first part already made payment to the party hereto of the second
part diverse sums from time to time aggregating to X including the Final Bill bearing voucher
No. dated of value duly adjusted as per price variation
clause, if applicable (the receipt of which is hereby acknowledged by the party hereto of the second
part in full and final settlement of all his /its claims under the principal agreement.

And whereas the party hereto of the second part have received sum of through the Final
Bill bearing voucher No. dated duly adjusted as per price variation clause
(PVC), if applicable (the receipt of which is hereby acknowledged by the party thereto of the second
part) from the party hereto of the first part in full and final settlement of all his/its disputed claims
under principal agreement.

Now, it is hereby agreed by and between the parties in the consideration of sums already paid by the
party hereto of the first part to the party hereto of the second part against all outstanding dues and
claims for all works done under the aforesaid principal agreement excluding the Security Deposit, the
party hereto of the second part have no further dues of claims against the party hereto of the first part
under the said Principal Agreement. It is further agreed by and between the parties that the party
hereto of the second part has accepted the said sums mentioned above in full and final satisfaction of
all its dues and claims under the said Principal Agreement.

(Applicable in case Final Supplementary Agreement is signed after release of Final Payment)

Or

And whereas the party hereto of the first part already made payment to the party hereto of the second
part diverse sums from time to time aggregating to < through various On Account Bills (the
receipt of which is hereby acknowledged by the party hereto of the second part).

And whereas the party hereto of the second part have received sum of < through various On
Account Bills (the receipt of which is hereby acknowledged by the party thereto of the second part)
from the party hereto of the first part and party hereto of the second part have accepted final
measurements recorded on Page No..... to Page No.... of Measurement Book No.......... and
corresponding Final Bill duly adjusted as per price variation clause (PVC), if applicable, for full and
final settlement of all his/its disputed claims under principal agreement.

Now, it is hereby agreed by and between the parties in the consideration of sums already paid through
various On Account Bills and sums to be paid through Final Bill duly adjusted as per price variation
clause (PVC), if applicable, based on accepted final measurements including the Security Deposit by
the party hereto of the first part to the party hereto of the second part against all outstanding dues and
claims for all works done under the aforesaid principal agreement, the party hereto of the second part
have no further dues of claims against the party hereto of the first part under the said Principal
Agreement.

(Applicable in case Final Supplementary Agreement is signed before release of Final Payment)

5. It is further agreed and understood by and between the parties that the arbitration clause contained in
the said principal agreement shall cease to have any effect and/or shall be deemed to be non-existent
for all purposes.

Signature of the Contractor/s for and on behalf of the President of India
Witnesses

ADDRESS:
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ANNEXURE-XV
Reference Para 64.3 & 64.6

Agreement towards Waiver under Section 12(5) and Section 31A (5) of Arbitration and Conciliation
(Amendment) Act

Iwe.............. (Name of agency/Contractor) with reference to agreement no................... raise disputes
as to the construction and operation of this contract, or the respective rights and liabilities, withholding of
certificate and demand arbitration in respect of following claims :

Brief of claim:
0] Claim 1- Detailed at Annexure-
(i) Claim 2 —
(iii) Claim 3 -
Iwe............... (post of Engineer) with reference to agreement no.......... hereby raise disputes as to the

construction and operation of this contract, or the respective rights and liabilities, withholding of certificate
and demand arbitration in respect of following claims:

Iwe........... do/do not agree to waive off applicability of section 12(5) of Arbitration and Conciliation
(Amendment) Act.
Signature of Claimant Signature of Respondent

Agreement under Section 31(5)

Iwe....... (Name of claimant) with reference to agreement no................ hereby waive off the
applicability of sub section 31-A (2) to 31-A (4) of the Arbitration and Conciliation (Amendment Act. We
further agree that the cost of arbitration will be shared by the parties as per Clause 64(6) of the Standard
General Conditions of Contract.

Signature of Claimant Signature of Respondent

*Strike out whichever not applicable.
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ANNEXURE-XVI

Reference Para 64.(3)

Certification by Arbitrators appointed under Clause 63 & 64 of Indian Railways General Conditions of
Contract

1. Name:

2. Contact Details:

3. Prior experience (Including Experience with Arbitrations):

4. 1 do not have more than ten on-going Arbitration cases with me.

5. I hereby certify that | have retired from Railways w.e.f. and empanelled as Railway Arbitrator
as per ‘The Arbitration and Conciliation Act- 1996°.

6. | have no any past or present relationship in relation to the subject matter in dispute, whether financial,
business, professional or other kind.
Or

I have past or present relationship in relation to the subject matter in dispute, whether financial,
business, professional or other kind. The list of such interests is as under:

7. | have no any past or present relationship with or interest in any of the parties whether financial,
business, professional or other kind, which is likely to give rise to justifiable doubts as to my
independence or impartiality in terms of The Arbitration and Conciliation Act-1996.

Or

I have past or present relationship with or interest in any of the parties whether financial, business,
professional or other kind, which is likely to give rise to justifiable doubts as to my independence or
impartiality in terms of The Arbitration and Conciliation Act-1996. The details of such relationship or
interests are as under:

8. There are no concurrent Circumstances which are likely to affect my ability to devote sufficient time
to the arbitration and in particular to finish the entire arbitration within twelve months.
Or

There are Circumstances which are likely to affect my ability to devote sufficient time to the arbitration and
in particular to finish the entire arbitration within twelve months. The list of such circumstances is as under:
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