GOVERNMENT OF INDIA
MINISTRY OF RAILWAYS

(RAILWAY BOARD)

E-TENDER NOTICE NO.06-XEN-WS-UBLS-Zonal-26-27 Dated.11.06.2026.

Name of the Work: Zonal Tenders for execution of works and supply of
materials for the period 12 months from 01.07.2026 to 30.06.2027 at
Carriage Repair Workshop, Hubballi-580 020.
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TENDER NOTICE

E-TENDER NOTICE NO.06-XEN-WS-UBLS-ZONAL/26-27 dated:11.06.2026.

The undersigned on behalf of President of India invites E-Tenders for the following

works up to 11.30hrs on 06.07.2026.

Sl. | Tender Description of App. Value EMD Period of | Cost of
No | Notice No work/ Quantity (In Rs) Amount completion | Tender
and Date (In Rs) Form
1. | 06-XEN- Zonal Tenders for
WS-UBLS- execution of
ZONAL/26- | works and supply | Rs. Rs. 12 -Nil-
27 of materials for | 2,00,00,000/- | 2,50,000/- | months
dated:11.06 | the period 12
.2026 months from

01.07.2026 to
30.06.2027 at
Carriage  Repair
Workshop,
Hubballi-580

020.

2. | Eligibility criteria: —

(i) For works costing more than 50 Lakhs-single similar nature of work is “Any Civil
Engineering Work including Buildings, Earth Work and Minor Bridges Major
Bridges Including RUBs & ROBs Track works earth Work, E-Contractors”.




Name of the work: - Zonal Tenders for execution of works and supply of
materials for the period 12 months from 01.07.2026 to 30.06.2027 at
Carriage Repair Workshop, Hubballi-580 020.

1) SCOPE OF WORK

a)

The Contractor shall execute and complete the work as detailed in the Scope
and Schedule of Items of Work, in accordance with the specifications,
drawings, and instructions issued by the Railway Administration."

2) CONTRACT VALUE AND PAYMENT TERMS

a)
b)

)

Total contract value: 3--------------—-mmmmmmmme -

Payment shall be made as per the schedule- A items in zonal contract based
on work orders & Sch. B item as per description and scope of the item as
mentioned in the description and rate offered by the agency as per the Letter
of Acceptance, subject to satisfactory progress and certification by the
Railway’s Engineer-in-Charge (i.e. XEN/WS/UBL or AXEN/WS/UBL) after
execution of the item/works.

The agreement signing authority is SS/JAG in terms of competent authority
as per Schedule of power-2018 with latest correction slips for this
agreement.

3) PERFORMANCE GUARANTEE AND SECURITY DEPOSIT

a)

b)

The Contractor has to provide performance guarantee in the form of fixed
deposit amounting to 5% of the contact value valid for the duration of 12
months in terms of the clause 16(4) of General Conditions of
Contract. The PG will be released after physical completion of work in term
of clause 16(4) of General Conditions of Contract-2022 with latest
correction slips.

A sum of Rs.---------—-—ommmo—- deposited as Earnest Money will be retained
towards initial Security Money for due and faithful fulfillment of the
contract, and the balance Security Money will be recovered from the
progressive bills@ 6% of the bill amount till it reaches 5% of the contract
value in terms of clause 16 (1) of General Conditions of Contract. The SD
will be released after completion of the maintenance period of work in term
of clause 16(1) of General Conditions of Contract with latest
correction slips.

4) COMPLETION PERIOD AND EXTENSION OF THE CURRENCY PERIOD:-

a)

The entire work shall be completed within 12 month from the date of issue
of Letter of Acceptance. However, extension of the currency will be governed
in terms of clause 17 of General Conditions of Contract with latest



S)

6)

correction slips and competent authority as per Schedule of power-2018
with latest correction slips.

b) In the event of delay or breach, the Contractor shall pay liquidated damages
in terms of clause 17 of General Conditions of Contract with latest
correction slips.

c) Agreement signing authority is competent authority for extension of the
currency period.

OBLIGATIONS OF THE CONTRACTOR

a) Provide all labuor, tools, materials, and equipment necessary for the
execution of the work. The labour’s rules should be followed and in terms of
clause 54 to 60 of General Conditions of Contract with latest correction
slips.

b) Provision of Efficient and Competent Staff at Work Sites by the Contractor in
terms of clause 26 of General Conditions of Contract.

c) Deployment of Qualified Engineers at Work Sites by the Contractor in terms
of clause 26 (A) of General Conditions of Contract.

d) Removal of Improper Work and Materials in terms of clause 27(2) of General
Conditions of Contract.

e) Supply of Water and Electricity in terms of clause 31 of General Conditions
of Contract.

f) Ensure compliance with all safety and statutory regulations in terms of
clause 54 to 60 of General Conditions of Contract with latest correction
slips.

g) Maintain progress and quality standards in accordance with the
specifications, drawings, and instructions provided by the Railway.

OBLIGATIONS OF THE RAILWAY

a) Provide access to the site to execute the work in terms of clause 40 of
General Conditions of Contract with latest correction slips.

b) Supply drawings, data, and necessary permits to execute the work at site.



7) EXECUTION OF WORKS

a)

b)

The entire work shall be completed as per the schedule provided with letter
of Acceptance and provision in term of clause 19 to 40 of General Conditions
of Contract with latest correction slips.

Make timely payments as per terms and conditions mentioned in the
agreement and in terms of clause 43, 44, 45 and 46 of General Conditions of
Contract with latest correction slips.

The bill passing authority will be from executive department (i.e.
XEN/WS/UBL or AXEN/WS/UBL) and Bill paying will be from finance
department (i.e. Sr. AFA/WS/UBL).

8) VARIATIONS IN EXTENT OF CONTRACT

9)

a)

b)

The entire work shall be completed as per the schedule provided with letter
of Acceptance. However, Variations in Extent of Contract will be governed in
terms of clause 41 and 42 of General Conditions of Contract with latest
correction slips and competent authority as per Schedule of power-2018
with latest correction slips.

Rates for Extra Items of Works in terms of clause 39 of General Conditions
of Contract with latest correction slipsand competent authority as per
Schedule of power-2018 with latest correction slips.

Price Variation Clause (PVC)

10)

a)

Price Variation Clause (PVC) shall be applicable only in tender having
advertised value above Rs. 2 Crores,and PVC IS NOT APPLICABLE IN THIS
AGREEMENT AND SHALL NOT BE PAID TO THE CONTRACTOR ASITIS A
ZONAL CONTRACT (Rly Bd 1t no. 2013/CE-I/Ct/O/10/PVC/pt-I dt
27.01.2015). Furthermore, clause 46A of General Conditions of Contract is
available for applicability and calculation of the PVC.

MAINTENANCE PERIOD OF WORKS

The entire work shall be completed in accordance with the specifications,
drawings, and instructions provided by the Railway and certification by the
Railway’s Engineer-in-Charge (i.e.XEN/WS/UBL or AXEN/WS/UBL).
MAINTENANCE PERIOD IS NOT APPLICABLE IN THIS CASE.

11) TERMINATION AND DE- TERMINATION CLAUSE

a)

The Railway may terminate the agreement and de-terminates the agreement
in terms of clause 18, 61 and 62 of General Conditions of Contract with
latest correction slips.



12) SETTLEMENT OF DISPUTES

a) All disputes between Railway and CONTRACTOR shall be settled in terms of
clause 63 and 64 of General Conditions of Contract with latest correction
slips.

13) MISCELLANEOUS

a) SCOPE OF WORK: -The scope of work is mentioned in the name of work
and further as per the scheduled quantity provided in the letter of
acceptance.

b) CONDITIONS OFCONTRACT: -Indian Railways Standard General
Conditions of Contract updated with correction slips issued up to date of
inviting tender or as otherwise specified in the tender documents. No special
condition of contract in this agreement as not available with the tender
document and tender notice.

c) THE SPECIFICATION, STANDARD OR SPECIAL (AND ANY PLANS
NECESSARY):-The work shall be executed as CPWD Delhi Schedule of Rates
-2023 and Specifications 2023 Vol I & II updated with correction slips
issued up to date of inviting tender or as otherwise specified in the tender
documents, if applicable in the contract. Necessary plan (if any) shall be
supplied during appropriate stage of execution and whenever necessary.

d) SCHEDULE OF POWER: -Indian Railways Schedule of power updated with
correction slips issued up to date of inviting tender or as otherwise specified
in the tender documents.

e) INSTRUCTIONS TO TENDERERS, AND TENDER FORMS (IF ANY):-As per
the GCC, CPWD specification, schedule of rate and SOP.
14) CONSERVANCY CHARGES:

Necessary conservancy charge will be deducted from the running bills of
Successful tenderers as detailed below.

Description of Category. Average No.ofLabours | Conservancy Cess
or Workman charges to be recovered
employed Per Day per month

Railway Contractors.

Engg. Works contractors (Engg, 1toS Rs.159/-
Elect, Mech, Signal etc.) S5to 10 Rs.312/-
11 to 25 Rs.785/-




Genl. Goods handling contractor 26 to 50 Rs.1143/-
including contractor awarded by 51 to 100 Rs.1534/-
stores dept. 101 to 202 Rs.1926/-
Coal handling ash pit cleaning 201 to 300 Rs.2318
contractor

Railway siding used by the 301 to 750 Rs.2676/-
contractor 751 to 1500 Rs.5382/-
Contractor supplying water to 1501 to 3000 Rs.10768/-
engines 3000 and above Rs.21508/-

15. GENERAL CONDITIONS

These conditions shall be read in conjunction with the CPWD Delhi Schedule of
Rates—2023 (DSR Vol-I & Vol-II), SWR-USSOR-2022, and CPWD Delhi
Horticulture-2020. The rates are based on the CPWD Schedule of Rates with a (-
30%) adjustment, as per PCE Letter No. SWR/W.416/CPWDDSR/2023 dated
10.11.2025, applicable for execution of all Civil Engineering works related to
building works, road works, horticulture works, etc., on Indian Railways,
excluding formation works, bridge works, and Permanent Way (P.Way) works."

1. | This tender consists of Schedule-A. The quantities given there in are only
approximate and intended for the guidance of the tenderers to quote their
rates.

2. | This Schedule consists of items of work covered under the CPWD Delhi
Schedule of Rates-2023 (DSR Vol-I & Vol-II), SWR-USSOR-2022, and CPWD
Delhi Horticulture-2020. The quantities indicated in this Schedule are
approximate and are liable to vary during execution.

Tenderers shall quote a single percentage rate above, below, or at par with
the applicable CPWD Delhi Schedule of Rates—2023. In the event that any
other item(s) covered under the aforesaid Schedules are required for
execution of the work, such item(s) shall also be executed at the respective
Schedule rates, enhanced or reduced, as the case may be, by the same
percentage quoted and accepted for Schedule ‘A’.

SCHEDULE-"B': One NS item: -Carrying out day to day maintenance works
by engaging 01 skilled and 01 unskilled labour for 312 days and 03 sets per
day 03 Set (01 skilled + 01 unskilled) labour x 312 days (936 days) x
Rs.2399.07 per day. Detailed scope of work and work is being carry out as
per the description of the items and as directed by the SSE or XEN/WS/UBL
or /AXEN/ WS/UBL.




This work should be completed within (12 months) Twelve Months from the
date of issue of letter of acceptance.

The works should be carried out as per the CPWD Delhi Schedule of rates
2023 and as directed by the Engineer- in- charge.

The Contractor should obtain prior approval of the Engineer-in-charge for the
materials to be supplied by him for the work by submitting samples. Supply
of the materials to be used for the work should be as per the samples
approved by the Engineer-in-charge

Proper levels will be given by the Railway and the contractor should adhere to
these levels and the rates shall be inclusive of provision of level pegs, boning
rods & sighting posts etc.

Tools & plants other accessories such as ladder, scaffolding, shuttering &
centring etc. required for this work will be provided by the contractor at his
own cost.

All plans can be seen in the office of the Chief Workshop Manager (CWM),
South Western Railway, Hubballi on all working days. The tenderer should
inspect the site work and study concerned plans carefully before tendering
and no claims will be entertained after the acceptance of the tender.

Materials shall not be staked in any way hinder the progress of the work and
free movement of the Railway.

10.

The work should be carried out as per the CPWD specification -2019 and as
directed by the engineer-in-charge.

11.

Inspection and recording of Measurements of the work will be carried out by
JE/SSE/W/WS/UBLS.

12.

Payment Conditions: XEN/WS/UBL or AXEN/WS/UBL will be the Bill
Forwarding Officer and Sr,AFA/W&S/UBLS will be the Bill Passing
Officer.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of
the day and year first above written.

For Contractor For Railway Authority
Signature: Signature:

Name: Name:

Designation: Designation:

Date: Date:

Annexure:-

Annexure A: Agreement copy as per ANNEXURE - IV of GCC.
Annexure B: Letter of Acceptance with Schedule of items.
Annexure C: GCC-2022 with all correction slips
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