Nagar PanchayatDHAMDHA, Chhattisgarh

REQUEST FOR PROPOSAL
FOR

Revamping of Material Recovery Facility (MRF) including
installation of Machinery and construction of Compost Plant in
Municipal Areas of DHAMDHA, Chhattisgarh

TENDER DOCUMENT
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(PERCENTAGE RATE TENDER AND CONTRACT FOR
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Revamping of Material Recovery Facility (MRF) including installation of Machinery and construction of
Compost Plant in Municipal Areas of DHAMDHA, Chhattisgarh

OFFICE OF THE NAGAR PANCHAYATDHAMDHA
CHHATTISGARH

NOTICE INVITING TENDER(2NP CALL)

Main Portal: https://eproc.cgstate.gov.in

SYSTEM TENDER NO/193301 /NIT NO: 297 Dated-12/06/2026

Online tender are invited by the Chief Municipal Officer, DHAMDHAfor the following work in Form “A”
for PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS from the contractors registered
with Unified Registration System (Single Window) on GoCG PWD & e-Procurement System Portal
(https://eproc.cgstate.gov.in) as per the 'key Dates' mentioned below. All other conditions for
submission of tenders and criteria for prequalification etc. have been mentioned in the tender
documents.SOR- Building SOR 2015, Electrical SOR 2020, PHE SOR 2020, Road SOR 2025.

Sr. | Name of Work Revamping of Material Recovery Facility (MRF) including installation of
No Machinery and construction of Compost Plant in Municipal Areas of
DHAMDHA, Chhattisgarh
1 Probable Amount | Rs 27.59 Lakhs
ofContract
2 Method of Selection Least cost selection method will be used:
The Contractor quoted least cost in the financial offer will be declared as
successful Bidder.
3 Earnest Money (EMD) | Rs 13800 (Thirteen Thousand Eight Hundred)inform of TDR/FDR in
favour of Chief Municipal Officer, DHAMDHA.
Note: -
The EMD should be valid for at least 12 months from the Bid due Date &
shall be in auto-renewal mode. EMD will be returned to unsuccessful
bidders after the award of contract.
For the successful bidder, the EMD shall only be released upon
submission of Performance Guarantee as per tender documents.
4 Time allowed for | e Construction Period — 06 months (from the date of issuing of Work
completion (including Order) including rainy season.
rainy season) e Trial run — 03 months.
5 Cost of Tender Rs. 10000/- (Rupees Ten Thousand only) in the form of DD in favour of
document fee CHIEF MUNICIPAL OFFICER, DHAMDHA.
6 Validity of offer 120 days from the last date of submission of bid.
7 Class of Contractor In Class Dor above registered with Unified Registration System (Single
Window) on GoCG PWD.
8 Joint Venture Not Allowed

For further clarifications regarding Digital signature, The Bidders may contact M/s Mjunction Service
Ltd., on helpdesk Toll free number 1800 419 9140 or through Email ID pro-chips@gov.in they may
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Revamping of Material Recovery Facility (MRF) including installation of Machinery and construction of
Compost Plant in Municipal Areas of DHAMDHA, Chhattisgarh
contact to Mr. Shailesh Kumar Soni, Sr. Manager, Chhattisgarh Infotech Promotion Society (CHIPS)
on Tel. No. 0771-4014158.

The tender documents containing detailed terms & conditions are available for free download on
GoCG e-Procurement portal http://eproc.cgstate.gov.in through sub portal of Urban Administration &
Development Department http://uad.cg.gov.in Bidders have to quote online their prices along with
Technical and Commercial bids in prescribed formats on the above mentioned portal only.

The Bidders intending to participate in this Tender are required to get enrolled on the above-
mentioned website and get empaneled on the Sub-Portal of Urban Administration &Development
Department. Enrolment on the above-mentioned Portal is mandatory. As the online Bids are required
to be digitally signed, Bidders are required to obtain Class — Il Digital Signature Certificates (DSCs).

The Bidders are also invited to get themselves trained on the operations of the e-Procurement
System. Bidders may get in touch with the Service Provider of the e-Procurement System for
confirming the time and date for their training session.

CHIEF MUNICIPAL OFFICER,
DHAMDHA

Copy Forwarded to

2
3. Notice Board

CHIEF MUNICIPAL OFFICER,
DHAMDHA
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Revamping of Material Recovery Facility (MRF) including installation of Machinery and construction of Compost
Plant in Municipal Areas of DHAMDHA, Chhattisgarh

SYSTEM TENDER No. -193301

NIT No. /297 / SBM-U 2.0 / 2025-26DHAMDHA,

Dated 12/06/2026

Key Dates
Task Date Time
Bid Start Date 12-06-2026 17:30
Bid Due Date 30-06-2026 17:30
Physical Doc Submission End Date 02-07-2026 17:30
Bid Open Date (Scheduled) 03-07-2026 11:00
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Revamping of Material Recovery Facility (MRF) including installation of Machinery and construction of Compost
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OFFICE OF THE DHAMDHA
CHHATTISGARH

1. DETAILED NOTICE INVITING TENDER 2N° CALL

SYSTEM TENDER NO/193301/NIT NO: 297 Dated-12/06/2026

Online tenders are invited by the CHIEF MUNICIPAL OFFICER, DHAMDHA for the following work in
Form “A” for PERCENTAGE RATE TENDER AND CONTRACT FOR WORKSfrom the contractors
registered with Unified Registration System (Single Window) on GoCG PWD & e-Procurement System
Portal (https://eproc.cgstate.gov.in) as per the 'key Dates' mentioned below. All other conditions for
submission of tenders and criteria for prequalification etc. have been mentioned in the tender documents.
SOR- Building SOR 2015, Electrical SOR 2020, PHE SOR 2020, Road SOR 2025.

1

Name of work Probable |Earnest Time Cost of |Validity of|Class of the
amount of | money allowed for |Tender the Bid | Contractor
contract |(Rs. in |completion |Document |(From the
(Rs. in | Thousand) (in last date of
Lakh) Rupees) |bid

submission)

Revamping of |[Rs 27.59|Rs 13800 [¢ Construct |10000.00 |120 days In Class D or

Material Lakhs (Thirteen ion (Rupees above registered

Recovery Thousand Period —|Ten with Unified

Facility (MRF) Eight 06 months| Thousand Registration

including Hundred) (from the|only) System  (Single

installation of date of Window) on

Machinery and issuing of GoCG PWD

construction  of Work

Compost  Plant Order)

in Municipal including

Areas of rainy

DHAMDHA, season..

Chhattisgarh e Trial run -

03
months.ss

NOTES:

Tenders are invited in Form "A" with bid capacity online from ClassD contractors of registered in E-
Registration (Single window registration applicable ) under Chhattisgarh Government for similar work
on GoC e-Procurement System for the following work as per schedule ofrates for Road works issued
by Engineer-In-Chief PWD Raipur in force from 01.01.2025, BuildingS.O.R. in force from 01.01.2015,
ELECTRICAL S.O.R 01/07/2020, and amendments applicable upto date of issue of NIT and Item

Rate. The

tender

documents

can

be

purchased
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