
     APPENDIX – I 

  

MEMORANDUM OF UNDERSTANDING (MOU) 

Between Principal Contractor  and Ready Mix Concrete Supplier 

 

This MOU made and entered into on   th day of     , 2026   for the Construction of Bridge on 

Kothariya Main Road near Ranuja Temple in ward no 18.( Re-tender) 

 

BETWEEN 

M/s.    Principal Contractor   having registered office,  ……………………………….   referred  to  as “ 

PC ”  which   expression  shall  unless repugnant to the context or contrary  to the   meaning    thereof  

includes   its  successors,  legal  heirs,   representatives   and  permitted  assignee  of  First part. 

                                                              AND  

M/s. Ready Mix Concrete Supplier,  having  registered factory   at” ……………..  HERE INAFTER   

referred   to  as  “ CS”  which  expression   shall  unless repugnant  to  the  context  or  contrary  to   the   

meaning    thereof  includes   its  successors,    legal  heirs, representatives  and  permitted  assignees  of  

Second  part  

 

 

WHEREAS RAJKOT MUNICIPAL CORPORATION   ( herein after referred to as CLIENT ) has invited  

tender  for the  work of  ( e- tender -                           ) CONSTRUCTION OF BOX CULVERT NEAR 

SHIV RESIDENCY (OLD KESHRINANDAN) TOWARDS EASTERN KOTHARIYA GAMTAL 

WARD NO 18.. under control of The Municipal Commissioner, Rajkot Municipal Corporation . Here in 

after referred to as work. 

 

                                                        WHEREAS 

The purpose of this MOU is to ensure successful Testing & Supply of Ready Mix Concrete of the said 

project and to respond to the well defined requirements stipulated in the tender specification duly 

amendment if any during  pre-bid conference and the  requirements of the tender.  

 

WHEREAS “PC” shall be the principal contractor / Bidder who have relevant experience for Concrete 

Work for state / central or any semi govt. organization for their  completed successfully works and desires 

to undertake the said work after award of Contract for  the said work. 

 

AND WHEREAS “CS” shall be the  Ready Mix Concrete Supplier  is having own batching/Mixing plant  

unit for Ready Mix Concrete.   

 

             For Principal Contractor                                                         For Ready Mix Concrete Supplier  

 

             Authorized  Signatory,                                                                       Authorized  Signatory. 
 

 

 STAMP 
 

 

STAMP 



CS is here to agree to  PC to  supply required  quantity of required grade of concrete as per tender 

documents  as per required official dates with feasible timings  with a provision to provide all testing 

facilities at plant ; and Slump. Temperature measurement,  Concrete Cube sampling at site with leading 

ship of authorized personnel and his team for this project of Rajkot Municipal Corporation  

 

NOW THEREFORE in consideration of all the above, it is hereby agreed upon by and between the parties 

as follows: 

 

1. “CS” agrees to testing of all raw materials, which are being used for mix proportion  as per the 

relevant IS code of practice and specifications laid down in the tender document to “ PC ”, if the 

same are desired and requested by the client. 

 

2. “CS” in this association will provide all Technical Assistance for  Ready Mix Concrete Design  as 

per the standards and specifications  within a  period  prescribed  in the tender.  “PC” shall in all 

normal circumstances carry out the said work at site at the price quoted by them. 

 

3. Both the companies “PC” and “CS” are jointly and severally responsible for performance in  

totality for their respective  scope of work  included  in the above said  work up to liability period. 

 

4. The parties hereto further agree that each of them treat the TECHNICAL AND FINANCIAL 

DATA  and information supplied by one to the other as strictly confidential and confine to any 

tender only and shall not part with the same to be third party. 

 

5. When “ PC ” gets the work order for  the above said work from the  CLIENT,  “ CS ” shall 

automatically get its  part  of  order  from “ PC ”. 

 

6. In the event, liquidated damages are imposed by the CLIENT, for the non fulfillment of   any 

requirement  or  conditions   pertaining  to  completion of this work  by  “ PC  ”  shall  be  prime 

responsible & “ CS ”  shall be  responsible  for   Quality , testing and supply of various grade of 

Ready Mix Concrete under scope of work.  

 

7. All questions/disputes related to this contract or consequence  to   this   MOU which  cannot be 

settled,   mutually shall within 30 days  from the   date that  either   PARTY  informs  the  other  

in writing  that such  disputes or disagreement,  all necessary Assistance  for  performance   under    

this contract  shall   continue during  the  arbitration  proceedings.  The venue of Arbitration shall 

be Rajkot and municipal commissioner shall be the sole arbitrator for this work. 

 

8. Each PARTY shall inform, in a timely manner, to the other PARTY the specifications and other 

details available with one PARTY and required by the other Party to enable the other PARTY to 

properly perform their own scope of work. 

 

9. “PC” shall bear all cost and expenses incurred in connection or otherwise related to all parts and 

aspects of the project work. 

 

             For Principal Contractor                                                         For Ready Mix Concrete Supplier  

 

             Authorized  Signatory,                                                                       Authorized  Signatory. 
 

 

 STAMP 
 

 

STAMP 



 

10. “CS” have to provide access of their plant to officials of Rajkot Municipal Corporations’ staff and 

Project Management Consultancy/TPI staff for visit, inspection work and mixing of concrete in 

their witness with sitting facility in office area and basic facility of drinking water and appropriate 

toilets.  

 

11. “CS” have to provide computerized SCADA based plant’s receipt/challan for each cycle of 

concrete and should keep record of the same with details mentioned in IS CODE. “CS” have to 

maintain all register with records of raw material with inspection and testing reports. “CS” is 

prime responsible to give satisfaction to Client-Rajkot Municipal Corporations’ staff and Project 

Management Consultancy/TPI staff/RMC Vigilance tech staff for use of raw material and 

production of fresh concrete. Client has right to check/inspection of raw material 

receipt/challan/Purchase order for review/Witness. “CS” have to maintain their records up to 

completion of project (18 month{+} from work order)  

 

12. if any inappropriate technical breach or unethical  practice found/  

Doubt;  “CS” and “PC”  gives the right to access Rajkot Municipal Corporations’ staff and 

Project Management Consultancy/TPI staff/RMC Vigilance tech staff to investigate in plant and 

Transit Mixture for the same. If any serious guilty found after investigation; Rajkot Municipal 

Corporation may debar “CS” for such unethical behavior towards nation’s Infrastructural 

Projects. 

13. “CS” will keep CCTV recording of plant covering entry and exit gate at least of 14 days.  

14. GPS Tracking System must be installed on every vehicle deployed for Transportation of Ready Mix 

Concrete. The system should be accessible for RMC staff/PMC staff/TPI staff for Casting Days. 
 

15. If Rajkot Municipal Corporation founds that Monitoring of mixing in batching plant is necessary from 

Control Panel Room of SCADA system at Ready Mix Concrete Plant: “CS” should arrange to FIX CCTV 

on Screen with SCADA Monitor’s clear view(data should be readable)  and should provide live 

streaming/access to  Rajkot Municipal Corporations’ staff and Project Management 

Consultancy/TPI staff/RMC Vigilance tech staff: and “PC” is ; liable to arrange high speed 

internet on site to get the streaming feed for the same.  

  

16. This Memorandum of understanding dated..... th        , 2026 shall be considered as part of 

Agreement. 

 

17. Payment to sub contractor / Ready Mix Concrete Supplier for this work  shall be made by  ‘PC’ 

However if further amount on sub contract etc. will be levied by the Govt., any  further taxes of 

central or state govt., PC shall be responsible for it.  

 

 

IN WITNESS WHEREOF the parties have caused there duly authorized representative to sign 

below: 

 

 

             Signed for & on behalf of 

 

             For Principal Contractor                                                         For Ready Mix Concrete Supplier  

 

             Authorized  Signatory,                                                                       Authorized  Signatory. 
 

 STAMP 
 

 

STAMP 


