
 

 

                       DAKSHIN GUJARAT VIJ COMPANY LTD. 
 RANDER DIVISION, SURAT  

 
SCHEDULE-B 

 
Schedule-B for work of Construction of Plinth, Rising of Existing Plinth for Transformer at Various 

locations within Juridiction of Rander T-2 Sub division and any other Sdn under Rander Division 

and if as per requirement – work Require to be done Under any of Sdn under Surat city circle. The 

work to be carried out in all Scheme. 

Sr. 
No. 

Description 
Rate in 

Rs. 
Unit  Amount in Rs. 

1 

Raising transformer plinth of various transformer centers 
by Providing and fixing RCC block in C.C. 1:2:4 in block of 
size 600Χ300Χ150 mm including carting the block of at 

various transformer centre lifting the transformer form 
plinth, raising the plinth by block masonry in Cement 
mortar (1:6), placing transformer in the position of raising 
plinth with all cost of materials say cement, sand, 
centering, labour and curing the block etc. Complete. 

220 Nos 

 

2 

Inside fencing area to be finished with 6” thick 1:2:4 
cement concrete (All materials required being use like 
cement bags, sand, kapchi is to be brought by the 
contractor at this own cost.) (payment will be given is 
sq.ft. area for which concrete is done at FRP fencing) 

81 Sq. ft. 

Total Estimated Amount  Rs. 27,00,000/- 

In words : Rs. Twenty Seven Lakh Only. 

 

        Below / Above _________% 

        Grand Total ______________  

Note : 

1. The Rates quoted by Bidder will be exclusive of GST & any escalation in rate of GST 
during the tenure of the contract will be paid by DGVCL as part of statutory variation. 

2. If required the contractor heva to carry out the work in any sub/div. under Rander 
Division. 

3. Location wise photograph should be attached with bill. 
 

                  

EXECUTIVE ENGINEER (O&M), 

                  D.G.V.C.L., Rander Division. 

 


