DAKSHIN GUJARAT V1J COMPANY LTD.
RANDER DIVISION, SURAT

SCHEDULE-B

Schedule-B for work of Construction of Plinth, Rising of Existing Plinth for Transformer at Various
locations within Juridiction of Rander T-2 Sub division and any other Sdn under Rander Division
and if as per requirement — work Require to be done Under any of Sdn under Surat city circle. The
work to be carried out in all Scheme.

Sr.
No.

Description

Rate in
Rs.

Unit

Amount in Rs.

Raising transformer plinth of various transformer centers
by Providing and fixing RCC block in C.C. 1:2:4 in block of
size 600X300X150 mm including carting the block of at
various transformer centre lifting the transformer form
plinth, raising the plinth by block masonry in Cement
mortar (1:6), placing transformer in the position of raising
plinth with all cost of materials say cement, sand,
centering, labour and curing the block etc. Complete.

220

Nos

Inside fencing area to be finished with 6” thick 1:2:4
cement concrete (All materials required being use like
cement bags, sand, kapchi is to be brought by the
contractor at this own cost.) (payment will be given is
sq.ft. area for which concrete is done at FRP fencing)

81

Sq. ft.

Total Estimated Amount

Rs. 27,00,000/-

In words : Rs. Twenty Seven Lakh Only.

Note :

Below / Above

Grand Total

%

. The Rates quoted by Bidder will be exclusive of GST & any escalation in rate of GST

during the tenure of the contract will be paid by DGVCL as part of statutory variation.
If required the contractor heva to carry out the work in any sub/div. under Rander

Division.

Location wise photograph should be attached with bill.

EXECUTIVE ENGINEER (O&M),
D.G.V.C.L., Rander Division.




