(i)

(iii)

(iv)

Special Conditions of Contract

from Sr. No. (i) to (xv)

For this work the 'Architect' means the Government Architect employed by

the Government.

A set of Sketch Design & Drawing is given alongwith the tender are
only for the estimate purpose and they are very general. The actual work will have to
be carried out by the tenderer as per detailed working drawing that will be given by the
Architect. During the contract of the work and no
compensation will be paid to the contractor for the changes and modification if done

in the working drawing from the sketch design and drawings given alongwith the tender.

Water Supply :

For all purpose connected with the work the contractor is required to make his own
arrangement for sufficient supply of water in such quantity and for such quality and at
such places on the work as may be necessary. The rates quoted in the tender are for

completed items of works and shall cover the cost of water as aforesaid.

Electric Power Supply :

Electric Power supply at the work will be have to be provided by the contractor. All

charges for electrical shall have to be born by the Agency.




(Vi)

(vii)

(viii)

(ix)

Method of carrying out the work :

The contractor shall furnish for the approval of the Engineer-in-charge a schedule
giving the programme of the giving details of the methods of execution proposed
to be adopted. No work shall be carried out by any other method except that
approved by the Engineer-in-charge. The Engineer-in charge may suggest
suitable modification in method proposed by the contractor. Adoption of any such

charge shall not entitle the contractor for claming any extra rate/amount.

Relation with Public Authorities :

The contractor for shall company with all legal orders and directions given from
time to time by local or public authorities and pay out of his own money. The fees
or charges to which he may be liable.

Trespass :
The contractor shall at the time be responsible for any damage and trespass
committed by his agent and working people in carrying out the work unless such

trespass is authorised by the Engineer in charge in writing.

Occupation of Additional Lands :

In case when it become necessary for due fulfillment of the contract for the
contractor to occupy land outside the site limits the contractor shall make his



(xi)

(xii)

(xiii)

own arrangements with the land owners and pay such amount as may be mutually
agreed upon by them. The P.W.D. does not take any responsibilities to pay any
charges, rent or acquisition cost etc. The department will tender the contractor
all possible assistance to enable him to obtain land for such purpose.

Other permissions :

The contractor shall approach directly to the Municipal and other authorities by

obtaining any type of permission required by law.

Patent device, Materials & process :

Whenever the Contractor decides to use any design device materials or process
covered by letters patent or copy Right. The right for such use shall be secured
by suitable legal arrangement for patent power and copy of the aggrement shall
be filed with the Engineer-in-charge.

Employment of Resident Engineer :

The contractor shall employ & qualified skilled and experienced Resident
Engineer for carrying out the work. Before employing Resident Engineer, the
Contractor shall obtain approval of the Engineer-in-Charge as to the suitability
and eligibility of the Resident Engineer. In submitting such proposal the
qualifications and experience of person shall be fully listed. The resident Engineer
shall be considered at all time to be acting for the contractor with full responsibility

in all respects.

Foremen, Watchmen & Workmen:

Compent foremen and workmen shall be employed by the contractor. The
Engineer-incharge shall at all times have the right to remove from the work foremen

of workmen on grounds of his unfitness or misconduct.



(xiv)

(xv)

There may be more than one agency simultaneously working as the same
site. The contractor has to co-operate (co-ordinate) his work in such manner that
they should not be any dispute regarding stacking collect and safe guarding of
materials labour execution of work workmanship etc. No compensation will be
paid by the Government for any expenditure incurred less sustained damages
inconvenience and delay caused to the contractor for allowing other agencies to

work simultaneously.

The work is to be executed by the contractor as per instructions guidance

and under close supervision and strictly as per the requirement of Engineer in-

charge.
Dated Signature of Executive Engineer
the Contractor A’bad City (R&B) Division

Ahmedabad.
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GENERAL CONDITIONS FOR CIVIL WORKS

The provisions detailed below are applicable to items of work and are deemed to

be integral part of the detailed specifications of items of works and are to be followed

strictly :

a.

It shall be distinctly understood that the contract rate of the item is for the work
completed in all respect and shall invariably be inclusive of the cost of following.

Fabricating, erecting, handling, conveying, placing are keeping in position of
materials.

Consolidation, vibrating, curing, finishing, etc. wherever the nature of the item
is abviously indicative of the same.

Racking, as directed to all concrete surface except those which are to remains
"off the form exposed surface" to provide proper bend to the abutting masonary or

finishing as the case may be.

All fixtures and fastening required for satisfactory completion of Item of work

even though not specifically indicated.

All works tests and tests of material required to be carried out as per specification

or as required to be carried out in the opinion of the Engineer-in-charge.

Conveyance of materials provided in Schedule - “A” from the place of delivery
to the site of work and their preservation in good state while in use or till return to

the department, if found surplus.

The contractor shall have to give an undertaking on appropriately stamped
paper, a guarantee for items of Antitermite Treatment to the Department in the
manner and form as prescribed below.



Reference to specification of materials are given in the details specification of
items of work in the form as mentioned below i.e. M-5 means M-5 of

specification of materials.

The agency has to submit mix design for different grades of controlled concrete
at his own cost and shall be got approved by Engineer-In-Charge.

The props use for centering shall be of M.S. pipe and it should be braced with
M. S. angle or flats. In case of any errors or commissions in such numbers the
relevant specifications of items should be adopted for execution of work as
directed by Engineer-in-charge without any extra cost of Government.

R.C.C. Design for the structural members like Pile, Pile Cap Beam, etc.
shall be supplied by the Engineer-in-charge as received from R&B Design
Circle, Gandhinagar.

Dated Signature of Executive Engineer
the Contractor A’bad City (R&B) Division
Ahmedabad.
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WATER SUPPLY

For all-purpose connected with the work, the contractor is
required to make his own arrangement for sufficient supply of water
in such quantity and for such quality and at such places of the work
is may be necessary. The rates quoted in the tender are for completed
items of works and shall cover the cost of water as aforesaid if the
water is supplied by the department the charge will be levied at the
rate of 1/2% of the cost of work done.

If the Electrical Power Supply is given by the department the

charge will be levied at the rate of 1/2% the cost of work done.

Dated Signature of Executive Engineer
A’bad City (R&B) Division
the Contractor Ahmedabad.
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The successful tenderer whose tender is accepted shall execute the work strictly
as per specifications and applicable 1.S. Codes, even if the work is executed as per
departmental design and estimates, the contractor shall be considered responsible for
specified quality both for functional performance and public safety.

For works estimated to cost more than Rs.One Lac, but upto five lacs, the contractor
shall exhibit public notice obard of the size of 60cm x 120cm disclosing the following
information.
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(R&BD Circular No. TNC-1090-24-C dated 25-10-02)

3. For works estimated to cost more than Rs.Five Lac, the contractor shall exhibit
public notice board disclosing the following information.
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SPECIAL CONDITION

Under the provision made in Govt. Labour and Employment
Dept'.s Resolution No. CWA-2004-841-M3 Dt.30-1-2006 the
labour cess is leviable from the contractor's Bill @ 1% of the
value of the work done under, Gujarat Building and other
construction worker's welfare less Act. 1996 and the said
amount is creditable to the receipt deed of labour and

employment deptt.

Executive Engineer

Dated Signature of A'bad City (R&B) Division
the Contractor Ahmedabad.
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DECLARATION CERTIFICATE

I / We hereby declare that my/our near relatives are not
working in this Division or in its Sub. Division as an Executive
Engineer, Deputy Ex. Engineer, Additional Assistant Engineer,
Divisional Accountant, Store Keeper, Manager or Atithi/Vishram Gruh

and in the Circle as a Superintending Engineer at today.

S5Gjdicl [ ASAR HHIRI

§ [ 20 2l ASRAR 53 ¢ / 5302 Sl 5 HIRA [ HHRL 157 A2 1L
[Qeualla sAUL duy d Ssn-l ua [Qeuslla sAUL stdwas SR, -uast
siiwas 9, veglla Sz, wlls veedla Sz, 2iaallur, [Qewlly
[Suetlar, 2212 £luz, 2AldlA/ [QsuHas-L %R da adu sAANHL 2«l8as Sz
agls Sl 2v32 MRl vl st $2di .

g1+l .

G

8



