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1.  ALL DIMENSIONS ARE TO BE READ AND NOT TO BE
MEASURED.

2. OBTAIN APPROVAL FROM THE LOCAL SANCTIONING
AND FIRE AUTHORITY BEFORE COMMENCING THE
EXECUTION OF THIS BUILDING.

3. THE PLINTH LEVEL IS BASED ON THE HIGHEST ROAD
LEVEL.

4. IN CASE OF ANY DISCREPANCY IN ARCHITECTURAL
DRGS.  CONTACT ARCHITECTURAL BRANCH.

5. DRAWING SHALL BE READ IN CONJUNCTION
WITH ALL OTHER RELEVANT STRUCTURAL,
ELECTRICAL, PLUMBING  DRAWINGS.

6. ADEQUATE PROVISIONS FOR FIRE   SAFETY AND
THE INSTALLATION OF ALL NECESSARY
EQUIPMENT MUST BE PROVIDED.

7. CONTRACTOR SHALL VERIFY  SITE CONDITION
AND DIMENSIONS BEFORE EXECUTION.

8. REFER THE LATEST REVISED DRAWING.

NOTE:-

ALL DIMENSIONS ARE IN METERS

SOE 4 G+1
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xx/xx/xx--------descriptionR0
SS/SOE/PLAN/GF/WORKING/01 10/03/2025 NTS

SNEHA ADDITIONAL SPE STATE PROJECT ENGINEER

GROUND FLOOR PLAN_ WORKING

GROUND FLOOR PLAN

AREA : 197.28Sq.mt
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1.  ALL DIMENSIONS ARE TO BE READ AND NOT TO BE
MEASURED.

2. OBTAIN APPROVAL FROM THE LOCAL SANCTIONING
AND FIRE AUTHORITY BEFORE COMMENCING THE
EXECUTION OF THIS BUILDING.

3. THE PLINTH LEVEL IS BASED ON THE HIGHEST ROAD
LEVEL.

4. IN CASE OF ANY DISCREPANCY IN ARCHITECTURAL
DRGS.  CONTACT ARCHITECTURAL BRANCH.

5. DRAWING SHALL BE READ IN CONJUNCTION
WITH ALL OTHER RELEVANT STRUCTURAL,
ELECTRICAL, PLUMBING  DRAWINGS.

6. ADEQUATE PROVISIONS FOR FIRE   SAFETY AND
THE INSTALLATION OF ALL NECESSARY
EQUIPMENT MUST BE PROVIDED.

7. CONTRACTOR SHALL VERIFY  SITE CONDITION
AND DIMENSIONS BEFORE EXECUTION.

8. REFER THE LATEST REVISED DRAWING.

NOTE:-

ALL DIMENSIONS ARE IN METERS
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FIRST FLOOR PLAN_ WORKING
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1.  ALL DIMENSIONS ARE TO BE READ AND NOT TO BE
MEASURED.

2. OBTAIN APPROVAL FROM THE LOCAL SANCTIONING
AND FIRE AUTHORITY BEFORE COMMENCING THE
EXECUTION OF THIS BUILDING.

3. THE PLINTH LEVEL IS BASED ON THE HIGHEST ROAD
LEVEL.

4. IN CASE OF ANY DISCREPANCY IN ARCHITECTURAL
DRGS.  CONTACT ARCHITECTURAL BRANCH.

5. DRAWING SHALL BE READ IN CONJUNCTION
WITH ALL OTHER RELEVANT STRUCTURAL,
ELECTRICAL, PLUMBING  DRAWINGS.

6. ADEQUATE PROVISIONS FOR FIRE   SAFETY AND
THE INSTALLATION OF ALL NECESSARY
EQUIPMENT MUST BE PROVIDED.

7. CONTRACTOR SHALL VERIFY  SITE CONDITION
AND DIMENSIONS BEFORE EXECUTION.

8. REFER THE LATEST REVISED DRAWING.

NOTE:-

ALL DIMENSIONS ARE IN METERS

SOE 4 G+1

05
ASSI. ARCHITECT

xx/xx/xx--------descriptionR0
SS/SOE/PLAN/TF/WORKING/04 10/03/2025 NTS

SNEHA ADDITIONAL SPE STATE PROJECT ENGINEER

TERRACE  FLOOR PLAN_ WORKING
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1.  ALL DIMENSIONS ARE TO BE READ AND NOT TO BE
MEASURED.

2. OBTAIN APPROVAL FROM THE LOCAL SANCTIONING
AND FIRE AUTHORITY BEFORE COMMENCING THE
EXECUTION OF THIS BUILDING.

3. THE PLINTH LEVEL IS BASED ON THE HIGHEST ROAD
LEVEL.

4. IN CASE OF ANY DISCREPANCY IN ARCHITECTURAL
DRGS.  CONTACT ARCHITECTURAL BRANCH.

5. DRAWING SHALL BE READ IN CONJUNCTION
WITH ALL OTHER RELEVANT STRUCTURAL,
ELECTRICAL, PLUMBING  DRAWINGS.

6. ADEQUATE PROVISIONS FOR FIRE   SAFETY AND
THE INSTALLATION OF ALL NECESSARY
EQUIPMENT MUST BE PROVIDED.

7. CONTRACTOR SHALL VERIFY  SITE CONDITION
AND DIMENSIONS BEFORE EXECUTION.

8. REFER THE LATEST REVISED DRAWING.

NOTE:-

ALL DIMENSIONS ARE IN METERS
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UPPER TERRACE  FLOOR PLAN_ WORKING
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1.  ALL DIMENSIONS ARE TO BE READ AND NOT TO BE
MEASURED.

2. OBTAIN APPROVAL FROM THE LOCAL SANCTIONING
AND FIRE AUTHORITY BEFORE COMMENCING THE
EXECUTION OF THIS BUILDING.

3. THE PLINTH LEVEL IS BASED ON THE HIGHEST ROAD
LEVEL.

4. IN CASE OF ANY DISCREPANCY IN ARCHITECTURAL
DRGS.  CONTACT ARCHITECTURAL BRANCH.

5. DRAWING SHALL BE READ IN CONJUNCTION
WITH ALL OTHER RELEVANT STRUCTURAL,
ELECTRICAL, PLUMBING  DRAWINGS.

6. ADEQUATE PROVISIONS FOR FIRE   SAFETY AND
THE INSTALLATION OF ALL NECESSARY
EQUIPMENT MUST BE PROVIDED.

7. CONTRACTOR SHALL VERIFY  SITE CONDITION
AND DIMENSIONS BEFORE EXECUTION.

8. REFER THE LATEST REVISED DRAWING.

NOTE:-

ALL DIMENSIONS ARE IN METERS
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1.  ALL DIMENSIONS ARE TO BE READ AND NOT TO BE
MEASURED.

2. OBTAIN APPROVAL FROM THE LOCAL SANCTIONING
AND FIRE AUTHORITY BEFORE COMMENCING THE
EXECUTION OF THIS BUILDING.

3. THE PLINTH LEVEL IS BASED ON THE HIGHEST ROAD
LEVEL.

4. IN CASE OF ANY DISCREPANCY IN ARCHITECTURAL
DRGS.  CONTACT ARCHITECTURAL BRANCH.

5. DRAWING SHALL BE READ IN CONJUNCTION
WITH ALL OTHER RELEVANT STRUCTURAL,
ELECTRICAL, PLUMBING  DRAWINGS.

6. ADEQUATE PROVISIONS FOR FIRE   SAFETY AND
THE INSTALLATION OF ALL NECESSARY
EQUIPMENT MUST BE PROVIDED.

7. CONTRACTOR SHALL VERIFY  SITE CONDITION
AND DIMENSIONS BEFORE EXECUTION.

8. REFER THE LATEST REVISED DRAWING.

NOTE:-

ALL DIMENSIONS ARE IN METERS
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SS/SOE/ELE/A B C & D/WORKING/05 10/03/2025 NTS

SNEHA ADDITIONAL SPE STATE PROJECT ENGINEER

ELEVATIONS _ WORKING
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1.  ALL DIMENSIONS ARE TO BE READ AND NOT TO BE
MEASURED.

2. OBTAIN APPROVAL FROM THE LOCAL SANCTIONING
AND FIRE AUTHORITY BEFORE COMMENCING THE
EXECUTION OF THIS BUILDING.

3. THE PLINTH LEVEL IS BASED ON THE HIGHEST ROAD
LEVEL.

4. IN CASE OF ANY DISCREPANCY IN ARCHITECTURAL
DRGS.  CONTACT ARCHITECTURAL BRANCH.

5. DRAWING SHALL BE READ IN CONJUNCTION
WITH ALL OTHER RELEVANT STRUCTURAL,
ELECTRICAL, PLUMBING  DRAWINGS.

6. ADEQUATE PROVISIONS FOR FIRE   SAFETY AND
THE INSTALLATION OF ALL NECESSARY
EQUIPMENT MUST BE PROVIDED.

7. CONTRACTOR SHALL VERIFY  SITE CONDITION
AND DIMENSIONS BEFORE EXECUTION.

8. REFER THE LATEST REVISED DRAWING.

NOTE:-

ALL DIMENSIONS ARE IN METERS
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