NAME OF WORK :-

LABOUR WORKS FOR THE MAINTENANCE OF
ROADS UNDER (R&B) DIVISION JAMNAGAR.
(YEAR 2026-27)

OFFICE OF THE
EXECUTIVE ENGINEER
JAMNAGAR (R&B) DIVISION,
JAMNAGAR.




Labour works for the maintenance of roads under (R&B) Division

No. |

Jamnagar.(Year 2026-27)

Excavation for foundation including sorting out
and stacking of useful material and disposing of
the excavated stuff with all lead and lift (A) in
Loose or soft soil

Excavation for foundation including sorting out
and stacking of useful material and disposing of
the excavated stuff with all lead and lift (B) in
Hard soil

Cum

Excavation for foundation including sorting out
and stacking of useful material and disposing of
the excavated stuff with all lead and lift (C) in
Hard Murrum

Cum

Excavation for foundation including sorting out
and stacking of useful material and disposing of
the excavated stuff with all lead and lift (D) in Soft
rock not requiring blasting

Cum

Excavation for foundation including sorting out
and stacking of useful material and disposing of
the excavated stuff with all lead and lift (E) in
Hard Rock

Cum

Pro. & laying C.C. 1:3:6 for foundation and Plinth
using crushed agg. 40mm. nominal size incl. all
material, labour, curing etc. complete. (incl. cost
of cement) Excluding cost of formwork.

Cum

Providing and laying C.C. 1:2:4 (1-cement : 2-
coarse aggregate : 4-sand) for coping including
centering shuttering etc. shutting, propping etc.
using 20mm nominal size crushed aggregate
materials and curing etc. complete

Cum

UCR masonary for foundation and plinth in C.M.
1:5 with materials and curing but including cost
of cement as directed.

Cum

Providing and casting in situ ordinary C.C. M-150
for abutment / pier / return /head wall etc. of
C.D.& bridges on road with material labour and
centering including cost of cement.

Cum

10

10

Supplying & stacking BS crushed aggregate 40-
63mm size on quarry site incl. loading etc.(Lead
0/0)

Cum

11

11

Supplying & stacking BS crushed aggregate 40-
63mm size on quarry site incl. loading etc.(Lead
0/0 to 10/0)

Cum

12

12

Supplying & stacking BS crushed aggregate 40-
63mm size on quarry site incl. loading etc.(Lead
10/0 to 25/0)

Cum

13

13

Supplying & stacking BS crushed aggregate 40-
63mm size on quarry site incl. loading etc.(Lead

25/0 to 50/0)

Cum
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14

14

Supplying & stacking BS crushed aggregate 40-
63mm size on quarry site incl. loading etc.(Lead
50/0 to 75/0)

Cum

15

15

Supplying & stacking BS crushed aggregate 40-
63mm size on quarry site incl. loading etc.(Lead
75/0 to 100/0)

Cum

16

16

Supplying & stacking BS crushed aggregate 20-
25mm size on quarry site incl. loading etc.(Lead
0/0)

Cum

17

17

Supplying & stacking BS crushed aggregate 20-
25mm size on quarry site incl. loading etc.(Lead
0/0 to 10/0)

Cum

18

18

Supplying & stacking BS crushed aggregate 20-
25mm size on quarry site incl. loading etc.(Lead
10/0 to 25/0)

Cum

19

19

Supplying & stacking BS crushed aggregate 20-
25mm size on quarry site incl. loading etc.(Lead
25/0 to 50/0)

Cum

20

20

Supplying & stacking BS crushed aggregate 20-
25mm size on quarry site incl. loading etc.(Lead
50/0 to 75/0)

Cum

21

21

Supplying & stacking BS crushed aggregate 20-
25mm size on quarry site incl. loading etc.(Lead
75/0 to 100/0)

Cum

22

22

Supplying & stacking BS crushed aggregate 12
to 20mm size on quarry site incl. loading
etc.(Lead 0/0)

Cum

23

23

Supplying & stacking BS crushed aggregate 12
to 20mm size on quarry site incl. loading
etc.(Lead 0/0 to 10/0)

Cum

24

24

Supplying & stacking BS crushed aggregate 12
to 20 mm size on quarry site incl. loading
etc.(Lead 10/0 to 25/0)

Cum

25

25

Supplying & stacking BS crushed aggregate 12
to 20mm size on quarry site incl. loading
etc.(Lead 25/0 to 50/0)

Cum

26

26

Supplying & stacking BS crushed aggregate 12
to 20mm size on quarry site incl. loading
etc.(Lead 50/0 to 75/0)

Cum

27

27

Supplying & stacking BS crushed aggregate 12
to 20mm size on quarry site incl. loading
etc.(Lead 75/0 to 100/0)

Cum

28

28

Supplying & stacking BS crushed aggregate 10
to 12mm size on quarry site incl. loading
etc.(Lead 0/0)

Cum

29

29

Supplying & stacking BS crushed aggregate 10
to 12mm size on quarry site incl. loading
etc.(Lead 0/0 to 10/0)

Cum

30

30

Supplying & stacking BS crushed aggregate 10
to 12 mm size on quarry site incl. loading
etc.(Lead 10/0 to 25/0)

Cum

31

31

Supplying & stacking BS crushed aggregate 10
to 12mm size on quarry site incl. loading
etc.(Lead 25/0 to 50/0)

Cum

32

32

Supplying & stacking BS crushed aggregate 10
to 12mm size on quarry site incl. loading
etc.(Lead 50/0 to 75/0)

Cum

33

33

Supplying & stacking BS crushed aggregate 10
to 12mm size on quarry site incl. loading
etc.(Lead 75/0 to 100/0)

Cum

34

34

Supplying & stacking BS crushed aggregate
émm size grit on gquarry site incl. loading
etc.(Lead 0/0)

Cum
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35

35

Supplying & stacking BS crushed aggregate
émm size grit on quarry site incl. loading
etc.(Lead 0/0 to 10/0)

Cum

36

36

Supplying & stacking BS crushed aggregate
6mm size grit on quarry site incl. loading
etc.(Lead 10/0 to 25/0)

Cum

37

37

Supplying & stacking BS crushed aggregate
6mm size grit on quarry site incl. loading
etc.(Lead 25/0 to 50/0)

Cum

38

38

Supplying & stacking BS crushed aggregate
6mm size grit on quarry site incl. loading
etc.(Lead 50/0 to 75/0)

Cum

39

39

Supplying & stacking BS crushed aggregate
6mm size grit on quarry site incl. loading
etc.(Lead 75/0 to 100/0)

Cum

40

40

Supplying & stacking clean course sharp sand
on site incl. loading etc.(Lead 0/0)

Cum

41

41

Supplying & stacking clean course sharp sand
on site incl. loading etc.(Lead 0/0 to 10/0)

Cum

42

42

Supplying & stacking clean course sharp sand
on site incl. loading etc.(Lead 10/0 to 25/0)

Cum

43

43

Supplying & stacking clean course sharp sand
on site incl. loading etc.(Lead 25/0 to 50/0)

Cum

Supplying & stacking & spreading the stacked
hard murrum 50 to 150mm size on site incl.
loading unloading, stacking, spreading as
directed etc. comp.(Lead 0/0)

Cum

45

45

Supplying & stacking & spreading the stacked
hard murrum 50 to 150mm size on site incl.
loading unloading, stacking, spreading as
directed etc. comp.(Lead 0/0 to 5/0)

Cum

46

46

Supplying & stacking & spreading the stacked
hard murrum 50 to 150mm size on site incl.
loading unloading, stacking, spreading as
directed etc. comp.(Lead 5/0 to 10/0)

Cum

47

47

Supplying & stacking & spreading the stacked
hard murrum 50 to 150mm size on site incl.
loading unloading, stacking, spreading as
directed etc. comp.(Lead 10/0 to 15/0)

Cum

48

48

Supplying & stacking & spreading the stacked
soft murrum on quarry site incl. loading
unloading, stacking, spreading as directed etc.
comp(Lead 0/0)

Cum

49

49

Supplying & stacking & spreading the stacked
soft murrum on quarry site incl. loading
unloading, stacking, spreading as directed etc.
comp(Lead 0/0 to 5/0)

Cum

50

50

Supplying & stacking & spreading the stacked
soft murrum on quarry site incl. loading
unloading, stacking, spreading as directed etc.
comp(Lead 5/0 to 10/0 )

Cum

51

51

Supplying & stacking & spreading the stacked
soft murrum on quarry site incl. loading
unloading, stacking, spreading as directed etc.
comp(Lead 10/0 to 15/0)

Cum
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52

52

Supplying & stacking Black stone Rubble on
quarry site incl. loading etc.(Lead 0/0)

Cum

53

53

Supplying & stacking Black stone Rubble on
quarry site incl. loading etc.(Lead 0/0 to 25/0)

Cum

54

54

Supplying & stacking Black stone Rubble on
quarry site incl. loading etc.(Lead 25/0 to 50/0 )

Cum

55

55

Supplying & stacking Black stone Rubble on
quarry site incl. loading etc.(Lead 50/0 to 75/0)

Cum

56

56

Supplying & stacking common Burnt clay Bricks
conventional size on quarry site incl. loading etc.
unloading, stacking as directed. (Lead 0/0 to
10/0)

1000
No.

57

57

Supplying & stacking common Burnt clay Bricks
conventional size on quarry site incl. loading etc.
unloading, stacking as directed. (Lead 10/0 to
25/0)

1000
No.

58

58

Supplying & stacking common Burnt clay Bricks
conventional size on quarry site incl. loading etc.
unloading, stacking as directed. (Lead 25/0 to
50/0)

1000
No.

59

59

22.50 cm thick dry stone pitching with murrum
bedding on road including labour materials.

Sgm

60

60

Providing & Laying rubble for appron (each stone
Weighting not less than 40 Kg.) incl. hand
packing & filling in the interstices with quarry
spails.

Cum

61

61

Pointing on UCR stone masonary in cement
mortar 1:3 including material and labour curing
etc. complete including cost of (A) cement flush

pointing.

Sqm

62

62

Refixing of existing guard stone indicator stone
and boundary stone including, white washing
(fixing in earth) only labour charges.

No

63

63

Supplying and fixing reinforcement concrete
heavy duty non pressure pipe with collars for
culverts carrying heavy traffic as per IS 458/1971
specifications incl. setting the pipe in C.M.1:2
watering & laying of class NP-3 of 300mm dia.

Rmt

64

64

Supplying and fixing reinforcement concrete
heavy duty non pressure pipe with collars for
culverts carrying heavy traffic as per IS 458/1971
specifications incl. setting the pipe in C.M.1:2
watering & laying of class NP-3 of 600mm dia.

Rmt

65

65

Supplying and fixing reinforcement concrete
heavy duty non pressure pipe with collars for
culverts carrying heavy traffic as per IS 458/1971
specifications incl. setting the pipe in C.M.1:2
watering & laying of class NP-3 of 750mm dia.

Rmt

66

66

Supplying and fixing reinforcement concrete
heavy duty non pressure pipe with collars for
culverts carrying heavy traffic as per IS 458/1971
specifications incl. setting the pipe in C.M.1:2
watering & laying of class NP-3 of 900mm dia.

Rmt
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67

67

Supplying and fixing reinforcement concrete
heavy duty non pressure pipe with collars for
culverts carrying heavy traffic as per IS 458/1971
specifications incl. setting the pipe in C.M.1:2
watering & laying of class NP-3 of 1200mm dia.

Rmt

68

68

Scrapping of weak damage cement plaster upto
10.00 mt ht for C.D. works including stacking of
unserviceable materials as directed. (For 15mm
thick)

Sqm

69

69

Scrapping of weak damage cement plaster upto
10.00 mt ht for C.D. works including stacking of
unserviceable materials as directed. (For 20mm
thick)

Sgm

70

70

Providing cement plastering on ceiling soffits
etc. in C.M. 1:3 for CD works upto 10.00 mt
height (including cost of cement) including
necessary material, labour and curing etc.
complete (For 15mm thick)

Sqm

7

71

Providing cement plastering on ceiling soffits
etc. in C.M. 1:3 for CD works upto 10.00 mt
height (including cost of cement) including
necessary material, labour and curing etc.
complete (For 20mm thick)

Sgm

72

72

White washing and Geru washing to tree on
formation width of road including material and
labour

No

73

73

Pointing on coursed stone masonry with cement
mortar 1:3 (1-cement : 3-coarse sand) (A) Flush
pointing

Sqm

74

74

Pointing on Uncoursed stone masonry with
cement mortar 1:3 (1-cement : 3-coarse sand) (A)
Flush pointing

Sqm

75

75

Providing and casting in situ ordinary cement
concrete M-200 for R.C.C. Jacketing as per
drawing including centering, shuttering,
scaffolding where necessary laying, vibrating
curing and finishing etc. complete.

Cum

76

76

Leveling the side shoulders or road on both side
with the front side bucket mounted Tractor with
machineries, fuel etc. complete hiring charge.

Hour

77

77

Post and fixing post and pipe railing as per
detailed drawing including three coats of
painting to steel works completed

Rmt

78

78

Filling the debris and manure etc. in contractor’s
own tractor and disposing off the same as
directed.

Trip

79

79

Engaging the JCB for the different type of work
on road side with machineries, oii, fuel, driver
etc. complete

Hour

80

80

Jungle cutting the ground for helipad site by
removing small and big plants, grass, brooms
etc. as directed.

Sqm

81

81

Providing temporary helipad by supplying and
laying three coat of good quality cow dunk as
directed including all material, labour, watering
etc. as directed.

Sgm

82

82

Providing Driver holding heavy licence operator
for driving of department’s own Trucks,
Dumpers, Tankers with necessary fuel oil of
department as directed.

Day
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83

83

Providing loader machine on hire charges 8
Hours working per day with operator, diesel, oil
for loading / unloading work on site as directed.

8 Hour

84

84

Tractor on hire charges with trailor diesel,
driver, necessary equipment.

8 Hour

85

85

Tractor mounted bulldozer (with loader, diesel,
driver).

8 Hour

86

86

Truck, Dumper (With diesel & driver).

8 Hour

87

87

Chhakda Rikshow (With diesel & driver)

8 Hour

88

88

Clearing debris around water spout on
minor/major bridges near parapet on road.

Rmt

89

89

Clearing debris around kerbing and removal of
grass, brushes and clear kerb with water.

Rmt

90

90

Supplying and stacking B.,S. Crushed stone dust
on quarry site including loading etc. comp.(Lead
0/0)

Cum

91

91

Supplying and stacking B.,S. Crushed stone dust
on quarry site including loading etc. comp.(Lead
0/0 to 10/0)

Cum

92

92

Supplying and stacking B.,S. Crushed stone dust
on quarry site including loading etc. comp.(Lead
10/0 to 25/0)

Cum

93

93

Supplying and stacking B.,S. Crushed stone dust
on quarry site including loading etc. comp.(Lead
25/0 to 50/0)

Cum

24

94

Supplying and stacking B.,S. Crushed stone dust
on quarry site including loading etc. comp. (Lead
50/0 to 75/0)

Cum

95

95

Supplying and stacking B.,S. Crushed stone dust
on quarry site including loading etc. comp.(Lead
75/0 to 100/0)

Cum

26

96

Carting of Reinforced concrete heavy duty non
pressure pipe with collars of class NP-3 300mm
diameter (Lead 0/0 to 50/0)

Rmt

97

97

Carting of Reinforced concrete heavy duty non
pressure pipe with collars of class NP-3 300mm
diameter (Lead 50/0 to 100/0)

Rmt

98

98

Carting of Reinforced concrete heavy duty non
pressure pipe with collars of class NP-3 300mm
diameter(Lead 100/0 to 200/0)

Rmt

99

99

Carting of Reinforced concrete heavy duty non
pressure pipe with collars of class NP-3 600 &
750mm diameter (Lead 0/0 to 50/0)

Rmt

100

100

Carting of Reinforced concrete heavy duty non
pressure pipe with collars of class NP-3 600 &
750mm diameter (Lead 50/0 to 100/0)

Rmt

101

101

Carting of Reinforced concrete heavy duty non
pressure pipe with collars of class NP-3 600 &
750mm diameter (Lead 100/0 to 200/0)

Rmt

102

102

Carting of Reinforced concrete heavy duty non
pressure pipe with collars of class NP-3 900 &
1200mm diameter (Lead 0/0 to 50/0)

Rmt

103

103

Carting of Reinforced concrete heavy duty non
pressure pipe with collars of class NP-3 900 &
1200mm diameter {Lead 50/0 to 100/0)

Rmt

104

104

Carting of Reinforced concrete heavy duty non
pressure pipe with collars of class NP-3 900 &
1200mm diameter (Lead 100/0 to 200/0)

Rmt
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105

105

Clearing and grubbing road land including
uprooting rank vegetation, grass bushes, shrubs,
saplings and trees girth up to 300mm removal of
stumps of trees cut earlier and disposal of
unserviceable materials and stacking of
serviceable materials to be used of ouctioned
upto a lead of 1000mt. including removal and
disposal of top organic soil not exceeding
150mm in thickness. (C) By Mechanical means in

area of light Jungle.

Hector

106

106

Providing and laying cement concrete 1:4:8 (1-
Cement:4-coarse sand:8-hand broken stone
aggregates 40mm nominal size) and curing
complete excluding cost of formwork in (A)
foundation and plinth

Cum

107

107

Providing an casting in situ ordinary cement
concrete M-150 mix for R.C.C. works in pier cap
abutment cap and dirt wall including controlled
cement concrete M-200 Bed block or pedestals
of required size below bearings as per detailed
drawings centering, shuttering scaffolding
wherever necessary, laying vibrating curing and
finishing complete.

Cum

108

108

Providing and casting in situ ordinary cement
concrete M-150 for solid slab including
centering, scaffolding curing and finishing
complete.

Cum

109

109

Providing and casting in situ ordinary cement
concrete M-200 for R.C.C. solid slab including
centering scaffolding curing and finishing
complete.

Cum

110

110

Providing and laying laying in position FE-415
TMT bar reinforcement including cutting,
bending, hooking and tying complete as per
detailed drawings for the following (A) Piers. (B)
Abutments (C) R.C.C. returns.

MT

111

111

Providing and laying in position FE 500D TMT bar
reinforcement including cutting, bending,
hooking and tying complete as per detailed
drawings for the following.(A) Piers (B)
Abutments (C) R.C.C. Returns

MT

112

112

Gunitting the existing masonary / RCC structure
of bridge by providing & fixing 50mm x 50mm,
3mm thick Gl weld mesh fixing with 6mm and
40mm thick cement mortar 1:3 ( 1 cement : 3 -
Sand ) the wall finish including scraping out old
plaster / RCC drilling to hole to masonary / RCC
up to 200 to 250mm deep providing in grouting
6mm thick bar with shrink grouting etc. complete
for all height.

Sqm

113

113

Spreading the stone aggregate for rolling and
W.B.M. including filling the interstices to
required camber and gradient (excluding
spreading of Blindage)(ii) for all size

aggreagates

Cum

114

114

Spreading blindage or road crust filling the gaps
in metal and leveling to camber and gradient as

directed.(i) Murrum or Sand

Cum
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115

115

Rolling and consolidation of soling including
filling in depression which occur during the
process, with power roler 8 tonne to 12 tonne.

Sgm

116

116

Rolling and consolidating water bound macadam
(except laterite and Kankar) including watering
not exceeding 150mm thickness (Main layer
including binding materials ) including filling in
depressions which occur during the process.(A)
With power roller exceeding 8 tonne and not
exceeding 12 tonne.

Sgm

117

17

Supplying Male mazdoor for road work.

No

118

118

Painting lines, deashes, arrows, letters etc on
roads, Air fields and like in two coats with road
marking paint, brushing including cleaning the
surface of all dirt, dust and other foreign matter.
(i) Over 10cm in width

Sqm

119

119

White washing with lime on wall surface (three
coats) to give an even shade including
thoroughly booming the surface to remove all
dirt, dust; mortar drops and other foreign matter.

Sgm

120

120

Earthwork for embankment including breaking
clods, dressing with all lead and lift and including
watering rolling and consolidation of subgrade in
layers at O.M.C. to required dry density including
filling the depression which occur during the
process using power roller 8T to 10T.(A) From
Borrow pits within land width

Cum

121

121

Providing & Fixing Wooden barricad having
height 4 to 5 feet by using 150x75MM vertical
poies and two horizontal wooden wall plates of
size 50x75MM or bamboo pole tied with vertical
poles including making 0.45mtr deep pit to fix the
vertical pole etc complete.Wooden Barricading
Two Way

Rmt

122

122

Surveying for road works including ranging,
chaining, pegging leveling and compass
surveying including all labour materials and
instruments etc,complete.

Km

123

123

Providing temporary helipad by supplying and
laying three coat of good quality cow dunk as
directed including all material, labour, watering
etc. as directed.

Sgm

124

124

Providing parapet of ordinary cement concrete
M-200 as per detailed drawings with necessary
reainforcement including, shuttering, laying
vibrating and finishing to line and level
complete.(ii) Cast in situ.

Rmt

125

125

Clearing Road Side by removing the Dead
Animals and Creatures which have Death on
road side during the Road Acccident with all
labour etc.comp.as per Instruction of Engineer In
Charge.

No

126

126

Earthwork for embankment including breaking
clods, dressing with all lead and lift (excluding
watering and consolidation){(A) From Borrow pit
within land width

Cum
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127

127

Earthwork for embankment including breaking
clods, dressing with all lead and lift (excluding
watering and consolidation)(B) From Borrow
area within 0.5 Km.lead

Cum

128

128

Earthwork for embankment including breaking
clods, dressing with all lead and lift (excluding
watering and consolidation)(C) From Borrow
area within 1.0 Km.lead

Cum

129

129

Earthwork for embankment including breaking
clods, dressing with all lead and lift (excluding
watering and consolidation)(D) From Borrow
area within 2.0 Km. lead

Cum

130

130

Earthwork for embankment including breaking
clods, dressing with all lead and lift (excluding
watering and consolidation)(E) From Borrow
area within 3.0 Km. lead

Cum

131

131

Rolling and Watering of earthwork in layers with
power roller including filling in depressions
which occur during the process.

Cum

132

132

Roliing and consolidation using vibratory road
roller 8 - 10 tonne capacity (C) Water bound
Macadam (Layer not exceeding 100mm
thickness)

Cum

133

133

Painting and lettering with enamel paint 3- coats
etc complete.(i) Ordinary K.M. Stone for N.H.
S.H. and M.D.R.

No

134

134

Painting and lettering with enamel paint 3- coats
etc complete.(iii) Fifth K.M. Stone .

No

135

135

Painting and lettering with enamel paint 3- coats
etc complete.(iv) Hectometer stone.

No

136

136

Numbering the C.D. work with approved paint
including all materials for painting etc. complete.

No

137

137

Filling around the pipes with murrum including
dressing, tampering etc. complete.

Cum

138

138

Providing and casting in situ ordinary cement
concrete M-200 forKerbs/Kerb blocks including
formwork, curing and finishing complete.

Cum

139

139

Clearing and grubbing road land including
uprooting rank vegetation grass
bushes,shrubs,sapling and trees girth up to 300
mm removal of stumps of trees cut earlier and
disposal of unserviceable materials(A) By manual
means in area of light jungle

Hector

140

140

Providing and laying empty cement bags with
good selected earth including stitching and
laying as and where required. (Polywoven bag of

Bag

141

141

50 Kg. Capacity)
Providing mazdoor (Male labour) for differnet
type of Works as per EIC

No.

142

142

Providing panel wall for dry stone pitching in
uncourased rubble masonary with had stone of
approved quality in cement mortar 1:5 including
curing etc, complete

Cum.
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143

143

Structural steel work ( Confirming to 1S 4923-
1997) riveted, bolted or welded in builtup for all
type sections, in framed work, including cutting,
hoisting, fixing in position and applying a priming
coat of approved steel primer all complete as per
the structural designs and directions of Engineer
in charge.Column (122 x 61 x 3.6mm )

Kg.

Signature of Contractor

Page 10

Deputy Executive Engineer

Dhrol (R&B) Sub Dn.
Dhrol.
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