Price Bid

TCl/26-27/17
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED
TRANSMISSION CIRCLE JAMANAGAR

SCHEDULE - B

Tender Notice No. TCJ/26-27/17

Name of Work: "Tower Revetment & Strengthening of loc No. 10 Naranpur Lalpur Line & Loc
No.13 Naranpur Moti-Veraval line under TR Division Jamnagar under TR Circle Jamnagar.”

Sr. .. Approx .
No. Description . Qty. Unit Rate Amount
[A] | EXCAVATION, FILLING AND EARTH WORK

1 | Manual Excavation for foundation up to 134.00 | CMT 523.00 70082.00

1.50 m Depth including sorting out and
stacking of useful materials & Refilling the
sides of the trenches and disposing of the
excavated stuff up to any lead - For all type
of strata i.e. Loose Soil, Dense Soil, Hard
Murrum, Soft Rock, Hard Rock

2 | Manual Excavation for foundation above 49.00 CMT 619.00 30331.00
1.50 m Depth including sorting out and
stacking of useful materials & Refilling the
sides of the trenches and disposing of the
excavated stuff up to any lead - For all type
of strata i.e. Loose Soil, Dense Soil, Hard
Murrum, Soft Rock, Hard Rock

3 | Manual Excavation for foundation above 17.00 CMT 608.00 10336.00
3.0 m Depth including sorting out and
stacking of useful materials & Refilling the
sides of the trenches and disposing of the
excavated stuff up to any lead - For all type
of stratai.e. Loose Soil, Dense Soil, Hard
Murrum, Soft Rock, Hard Rock

4 | Providing and Filling Rubbles including hand | 200.00 | CMT | 1090.80 218160.00
packing and filling interstices with quarry
spalls behind Retaining Wall and As directed

by EIC.
[B] | CONSTRUCTION
(1) Concrete WORK
5 | Providing and laying cement concrete 1:4:8 | 13.00 CMT | 2753.58 35796.54

(1 Cement : 4 Coarse and : 8 black crushed
stone aggregate 40mm nominal size ) and
curing complete- Foundation and plinth.
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Providing form work of ply wood
shuttering so as to give a smooth exposed
finish including centering (adjustable
tubular steel supports). Shuttering strutting
and propping etc. for any height of
propping and centering below supporting
floor to ceiling , and removal of the same
for reinforced concrete and plain concrete.
for Coping or Linter

30.00

SMT

208.26

6247.80

Providing White stone Bella masonry
(incl.quion blocks, jamb blocks, closer etc;)
approved size in foundation and up to
plinth in C.M. (1:6) including racking out
joints up to 12mm depth, scaffolding,
curing, filling up the gaps between the
joints complete as directed by E.G.. Up to
PLINTH.

79.00

CMT

6231.61

492297.190

Providing and laying controlled cement
concrete M-20 and curing complete
excluding the cost of formwork and
reinforcement for reinforced concrete work
in Foundations, footings, Base of columns
and Mass concrete

28.00

CMT

4068.20

113909.60

Providing & laying control cement concrete
M-20 as per mix design exposed work with
curing etc. complete including the cost of
ply wood form work & adjustable tubular
steel supports / Props. but excluding the
cost of reinforcement- For vertical walls.

42.00

CMT

5415.00

227430.00

10

Providing and laying controlled cement
concrete M.200 and curing complete
excluding the cost of formwork and
reinforcement for reinforced concrete work
in Slabs, landing, shelves, Balconies Lintels,
Beams, Girders and Coping

4.00

CMT

4588.00

18352.00

11

Providing 15mm thick sand face cement
plaster on wall up to height 10 meters above
ground level consisting of 12mm thick
backing coat of C.M. 1:3 (1 cement : 3 sand)
and 8mm thick finishing coat of C.M. 1:1 (1
cement : 1 sand) finished with floating coat
of neat cement slurry.etc. complete.-NF

73.00

SMT

234.17

17094.41
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12 | Providing & Fixing in position as per | 3220.00 | KG 76.52 246394.40
approved drawing TMT steel reinforcement
bars FE 500/500D confirming to IS 1786 in
RCC work including  Cutting, bending,
binding with 16 gauge annealed wire, of
bars as per IS requirement If necessary and
placing in position etc. completed for RCC
work. etc. completed as directed by EIC..

(2)Pipes

13 | Providing & fixing FINOLEX brand or| 25.00 RMT 262.71 6567.75
equivalent approved quality rigid P.V.C. pipe
for rain water including necessary fittings
like bends, shoe, cowl etc. & fixing the pipes
to the wall in plumb by means of G.I. Clamps
of 18 gauge sheet at 1 to 1.5 meter distance,
filling the joints with approved solution
complete as directed by E.I.C. - 110 mm Dia.

TOTAL ESTIMATED COST FOR CIVIL WORKS 14,92,998.69
ADD 18 % GST 2,68,739.76
Total with GST 17,61,732.45
Welfare cess 1% 17,617.38
Total estimated cost 17,79,355.83

NOTE: (1) Please note that change in commercial terms & conditions in (i) Section-A ”Instruction to
Bidders” , (ii) Section-C (Conditions of Contract), Caluse No.3 (Compensation for the delay) and clause
No.6 (Action on default by contractor) and (iii) Section-D (General Condition of Contract), Clause-37
(Rights of Owner), Clause-38 (Relationship with employee) and clause-39 (Conflict of Interest among
Bidder/Agents)

Supt Engineer (TR),
GETCO: Circle Office, Jamnagar.
I/We have read and clearly understood the terms, conditions, Schedule ‘B’ and Technical specifications
put by GETCO on WEB site.
I/We hereby accept all the conditions and specifications of this tender document, and accordingly, I/We

am/are willing to carry out the work at % (in words percentage)
above/below the estimated cost. Accordingly the total amount of my/our tender works out to
Rs. (Rupees )

SIGNATURE OF CONTRACTOR.
(With rubber stamp/seal of the company)
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