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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED 

TRANSMISSION CIRCLE JAMANAGAR 
 

SCHEDULE – B 
Tender Notice No. TCJ/26-27/17 
Name of Work: "Tower Revetment & Strengthening of loc No. 10 Naranpur Lalpur Line & Loc 
No.13 Naranpur Moti-Veraval line under TR Division Jamnagar under TR Circle Jamnagar.” 
 
Sr. 
No. Description 

Approx
. Qty. Unit Rate Amount 

[A] EXCAVATION, FILLING AND EARTH WORK         
1 Manual Excavation for foundation up to 

1.50 m Depth including sorting out and 
stacking of useful materials & Refilling the 
sides of the trenches and disposing of the 
excavated stuff up to any lead - For all type 
of strata i.e. Loose Soil, Dense Soil, Hard 
Murrum, Soft Rock, Hard Rock 

134.00 CMT 523.00 70082.00 

2 Manual Excavation for foundation above 
1.50 m Depth including sorting out and 
stacking of useful materials & Refilling the 
sides of the trenches and disposing of the 
excavated stuff up to any lead - For all type 
of strata i.e. Loose Soil, Dense Soil, Hard 
Murrum, Soft Rock, Hard Rock 

49.00 CMT 619.00 30331.00 

3 Manual Excavation for foundation above 
3.0 m Depth including sorting out and 
stacking of useful materials & Refilling the 
sides of the trenches and disposing of the 
excavated stuff up to any lead - For all type 
of strata i.e. Loose Soil, Dense Soil, Hard 
Murrum, Soft Rock, Hard Rock 

17.00 CMT 608.00 10336.00 

4 Providing and Filling Rubbles including hand 
packing and filling interstices with quarry 
spalls behind Retaining Wall and As directed 
by EIC. 

200.00 CMT 1090.80 218160.00 

[B] CONSTRUCTION       
  (1) Concrete WORK       
5 Providing and laying cement concrete 1:4:8 

(1 Cement : 4 Coarse and : 8 black crushed 
stone aggregate 40mm nominal size ) and 
curing complete- Foundation and plinth. 

13.00 CMT 2753.58 35796.54 



 

 176 

6 Providing form work of  ply wood  
shuttering so as to give a smooth exposed 
finish including centering (adjustable 
tubular steel supports). Shuttering strutting 
and propping etc.  for any height of 
propping and centering below supporting 
floor to ceiling , and removal of the same 
for  reinforced concrete and plain concrete. 
for Coping or Linter 

30.00 SMT 208.26 6247.80 

7 Providing White stone Bella  masonry 
(incl.quion blocks, jamb blocks, closer etc;) 
approved size in  foundation and up to 
plinth in C.M. (1:6) including racking out 
joints up to 12mm depth, scaffolding, 
curing, filling up the gaps between the 
joints complete as directed by E.G.. Up to 
PLINTH. 

79.00 CMT 6231.61 492297.190 

8 Providing and laying controlled cement 
concrete M-20 and curing complete 
excluding the cost of formwork and 
reinforcement for reinforced concrete work 
in  Foundations, footings, Base of columns 
and Mass concrete  

28.00 CMT 4068.20 113909.60 

9 Providing & laying control cement concrete 
M-20 as per mix design  exposed work with 
curing etc. complete including the cost of  
ply wood  form work & adjustable tubular 
steel supports / Props. but excluding the 
cost of reinforcement- For vertical walls.     

42.00 CMT 5415.00 227430.00 

10 Providing and laying controlled cement 
concrete M.200 and curing complete 
excluding the cost of formwork and 
reinforcement for reinforced concrete work 
in Slabs, landing, shelves, Balconies Lintels, 
Beams, Girders and Coping 

4.00 CMT 4588.00 18352.00 

11 Providing 15mm thick sand face cement 
plaster on wall up to height 10 meters above 
ground level consisting of 12mm thick 
backing coat of C.M. 1:3 (1 cement : 3 sand) 
and 8mm thick finishing coat of C.M. 1:1 (1 
cement : 1 sand) finished with floating coat 
of neat cement slurry.etc. complete.-NF 

73.00 SMT 234.17 17094.41 
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12 Providing & Fixing in position as per 
approved drawing TMT steel reinforcement 
bars FE 500/500D confirming to IS 1786 in 
RCC work including  Cutting, bending, 
binding with 16 gauge annealed wire,  of 
bars as per IS requirement If necessary and 
placing in position etc. completed for RCC 
work. etc. completed as directed by EIC.. 

3220.00 KG 76.52 246394.40 

 (2)Pipes     

13 Providing & fixing FINOLEX brand or 
equivalent approved quality rigid P.V.C. pipe 
for rain water including necessary fittings 
like bends, shoe, cowl etc. & fixing the pipes 
to the wall in plumb by means of G.I. Clamps 
of 18 gauge sheet at 1 to 1.5 meter distance, 
filling the joints with approved solution 
complete as directed by E.I.C. - 110 mm Dia.  

25.00 
 

RMT 
 

262.71 
 

6567.75 
 

 TOTAL ESTIMATED COST FOR CIVIL WORKS     14,92,998.69 

 ADD 18 % GST    2,68,739.76 

 Total with GST    17,61,732.45 

 Welfare cess 1%       17,617.38 

 Total estimated cost    17,79,355.83 
 

 
NOTE: (1) Please note that change in commercial terms & conditions in (i) Section-A ”Instruction to 
Bidders” , (ii) Section-C (Conditions of Contract), Caluse No.3 (Compensation for the delay) and clause 
No.6 (Action on default by contractor) and (iii) Section-D (General Condition of Contract), Clause-37 
(Rights of Owner), Clause-38 (Relationship with employee) and clause-39 (Conflict of Interest among 
Bidder/Agents)    

 
                                

                                       Supt Engineer (TR),  
                                        GETCO: Circle Office, Jamnagar. 

I/We have read and clearly understood the terms, conditions, Schedule ‘B’ and Technical specifications 
put by GETCO on WEB site. 
I/We hereby accept all the conditions and specifications of this tender document, and accordingly,  I/We 
am/are willing to carry out the work at _________________% (in words ______________percentage) 
above/below the estimated cost. Accordingly the total amount of my/our tender works out to   
Rs.____________________ (Rupees__________________ ___________________) 

 
SIGNATURE OF CONTRACTOR. 
(With rubber stamp/seal of the company) 


