

GUJARAT WATER RESOURCES DEVELOPMENT CORPORATION GANDHINAGAR.						
UNIT-2(GWM) UKAI						
SCHEDULE-B						
Name of Work :Providing consultancy service for plan estimate & detail drawings of proposed lift Irrigation schemes on various water sources of distirct Bharuch, Including detail survey investigation & design of individual schemes.(Pakage-1 2026)						
Memorandum showing items of work to be carried out						
Ite m No.	Quantities estimated but may be more or less	Item of work	Estimated Rates		Unit	Total Amount according to estimated quantities
			In figure Rs. Ps.	In Words		
1	782.00	Total Detalied Contour Survey work in command area and Detailed Longitudinal Section @ 30.0 Mt. interval of pipe line layout system using Total Station /DGPS Device for lift irrigation schemes at various places in District Bharuch and preparation of village maps (Command Maps) showing the contour, field details ,incl.7/12 List and Level data ,ploting the details on L.S.sheet with data summary etc.Comp.	566.61	Rupees Five Hundred Sixty Six And Paise Sixty One Only	Hector	443089.02
1	782.00	Providing consultancy service for plan estimate & detail drawings of proposed lift irrigation schemes on various water sources of distirct Bharuch, based on detail survey investigation & design individual schemes. (six hard copies & one editables soft copy)	1545.30	Rupees One Thousand Five Hundred Fourty Five and Paise Thirty Only	Hector	1208424.60
		TOTAL =				1651513.62
			Say Rs.			1651514.00
In Words		Rs. Sixteen lacs Fifty One thousand Five hundred Fourteen only.				
Deputy Executive Engineer, SUB UNIT-3/2(GWM) Rajpipla						
Executive Engineer, UNIT-2(GWM) Ukai						
		(A) Total tendered amount			Rs.	
		(B) Rebate on above tendered amount (If any) _____ %			Rs.	
		(in Figure)_____ (In words)_____				
		(C) Net tender amount (A-B)			Rs.	
		(In words Rupees _____)				
	Note :-	The other conditions of schedule - B will reamin unchanged. Contractor shall state own NIL percentage if no reduction is offered				

Item No.	Quantities estimated but may be more or less	Item of work	Estimated Rates		Unit	Total Amount according to estimated quantities
			In figure Rs. Ps.	In Words		
		1) The Contractor shall exhibit a board with detailed specification and details of work asdirected by the Engineer-In-Charge for which no extra payment shall be made.				

Item No.	Quantities estimated but may be more or less	Item of work	Estimated Rates		Unit	Total Amount according to estimated quantities
			In figure Rs. Ps.	In Words		
		2) The labor cess will be deducted as per prevailing rules i.e.1% of the work done.				
		3) GST and Income tax TDS will be deducted at a source while making payments of bills				
		4) In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per Govt.G.R.:PRC-10/2017CementConsumption/16/CDate:11/05/2017asstatedin S.O.R.thereforeinR.C.C.itemswherethereisachangeasperactualmixdesignthecost of difference of cement consumption have been deducted from the rate of original item at the rate of input rate mentioned in all the tender.				
<div><div>Deputy Executive Engineer, SUB UNIT 1/2(GWM) Ukai</div><div>Executive Engineer, UNIT-2(GWM) Ukai</div></div>						

Name of work :-	Providing consultancy service for plan estimate& detail drawings of proposed lift Irrigation schemes on various water sources of distirt Tapi, Including detail survey investigation & design of individual scheme.(package-1)				
<u>Quantity Sheet</u>					
Item No.1					
Total Detailed Contour Survey work in command area and Detailed Longitudinal Section @ 30.0 Mt. interval of pipe line layout system using Total Station /DGPS Device for lift irrigation schemes at various places in District Bharuch and preparation of village maps (Command Maps) showing the contour, field details ,incl.7/12 List and Level data ,ploting the details on L.S.sheet with data summary etc.Comp.					
Sr. No.	L.I SCHEME	TALUKA	District	LIFTING POINT	C.C.A IN HACTOR.
1	JUNA VADIYA-1	AMOD	BHARUCH	DHADHAR RIVER	125.00
2	JUNA VADIYA-2	AMOD	BHARUCH	DHADHAR RIVER	130.00
3	NAVA VADIYA-1	AMOD	BHARUCH	DHADHAR RIVER	135.00
4	NAVA VADIYA-2	AMOD	BHARUCH	DHADHAR RIVER	132.00
5	RANIPURA	AMOD	BHARUCH	DHADHAR RIVER	120.00
6	MOTA JAMBUDA	NETRANG	BHARUCH	MOHA RIVER	60.00
7	GHANIKHUT	NETRANG	BHARUCH	KARJAN RIVER	80.00
Total =					782.00
Say =					782.00
Item No.2					
Providing consultancy service for plan estimate & detail drawings of proposed lift irrigation schemes on various water sources of distirt Bharuch, based on detail survey investigation & design individual schemes. (six hard copies & one editables soft copy)					
		Qty as per item No. 1		Total =	782.00

Deputy Executive Engineer
SUB UNIT-3/2 (GWM)
Rajpipla

Executive Engineer
UNIT-2 (GWM)
UKAI