Department name

Engineering Department

Circle/Division

South west Zone

IFB No/Short Tender Notice No.

05/2026-27 (37)

Name of Work

Providing and Laying New Catchpit work and other
different drainage maintenance work at different
location in Different ward of South West Zone in AMC

(ARC Tender)
Estimate contract value(INR) Rs.30,00,000.00
Period of Completion 12 Months (Excluding Monsoon)
Bidding Type Open/Limited
Bid Call(Nos) 1
Tender Currency Type | emmmememmeeee

Tender Currency Settings

Joint venture

Applicable/Not Applicable

Rebate

Applicable/Not Applicable

Amount Details:

Bid Document Fee:

Rs.1500.00

Bid Document Fee Payable to:

Municipal Commissioner, Ahmedabad

Bid Security/ EMD (INR)

Rs.30,000.00

Bid Security/ EMD In Favor of

Municipal Commissioner, Ahmedabad

Tender Dates

Bid Document Downloading Start Dates

Automatic System Generated

Bid Document Downloading Start Dates

Pre Bid Meeting

Last Date & Time for Receipt of Bids

29-06-2026 up to 19:00 hrs

Bid Validity Period
120 Days

Remaks Submission of EMD.Tender fee and Other
Documents during office hours : On date 30-06-
2026& 16.00hrs in the Office of Assistant Manager
(South West Zone Office, Late Shree Tushar
Deshmukh Bhavan, Nr. Shalby hospital, Opp.
karnavati  Club, S.G. highway, Jodhpur,
Ahmedabad-380015

Bid Opening Date 30-06-2026; 17:00 hrs

Other Details

Officer Inviting Bids: Assistant Manager(South West Zone)

Bid Opening Authority: Assistant Manager(South West Zone)

Address: Late Shree Tushar Deshmukh Bhavan, Nr. Shelby

hospital, Opp. karnavati Club, S.G. highway,

Contact details:
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Sr. | Department Category Problem SLA Penalty
No. per one
Problem
per day
in Rs.
1 Engineering | Water>>Engineering Inadequate water or low inflow 240 500
pressure - Eng Hours
2 Engineering | Water>>Engineering Leakage In Pipe Line - Eng 48 500
Hours
3 Engineering | Water>>Engineering Water quality-Polluted water - 24 500
Eng Hours
4 Engineering | Water>>Engineering No Water - Eng 240 500
Hours
5 Engineering | Drainage>>Engineering | Drain Blockage or Choking on 48 500
TP road - Eng Hours
6 Engineering | Drainage>>Engineering Overflowing of main line and 48 1000
distribution line on road - Eng Hours




7 Engineering | Drainage>>Engineering No Drainage Manhole cover - 24 1000
Eng Hours
8 Engineering | Drainage>>Engineering | Frequent Breakdown & Blockage | 96 500
of Drain - Eng Hours
9 Engineering | Road Pot holes on the Road 24 500
Hours
10 | Engineering | Road Patch work Relaying of a portion | 72 500
of road Hours
11 | Engineering | Road Deep Pit - Large settlement of 48 1000
road Hours
12 | Engineering | Road Removal of waste-Dust Lying on | 72 500
both side of the road after re Hours
surfacing
13 | Engineering | Footpath Footpath Repairing Required 168 500
Hours
14 | Engineering | Public Building No Water Supply In A Public 24 500
Building Hours
15 | Engineering | Public Building Public Toilets and Urinals - 360 1000
Repairing of Doors, Windows, Hours
Tiles or Sheets
16 | Engineering | Public Building Other Maintenance 168 500
Hours
17 | Engineering | Drainage>>Engineering Contractor Had not disposed off | 48 500
the Manhole Silt Properly - Eng Hours
18 | Engineering | Drainage>>Engineering | Raising the Manhole Cover & 168 500
Catch Pit Up To the Road Level - | Hours
Eng
19 | Engineering | Drainage>>Engineering | Lowering the Manhole cover & 168 500
Catch pit - Eng Hours
20 | Engineering | Drainage>>Engineering Public Toilets and Urinals - 72 500
Drainage Line Blockage or Hours
Choking
21 Engineering | Drainage>>Engineering Public Toilets and Urinals - 168 500
Drainage Line Breakage Hours
22 | Engineering | Water>>Engineering Public Toilets and Urinals - Non- | 168 500
Availability of Water/Cleaning of | Hours
Water Tank/Broken Tank Cover
Contractor's Signature Add.C.E City Engineer
& Stamp (South West Zone)

Mobile No
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AHMEDABAD MUNICLPAL CORPORATION
MAHANAGAR SEVA SADAN
SOUTH WEST ZONE

Clause : 1 Contractor shall not employ any child having age 5 to 15 years as it is prohibited by Child Labour Prohibition
and Regulation Act 1986. Hon'ble Supreme Court has given certain guide lines and as per the guide lines. If child labour
is employed on the site work, the contractor shall have to deposit Rs. 20,000.00 (Rupees Tw enty thousand only) in the
child labour welfare fund. If the employer refuses to deposit then action will be taken for contempt of Supreme Court
Judgement and also will be prosecuted by concerned authority. Because of the breach of any provision of child labour
prohibition and regulation Act 1986 by the Contractor & Municipal Corporation becomes liable to pay any amount then
the Municipal Corporation shall recover the said amount from the contractor.

Clause : 2 The Standing Committee has decided to deduct 1/2% amount from each running bill as per its Reso. No. 1783
Date 06--02-97, but the Municipal Corporation Board has recently decided that the actual testing charge is taken and
the remaining amount is refundable at the time of final bill (As per Muni. Board Reso. No. 123 dated 25-02-97)

Clause : 3 Contractor has to follow prevailing Labour act and has to maintain labour register acordingly,and has to follow
other govt.rules.

Clause : 4 Quantity taken in tender are tentative and may differ as per execution of work. No claim shall be entertain
regarding QUANTITIES.

Clause : 5 Time Limit is tobe Considered as per given LOI of Different Approved Estimates of Work.in Failure of
Completion of Work in Specified Timelimitiquidated Damages for Delay Clause Will be Applicable.

* MODIFICATION OF DOCUMENTS

Modification of specifications and correction/corrigendum in respect of the work if required will be made by A.M.C. The
same shall be placed on A.M.C website which may be downloaded by the tendrers enclosed along with the tender duly
signed. These shall form a part of tender. The tenderer shall not add or amend the text of any of the documents except
in so far as may be necessary to comply with any addendum.

* ADDENDAUM/CORRIGENDUM .

Addendum or corrigendum conveying any change or correction in respect of the work shall form the part of the contract
documents. The full consideration shall be given to such addendum or corrigendum or correction before submission
tender duly filled in by the contractor. Therefore, the contractor shall have to watch such addendum or corrigendum or
correction published by A.M.C through its website www.egovamc.com. Tenderes shall verify the number of addendum
issued and enclose the same with the tender documents,failing which the tender shall be liable for rejection and no any
complaint in respect to this shall be entertained under any circumstances.

CONTRACTOR'S SIGNATURE Add.C.E City Engineer
& STAMP (South West Zone)
Mobile No.:-
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ANNEXURE-1I

A. Guarantees issued by following banks will be accepted as SD/EMD on
permanent basis.

s All nationalized Banks

B. Guarantees issued by following banks will be accepted as SD/EMD for
the period up to March- 31, 2025. The validity cut-off date in the GR is
with respect to the date of issue of Bank Guarantee irrespective of the
date of termination of Bank Guarantee.

1. Commercial Banks :-

1. A USmall Finance Bank
2. AxisBank

3. Bandhan Bank

4. City Union Bank

5. CSBBank

6.  DBS Bank India Limited
7. DCB Bank

8. Equitas Small Finance Bank
9. Federal Bank

10. HDEFC Bank

11. HSBC Bank

12.  ICICI Bank

13. IDBI Bank

14.  IDFC First Bank

15. IndusInd Bank

16.  Jana Small Finance Bank
17.  Karnataka Bank

18.  Karur Vysya Bank

19.  Kotak Mahindra Bank
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AHMEDABADMUNICIPALCORPORATIONAMENDMENT

NameofWork: - As per name of the work mentioned in Tender.

% Specialconditionofcontractforltem_(Providingandlayingofinterlockinggreypaverblocksunishapeofhigh
density6Ommthick...)mentionedinTechnicalvolume.

eSuccessfulbidderofthistendershallhavetopurchase50%oftotalquantityofpaverblockfromAmdavadEnviro
ProjectsPvt.
Ltd.ThepaverblocksshallbeaspertenderBOQ&tenderspecifications.Paymentofsuch50%Quantityshallbem
adetoAmdabadEnviroProjectsPvt.Ltd.directlybythesuccessfulbidderonmutualagreementofratebetweens
uccessfulbidder&AmdabadEnviroProjectsPvt.
Ltd.AMCshallnotberesponsibleforanykindofdisputebetweenAmdabadEnviroProjectsPvt.
Ltd.&successfulbidderorthistender.
ThesuccessfulbidderwillbepaidbyAMCaspertenderBOQitemrate+premium.

eThequality,
size,shape,compressivestrength&othertechnicalparameterofpaverBlockshallbeasperiSstandards&tende
rspecificationandshallbecompletelysuccessfulbidder'sresponsibility.

elfincaseoffailureofpaverBlockorifPaverBlockarenotasperthestandards,thesameshallberejected.Successf
ulbiddershallremovesuchfailedpaverblocksimmediatelyformsiteandfixnewpaverblocksasperstandards.

eThesuccessfulbiddershallproduceacertificate/billfromAmdabadEnviroProjectsPvt.
Ltd.showingquantityofPaverBlockwhichshouldbeminimum50%oftotalquantity.

NOTE:-

1.AlltherelevantcausesmentionedintheTenderwhicharerelatedtoaboveclausesshallbereadasmentionedi
naboveAMENDMENT.

2.TheaboveAmendmentshallbePartofTenderdocument&shallbeboundtoContractorandshallbesubmitted
alongwithothertenderdocumentswithdulysignedandstamped.

SealandsignatureofthebidderAdd.C.E City Engineer
Date :-AHMEDABADMUNICIPALCORPORTION



Tender No.:-37

Tender Fee :Rs 1500.00

Earnest Money : Rs.Rs.30,000.00
Contractor’s Name &Address :

% ABOVE

% BELOW

CONTRACTOR'S SIGNATURE
& STAMP
Mobile No.:-

Date of submission :29.06.2026 Time: :19:00 Hrs
Date of Opening :30.06.2026 Time: 17:00 Hrs

TENDER FORM

or

(in words also)

ADD.C.E CITY ENGINEER
(South West Zone)



AHMEDABAD MUNICIPAL CORPORATION
"South West Zone, Zonal Office", Opp.karnavati club, Jodhpur Ahmedabad.

Municipal Commissioner invites Percentage Rate sealed tenders from interested contractors .

1 Name of work Providing and Laying New Catchpit work and other different drainage
maintenance work at different location in Different ward of South West
Zone in AMC (ARC Tender)
2 Time Limit 12 Months (Excluding Monsoon)
3 Eligibility Criteria Register “E1” class in PWD in Govt. R&B/CPWD/AMC or equivalent
registration with any other state Govt. or institutions.
4 Estimated Cost put to tender | Rs.30,00,000.00
5 Earnest Money Deposit Rs.30,000.00/-(Demand Draft, Pay order, Bank Guarantee (As per
finanance circular No 56) or Cheque in favour of Municipal Commissioner,
Ahmedabad) To be submitted as prescribed in 7.0 below. Demand Draft
or Bank Guarantee shall be from Nationalized Bank and valid for 120 days.
6 (A) Security Deposit: 5% of Tender Amount
(B) Retention 1. @ 2% of the value of work done will be deducted from each RA bill. It
will be released along with release of payment of Final Bill.
7 Tender fees Rs.1500/-Demand Draft / Pay order infavour of Municipal Commissioner,
(Non refundable) Ahmedabad)
8 Submission of EMD and In separate sealed cover each for EMD and Tender Fees along with
Tender Fees Tender as described in the invitation of tender and submitted to Assistant
Manager(
South West zone) , Ahmedabad Municipal Corporation, Late Shree Tushar
Deshmukh Bhavan, Nr. Shelby hospital, Opp. karnavati Club, S.G. highway,
Jodhpur, Ahmedabad-380015
9 Tenders issue date Tenders from the website http://amc.nprocure.com and
http://nprocure.com. shall be down loaded from
10 | Last date of receiving Dt.29.06.2026 up to 19:00 Hrs The tenders received after this date
Tenders. and time will not be entertained under any circumstances.
11 | Date of Opening Dt.30.06.2026 at 17.00 Hrsto Assistant Manager "South west Zone
Shree Tushar Deshmukh Bhavan, Nr. Shelby hospital, Opp. karnavati Club,
S.G. highway, Jodhpur, Ahmedabad-380015
12 Mode of sending the Tender | Document shall be submitted in sealed envelope systems By RPAD/ Speed
Documents post/ Hand Delivery/ Courier in sealed covers as described in submission
of the tender.
13 Terms, Condition, & All general condition of contract of Form B1 condition of contract shall be
Specification applicable.
14 | GST -iiviguslust-deR - 34, wHeldle ¥ARUE SURAAHIAAAISIA | want. [ W%se [AHPIgRIRE |

dl.09-09-309.9 Yool

Bredloase/olley  vidllglRIASIRULIAUHIPIAAIR=RFFUAH| AL 01-09-2019
ugdlsaiqay 9, daldHIH2 A HId el
sAUloLEIRULIAUHIPUAAIRGURLSA QML LA AHIM23RIML (wldua +
doRAAAA) GSTAZSBAAYAAGS TR, AegsIM-Bidder

AGST lZlslsay ol aielsolldllauiivlqedeldoisardz8al.

Conditional tenders will not be accepted. Municipal Commissioner reserves the rights to reject any or all the
tenders without assigning any reasons thereof.




Seal and Signature of the Bidder Add.C.E City Engineer
(SouthWest Zone)



AHMEDABAD MUNICIPAL CORPORATION
Invitation for Bid (IFB)

1. The AHMEDABAD MUNICIPAL CORPORATION, (Hereinafter called “the Employer”) invites
sealed Tender document from reputed and qualified bidders for the construction of Works
detailed in the Table below:-

Sr. Name of Works Approximate value | Bid Security Completion

No. of works (Rs.) (Rs.) Period

1 Providing and Laying New Catchpit Rs.30,00,000.00 Rs.30,000.00 12 months
work and other different drainage (Excluding

. . Monsoon)
maintenance work at different
location in Different ward of South
West Zone in AMC (ARC Tender)

2. Tender (a complete set of bidding document) fee shall be Rs. 1500/- in the form of Demand
Draft / Pay Order from any Nationalized Bank in favor of MUNICIPAL COMMISSIONER,
Ahmedabad, payable at Ahmedabad, which shall be non refundable. The fees shall be paid at
the time of submitting the tender.

3. Interested  bidders shall download the tender documents from website
http://amc.nprocure.com and http://nprocure.com. up to Dt. 29.06.2026 at 19:00hrs tender
fee as mentioned in clause 2 above shall be paid by the bidder at the time of bid submission.

4, All bids must be accompanied by Bid Security of the amount specified for the Works in the

above Table payable at Ahmedabad and drawn in favor of AHMEDABAD MUNICIPAL
CORPORATION, Ahmedabad. Bid Security will have to be in any one of the forms as specified
in Clause of ITB (Instructions to Bidders).

All Bids must be delivered to Assistant Manager "South West Zone, Zonal Office", Late Shree Tushar

Deshmukh Bhavan, Nr. Shelby hospital, Opp. karnavati Club, S.G. highway, Jodhpur, Ahmedabad-
380015.

Seal and Signature of the Bidder Add.C.E City Engineer
(SouthWest Zone)




AHMEDABAD MUNICLPAL CORPORATION
MAHANAGAR SEVA SADAN
SOUTH WEST ZONE

DETAILS OF BANK ACCOUT

1 | Contractor's name

2 | Address

3 | Telephone/ mobile no.

4 | Permanent account no. (PAN
no.)

5 | Name of the bank

6 | Branch name and address

7 | Account type

8 | Account no.

9 | MICR no.

10 | IFS CODE

11 | Contractor/ supplier's

signature and stamp
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10.

11.

12.

13.

16.
17.
18.

19.

AHMEDABAD MUNICIPAL CORPORATION
ENGINEERING DEPARTMENT
GENERAL CONDITION

Contractor shall produce the relevant registration certificate of AMC / State Govt /Central Govt.
Contractor shall register the work to labour commissioner as per labour act.
Contractor shall not sub-let the work without permission of the authority
Contractor should have sufficient skilled and unskilled laborers so that he shall start work at
different sites simultaneously. Contractor's having labour force available during festivals shall
only apply. Contractor can not stop the work due to on availably of labour force. In case progress
is delayed, contractor shall be penalized 0.1% of Tender amount per day for work done after time
limit, maximum up to 10% for remaining work.
Bitumen rate difference will be paid as per tender conditions, if applicable.
Advance payment / machinery advance will not be paid.
Payment of running bill will be made as per recent A.M.C. policy in force.
No extra payment will be made due to increase of central / state Govt. Taxes. Exluding GST as
perAs per circular no 38 Date 21.11.20220f finance department of Ahmedabad Municipal
Corporation.
If the work is not completed within time limit the penalty will be recovered from immediate bills
of contractors.
If the material i.e. MH cover C.C block etc. supplied from Municipal Corporation store then
contractor shall not claim for any extra rate for non execution of such item, partly/fully.
In the specifications, "as directed"/"Approved" shall be taken to mean, "as directed"/approved"
by the Engineer-in-charge.
Wherever a reference to any Indian Standard appears in the specifications, it shall be taken to
mean as a reference to the latest edition of the same in force on the date of agreement.
In "Mode of Measurement" in the specifications wherever a dispute arises in the absence of
specific mention of a particular point or aspect, the provisions on these particular points, or
aspects in the relevant Indian Standards shall be referred to.
All measurements and computations, unless otherwise specified, shall be carried out nearest to
the following limits:
Length, width and depth (height)------- 0.01 Meter.
Areas ----- 0.01 Sq. Mt.

Cubic Contents ------ 0.01 Cu.Mt.
The distance, which constitutes lead, shall be determined along the shortest practical route and
not necessarily the route actually taken. The decision of the Engineer-in-charge in this regard
shall be taken as final.
Where no lead is specified, it shall mean "all leads"
Lift shall be measured from plinth level.
Definite particulars covered in the items of work, through not mentioned or elucidated in it,
specifications shall be deemed to be included there in.
Reference to specifications of materials as made in the detailed specification of the items of
work is in the form of a designation containing the number of the specification of the material
and prefix 'M' e.g. 'M-5".



20. Approval to the samples of various materials given by the Engineer-in-charge shall not absolve
the contractor from the responsibility of replacing defective material brought on site or materials
used in the work found defective at a later date.

21. The contract rate of the item of work shall be for the work completed in all respects.

22. No collection of materials shall be made before it is got approved from the Engineer-in-charge.

23. Collection of approved materials shall be done at site of work in a systematic manner. Materials
shall be stone at site of work in a systematic manner. Materials shall be stored in such a manner
as to prevent damage, deterioration or intrusion of foreign matter and to-ensure the
preservation of their quality and fitness for the work.

24. Materials, if and when rejected by the Engineer-in-charge, shall be immediately removed from
the site of work within 24 hours.

25. No materials shall be stored prior to, during and after execution shall be kept in sufficient
numbers and in good working condition on the site of the work.

26. All works shall be carried out in workmanlike manners per the best techniques for the particular
item.

27. All tools, templates, machinery and equipment for correct execution of the work as well as for
checking lines, levels, alignment of the works during execution shall be kept in sufficient
numbers and in good working condition on the site of the work.

28. The mode, procedure and manner of execution shall be such that it does not cause damage or
over loading of the various components of the structure during execution or after completion of
the structure.

29. All necessary safety measures and precaution (including those laid down in the various relevant
Indian Standards) shall be taken to ensure the safety of men, materials and machinery on the
works as also of the work itself.

30. The testing charges of all materials shall be borne by the Contractor unless recovery at one
percent towards testing charges is separately made.

31. Time limit is to be considered as per given LOI of different approved estimate of workln failure
complete of work in Specify time limit liqguideddamagesfordealy close will be applicable .

INSTRUCTION TO TENDERERS

TENDER VALIDITY PERIOD:

The tender shall be kept valid for acceptance for a period of One Hundred Twenty Calendar days
(120) from opening of price bids.

SECURITY DEPOSIT

Within 10 days of receipt of Acceptance from the Corporation, the successful tender shall furnish

to the Corporation Security Deposit of 5% (five percent) of the contract price cheque or Bank
Guarantee, pay order, or demand draft of Nationalized Banks and Schedule Banks only.

CONTRACTOR'S SIGNATURE ADD.CITY ENGINEER
& STAMP (South West Zone)
Mobile No.



AHMEDABAD MUNICIPAL CORPORATION

ENGINEERING DEPARTMENT
GENERAL SPECIFICATION

Time limit for the work shall be 12Month(excludingmonsoon)after the order to start the works. Progress of
work should be in proportion to time limit.

The contractor shall be remain responsible for Workmen’s compensation if any accident. The
contractor shall arrange for barricading at night and arrangement of Pagi at night to direct the traffic. He shall
be responsible for any damage to public. If any incident happen, during the execution of work. In case of
dispute for unseen or overlooked items the decision of the Dy. City Engineer shall be final. The contractor
shall have to give site clean of all rubbish during the work and at the time of completion of work and hand
over the site with final finishing of the work as directed. All the rejected materials shall be removed from site
within 24 hours by contractor at this risk and cost. Debris shall have to cart daily from site.

If any extra item crops up during the progress of work the same shall be carried out by the contractor and he
shall be paid at the rate fixed by Add.C.E. as per the rate analysis based on latest SOR or if item is not
available in SOR than based on current market rates. In case of extra item decision of Add. City Engg. shall
remain final regarding rate.

If in the interest of the Corporation it is necessary to change either any site or the design of the propose work
the contractor shall carry out the same at his quoted rates without charges any extra and the contractor will
have to carry out the works and he will be paid at the rate quoted by him. No claim for extra rate for
subsequent changes in site and design is entertained.

Octroi exemption passes shall not be given for any materials required for the work. Contractor will be fully

responsible for compliance of the various provisions under contract Act. 1970 and the Rules framed the to

under.

The tender for the work shall remain open for a period (120) days from the date of opening of the tenders for

this work and that the tenderer shall not be allowed to withdraw on modify the offer on his own during the

period. If any tenderer withdraw or makes any modifications or addition in the terms and conditions of his
tender not acceptable to the Municipal Corporation the Municipal Corporation shall without prejudice to any
right or remedy be at liberty to forfeit in full the said earnest money and black list the contractor.

If the work is not carried out within the specified time limit. from the date of order to start the work the

penalty of Rs.-( As per Form - B1) per day of delay shall be recovered from the immediate bills payable to the

contractor. Contractor has to make his own arrangement for procurement of steel and cement.
Contractors should note the following conditions carefully:-

i)  Conditional tender shall not be accepted.

ii)  Alltenders are to be submitted in duplicate without which the tenders are liable to be rejected.

iii) In case of tender downloaded from website, tender fee & EMD should be submitted in form of demand
draft or in cash.

iv) Condition of Form - B1 Standard Specification of material & code of practice will be applicable. Form B1
can be is available in website. Specification shall be as per ' R& B Dept. - Govt. of Gujarat booklets of
Building Works & and Road Works Specifications published by Gujarat Book Depot, Sector-21.
Gandhinagar.

CONTRACTOR'S SIGNATURE ADD.CITY ENGINEER
& STAMP (South West Zone)
Mobile No.:



SPECIFICATIONS OF MATERIALS - CIVIL

This section gives detail specifications for mainly used materials, for other materials refer Building Specifications.
For materials relevant specification of Building Specification shall apply.

TECHNICAL SPECIFICATIONS

NAME OF THE WORK:- Providing and Laying New Catchpit work and other different
drainage maintenance work at different location in Different ward of South West
Zone in AMC (ARC Tender).

Item No.1 : Excavation for pipe line trenches for water supply, sewerage line, manhole etc. all
with shoring and struting if required as per required gradient and line including safety
provisions using site rails and stacking excavated stuff including up to all required lead
cleaning the site etc. complete for all lifts and strata as specified. In all sorts of soil and soft
murrum.

Excavation for pipe line trenches for water supply, sewerage line, manhole etc. all with shoring
and struting if required as per required gradient and line including safety provisions using site
rails and stacking excavated stuff including up to all required lead cleaning the site etc. complete
for all lifts and strata as specified. In all sorts of soil and soft murrum.

Measurement shall be on per Cmt .

Item No.2 : Extra rate over item of excavation of earth if excavation is to be done in wet condition without
resorting to pumping but incl. of bailing out of water.
Extra rate over item of excavation of earth if excavation is to be done in wet condition without
resorting to pumping but incl. of bailing out of water.
Measurement shall be on per Cmt .

Item No.3 : Extra rate over item of excavation of earth for excavation of asphalt pavement / RCC of
thickness up to 0.20 meter including demolishing the asphalt carpet, metal, soiling/cutting
Reinforcement etc.comp. with stacking the material as directed.

Extra rate over item of excavation of earth for excavation of asphalt pavement / RCC of thickness
up to 0.20 meter including demolishing the asphalt carpet, metal, soiling/cutting Reinforcement
etc.comp. with stacking the material as directed.

Measurement shall be on per Smt .

Item No.4 : Filling available excavated earth (excluding rock) in trenches. plinth, sides of foundations etc. in
layers not exceeding 20 cm. in depth consolidating each disposited layer by ramming
and watering.

The rate shall be for a unit of one cubic metre.
Filling available excavated earth (excluding rock) in trenches. plinth, sides of foundations etc. in
layers not exceeding 20 cm. in depth consolidating each disposited layer by ramming
and watering.
The rate shall be for a unit of one cubic metre.



Item No.5 : Conveyance charge of earth, lime, murrum, building rubbish, manure, garbage, sludge,

excavated rock, fly ash, aggregates of any kind executed outside the road site. Rate also includes spreading

& levelling etc complete. Internal conveyance above 50 mt done within the work site is not payable.
Conveyance charge of earth, lime, murrum, building rubbish, manure, garbage, sludge, excavated
rock, fly ash, aggregates of any kind executed outside the road site. Rate also includes spreading &
levelling etc complete. Internal conveyance above 50 mt done within the work site is not payable.
The rate shall be for a unit of one cubic metre.

Item No.6 : Providing and supplying,and jointing ISI mark only standard length stoneware pipes of
following class and diameter including excavation for laying of pipes, insurance, transportation,
freight charges, octroi, inspection charges, loading, unloading, conveyance to departmental
stores, stacking etc. compl. (I1S651/1989 or its latest revision) including labour work for
lowering, laying, joiting with cement mortar (1:1) proportion, proper postion, grade and
alignment and all level as directed by engineer in charge including store to site of work jointing
material etc complete.

Providing and supplying,and jointing ISI mark only standard length stoneware pipes of following
class and diameter including excavation for laying of pipes, insurance, transportation, freight
charges, octroi, inspection charges, loading, unloading, conveyance to departmental stores,
stacking etc. compl. (1S651/1989 or its latest revision) including labour work for lowering, laying,
joiting with cement mortar (1:1) proportion, proper postion, grade and alignment and all level as
directed by engineer in charge including store to site of work jointing material etc complete.

The rate shall be for a unit of one RMT.

Item No.7 : Providing & Supplying ISI Standard RCC pipes (of sulphate resisting cement) in a standard
lengths of following class & dia meter suitable for socket-spigot type including all taxes ,
insurance, transporation, freight charges, octroi, inspection charges, loading, unloading,
conveyance to departmental stores, staking etc complete (IS 458:1989) Class NP-3/NP-4 test
pressure 0.7/kg/sqcm. Rate also includes supplying RCC collar for RCC pipes including taxes,
carting, loading, unloading, etc complete. Including labour work for lowering, laying, jointing,
RCC pipes in CM 1:1 1/2 of following diameters in proper position, grade and alignent at all as
directed by engineer in charge. (RCC pipe Horizontal cast)

Providing & Supplying ISI Standard RCC pipes (of sulphate resisting cement) in a standard
lengths of following class & dia meter suitable for socket-spigot type including all taxes ,
insurance, transporation, freight charges, octroi, inspection charges, loading, unloading,
conveyance to departmental stores, staking etc complete (IS 458:1989) Class NP-3/NP-4 test
pressure 0.7/kg/sqcm. Rate also includes supplying RCC collar for RCC pipes including taxes,
carting, loading, unloading, etc complete. Including labour work for lowering, laying, jointing,
RCC pipes in CM 1:1 1/2 of following diameters in proper position, grade and alignent at all as
directed by engineer in charge. (RCC pipe Horizontal cast)

The rate shall be for a unit of one RMT.

Item No.7.1: Lowering, laying and jointing R. C. C. pipes of following diameters in proper position, grade
and alignment at all level as directed by Engineer-in-charge including conveyance from stores
to site of work, labour, giving hydraulic testing as per ISl code.

Lowering, laying and jointing R. C. C. pipes of following diameters in proper position, grade and
alignment at all level as directed by Engineer-in-charge including conveyance from stores to site
of work, labour, giving hydraulic testing as per ISl code.



The rate shall be for a unit of one RMT.

Item No.8 : Constructing Chamber of following size including excavation, refilling, BBCC (1:5:10) for
foundation, C.C.Channel (1:2:4), finished 15 mm thick cement plaster inside in CM 1:3,
finishing with cement slurry, Brick masonary in CM 1:5 & excluding the cost of chamber seat
cover etc.completed.

Constructing Chamber of following size including excavation, refilling, BBCC (1:5:10) for
foundation, C.C.Channel (1:2:4), finished 15 mm thick cement plaster inside in CM 1:3, finishing
with cement slurry, Brick masonary in CM 1:5 & excluding the cost of chamber seat cover
etc.completed.

The rate shall be for a unit of on No Basis.

Item No.9 : Constructing Slab type M.H. Chamber of the following size including excavation, refilling, brick
bats cement concrete (1:5:10) of thickness 15 C.M., CC Channel (1:2:4) of thickness 10 C.M.,
finished 15 mm thick cement plaster inside & outside (Only for shaft) in CM 1:3, finishing with
cement slurry, P/F 4 mm dia M.S.Steel HDPE coated steps 35 cm c/c at 35 cm staggered in
masonary CM 1:5, RCC Slab in CC 1:1.5:3 of thickness 23 C.M., including Cantering &
reinforcement (double jalli at 15 C.M. ¢/c bothway 12 mm dia.) but excluding the cost of
Manhole seat cover etc..completed. of Size 1.00 X 1.40 meter (Inside Clear, M.H. length
should be parallel to the flow.

Constructing Slab type M.H. Chamber of the following size including excavation, refilling, brick
bats cement concrete (1:5:10) of thickness 15 C.M., CC Channel (1:2:4) of thickness 10 C.M.,
finished 15 mm thick cement plaster inside & outside (Only for shaft) in CM 1:3, finishing with
cement slurry, P/F 4 mm dia M.S.Steel HDPE coated steps 35 cm c/c at 35 cm staggered in
masonary CM 1:5, RCC Slab in CC 1:1.5:3 of thickness 23 C.M., including Cantering &
reinforcement (double jalli at 15 C.M. c¢/c bothway 12 mm dia.) but excluding the cost of
Manhole seat cover etc..completed. of Size 1.00 X 1.40 meter (Inside Clear, M.H. length
should be parallel to the flow.

The rate shall be for a unit of on No Basis

Item No.10 : Constructing Scrapper Slab Type M.H. Chamber of following size incl. excavation, refilling,
brick bats cement concrete (1:5:10) of thickness 15 C.M., C.C. channel (1:2:4) of thickness 10
C.M., finished 15 mm thick cement plaster inside (SRC) & outside (only for shaft) in C.M.1:3,
finishing with cement slurry, P/F 4 mm dia M.S Steel HDPE coated steps 35 cm c/c at 35 cm
staggered Masonry in C.M. 1:5, RCC slab in CC 1 : 1.5 : 3 of thickness 23 C.M, including
Cantering & reinforcement (double jalli at 15 C.M c¢/c bothway 12 mm dia.) but excluding the
cost of Manhole seat cover etc. completed (Inside Clear, M.H. length should be parallel to the
flow, Constructing Scrapper Slab Type M.H. Chamber of following size incl.
excavation, refilling, brick bats cement concrete (1:5:10) of thickness 15 C.M., C.C. channel
(1:2:4) of thickness 10 C.M., finished 15 mm thick cement plaster inside (SRC) & outside (only for
shaft) in C.M.1:3, finishing with cement slurry, P/F 4 mm dia M.S Steel HDPE coated steps 35 cm
c/c at 35 cm staggered Masonry in  C.M. 1:5, RCC slab in CC 1 : 1.5 : 3 of thickness 23 C.M,
including Cantering & reinforcement (double jalli at 15 C.M c/c bothway 12 mm dia.) but
excluding the cost of Manhole seat cover etc. completed (Inside Clear, M.H. length should be
parallel to the flow,.

The rate shall be for a unit of on D.M Basis

Item No.11 Rate reduction over item of Constructing Slab Type M.H. Chamber of size 1.00 x 0.75 mt for
constructing slab @ depth more than 0.60 mt below Ground Level (Max. 3 unit of DM should
be reduced in this item)



Rate reduction over item of Constructing Slab Type M.H. Chamber of size 1.00 x 0.75 mt for
constructing slab @ depth more than 0.60 mt below Ground Level (Max. 3 unit of DM should be
reduced in this item)
The rate shall be for a unit of on D.M Basis
Item No.12 : Extra rate over item of Constructing Slab Type M.H./Chamber of following size for
constructing M.H./ Chamber, per 1.00 Decimetre of additional depth or part thereof. etc.
complete. Of size 1.00 x 1.40 mt. (inside clear) and Depth from.
Extra rate over item of Constructing Slab Type M.H./Chamber of following size for constructing
M.H./ Chamber, per 1.00 Decimetre of additional depth or part thereof. etc. complete. Of size
1.00 x 1.40 mt. (inside clear) and Depth from.
The rate shall be for a unit of on D.M Basis
Item No.13 : Rate reduction over item of Constructing Slab Type M.H. Chamber of size 1.00 x 1.40 mt for
constructing slab @ depth more than 0.60 mt for ( MH 2 to 3 mt depth) and 1.0 mt for (MH
above 3.0 mt depth) below Ground Level (Max. 5 unit of DM should be reduced in this item)
Rate reduction over item of Constructing Slab Type M.H. Chamber of size 1.00 x 1.40 mt for
constructing slab @ depth more than 0.60 mt for ( MH 2 to 3 mt depth) and 1.0 mt for (MH
above 3.0 mt depth) below Ground Level (Max. 5 unit of DM should be reduced in this item)
The rate shall be for a unit of on D.M Basis
Item No.14 : Dismantling of existing Arch type manhole up to Arch and then Const. Slab type manhole of
following size incl. excavation, refilling and & finished 15 mm thick cement plaster inside in CM
1:3, P/F 4 mm dia M.S.Steel HDPE coated steps 35 cm c/c at 35 cm staggered in masonry CM
1:5, incl. cost of RCC Slab in CC 1:1.5:3, including Cantering & reinforcement as directed by
engineer in charge. Rate includes carting of debris and excavated soil
Dismantling of existing Arch type manhole up to Arch and then Const. Slab type manhole of
following size incl. excavation, refilling and & finished 15 mm thick cement plaster inside in CM
1:3, P/F 4 mm dia M.S.Steel HDPE coated steps 35 cm c/c at 35 cm staggered in masonry CM
1:5, incl. cost of RCC Slab in CC 1:1.5:3, including Cantering & reinforcement as directed by
engineer in charge. Rate includes carting of debris and excavated soil
The rate shall be for a unit of on No Basis
Item No.15 : Making connection to the ex.M.H.in running sewer incl. Dewatering and other required
machinery etc. of following dia pipes at any convenient time. All damaged work shall be well
repaired as per instructions. etc..complete.

Making connection to the ex.M.H.in running sewer incl. Dewatering and other required
machinery etc. of following dia pipes at any convenient time. All damaged work shall be well
repaired as per instructions. etc..complete.

The rate shall be for a unit of on No Basis

Item No.16 : Cutting the pipes of following dia coming in the new M.H.in running sewer including cutting
bars, including removing debris /silt from the M.H. and carting at a suitable distance
etc..complete as directed. No payment for M.H. work will be made until pipe is not cut
completely in all respect.

Cutting the pipes of following dia coming in the new M.H.in running sewer including cutting
bars, including removing debris /silt from the M.H. and carting at a suitable distance
etc..complete as directed. No payment for M.H. work will be made until pipe is not cut
completely in all respect.

The rate shall be for a unit of on No Basis



Item No.17 : Repairing damaged M.H. and rasing M.H. up to road level incl. removing damaged brick work
and repairing by brick masonry in C.M. 1:5 and plaster in C.M. 1:3 and fixing C.l. steps and
existing MH sheet cover, removing the debris from MH and carting the same as directed.
Repairing damaged M.H. and rasing M.H. up to road level incl. removing damaged brick work
and repairing by brick masonry in C.M. 1:5 and plaster in C.M. 1:3 and fixing C.l. steps and
existing MH sheet cover, removing the debris from MH and carting the same as directed.

The rate shall be for a unit of on No Basis

Item No.18 : Repairing damaged 1.C./ Raising removing damaged brick work and repairing by brick
masonry in C.M. 1:5 and plaster in C.M. 1:3 and fixing C.l. steps and existing chamber sheet
cover, removing the debris from chamber and carting the same as directed.

Repairing damaged I.C./ Raising removing damaged brick work and repairing by brick masonry
in C.M. 1:5 and plaster in C.M. 1:3 and fixing C.l. steps and existing chamber sheet cover,
removing the debris from chamber and carting the same as directed.
The rate shall be for a unit of on No Basis

Item No.19 : Providing F.R.C. MH seat cover incl. carting to the work site etc. comp. Directed.
Providing F.R.C. MH seat cover incl. carting to the work site etc. comp. Directed..
The rate shall be for a unit of on Set/No Basis

Item No.20 : Carting and Fixing M.H., Chamber or Catchpite Seat and Cover in line and level to match
exisisting road level in C.C. 1:2:4 and finishing smooth, watering and protecting for 7 days etc.
complete as directed. M.H. seat cover will be supplied byA.M.C.(from any store).

Carting and Fixing M.H., Chamber or Catchpite Seat and Cover in line and level to match
exisisting road level in C.C. 1:2:4 and finishing smooth, watering and protecting for 7 days etc.
complete as directed. M.H. seat cover will be supplied byA.M.C.(from any store)

The rate shall be for a unit of on No Basis

Item No.21 : Providing Kachha of Pakka Dummy in the following dia pipes and removing the same after
completion of the connection work as directed.

Providing Kachha of Pakka Dummy in the following dia pipes and removing the same after
completion of the connection work as directed.
The rate shall be for a unit of on No Basis

Item No.22 : Providing Dead Cantering using good quality Country Wood Planks, wall Plate of required
thickness and size including placing the nece. supports of reqd. size, nailing, fixing with
mortar, levelling. All specification for dead centring as per standard engg. practice etc. comp.
as directed.

Providing Dead Cantering using good quality Country Wood Planks, wall Plate of required thickness and
size including placing the nece. supports of reqd. size, nailing, fixing with mortar, levelling. All
specification for dead centring as per standard engg. practice etc. comp. as directed.

The rate shall be for a unit of on Smt Basis

Item No.23 : Supplying, labour for break down repairing work for activities like excavation, disliting,
removing debris from trench back filling etc. comp. as directed by Eng.in charge.
Supplying, labour for break down repairing work for activities like excavation, disliting, removing
debris from trench back filling etc. comp. as directed by Eng.in charge.
The rate shall be for a unit of on No Basis



Item No.24 : Barricading the entire break down or excavated area on rental basis using wooden ballies /
M.S.angles at max. 2.00 meter centre to centre, C.G.l. Sheet, reflective paint / Board out side
to avoid accident & for smooth traffic diversion & movement including cautionary board etc.
Item also includes for making temporary sufficient nos of lighting arrangement through out
the work with necessary required arrangement. The same shall be removed after completion
of work. (Only for break down work from start to complete)

Barricading the entire break down or excavated area on rental basis using wooden ballies / M.S.angles at
max. 2.00 meter centre to centre, C.G.l. Sheet, reflective paint / Board out side to avoid accident & for
smooth traffic diversion & movement including cautionary board etc. Item also includes for making
temporary sufficient nos of lighting arrangement through out the work with necessary required
arrangement. The same shall be removed after completion of work. (Only for break down work from
start to complete)

The rate shall be for a unit of on Rmt Basis

Item No.25 : Fabricating, supply and erecting in position Standard Structural steel sections conforming to
IS 2062 for railing , skywalk, stair, or other works using ISMB, ISA, ISMC, MS plate, flat, square bars, pipe,
square pipe, rectangular sections, square section, tube, etc. including welding, cutting, wastage, etc.
complete. The rate is inclusive of welding rod, supply & fixing of correct size nut, bolts, washers, including
one primer coat of red lead paint conforming 1S:102 Zinc chromate paint conforming to 15:104 followed by
two coat of aluminium paint as per 1S:2339 OR enamel paint of color as selected by engineer incharge,
with all contractor's materials, labour, tools & plants, in bolted/welded construction as directed by
Engineer-in Charge. The waste cut pieces shall not be included in the paying quantity. The work shall be
done as per drawing and specification. The work shall be carried out as per 1S:800, 1S:816.

Fabricating, supply and erecting in position Standard Structural steel sections conforming to IS 2062
for railing , skywalk, stair, or other works using ISMB, ISA, ISMC, MS plate, flat, square bars, pipe, square
pipe, rectangular sections, square section, tube, etc. including welding, cutting, wastage, etc. complete.
The rate is inclusive of welding rod, supply & fixing of correct size nut, bolts, washers, including one
primer coat of red lead paint conforming I1S:102 Zinc chromate paint conforming to 15:104 followed by
two coat of aluminium paint as per 1S:2339 OR enamel paint of color as selected by engineer incharge,
with all contractor's materials, labour, tools & plants, in bolted/welded construction as directed by
Engineer-in Charge. The waste cut pieces shall not be included in the paying quantity. The work shall be
done as per drawing and specification. The work shall be carried out as per 1S:800, 1S:816.

The rate shall be for a unit of on Kg Basis

Item No0.26 : Providing TMT Bar FE415 reinforcement for R.C.C. work including bending, binding and placing
in position complete upto floor two level (upto 10 ton)
Providing TMT Bar FE415 reinforcement for R.C.C. work including bending, binding and placing in
position complete upto floor two level (upto 10 ton)
The rate shall be for a unit of on Kg Basis
Item No.27 : Brick work using common burnt clay building bricks having crushing strength not less than
35kg./Sq.Cm. In foundation and plinth in Cement Mortar 1:5.(1-Cement: 5 -fine sand)(B) Conventional.(R &
B Building Road Bridge SOR 2021-22 Item Code 06001BA,ltem No.as per NBO-6.12 page no.64Dist.
AHMEDABAD SOR 2021-22
Brick work using common burnt clay building bricks having crushing strength not less than 35kg./Sq.Cm.
In foundation and plinth in Cement Mortar 1:5.(1-Cement: 5 -fine sand)(B) Conventional.(R & B Building



Road Bridge SOR 2021-22 Item Code 06001BA,ltem No.as per NBO-6.12 page no.64Dist. AHMEDABAD
SOR 2021-22
The rate shall be for a unit of on Cmt Basis
Item No.28 : Providingl5mm thick cement plaster in single coat on Rough (Similar) side of single or half
brickwalls for interior plastering upto floor two level and finished even and smooth in (i)
Cement mortar 1:3 (1-cement:3-sand).
Providingl5mm thick cement plaster in single coat on Rough (Similar) side of single or half brickwalls for
interior plastering upto floor two level and finished even and smooth in (i) Cement mortar 1:3 (1-
cement:3-sand).
The rate shall be for a unit of on Smt Basis
Item No.29 : Providing, laying, spreading and compacting graded stone aggregate to wet mix macadam
specification including premixing the Material with water at OMC in mechanical mix plant
carriage of mixed Material by tipper to site, laying in uniform layers in sub- base / base course
on well prepared surface and compacting with vibratory roller to achieve the desired density
as per Codal Provision
Providing, laying, spreading and compacting graded stone aggregate to wet mix macadam
specification including premixing the Material with water at OMC in mechanical mix plant
carriage of mixed Material by tipper to site, laying in uniform layers in sub- base / base course on
well prepared surface and compacting with vibratory roller to achieve the desired density as per
Codal Provision
The rate shall be for a unit of on Cmt Basis
Item No.30 : Providing and Casting in situ ordinary cement concrete M200 for R.C.C. Raft and cutt off
walls including necessary shuttering laying, vibrating, ramming and curing complete.(B) Walls,
fom top of foundation level upto floor two level.
Providing and Casting in situ ordinary cement concrete M200 for R.C.C. Raft and cutt off walls including
necessary shuttering laying, vibrating, ramming and curing complete.(B) Walls, fom top of
foundation level upto floor two level.
The rate shall be for a unit of on Cmt Basis
Item No.31 : Labour charger for lowering existing Ventilating column safely with the help of required
capacity of hydra crane or any type of required capacity of crane. Item also includes
welding machine , gas cutter , electric cutter , breaker etc necessary machineries required
for this work with out damage and item also includes carting the same to the AMC store.
etc. comp as directed.
Labour charger for lowering existing Ventilating column safely with the help of required
capacity of hydra crane or any type of required capacity of crane. Item also includes welding
machine , gas cutter, electric cutter , breaker etc necessary machineries required for this work
with out damage and item also includes carting the same to the AMC store. etc. comp as
directed.
The rate shall be for a unit of on No Basis.

Item No.32 : Constructing Bombay Pattern Type Catch Pit of size 0.60 x 0.60 depth up to 1 mt including
excavation, B.B.C.C. (1:5:10), 23 cms thick brick maso. wall in the prop. of CM (1:6) with 40
mm thick IPS flooring in the prop M15 at bottom and 15 mm thick cement plaster inside the
catch pit in the proportion of CM (1:3) with out jali etc. comp. as directed.
Constructing Bombay Pattern Type Catch Pit of size 0.60 x 0.60 depth up to 1 mt including
excavation, B.B.C.C. (1:5:10), 23 cms thick brick maso. wall in the prop. of CM (1:6) with 40 mm



Item No.33

thick IPS flooring in the prop M15 at bottom and 15 mm thick cement plaster inside the catch
pit in the proportion of CM (1:3) with out jali etc. comp. as directed.
The rate shall be for a unit of on No Basis.
: CatchPit Jali (Heavy duty) Fixing P/F FRC catch pit jali with frame 600mm x 600mm clear
opening etc. comp.. As directed by engineer in charge.
CatchPit Jali (Heavy duty) Fixing P/F FRC catch pit jali with frame 600mm x 600mm clear
opening etc. comp.. As directed by engineer in charge..
The rate shall be for a unit of on No Basis

Item No.34 : Providing, laying and jointing in true line and level UPVC pipe (SCH-40) of following dia.

Including fittings of standard make as approved by Engineer-in-charge.

Providing, laying and jointing in true line and level UPVC pipe (SCH-40) of following dia.
Including fittings of standard make as approved by Engineer-in-charge.
The rate shall be for a unit of on Rmt Basis

Item No.35 : Providing, supplying & fixing to wall ceiling and floor 6.0 kg. F/Cm2 working pressure

Item No.36 :

polythelene pipes of the following outside dia. Low density. Complete with special flange
empression type fittings. Wall clips etc. incl. making good the wall ceilling and floor.

Providing, supplying & fixing to wall ceiling and floor 6.0 kg. F/Cm2 working pressure
polythelene pipes of the following outside dia. Low density. Complete with special flange
empression type fittings. Wall clips etc. incl. making good the wall ceilling and floor.

The rate shall be for a unit of on Rmt Basis

Providing and operation dewatering Pump including fuel charges & operator Charges etc. as
directed etc. comp. (Shift for Eight Hour) (For Each Pump Set, No payment should be allowed
for non working condition of machinery)Providing and fixing to wall ceiling and floor
6.0Kg.F/Cm2 Providing and operation dewatering Pump including fuel charges & operator
Charges etc. as directed etc. comp. (Shift for Eight Hour) (For Each Pump Set, No payment should
be allowed for non working condition of machinery)

The rate shall be for a unit of on Shift Basis
Item No.37 : Hiring and operating Mud Pumps incl. Cost of fuel and operator including the cost of to and

fro transportation, laying of the delivery hoses as required, lowering and lifting the pumps as
and when required etc. complete. Set Do As Directed. (No payment should be allowed for non
working condition of machinery)
Hiring and operating Mud Pumps incl. Cost of fuel and operator including the cost of to and fro
transportation, laying of the delivery hoses as required, lowering and lifting the pumps as and
when required etc. complete. Set Do As Directed. (No payment should be allowed for non
working condition of machinery)
The rate shall be for a unit of on Shift Basis

Item No.38 : Hiring and operating the 20 KV 3 Phase Electric Generator for operating desilting machinery,

and lighting and other requirements with Arranging diesel to run the D.G. Set Do As Directed.
8 Hrs Shift. (No payment should be allowed for non working condition of machinery)

Hiring and operating the 20 KV 3 Phase Electric Generator for operating desilting machinery,
and lighting and other requirements with Arranging diesel to run the D.G. Set Do As Directed. 8
Hrs Shift. (No payment should be allowed for non working condition of machinery)

The rate shall be for a unit of on Shift Basis

Item No.39 : Providing & Supplying JCB Machine on rental basis in case of emergency situation and break

down type work & also during unavoidable condition as per instruction of engg. in charge, rate
includes all nece. shifting, fuel and operating charges and stacking of useful & non-useful



materials separately up to store. (No payment should be allowed for non working condition of
machinery and for pipe line excavation and laying work)

Providing & Supplying JCB Machine on rental basis in case of emergency situation and break
down type work & also during unavoidable condition as per instruction of engg. in charge, rate
includes all nece. shifting, fuel and operating charges and stacking of useful & non-useful
materials separately up to store. (No payment should be allowed for non working condition of
machinery and for pipe line excavation and laying work)

The rate shall be for a unit of on Hour Basis
Item No.40 : Supplying Pneumatic Breaker Machine for RCC Slab or Asphalt Demolishing Work on site by
using Operator, fuel, power Supply etc. Complete as Directed. (No payment should be allowed
for non working condition of machinery and for pipe line excavation and M.H. work. Allowed
only for break down work)
Supplying Pneumatic Breaker Machine for RCC Slab or Asphalt Demolishing Work on site by
using Operator, fuel, power Supply etc. Complete as Directed. (No payment should be allowed
for non working condition of machinery and for pipe line excavation and M.H. work. Allowed
only for break down work)
The rate shall be for a unit of on Hrs Basis
Item No.41 : Supplying Electric Breaker Machine for RCC Slab or Asphalt Demolishing Work on site by using
Operator, fuel, power Supply etc. Complete as Directed. (No payment should be allowed for
non working condition of machinery and for pipe line excavation and M.H. work. Allowed only
for break down work)

Supplying Electric Breaker Machine for RCC Slab or Asphalt Demolishing Work on site by using Operator,
fuel, power Supply etc. Complete as Directed. (No payment should be allowed for non working
condition of machinery and for pipe line excavation and M.H. work. Allowed only for break
down work)

The rate shall be for a unit of on shift Basis

Item No.42 : Providing & Supplying Hitachi Machine-110 capacity on rental basis in case of emergency
situation and break down type work & also during unavoidable condition as per instruction
of engg. in charge, rate includes all nece. shifting, fuel and operating charges . (No payment
should be allowed for non working condition of machinery)

Providing & Supplying Hitachi Machine-110 capacity on rental basis in case of emergency
situation and break down type work & also during unavoidable condition as per instruction of
engg. in charge, rate includes all nece. shifting, fuel and operating charges . (No payment
should be allowed for non working condition of machinery)

The rate shall be for a unit of on Hrs Basis

Item No.43 :Providing & Supplying Hitachi Machine-200 capacity on rental basis in case of emergency
situation and break down type work & also during unavoidable condition as per instruction of
engg.incharge , rate includes all nece. shifting, fuel and operating charges. (No payment should
be allowed for non working condition of machinery)

Providing & Supplying Hitachi Machine-200 capacity on rental basis in case of emergency
situation and break down type work & also during unavoidable condition as per instruction of
engg.incharge, rate includes all nece. shifting, fuel and operating charges. (No payment should be
allowed for non working condition of machinery)

The rate shall be for a unit of on Hrs Basis



Item No.44 : Providing & Supplying hydra carne Machine of 12 /20 tone capacity on rental basis in case of
emergency situation and break down type work & also during unavoidable condition as per
instruction of engg. in charge, rate includes all nece. shifting, fuel and operating charges. (No
payment should be allowed for non working condition of machinery)

Providing & Supplying hydra carne Machine of 12/20 tone capacity on rental basis in case of
emergency situation and break down type work & also during unavoidable condition as per
instruction of engg. in charge, rate includes all nece. shifting, fuel and operating charges. (No
payment should be allowed for non working condition of machinery)

The rate shall be for a unit of on Day Basis

Item No.45 : Providing Dummy or Plug the Running Sewer by using M.S. Plate , safety
measures,Labour,mud pump,D.G. set & Transportation of the same machinary also inclues
removing of dummy when required and placed labour & Supervisor remain present till the
work comp.etc. as directed.

Providing Dummy or Plug the Running Sewer by using M.S. Plate , safety
measures,Labour,mud pump,D.G. set & Transportation of the same machinary also inclues
removing of dummy when required and placed labour & Supervisor remain present till the
work comp.etc. as directed.

The rate shall be for a unit of on Nos Basis

Item No.46 : Shoring or timbering for trench with 50 mm thick planks and suitable size truts etc.
complete.
Shoring or timbering for trench with 50 mm thick planks and suitable size truts etc.
complete.
Measurement shall be on per Smt .

I HAVE ALSO GONE THROUGH TECHNICAL SPECIFICATIONS FOR THE ITEMS (AS PER
STANDARD P.W.D. TECHNICAL SPECIFICATION FOR THE ITEMS AND ALSO I HAVE
THE BOOK OF THE SAME) AND AGREE TO ABIDE BY THEM.

IN CASE OF WHERE IS NO TECHNICAL SPECIFICATION FOR THE ANY ITEMS
AVAILABLE, SPECIFICATION GIVEN BY THE ENGINEER-IN-CHARGE SHALL BE
FOLLOWED AND FOR THE SAME I AGREE TO ABIDE BY THEM.

CONTRACTOR'S SIGNATURE ADD.CITY ENGINEER
& STAMP (South West Zone)
Mobile No



Tender No : 37 Tender Notice No :

05/2026-27
PRICE QUOTATION SHEET
Earnet Money 30000.00 Date of Submission of Tender : Dt. 29/06/2026, Time :
Rs.: 19:00 Hrs.
Tender Fee Rs. 1500.00 Date of Opening of Tender  : Dt. 03/03/2026, Time :
17:00 Hrs.

Tender Class E1 or Above

Name of Work : Providing and Laying New Catchpit work and other different drainage
maintenance work at different location in Different ward of South
West Zone in AMC (ARC Tender)

Estimated Tender Amount Rs. 30,00,000.00

|/ We am / are willing to carry out work at % above / below* percent (should be

written in figures and words) of the estimated cost, as mentioned above. Amount of my / our tender works out for Rs.
(in figures)

Rupees (in words)

Note : * Please strike out above or below, whichever is not

applicable.

Contractor's Add. City Engineer
Signature

& Stamp (South West Zone)

Mobile No



AHMEDABAD MUNICIPAL CORPORATION

SWZ ENGINEERING DEPARTMENT

ABSTRACT

Name of Work:- Providing and Laying New Catchpit work and other different drainage maintenance
work at different location in Different ward of South West Zone in AMC (ARC Tender)

Sr.

No.

Qry

Item Description

Rate

Per

Amount

Excavation for pipe line trenches for water
supply, sewerage line, manhole etc. all with
shoring and struting if required as per required
gradient and line including safety provisions using
site rails and stacking excavated stuff including up
to all required lead cleaning the site etc.
complete for all lifts and strata as specified. In all
sorts of soil and soft murrum.

265

0 to 1.5 meter depth.

79.46

Cu.M

21056.90

O |o

100

1.5 to 3 meter depth.

87.50

Cu.M

8750.00

(@]

52

3 to 4.50 meter depth.

91.96

Cu.M

4781.92

o

50.00

4.50 to 6.00 meter depth.

97.32

Cu.M

4866.00

30.00

Extra rate over item of excavation of earth if
excavation is to be done in wet condition without
resorting to pumping but incl. of bailing out of
water.

17.86

Cu.M

535.80

Extra rate over item of excavation of earth for
excavation of asphalt pavement / RCC of
thickness up to 0.20 meter including demolishing
the asphalt carpet, metal, soiling/cutting
Reinforcement etc.comp. with stacking the
material as directed.

20

up to 0.20 meter thickness (By Manual)

71.10

Smt

1422.00

10

Up to 0.30 meter (By any type of Breaker
Machine or R.C.C.Cutter machine including cost
of operator, fuel, & transportation etc complete.

177.76

Smt

1777.60

10

0.30 meter & above (By any type of Breaker
Machine or R.C.C.Cutter machine including cost
of operator, fuel, & transportation etc complete.

311.08

Smt

3110.80

20

Filling available excavated earth (excluding rock)
in trenches, plinth, sides of foundations etc. in
layers not exceeding 20 cm. in depth
consolidation each deposited layer by ramming
and watering.

22.00

Cu.M

440.00

-30-




Conveyance charge of earth, lime, murrum,
building rubbish, manure, garbage, sludge,
excavated rock, fly ash, aggregates of any kind
executed outside the road site. Rate also includes
spreading & levelling etc complete. Internal
conveyance above 50 mt done within the work
site is not payable. (R&B 2021-22 Statement No.5
Page no.5 & RA Approved St.Com.Res
No.189,Dt.19/05/2022)

32.784

a) Lead up to 1 Km.

23.38

Cu.M

766.49

T |o

20

b) Lead From 1Km to 2 Km.

30.94

Cu.M

618.80

20

c) Lead From 2 Km to 3 Km.

38.37

Cu.M

767.40

20

d) Lead From 3 Km to 4 Km.

45.52

Cu.M

910.40

253.00

e) Lead From 4 Km to 5 Km.

52.42

Cu.M

13262.26

20

f) Lead From 5 Km to 10 Km.

78.54

Cu.M

1570.80

g || |Qa|o

20

g) Lead From 10 Km to 15 Km.

104.65

Cu.M

2093.00

Providing And Jointing Stoneware Pipes Incl.
Excavation Up to 2 Mt. Refilling, Transporting
Pipes To Work Site, Unloading, Lowering In
Trench, jointing material Such As Cement, sand,
Hemp Bitumen As Directed, Incl. Watering The
Trenches Spreading And Carting away Of Surplus
material as directed by engineer in charge.

10 cm diia. (P-277- Item code- 24001A)

119.64

Rmt

239.28

15 cm diia. (P-277- Item code- 24001B)

163.39

Rmt

326.78

23 cm diia.

344.64

Rmt

689.28

R. C. C. PIPE (Horizontal Cast) Providing and
supplying ISl Standard R.C.C. pipes(of
Sulphate Resisting Cement) in standard
lengths of following class and diameter
suitable for either collar joints or rubber ring
joints including all taxes, insurance,
transportation, freight charges, octroi,
inspection charges, loading, unloading,
conveyance to departmental stores, stacking
etc Note : One collar should be supplied with
each full length plain ended RCC pipe, cost
included in rates below. One rubber ring
should be supplied with each full length
socketed pipe, cost included in rates below.

Class NP3 Test Pressure 0.7 Kg/sq.cm
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i 155 300 mm 755.00 Rmt 117025.00
ii 20 450 mm 1361.00 Rmt 27220.00
iii) 20 600 mm 1946.00 Rmt 38920.00
iv) 20 900 mm 3601.00 Rmt 72020.00
v 1 1000 mm 4821.00 Rmt 4821.00
vi 1 1200 mm 5899.00 Rmt 5899.00
vii 1 1400 mm 7587.00 Rmt 7587.00
viii 1 1600 mm 11167.00 Rmt 11167.00
ix 1 1800 mm 13608.00 Rmt 13608.00
b 0 Class NP4 Test Pressure 0.7 Kg/sq.cm
i 152 300 mm 1087.00 Rmt 165224.00
ii 20 450 mm 2179.00 Rmt 43580.00
iii) 2 600 mm 2994.00 Rmt 5988.00
iv) 2 900 mm 6638.00 Rmt 13276.00
v 2 1000 mm 8282.00 Rmt 16564.00
vi 2 1200 mm 9704.00 Rmt 19408.00
vii 2 1400 mm 14210.00 Rmt 28420.00
viii 2 1600 mm 17702.00 Rmt 35404.00
ix 2 1800 mm 19255.00 Rmt 38510.00
X 2 2000 mm 20887.00 Rmt 41774.00
Lowering, laying and jointing R. C. C. pipes of
following diameters in proper position, grade
71 0 and alignment at all level as directed by
Engineer-in-charge including conveyance
from stores to site of work, labour, giving
hydraulic testing as per ISl code.
0 Class NP2,NP3,NP4
i 155 300 mm 119.00 Rmt 18445.00
i 20 450 mm 171.00 Rmt 3420.00
iii) 20 600 mm 228.00 Rmt 4560.00
iv) 20 900 mm 340.00 Rmt 6800.00
v 1 1000 mm 375.00 Rmt 375.00
Vi 1 1200 mm 440.00 Rmt 440.00
vii 1 1400 mm 514.00 Rmt 514.00
viii 1 1600 mm 577.00 Rmt 577.00
ix 1 1800 mm 650.00 Rmt 650.00
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Constructing Chamber of following size including
excavation, refilling, BBCC (1:5:10) for foundation,
C.C.Channel (1:2:4), finished 15 mm thick cement
plaster inside in CM 1:3, finishing with cement
slurry, Brick masonary in CM 1:5 & excluding the
cost of chamber seat cover etc.completed.

0.60 X 0.45 mt. size Inside Clear, Depth from
0.0 to 0.90 meter

2261.61

No.

13569.66

0.60 X 0.75 mt. size Inside Clear, Depth from
0.0 to 0.90 meter.

2874.11

No.

17244.66

0.75 X 0.75 mt. size (Inside Clear) Depth from 0.0
to 1.20 meter.

3905.36

No.

15621.44

Constructing Slab type M.H. Chamber of the
following size including excavation, refilling,
brick bats cement concrete (1:5:10) of
thickness 15 C.M., CC Channel (1:2:4) of
thickness 10 C.M., finished 15 mm thick
cement plaster inside & outside (Only for
shaft) in CM 1:3, finishing with cement slurry,
P/F 4 mm dia M.S.Steel HDPE coated steps 35
cm c/c at 35 cm staggered in masonary CM
1:5, RCC Slab in CC 1:1.5:3 of thickness 23
C.M., including Cantering & reinforcement
(double jalli at 15 C.M. c¢/c bothway 12 mm
dia.) but excluding the cost of Manhole seat
cover etc..completed. of Size 1.00 X 1.40
meter (Inside Clear, M.H. length should be
parallel to the flow, for pipe dia <= 800 mm)

10

1.00 to 2.00 meter depth, (Slab at Ground
level)

11399.00

Nos.

113990.00

10

2 to 3 meter depth, (Slab at below 0.6 mt.
From G.L.)

21569.00

Nos.

215690.00

10

3.00 to 4.00 meter depth, (Slab at below 1.00
mt. From G.L.

30092.20

Nos.

300922.00

5.00 to 6.00 meter depth, (Slab at below 1.00
mt. From G.L.

49336.00

Nos.

98672.00

7.00 to 8.00 meter depth, (Slab at below 1.00
mt. From G.L

74628.00

Nos.

149256.00
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10

Constructing Scrapper Slab Type M.H.
Chamber of following size incl. excavation,
refilling, brick bats cement concrete (1:5:10)
of thickness 15 C.M., C.C. channel (1:2:4) of
thickness 10 C.M., finished 15 mm thick
cement plaster inside (SRC) & outside (only
for shaft) in C.M.1:3, finishing with cement
slurry, P/F 4 mm dia M.S Steel HDPE coated
steps 35 cm c¢/c at 35 cm staggered Masonry
in C.M. 1:5, RCCslabin CC 1:15: 3 of
thickness 23 C.M, including Cantering &
reinforcement (double jalli at 15 C.M c/c
bothway 12 mm dia.) but excluding the cost
of Manhole seat cover etc. completed (Inside
Clear, M.H. length should be parallel to the
flow,

For Pipe dia. <= 1000 mm

((J)1.6mx1.6mx2m

22994.00

Nos.

22994.00

(ii)1.6mx1.6mx3m

30214.00

Nos.

30214.00

(iii)1.6mx1.6mx4m

41651.00

Nos.

41651.00

(iv)1.6mx1.6mx6m

66560.00

Nos.

66560.00

For Pipe dia. <= 1200 mm

0.00

Rrlo|lr|rRr|Rr]Rr]oO

i)1.8mx1.8mx6m

72909.00

Nos.

72909.00

11

12

Rate reduction over item of Constructing Slab
Type M.H. Chamber of size 1.00 x 0.75 mt for
constructing slab @ depth more than 0.60 mt
below Ground Level (Max. 3 unit of DM should be
reduced in this item)

460.71

DM

5528.52

12

Extra rate over item of Constructing Slab Type
M.H./Chamber of following size for constructing
M.H./ Chamber, per 1.00 Decimetre of additional
depth or part thereof. etc. complete. Of size 1.00
x 1.40 mt. (inside clear) and Depth from.

4.00 to 5.00 meter depth,

521.43

DM

2607.15

13

Extra rate over item of Constructing Slab Type
M.H. Chamber of size 1.00 x 1.40 mt for
constructing slab @ depth more than 0.60 mt for
( MH 2 to 3 mt depth) and 1.0 mt for (MH above
3.0 mt depth) below Ground Level (Max. 5 unit of
DM should be reduced in this item)

586.61

DM

2933.05

_34-




14

Dismantling of existing Arch type manhole up to
Arch and then Const. Slab type manhole of
following size incl. excavation, refilling and &
finished 15 mm thick cement plaster inside in CM
1:3, P/F 4 mm dia M.S.Steel HDPE coated steps 35
cm c¢/c at 35 cm staggered in masonry CM 1:5,
incl. cost of RCC Slab in CC 1:1.5:3, including
Cantering & reinforcement as directed by
engineer in charge. Rate includes carting of debris
and excavated soil

1.00 x 0.75 mt (inside clear) RCC Slab of thickness
15 C.M& reinforcement (Single jalli at 15 C.M. c/c
bothway 10 mm dia.) From 0 to 2 mt depth (Slab
at Ground level)

5892.86

No

5892.86

1.00 x 0.75 mt (inside clear) RCC Slab of thickness
15 C.M& reinforcement (Single jalli at 15 C.M. c/c
bothway 10 mm dia.) From 2 to 3 mt depth (Slab
at below 1.00 mt. From G.L.)

8883.93

No

8883.93

1.40 x 1.00 mt (inside clear) RCC Slab of
thickness 23 CM & reinforcement (double jalli at
15 C.M. c/c bothway 10 mm dia.) From 0 to 2 mt
depth (Slab at Ground level)

8080.36

No

8080.36

1.40 x 1.00 mt (inside clear) RCC Slab of
thickness 23 CM& reinforcement (double jalli at
15 C.M. c/c bothway 10 mm dia.) From 2 to 3 mt
depth (Slab at below 1.00 mt. From G.L.)

17008.93

No

17008.93

1.40 x 1.00 mt (inside clear) RCC Slab of
thickness 23 CM & reinforcement (double jalli at
15 C.M. c/c bothway 10 mm dia.) From 3 to 4 mt
depth (Slab at below 1.00 mt. From G.L.)

24776.79

No

24776.79

15

Making connection to the ex.M.H.in running
sewer incl. Dewatering and other required
machinery etc. of following dia pipes at any
convenient time. All damaged work shall be well
repaired as per instructions. etc..complete.

a. 150 mm to 300 mm dia.

1339.29

No.

2678.58

b. 400 mm to 600 mm dia.

2232.14

No.

4464.28
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16

Cutting the pipes of following dia coming in
the new M.H.in running sewer including
cutting bars, including removing debris /silt
from the M.H. and carting at a suitable
distance etc..complete as directed. No
payment for M.H. work will be made until
pipe is not cut completely in all respect.

150 mm to 300 mm dia.

1270.00

No

2540.00

400 mm to 600 mm dia.

1890.00

No

3780.00

700 mm to 900 mm dia

2250.00

No

4500.00

17

Repairing damaged M.H. and rasing M.H. up to
road level incl. removing damaged brick work and
repairing by brick masonry in C.M. 1:5 and plaster
in C.M. 1:3 and fixing C.I. steps and existing MH
sheet cover, removing the debris from MH and
carting the same as directed.

25

(A) up to 0.15 mt. (@ Two Coarse)

728.82

No.

18220.50

T |o

15

(B) up to 0.35mt. (@ Four Coarse)

1155.44

No.

17331.60

(C) up to 0.65 mt. (@ Seven Coarse)

1786.49

No.

8932.45

o

(D) up to 0.90 mt. (@ Ten Coarse )

2150.90

No.

4301.80

18

Repairing damaged |.C./ Raising removing
damaged brick work and repairing by brick
masonry in C.M. 1:5 and plaster in C.M. 1:3 and
fixing C.I. steps and existing chamber sheet cover,
removing the debris from chamber and carting
the same as directed.

399.96

No.

1999.80

19

Providing F.R.C. MH seat cover incl. carting to the
work site etc. comp. Directed.

22

F.R.C. Extra Heavy Duty (EHD-35) Manhole
Covers & Frames Cover : 728mm ¢ & 100 mm
thick circular cover, 35.00 MT load design,
100x2mm MS flat allround, 16mm ¢ plain round
bar for lifting the cover & should be fitted with
plastic cups. Frame : 560 mm ¢ clear opening,
outer size- 888x888x175 mm. On the upper
periphery of frame 25 x 3 mm wide MS flat
should be well embed in concrete to protect the
edges of frame. FRC E.H.D.-35 manhole cover &
frame described as above

3354.74

Set

73804.28
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23

F.R.C. Heavy Duty [HD-20] Machinehole Covers -
560 mm ¢ clear opening, The dimension of frame
and cover as per mentioned in Amend No.1 to IS
12592 : 2002 table 1.

1720.44

No.

39570.12

F.R.C. Medium Duty [MD-10] Machinehole Covers
-560mm ¢ clear opening, The dimension of frame
and cover as per mentioned in Amend No.1 to IS
12592 : 2002 table 1..

1255.52

No.

6277.60

F.R.C. Medium Duty [MD-10] Chamber Covers &
Frame- 600 x 450 mm clear opening, The
dimension of frame and cover as per mentioned
in Amend No.1 to IS 12592 : 2002 table 1.

2254.98

No.

11274.90

F.R.C. Light Duty [LD-2.5] Machinehole Covers &
Frames-560mm ¢ clear opening, The dimension
of frame and cover as per mentioned in Amend
No.1to IS 12592 : 2002 table 1.

1915.14

No.

3830.28

20

Carting and Fixing M.H., Chamber or Catchpite
Seat and Cover in line and level to match
exisisting road level in C.C. 1:2:4 and finishing
smooth, watering and protecting for 7 days etc.
complete as directed. M.H. seat cover will be
supplied byA.M.C.(from any store)

750.00

No.

1500.00

21

Providing Kachha of Pakka Dummy in the
following dia pipes and removing the same after
completion of the connection work as directed.

(A) 200 mm to 300 mm dia.

199.11

No.

995.55

(B) 350 mm to 600 mm dia

302.68

No.

1513.40

22

Providing Dead Cantering using good quality
Country Wood Planks, wall Plate of required
thickness and size including placing the nece.
supports of reqd. size, nailing, fixing with mortar,
levelling. All specification for dead centring as per
standard engg. practice etc. comp. as directed.

312.50

Smt

1562.50

23

Supplying, labour for break down repairing
work for activities like excavation, disliting,
removing debris from trench back filling etc.
comp. as directed by Eng.in charge.

-37-




100

Mazdoor(male) at day/night(r&b sor 2023-
24,sr.n0.1051,code no.L022)

493.00

No

49300.00

100

Mazdoor(Female) at day/night(r&b sor 2023-
24,sr.n0.1050,code no.L021)

450.00

No

45000.00

50

Fitter/makadam/supervisor at day/night(r&b sor
2023-24,sr.n0.1043,code no.L014)

640.00

No

32000.00

24

Barricading the entire break down or excavated
area on rental basis using wooden ballies /
M.S.angles at max. 2.00 meter centre to centre,
C.G.l. Sheet, reflective paint / Board out side to
avoid accident & for smooth traffic diversion &
movement including cautionary board etc. Item
also includes for making temporary sufficient nos
of lighting arrangement through out the work
with necessary required arrangement. The same
shall be removed after completion of work. (Only
for break down work from start to complete)

79.99

Rmt.

399.95

25

Fabricating, supply and erecting in position
Standard Structural steel sections conforming to
IS 2062 for railing , skywalk, stair, or other works
using ISMB, ISA, ISMC, MS plate, flat, square bars,
pipe, square pipe, rectangular sections, square
section, tube, etc. including welding, cutting,
wastage, etc. complete. The rate is inclusive of
welding rod, supply & fixing of correct size nut,
bolts, washers, including one primer coat of red
lead paint conforming 1S:102 Zinc chromate paint
conforming to 1S:104 followed by two coat of
aluminium paint as per 1S:2339 OR enamel paint
of color as selected by engineer incharge, with
all contractor's materials, labour, tools & plants,
in bolted/welded construction as directed by
Engineer-in Charge. The waste cut pieces shall
not be included in the paying quantity. The work
shall be done as per drawing and specification.
The work shall be carried out as per 1S:800,
1S:816.

68.82

Kg.

137.64

26

120

Providing TMT Bar FE415 reinforcement for R.C.C.
work including bending, binding and placing in
position complete upto floor two level (upto 10
ton)

63.10

Kg

7572.00
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27

Brick work using common burnt clay building
bricks having crushing strength not less than
35kg./Sg.Cm. In foundation and plinth in Cement
Mortar  1:5.(1-Cement: 5 -fine sand)(B)
Conventional.

2566.34

Cmt

12831.70

28

20

Providingl5mm thick cement plaster in single
coat on Rough (Similar) side of single or half
brickwalls for interior plastering upto floor two
level and finished even and smooth in (i) Cement
mortar 1:3 (1-cement:3-sand)

101.25

Smt

2025.00

29

Providing, laying, spreading and compacting
graded stone aggregate to wet mix macadam
specification including premixing the Material
with water at OMC in mechanical mix plant
carriage of mixed Material by tipper to site,
laying in uniform layers in sub- base / base
course on well prepared surface and
compacting with vibratory roller to achieve the
desired density as per Codal Provision

Production & Supply of WMM

1708.13

Cmt

8540.65

Laying of WMM

31.25

Cmt

156.25

30

Providing and Casting in situ ordinary cement
concrete M200 for R.C.C. Raft and cutt off walls
including necessary shuttering laying, vibrating,
ramming and curing complete.(B) Walls, fom top
of foundation level upto floor two level (upto
10ton). (As Per Auda Approval Rate)

3672.30

Cu.M.

3672.30

31

Labour charger for lowering existing Ventilating
column safely with the help of required capacity
of hydra crane or any type of required capacity of
crane. Item also includes welding machine , gas
cutter , electric cutter , breaker etc necessary
machineries required for this work with out
damage and item also includes carting the same
to the AMC store. etc. comp as directed.

5803.57

No

5803.57
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32

50

Constructing Bombay Pattern Type Catch Pit of
size 0.60 x 0.60 depth up to 1 mt including
excavation, B.B.C.C. (1:5:10), 23 cms thick brick
maso. wall in the prop. of CM (1:6) with 40 mm
thick IPS flooring in the prop M15 at bottom and
15 mm thick cement plaster inside the catch pit in
the proportion of CM (1:3) with out jali etc. comp.
as directed. (AMC approved Rate)

3110.80

No

155540.00

33

50

CatchPit Jali (Heavy duty) Fixing P/F FRC catch pit
jali with frame 600mm x 600mm clear opening
etc. comp.. As directed by engineer in charge.
(AMC approved Rate )

1377.64

No

68882.00

34

Providing, laying and jointing in true line and level
UPVC pipe (SCH-40) of following dia. Including
fittings of standard make as approved by
Engineer-in-charge.

15 mm

75.43

Rmt

377.15

T |

25 mm

95.36

Rmt

476.80

O

40 mm

153.79

Rmt

768.95

o

(S20 O, B BNV B 0, |

50 mm

203.19

Rmt

1015.95

35

Providing, supplying & fixing to wall ceiling and
floor 6.0 kg. F/Cm2 working pressure polythelene
pipes of the following outside dia. Low density.
Complete with special flange empression type
fittings. Wall clips etc. incl. making good the wall
ceilling and floor.

90 mm

140.18

Rmt

700.90

110 mm

201.79

Rmt

1008.95

140 mm

331.25

Rmt

1656.25

36

25

Providing and operation dewatering Pump
including fuel charges & operator Charges etc. as
directed etc. comp. (Shift for Eight Hour) (For
Each Pump Set, No payment should be allowed
for non working condition of machinery)

600.00

Shift

15000.00

37

3200

Hiring and operating Mud Pumps incl. Cost of fuel
and operator including the cost of to and fro
transportation, laying of the delivery hoses as
required, lowering and lifting the pumps as and
when required etc. complete. Set Do As Directed.
(No payment should be allowed for non working
condition of machinery)

16.00

H.P/Hr

51200.00
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38

15

Hiring and operating the 20 KV 3 Phase Electric
Generator for operating desilting machinery, and
lighting and other requirements with Arranging
diesel to run the D.G. Set Do As Directed. 8 Hrs
Shift. (No payment should be allowed for non
working condition of machinery)

2800.00

Shift

42000.00

39

48

Providing & Supplying JCB Machine on rental
basis in case of emergency situation and break
down type work & also during unavoidable
condition as per instruction of engg. in charge,
rate includes all nece. shifting, fuel and operating
charges and stacking of useful & non-useful
materials separately up to store. (No payment
should be allowed for non working condition of
machinery and for pipe line excavation and laying
work)

600.00

Hour

28800.00

40

Supplying Pneumatic Breaker Machine for RCC
Slab or Asphalt Demolishing Work on site by using
Operator, fuel, power Supply etc. Complete as
Directed. (No payment should be allowed for non
working condition of machinery and for pipe line
excavation and M.H. work. Allowed only for break
down work)

600.00

HR.

3000.00

41

Supplying Electric Breaker Machine for RCC Slab
or Asphalt Demolishing Work on site by using
Operator, fuel, power Supply etc. Complete as
Directed. (No payment should be allowed for non
working condition of machinery and for pipe line
excavation and M.H. work. Allowed only for break
down work)

1200.00

Shift

6000.00

42

Providing & Supplying Hitachi Machine-110
capacity on rental basis in case of emergency
situation and break down type work & also during
unavoidable condition as per instruction of engg.
in charge, rate includes all nece. shifting, fuel and
operating charges . (No payment should be
allowed for non working condition of machinery)

2000.00

HR.

16000.00
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Providing & Supplying Hitachi Machine-200
capacity on rental basis in case of emergency
situation and break down type work & also during
43 g unaquable condltlo.n as per mstructlo.n. of 5700.00 HR. 21600.00
engg.incharge , rate includes all nece. shifting,
fuel and operating charges. (No payment should
be allowed for non working condition of
machinery)
a4 0 Hmng of Hyd.ra / Crane with Driver (8 0.00
working Hours in Day)
1 (i) Hiring of crane 6412.47 Day 6412.47
0 (ii) Hiring of Hydra 0.00
1 12 tone 3334.49 Day 3334.49
1 20 tone 4382.53 Day 4382.53
Providing Dummy or Plug the Running Sewer
by using M.S. Plate , safety
measures,Labour,mud pump,D.G. set &
45 0 Transportation of the same machinary also
inclues removing of dummy when required
and placed labour & Supervisor remain
present till the work comp.etc. as directed.
a 1 600 mm dia To 1200 mm dia 60000.00 No 60000.00
b 1 Above 1200 mm dia 90000.00 No 90000.00
Shoring or timbering for trench with 50 mm
46 2 thick planks and suitable size truts etc. 70.00 Smt 140.00
complete.
Rs. | 3000000.00
Seal and Signature of the Bidder Add.C.E.

(South West Zone)
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