
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Annexure – II 
 

(Bill of Quantities) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



BILL OF QUANTITIES 
(A) Percentage Rate Tender (Up to INR 50 Cr. ) 

Item 
No 

Description of Item (with brief 
specification and reference to book of 
specifications) 

Quant
ity 

Unit Rate In 
figures 

Amount 

1 
Supplying & Laying trap rubble stone 50 to100 
Kg .in weight for toe and core filling including 
conveying and stacking to required line level 
Slopes section including all leads and lifts. 
Conveying material from stacks and laying etc. 
complete. 

905.00 Cum. 1594.31 1442850.55 

2 
Supplying & Laying trap rubble stone 20 to100 
Kg .in weight for toe and core filling including 
conveying and stacking to required line level 
Slopes section including all leads and lifts. 
Conveying material from stacks and laying etc. 
complete. 

11069.0
0 

Cum. 1579.10 17479057.90 

3 
Supplying & Laying trap rubble stone 500 to 
1000Kg. In weight for toe and core filling 
including conveying and stacking to required 
line level Slopes section including all leads and 
lifts.Conveying material from stacks and laying 
etc. complete. Rate analysis for 1 cum. 

6267.00 Cum 1771.54 11102241.18 

4 
Supplying & Laying trap Rubble Stone 2.0 to 
3.0 tone in weight for toe&core filling including 
conveying and stacking to required line, level, 
slope section including all leads & lifts 
conveying materials from stacks and laying 
etc. completely. 

1432.00 Cum. 1899.29 2719783.28 

5 Casting design mix M30 grade PCC 
tetrapods/dollose weighing upto 25 tonne
using minimum cement 405 kg/cum and 
graded crushed stone aggregates 40mm 
nominalmaximum size for laying in section of 
breakwater or such other structure including 
cost of formwork, admixture (superplasticizer) 
@ 0.4 % of weight of cement, vibrating, curing, 
finishing etc. Complete. 

3269.00 Cum 8625.63 28197184.47 

6 
Labour charges for placing of CC 
Tetrapods/Dollose/blocks weighing upto 25 
tonne in the section of breakwater or such 
other structure, laying in position as shown in 
the drawing or as directed includingloading at 
casting yard, transporting, unloading at work 
site and all labour, machinery such as cranes, 
dumpers, trucks, trailers etc. Complete. 

3269.00 Cum 1625.31 5313138.39 



7 
Provision for Mobilization and Demobilization 
of All Required Construction Machinery, 
Equipment, and Ancillary Facilities for harbour 
project works such as jetty, wharf, breakwater 
etc. (5% of total estimated cost) 

335103
22.86 

L.S. 0.05 1675516.14 

8 
Excavation in all sort of strata and formations 
including depositing the unuseful excavated 
stuff as and where directed including sorting 
and stacking useful materials as directed up to 
200 Mt. lead and all lift etc. complete including 
dewatering. (a) In overburden including Hard 
Murrum. 

662.00 Cum 79.00 52298.00 

9 
Providing & Laying in position 'NOMINAL MIX' 
cement concrete using cement sand and 
crushed aggregate by machine mix incl. 
necessary formworks, centering, scaffolding 
compaction by mechanical vibrator curing as 
directed with all lead & lift etc D) Concrete 
grade 1:2:4 and MSA-40mm(Graded) 

305.00 Cum 3822.00 1165710.00 

10 
Drilling 25mm dia holes at distance as 
specified and depth upto 3.0mt for check dam 
foundation & fixing anchor bars of specified 
diameter with cement grout incl cleaning holes 
as directed etc, (excluding cost of bars.) 

44.00 Rmt. 252.00 11088.00 

11 
Providing, cutting, bending, binding and fixing 
in position as per drawing. TMT BAR, 
reinforcement for R.C.C. works and anchor 
bars including cost of black annealed 16 to 18 
BWG M.S. Wire etc. complete with all lead and 
lift. (b) Fe 500 

0.12 M.T. 76574.00 9188.88 

12 
Back filling with appropriate excavated 
material behind the structures or refilling the 
trenches with excavated useful material 
including watering ramming, consolidation etc 
complete with all lead and lift. 

84.00 Cum 84.00 7056.00 

13 
Providing and fixing in position 100/110 mm 
dia PVC Pipe weep holes in the retaining 
walls./side wall/abt etc 

84.00 Rmt. 358.00 30072.00 

 
 

  Total 69205184.79 

 

I/We am/are willing to carry out the work at ...................... % above/below percent(Should 
be written in figures and words) of the estimated rate mentioned above. Amount of 
my /our tender works out as under. 



 
Estimated amount put totender Estimated amount put totender 

Deduct………% below Add ........ % Above 

Net Net 

In words In words 

 
(B) For Item Rate Tender (For above INR 50 Cr.): 

 
Item 
No 

Description of Item 
(with brief specification 
and reference to book of 
specifications) 

Quantity Unit Rate Amount 

In  
figures 

In  
Words 

       

(A)  Total Tendered Amount 
(B)  Rebate on above tendered amount (if any) % (in figure) 
……………………………… (in 
words)………………………………………………….……………………………………………
…... 
(C) Net Tendered Amount (A-B) (in figure) ……………………………… 
(in 

words)………………………………………………….……………………………………………
…... # 

              
              
              
              
              
              
              
              
              
              
            

Signature of Contractor  Executive Engineer 
Gir Somnath Irrigation Division 

Veraval 
 

 

1 The Contractor shall exhibit a board with brief details of work as directed by the 
Engineer-In-Charge for which no extra payment shall be made. 

2 The labour cess will be deducted as per prevailing rules i.e. 1% of the work done. 
3 GST and Income tax TDS will be deducted at a source while making payments of bills 
4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per 

Govt. G.R. NO.: MIS102010/17/K1 Dated:30/07/2018 as stated in S.O.R. therefore in  
R.C.C. items where there is a change as per actual mix design the cost of difference of 
cement consumption have been deducted from the rate of original item at the rate of 
input rate mentioned in all the tender. 


