
Sr. 

No.
Particulars of Item Grand Total in Rs.

A
TOTAL SUPPLY AMOUNT OF SCHEDULE-B: CONVERSION OF EXISTING LT OVERHEAD 

ELECTRICAL NETWORK IN TO UNDERGROUND CABLE NETWORK
₹ 41,06,57,703.24

B
TOTAL INSTALLATION, TESTING & COMMISSIONING AMOUNT OF SCHEDULE-B: CONVERSION 

OF EXISTING LT OVERHEAD ELECTRICAL NETWORK IN TO UNDERGROUND CABLE NETWORK
₹ 22,54,76,487.66

C

TOTAL SUPPLY, INSTALLATION, TESTING & COMMISSIONING AMOUNT OF SCHEDULE-B: 

CONVERSION OF EXISTING LT OVERHEAD ELECTRICAL NETWORK IN TO UNDERGROUND 

CABLE NETWORK

₹ 63,61,34,190.90

1 BIDDER'S OFFER ( + / - ) IN % (To be filled by Bidder "ON LINE ONLY") 0.0000%

2 BIDDER'S OFFER ( + / - ) IN RUPEES ₹ 0.00

D
OFFERED INSTALLATION, TESTING & COMMISSIONING AMOUNT OF SCHEDULE-B: AS AND 

WHEN REQUIRED UNDERGROUND CABLE NETWORK ITEMS (WITHOUT GST & CESS)
₹ 63,61,34,190.90

3 Welfare cess @ 1% ON "E" ₹ 63,61,341.91

E TOTAL AMOUNT (WITH WELFARE CESS) ₹ 64,24,95,532.80

4 GST @ 18% ON "F" ₹ 11,56,49,195.90

F GRAND TOTAL (WITH GST & WELFARE CESS) ₹ 75,81,44,728.71

Date Signature of Bidder Stamp

SCHEDULE-B

Supply, Installation, Testing & Commissioning for Conversion of Existing LT Electrical Network into Underground Cable for Visnagar Town

Save Energy for Benefit of Self and Nation

TENDER NOTICE No:-UGVCL/PROJECT/VISNAGAR LT/UG/2026-27/XXX

ONLINE ONLY


