Save Energy for Benefit of Self and Nation

t:, Uttar Gujarat Vij Company Limited

CIN - U40102GJ2003SGC042906
U G"cl_ (A subsidiary of Gujarat Urja Vikas Nigam Limited)
TENDER NOTICE No:-UGVCL/TECH-PROJECT/26-27/ROBUST-GWFCM/HT-UG/FT/01
SCHEDULE-B
Chandkheda & Ognaj

Turnkey Based Contract for Conversion of Existing HT and / or LT Line Network in to Underground Cable Network with Associated Activities under UGVCL of
Gujarat State

Sr.

N Particulars of Item Grand Total in Rs.
o.

TOTAL SUPPLY AMOUNT OF SCHEDULE-B: CONVERSION OF EXISTING OVERHEAD ELECTRICAL NETWORK

A X 36,28,75,913.6000
IN TO UNDERGROUND CABLE NETWORK ITEMS (WITHOUT GST & CESS)

TOTAL INSTALLATION, TESTING & COMMISSIONING AMOUNT OF SCHEDULE-B: CONVERSION OF

B EXISTING OVERHEAD ELECTRICAL NETWORK IN TO UNDERGROUND CABLE NETWORK ITEMS (WITHOUT X 5,56,32,666.0600
GST & CESS)
TOTAL SUPPLY & INSTALLATION, TESTING & COMMISSIONING AMOUNT OF SCHEDULE-B: CONVERSION
C OF EXISTING OVERHEAD ELECTRICAL NETWORK IN TO UNDERGROUND CABLE NETWORK ITEMS % 41,85,08,579.6600
(WITHOUT GST & CESS)
1 BIDDER'S OFFER (+/-) IN % 0.0000%
2 BIDDER'S OFFER ( +/-) IN RUPEES X 0.0000

OFFERED SUPPLY & INSTALLATION AMOUNT OF SCHEDULE-B: CONVERSION OF EXISTING OVERHEAD

D % 41,85,08,579.6600
ELECTRICAL NETWORK IN TO UNDERGROUND CABLE NETWORK ITEMS (WITHOUT GST & CESS)

3 Welfare cess @ 1% ON "D" % 41,85,085.7966
E TOTAL AMOUNT (WITH WELFARE CESS) 42,26,93,665.4566
4 GST @ 18% ON "E" %7,60,84,859.7822
F GRAND TOTAL (WITH GST & WELFARE CESS) X 49,87,78,525.2388
Date Signature of Bidder Stamp

Note: Four Digits are considered as per N-Procurement format.




Turnkey Based Contract for Conversion of Existing HT and / or LT Line Network in to Underground Cable Network with

Chandkheda & Ognaj Associated Activities under UGVCL of Gujarat State
Supply Ex. 29% Totfal Supp_ly Tot_al S.upply ETC_Unit Rate Tf)tal_ ETC |Total Su_pply +
Sr. No. Particulars of Item Unit | Quantity |Works Price in .3% . B ILIE Transporation U RE in AL .Rs' Quantity in RSZ =D .Rs' 5 [Filse n
Rs. Contingencies Charges Charges Rs. [Excluding| [Excluding [Excluding [Excluding |Rs. [Excluding
Taxes] Taxes] Taxes] Taxes] Taxes]
ESTIMATED COST CALCULATION FOR HT UNDERGROUND
A1 :::nuu; Supply of SF6 gas insulated, 630Amp Extensible, SCADA compatible Ring Mains Units 76 59657029.00 76 2847331.50 62504360.50
1.0|2 Isolator (2-Way) SCADA Compatible No. 0 4,88,385.60 14,651.57 9,768.00 9,768.00 5,22,574.00 0.00 0 4,425.00 0.00 0.00
2.0|1 Circuit Breaker 1 Isolator (2-Way) SCADA Compatible No. 0 5,07,636.00 15,229.08 10,153.00 10,153.00 5,43,172.00 0.00 0 4,425.00 0.00 0.00
3.0|3 Isolator (3-Way) SCADA Compatible No. 15 5,50,620.00 16,518.60 11,013.00 11,013.00 5,89,165.00 88,37,475.00 15 4,425.00 66375.00 8903850.00
4.0|1 Circuit Breaker 2 Isolator (3-Way) SCADA Compatible No. 0 5,78,970.00 17,369.10 11,580.00 11,580.00 6,19,500.00 0.00 0 4,425.00 0.00 0.00
5.0|2 Circuit Breaker 1 Isolator (3-Way) SCADA Compatible No. 0 6,06,255.60 18,187.67 12,126.00 12,126.00 6,48,696.00 0.00 0 4,425.00 0.00 0.00
6.0[1 Circuit Breaker 3 Isolator (4-Way) SCADA Compatible No. 53 7,47,010.80 22,410.33 14,941.00 14,941.00 7,99,304.00 4,23,63,112.00 53 4,425.00 234525.00 42597637.00
7.0|4 Isolator (4-Way) SCADA Compatible No. 2 7,42,572.00 22,277.16 14,852.00 14,852.00 7,94,554.00 15,89,108.00 2 4,425.00 8850.00 1597958.00
8.0|2 Circuit Breaker 2 Isolator (4-Way) SCADA Compatible No. 0 7,70,172.00 23,105.16 15,404.00 15,404.00 8,24,086.00 0.00 0 4,425.00 0.00 0.00
9.0(1 Circuit Breaker 4 Isolator (5-Way) SCADA Compatible No. 1 7,87,685.25 23,630.56 15,754.00 15,754.00 8,42,824.00 8,42,824.00 1 4,425.00 4425.00 847249.00
10.0|2 Circuit Breaker 3 Isolator (5-Way) SCADA Compatible No. 5 11,26,075.60 33,782.27 22,522.00 22,522.00 12,04,902.00 60,24,510.00 5 4,425.00 22125.00 6046635.00
11.0|3 Circuit Breaker 2 Isolator (5-Way) SCADA Compatible No. 0 11,26,075.60 33,782.27 22,522.00 22,522.00 12,04,902.00 0.00 0 4,425.00 0.00 0.00
12.0|1 Isolator [Extension of Ext. RMU] No. 0 3,06,309.80 9,189.30 6,127.00 6,127.00 3,27,754.00 0.00 0 4,425.00 0.00 0.00
13.0|1 Breaker [Extension of Ext. RMU] No. 0 3,82,916.25 11,487.49 7,659.00 7,659.00 4,09,722.00 0.00 0 4,425.00 0.00 0.00
14.0|RMU Plinth (up to 3-Way): 2.50X2.00X0.55 Meter above Ground No. - - - - - 15 30,344.25 455163.75 455163.75
15.0|RMU Plinth (Above 3-Way): 3.00X2.00X0.55 Meter above Ground No. - - - - - 61 33,702.75 2055867.75 2055867.75
16.0|Extension of existing Plinth: Construction of RMU Plinth (Extension of One Way) No. - - - - - 0 8,840.00 0.00 0.00
A-2 RMU : Supply of SF6 gas insulated, 630Amp Extensible, NON-SCADA Ring Mains Units (RMU) 113 61884306.00 113 3969227.25 65853533.25
1.0|2 Isolator (2-Way) NON-SCADA No. 0 3,03,600.00 9,108.00 6,072.00 6,072.00 3,24,852.00 0.00 0 4,425.00 0.00 0.00
2.0|1 Circuit Breaker 1 Isolator (2-Way) NON-SCADA No. 0 3,31,200.00 9,936.00 6,624.00 6,624.00 3,54,384.00 0.00 0 4,425.00 0.00 0.00
3.0|3 Isolator (3-Way) NON-SCADA No. 0 4,55,400.00 13,662.00 9,108.00 9,108.00 4,87,278.00 0.00 0 4,425.00 0.00 0.00
4.0|1 Circuit Breaker 2 Isolator (3-Way) NON-SCADA No. 81 4,83,000.00 14,490.00 9,660.00 9,660.00 5,16,810.00 4,18,61,610.00 81 4,425.00 358425.00 42220035.00
5.0|2 Circuit Breaker 1 Isolator (3-Way) NON-SCADA No. 20 5,10,600.00 15,318.00 10,212.00 10,212.00 5,46,342.00 1,09,26,840.00 20 4,425.00 88500.00 11015340.00
6.0(1 Circuit Breaker 3 Isolator (4-Way) NON-SCADA No. 0 6,34,800.00 19,044.00 12,696.00 12,696.00 6,79,236.00 0.00 0 4,425.00 0.00 0.00
7.0|4 Isolator (4-Way) NON-SCADA No. 0 6,07,200.00 18,216.00 12,144.00 12,144.00 6,49,704.00 0.00 0 4,425.00 0.00 0.00
8.0|2 Circuit Breaker 2 Isolator (4-Way) NON-SCADA No. 10 6,62,400.00 19,872.00 13,248.00 13,248.00 7,08,768.00 70,87,680.00 10 4,425.00 44250.00 7131930.00
9.0{1 Circuit Breaker 4 Isolator (5-Way) NON-SCADA No. 0 7,86,600.00 23,598.00 15,732.00 15,732.00 8,41,662.00 0.00 0 4,425.00 0.00 0.00
10.0|2 Circuit Breaker 3 Isolator (5-Way) NON-SCADA No. 0 9,38,400.00 28,152.00 18,768.00 18,768.00 10,04,088.00 0.00 0 4,425.00 0.00 0.00
11.0|3 Circuit Breaker 2 Isolator (5-Way) NON-SCADA No. 2 9,38,400.00 28,152.00 18,768.00 18,768.00 10,04,088.00 20,08,176.00 2 4,425.00 8850.00 2017026.00
12.0|1 Isolator [Extension of Ext. RMU] No. 0 2,85,364.80 8,560.95 5,708.00 5,708.00 3,05,342.00 0.00 0 4,425.00 0.00 0.00
13.0|1 Breaker [Extension of Ext. RMU] No. 0 3,56,741.50 10,702.25 7,135.00 7,135.00 3,81,714.00 0.00 0 4,425.00 0.00 0.00
14.0|RMU Plinth (up to 3-Way): 2.50X2.00X0.55 Meter above Ground No. - - - - - 101 30,344.25 3064769.25 3064769.25
15.0|RMU Plinth (Above 3-Way): 3.00X2.00X0.55 Meter above Ground No. - - - - - 12 33,702.75 404433.00 404433.00
16.0|Extension of existing Plinth: Construction of RMU Plinth (Extension of One Way) No. - - - - - 0 8,840.00 0.00 0.00




Chandkheda & Ognaj

Turnkey Based Contract for Conversion of Existing HT and / or LT Line Network in to Underground Cable Network with
Associated Activities under UGVCL of Gujarat State

3 Total Supply | Total Supply ETC Unit Rate| Total ETC |Total Supply +
Supply Ex. 0 o 2% n 0 o 0 o T o
. . . L 3% 2% Storage . Unit Rate in Price in Rs. . in Rs. Pricein Rs. | ETC Price in
Sr. No. Particulars of Item Unit | Quantity |Works Price in n n Transporation n q Quantity n A q
Contingencies Charges Rs. [Excluding| [Excluding [Excluding [Excluding |Rs. [Excluding
Rs. Charges
Taxes] Taxes] Taxes] Taxes] Taxes]
A-3 11 kV/433 V Distribution Transformer 49 57836333.00 98 2926135.45 60762468.45
1. 11 kV/433 V, 100 kVA Aluminium winding (CT 250/5 Amp) Outdoor Transformers with HV/LV No. 0 2,20.112.35 6,603.38 4,403.00 4,403.00 2,35,522.00 0.00 0 4,425.00 0.00 0.00
cable end Boxes
20|11 KV7433V, 200 kVA Aluminium winding (CT 400/5 Amp) Outdoor Transformers with HV/LV | 8 4,16,852.75 12,505.59 8,338.00 8,338.00 4,46,035.00 35,68,280.00 8 4,425.00 35400.00 3603680.00
cable end Boxes
30|11 KV7438V, 315 VA Copper winding (CT 600/5 Amp) Outdoor Transformers with HV/LV No. 24 11,83,486.25 35,504.50 23,670.00 23,670.00 12,66,331.00 | 3,03,91,944.00 24 4,425.00 106200.00 30498144.00
cable end Boxes
40|11 KV/433V, 500 kVA Copper winding (CT 1000/5 Amp) Outdoor Transformers with HV/LV No. 17 13,12,594.40 39,377.84 26,252.00 26,252.00 14,04,477.00 | 2,38,76,109.00 17 4,425.00 75225.00 23951334.00
cable end Boxes
50 11 kV/433V, 630 kVA Copper winding (CT 1000/5 Amp) Outdoor Transformers with HV/LV No. 0 14,41,975.00 43,259.25 28,840.00 28,840.00 15,42,915.00 0.00 0 4,425.00 0.00 0.00
cable end Boxes
9.0|DTR Plinth up to 500 kVA No. - - - - - 49 55,292.05 2709310.45 2709310.45
10.0|630 kVA DTR Plinth: 3.15X2.90X0.75 Meter above Ground No. - - - - - 0 77,656.05 0.00 0.00
A-8 11kV 3C XLPE Aluminum Conductor Flame Retardant Low Smoke (FRLS) Cable 67815.000 125433915.00 0.000 6327850.00 131761765.00
2.0/ 11KV(E), 3 Core, 300 mm? Meter | 7100.000 2,329.00 69.87 47.00 47.00 2,493.00 1,77,00,300.00 0.000 - 17700300.00
3.0{11KV(E), 3 Core, 240 mm? Meter | 59600.000 1,674.35 50.24 34.00 34.00 1,793.00 10,68,62,800.00 0.000 - 106862800.00
8.0[11KV(E), 3 Core, 70 mm? Meter | 1115.000 728.25 21.85 15.00 15.00 781.00 8,70,815.00 0.000 - 870815.00
Normal Laying: Laying of various size Single Circuit of 11kV XLPE insulated Aluminium armoured
cable in Cable trench up to the minimum depth of 1200 mm is to be dug with width of 300 mm in any
type of soil. Spreading of sand at the bottom of the trench up to 100mm before lying of power cable in
the centre of the trench. Spreading of another layer of 100mm sand above laid cable. Utmost care
should be taken while loading / unloading and unwinding the cable drums. Covering the cable with
1.0 R¢C half round hume pipe 30mm thick, 150mm inner dia.before refilling pre-bonding tap/warning tap Meter B B ) " ) 17,790.000 335.00 5959650.00 5959650.00
should provide below 700 mm from the ground level and back filling the same to make ground level
as per original., Back feeling the trench so as to make ground level as per original. Laid cable up to
cable box of Plinth Mounted RMU / Transformer shall be part of Normal Laying. [The rates are
exluding supply of cable].
Normal Laying: Laying of various size Double Circuit of 11kV XLPE insulated Aluminium armoured
cable in Cable trench up to the minimum depth of 1200 mm is to be dug with width of 500 mm in any
type of soil. Spreading of sand at the bottom of the trench up to 100mm before lying of power cable in
the centre of the trench. Spreading of another layer of 100mm sand above laid cable. Utmost care
should be taken while loading / unloading and unwinding the cable drums. Covering the cable with R R } B }
120 RCC half round hume pipe 30mm thick, 150mm inner dia.before refilling pre-bonding tap/warning tap Meter 200.000 468.00 93600.00 93600.00
should provide below 700 mm from the ground level and back filling the same to make ground level
as per original., Back feeling the trench so as to make ground level as per original. Laid cable up to
cable box of Plinth Mounted RMU / Transformer shall be part of Normal Laying.[The rates are
excluding supply of Cable].
13.0 Laying of various sizes of 11 KV XLPE insulated All..lminium armoured cable in cable tray/ trench Meter R R ; R ; 0.000 150.00 0.00 0.00
over/below the ground level [The rates are excluding cable tray, only labour charges].
Laying of various size of 11 KV XLPE insulated Aluminium armoured cable above ground in air for
termination of cable on Pole with Clamps made from G.I. Flat 50X6 MM for and with 2.7 Meter G |
14.0 Pipe of 100MM Size as per site condition and instruction of engineer in charge [The rates are Meter " " ) " ) 0.000 680.00 0.00 0.00
including cost of clamp and G | Pipe].
Laying of various size of 11 KV XLPE insulated Aluminium armoured cable above ground in air for
termination of cable on Pole with Clamps made from G.I. Flat 50X6 MM for and with 2.7 Meter G |
15. Pipe of 160MM Size as per site condition and instruction of engineer in charge [The rates are Meter " " ) " ) 200.000 950.00 190000.00 190000.00
including cost of clamp and G | Pipe].
Laying of various size of 11 KV XLPE insulated Aluminium armoured cable above ground in air for
16.0|termination of cable on Pole as per site condition and instruction of engineer in charge [The rates Meter - - - - - 200.000 38.00 7600.00 7600.00
are luding cost of clamp and pipel.
Laying of various size of 11kV XLPE insulated Aluminium armoured cable underground through
17.0|already laid HDPE Pipe (by HDD method). [The rates are excluding supply and laying of HDPE Meter - - - - - 200.000 150.00 30000.00 30000.00

Pipe through HDD Method].




Chandkheda & Ognaj

Turnkey Based Contract for Conversion of Existing HT and / or LT Line Network in to Underground Cable Network with
Associated Activities under UGVCL of Gujarat State

o Total Supply | Total Supply ETC Unit Rate| Total ETC |Total Supply +
Supply Ex. 0 5 2% N . S . s R
n n n Y 3% 2% Storage n Unit Rate in Price in Rs. n in Rs. Pricein Rs. | ETC Price in
Sr. No. Particulars of Item Unit | Quantity |Works Price in . . Transporation " . Quantity . " .
Contingencies Charges Rs. [Excluding| [Excluding [Excluding [Excluding |Rs. [Excluding
Rs. Charges
Taxes] Taxes] Taxes] Taxes] Taxes]
Laying of various size Single Circuit of 11kV XLPE insulated Aluminium armoured cable in Cable
trench up to the minimum depth of 1200 mm is to be dug with width of 300 mm in any type of soil.
Spreading of sand at the bottom of the trench up to 100mm before lying of HDPE Pipe in the centre
of the trench. Utmost care should be taken while loading / unloading and unwinding the cable drums.
18.0| The cable shall be laid through particular size of HDPE Pipe. before refilling pre-bonding Meter - - - - - 200.000 235.00 47000.00 47000.00
tap/warning tap should provide below 700 mm from the ground level and back filling the same to
make ground level as per original. Back feeling the trench so as to make ground level as per original.
Laid cable up to cable box of Plinth Mounted RMU / Transformer shall be part of Normal Laying. [The
rates are excluding supply of HDPE Pipe].
Laying of various size Double Circuit of 11kV XLPE insulated Aluminium armoured cable in Cable
trench up to the minimum depth of 1200 mm is to be dug with width of 300 mm in any type of soil.
Spreading of sand at the bottom of the trench up to 100mm before lying of HDPE Pipe in the centre
of the trench. Utmost care should be taken while loading / unloading and unwinding the cable drums.
19.0|The cable shall be laid through particular size of HDPE Pipe. before refilling pre-bonding Meter - - - - - 0.000 368.00 0.00 0.00
tap/warning tap should provide below 700 mm from the ground level and back filling the same to
make ground level as per original. Back feeling the trench so as to make ground level as per original.
Laid cable up to cable box of Plinth Mounted RMU / Transformer shall be part of Normal Laying.[The
rates are excluding supply of HDPE Pipe].
A9 Push Through: Providing and Laying of I.-IDPE I?lpe confirming to IS 4984:1955 (Amendment 41810.000 23539030.00 41810.000 28221750.00 51760780.00
no. 2) for HT UG Cable [Rates are excluding laying of cable]
4.0/0OD 110 mm, minimum thickness as per IS 4982 and amendment thereof Meter | 41810.000 525.00 15.75 11.00 11.00 563.00 2,35,39,030.00 41,810.000 675.00 28221750.00 51760780.00
Proving and Fixing HT push on/heat shrink type end Indoor termination kit preferably 3m(m-
seal) or Rayct make at end boxes, transformer(PAD/Pole mounted) for 3 core
A-10 |11 kV XLPE Aluminium Conductor Armoured cable as specified with connection of leads 496 2119340.00 496 620000.00 2739340.00
including cutting, stripping of cable, insulations, providing compression type terminal
,crimping of lugs with suitable crimping tool, indoor application.
1.0/3C X 35/50 /70 mm2 HT XLPE Cable No. 245 3,677.00 110.31 74.00 74.00 3,936.00 9,64,320.00 245 1,250.00 306250.00 1270570.00
2.0|3C X95/120/ 150/ 185 mm? HT XLPE Cable No. 10 3,912.00 117.36 79.00 79.00 4,188.00 41,880.00 10 1,250.00 12500.00 54380.00
3.0{3C X 240 mm?2 HT XLPE Cable No. 157 4,211.00 126.33 85.00 85.00 4,508.00 7,07,756.00 157 1,250.00 196250.00 904006.00
4.0/3C X 300 mm? /400 mm? HT XLPE Cable No. 84 4,508.00 135.24 91.00 91.00 4,826.00 4,05,384.00 84 1,250.00 105000.00 510384.00
Proving and Fixing HT push on/heat shrink type end Outdoor termination kit preferably 3m(m-,
seal) or Raychem make at switchgear end boxes, transformer(PAD/Pole mounted) for 3 core
A-11 11 kV XLPE Aluminium Conductor Armoured cable as specified with connection of leads 257 1460118.00 257 321250.00 1781368.00
including cutting, stripping of cable, insulations, providing compression type terminal
,crimping of lugs with suitable crimping tool, Outdoor application.
1.0{3C X 35/50 /70 mm? HT XLPE Cable No. 9 4,623.00 138.69 93.00 93.00 4,948.00 44,532.00 9 1,250.00 11250.00 55782.00
2.0{3C X 95/120/ 150/ 185 mm? HT XLPE Cable No. 10 4,947.00 148.41 99.00 99.00 5,294.00 52,940.00 10 1,250.00 12500.00 65440.00
3.0{3C X 240 mm? HT XLPE Cable No. 228 5,337.00 160.11 107.00 107.00 5,712.00 13,02,336.00 228 1,250.00 285000.00 1587336.00
4.0{3C X 300 mm? /400 mm? HT XLPE Cable No. 10 5,635.00 169.05 113.00 113.00 6,031.00 60,310.00 10 1,250.00 12500.00 72810.00
Proving and Fixing HT push on/heat shrink type Straight joint preferably 3m(m-seal) or
A12 Ra_!ychem ma!(e for 3 core_11lk\iXLPE A_Iummu_xm _Conductor A_rmoure_d cable as_ s_pemﬁed 168 1222802.00 168 210000.00 1432802.00
with of leads 1g cutting, stripping of cable, insulations ,providing
compression type terminals, crimping of lugs with ble crimping tool.
1.0{3C X 35/50 /70 mm? HT XLPE Cable No. 10 6,158.00 184.74 124.00 124.00 6,591.00 65,910.00 10 1,250.00 12500.00 78410.00
2.0{3C X 95/120/ 150 / 185 mm? HT XLPE Cable No. 10 6,614.00 198.42 133.00 133.00 7,079.00 70,790.00 10 1,250.00 12500.00 83290.00
3.0{3C X 240 mm? HT XLPE Cable No. 131 6,839.00 205.17 137.00 137.00 7,319.00 9,58,789.00 131 1,250.00 163750.00 1122539.00
4.0{3C X 300 mm?/ 400 mm? HT XLPE Cable No. 17 6,999.00 209.97 140.00 140.00 7,489.00 1,27,313.00 17 1,250.00 21250.00 148563.00




Chandkheda & Ognaj

Turnkey Based Contract for Conversion of Existing HT and / or LT Line Network in to Underground Cable Network with
Associated Activities under UGVCL of Gujarat State

Sr. No.

Particulars of Item

Unit | Quantity

Supply Ex.
Works Price in
Rs.

3%
Contingencies

2%
Transporation
Charges

2% Storage
Charges

Total Supply
Unit Rate in
Rs. [Excluding
Taxes]

Total Supply
Price in Rs.
[Excluding
Taxes]

Quantity

ETC Unit Rate
in Rs.
[Excluding
Taxes]

Total ETC

Price in Rs.

[Excluding
Taxes]

Total Supply +
ETC Price in
Rs. [Excluding
Taxes]

ESTIMATED

COST CALCULATION FOR LT UNDERGROUND

B-1

1.1kV Aluminum Conductor, XLPE Insulated, PVC Sheathed, Armoured, Screened Flame
Retardant Low Smoke (FRLS) Cable

2240.000

3150680.00

0.000

2529200.00

5679880.00

14.0

4C x 240 mm? Aluminum

Meter | 1000.000

1,979.00

59.37

40.00 40.00

2,119.00

21,19,000.00

0.000

335.00

0.00

2119000.00

36.0

1 C x 300 mm? Aluminum

Meter | 1240.000

776.00

23.28

16.00 16.00

832.00

10,31,680.00

0.000

335.00

0.00

1031680.00

42.0

Normal Laying: Laying of various size Single Circuit of 1.1kV XLPE insulated Aluminium armoured
cable in Cable trench up to the minimum depth of 900 mm is to be dug with width of 300 mm in any
type of soil. Spreading of sand at the bottom of the trench up to 100mm before lying of power cable in
the centre of the trench. Spreading of another layer of 100mm sand above laid cable. Utmost care
should be taken while loading / unloading and unwinding the cable drums. Covering the cable with
RCC half round hume pipe 30mm thick, 150mm inner dia.before refilling pre-bonding tap/warning tap
should provide below 700 mm from the ground level and back filling the same to make ground level
as per original., Back feeling the trench so as to make ground level as per original. Laid cable up to
cable box of Plinth Mounted LTDB / LT Feeder Panel / Service Panel shall be part of Normal Laying.

Meter

1,240.000

335.00

415400.00

415400.00

43.0

Normal Laying: Laying of various size Double Circuit of 1.1kV XLPE insulated Aluminium armoured
cable in Cable trench up to the minimum depth of 900 mm is to be dug with width of 500 mm in any
type of soil. Spreading of sand at the bottom of the trench up to 100mm before lying of power cable in
the centre of the trench. Spreading of another layer of 100mm sand above laid cable. Utmost care
should be taken while loading / unloading and unwinding the cable drums. Covering the cable with
RCC half round hume pipe 30mm thick, 150mm inner dia.before refilling pre-bonding tap/warning tap
should provide below 700 mm from the ground level and back filling the same to make ground level
as per original., Back feeling the trench so as to make ground level as per original.Laid cable up to
cable box of Plinth Mounted LTDB / LT Feeder Panel / Service Panel shall be part of Normal Laying.

Meter

200.000

468.00

93600.00

93600.00

44,

=]

Laying of various sizes of 1.1 KV XLPE insulated Aluminium armoured cable in cable tray/ trench
over/below the ground level [The rates are excluding cable tray, only labour charges].

Meter

0.000

150.00

0.00

0.00

45.0

Laying of various size of 1.1 KV XLPE insulated Aluminium armoured cable above ground in air for
termination of cable on Pole with Clamps made from G.I. Flat 50X6 MM for and with 2.7 Meter G |
Pipe of 100MM Size as per site condition and instruction of engineer in charge [The rates are
including cost of clamp and G | Pipe].

Meter

2,000.000

680.00

1360000.00

1360000.00

46.0

Laying of various size of 1.1 KV XLPE insulated Aluminium armoured cable above ground in air for
termination of cable on Pole with Clamps made from G.I. Flat 50X6 MM for and with 2.7 Meter G |
Pipe of 160MM Size as per site condition and instruction of engineer in charge [The rates are
including cost of clamp and G | Pipe].

Meter

400.000

950.00

380000.00

380000.00

47.0

Laying of various size of 1.1 KV XLPE insulated Aluminium armoured cable above ground in air for
termination of cable on Pole as per site condition and instruction of engineer in charge [The rates
are excluding cost of clamp and pipe].

Meter

400.000

38.00

15200.00

15200.00

48.0

Laying of various size of 1.1kV XLPE insulated Aluminium armoured cable underground through
already laid HDPE Pipe (by HDD method). [The rates are excluding supply and laying of HDPE
Pipe through HDD Method].

Meter

200.000

150.00

30000.00

30000.00

49.0

Laying of various size Single Circuit of 1.1kV XLPE insulated Aluminium armoured cable in Cable
trench up to the minimum depth of 900 mm is to be dug with width of 300 mm in any type of soil.
Spreading of sand at the bottom of the trench up to 100mm before lying of power cable in the centre
of the trench. Utmost care should be taken while loading / unloading and unwinding the cable drums.
The cable shall be laid through particular size of HDPE Pipe. before refilling pre-bonding
tap/warning tap should provide below 700 mm from the ground level and back filling the same to
make ground level as per original. Back feeling the trench so as to make ground level as per original.
Laid cable up to cable box of Plinth Mounted LTDB / LT Feeder Panel / Service Panel shall be part of
Normal Laying.

Meter

1,000.000

235.00

235000.00

235000.00

50.0

Laying of various size Double Circuit of 1.1kV XLPE insulated Aluminium armoured cable in Cable
trench up to the minimum depth of 900 mm is to be dug with width of 300 mm in any type of soil.
Spreading of sand at the bottom of the trench up to 100mm before lying of power cable in the centre
of the trench. Utmost care should be taken while loading / unloading and unwinding the cable drums.
The cable shall be laid through particular size of HDPE Pipe. before refilling pre-bonding
tap/warning tap should provide below 700 mm from the ground level and back filling the same to
make ground level as per original. Back feeling the trench so as to make ground level as per original.
Laid cable up to cable box of Plinth Mounted LTDB / LT Feeder Panel / Service Panel shall be part of
Normal Laying.

Meter

0.000

368.00

0.00

0.00




Chandkheda & Ognaj

Turnkey Based Contract for Conversion of Existing HT and / or LT Line Network in to Underground Cable Network with
Associated Activities under UGVCL of Gujarat State

Sr. No.

Particulars of Item

Unit

Quantity

Supply Ex.
Works Price in
Rs.

3%
Contingencies

2% Storage
Charges

2%
Transporation
Charges

Total Supply
Unit Rate in
Rs. [Excluding
Taxes]

Total Supply
Price in Rs.
[Excluding
Taxes]

Quantity

ETC Unit Rate
in Rs.
[Excluding
Taxes]

Total ETC

Price in Rs.

[Excluding
Taxes]

Total Supply +
ETC Price in
Rs. [Excluding
Taxes]

51.0

Laying of various size Single Circuit of 1.1kV XLPE insulated Aluminium armoured cable in Cable
trench up to the minimum depth of 900 mm is to be dug with width of 300 mm in any type of soil.
Spreading of sand at the bottom of the trench up to 100mm before lying of power cable in the centre
of the trench. Utmost care should be taken while loading / unloading and unwinding the cable drums.
The cable shall be laid through particular size of DWC Pipe. before refilling pre-bonding tap/warning
tap should provide below 700 mm from the ground level and back filling the same to make ground
level as per original. Back feeling the trench so as to make ground level as per original. Laid cable up
to cable box of Plinth Mounted LTDB / LT Feeder Panel / Service Panel shall be part of Normal
Laying.

Meter

0.000

235.00

0.00

0.00

52.0

Laying of various size Double Circuit of 1.1kV XLPE insulated Aluminium armoured cable in Cable
trench up to the minimum depth of 900 mm is to be dug with width of 300 mm in any type of soil.
Spreading of sand at the bottom of the trench up to 100mm before lying of power cable in the centre
of the trench. Utmost care should be taken while loading / unloading and unwinding the cable drums.
The cable shall be laid through particular size of DWC Pipe. before refilling pre-bonding tap/warning
tap should provide below 700 mm from the ground level and back filling the same to make ground
level as per original. Back feeling the trench so as to make ground level as per original. Laid cable up
to cable box of Plinth Mounted LTDB / LT Feeder Panel / Service Panel shall be part of Normal
Laying.

Meter

0.000

368.00

0.00

0.00

B-3

Push Through: Providing and Laying of HDPE Pipe confirming to IS 4984:1955 (Amendment
no. 2) through HDD Method - LT UG Cable

740.000

416620.00

740.000

499500.00

916120.00

4.0

OD 110 mm, minimum thickness as per IS 4982 and amendment thereof

Meter

740.000

525.00

15.75

11.00

11.00

563.00

4,16,620.00

740.000

675.00

499500.00

916120.00

B-5

LT CABLE TERMINATION: Cable termination (Indoor / Outdoor / Straight Joints) on LT Pole,
FSP, LT Distribution Transformer Box of pole mounted transformer of LT cable grade as
specified below including cutting,stripping of cable,insulations,providing compression type
terminals including supply of suitable cable glands,crimping lugs with necessary
connections.

325

433225.00

325

40625.00

473850.00

14.0

4C x 240 mm? Aluminum

125

1,245.00

37.35

25.00

25.00

1,333.00

1,66,625.00

125

125.00

15625.00

182250.00

36.0

1 C x 300 mm? Aluminum

No.

200

1,245.00

37.35

25.00

25.00

1,333.00

2,66,600.00

200

125.00

25000.00

291600.00

B-7

FSP (FUSE SECTION PILLER)

43

4301456.00

43

550873.00

4852329.00

FSP (Fuse Section Piller) 1250 Amp : Supplying and erecting 120x100x40 cms. Fuse section pillar
fabricated from 4 mm thick Thermosetting Plastic(moulded in a single piece) i.e. Glass Reinforced
Polyester Sheet Moulding Compound (SMC) with cable clamps to be burried in ground to have
appropriate erection on look uniform unit erected with cement concrete foundation and 45 cms high
brick masonary internal supported on both side with internal and outer side locking arrangement with
lock and keys in duplicate. Incoming switchgear SFU of 1250 Amp TPN and outgoing HRC SMC fuse
base and kinfe type links 32 Amp to 630 Amp. capacity, fuse base fitted on 630 Amp. current
capacity copper Busbar with RYB colour coding and insulated strip with all internal connections and
entry for incoming 1 Core 300 Sq.mm 4 Nos. and outgoing 5/6 nos. 3.5 core cables of suitable sizes.(
As per Technical specification of FSP)

No.

1,26,860.00

3,805.80

2,538.00

2,538.00

1,35,742.00

0.00

2,811.00

0.00

0.00

2.0

FSP (Fuse Section Piller) 800 Amp : Supplying and erecting 120x100x40 cms. Fuse section pillar
fabricated from 4 mm thick Thermosetting Plastic(moulded in a single piece) i.e. Glass Reinforced
Polyester Sheet Moulding Compound (SMC) with cable clamps to be burried in ground to have
appropriate erection on look uniform unit erected with cement concrete foundation and 45 cms high
brick masonary internal supported on both side with internal and outer side locking arrangement with
lock and keys in duplicate. Incoming switchgear SFU of 800 Amp TPN and outgoing HRC SMC fuse
base and kinfe type links 32 Amp to 630 Amp. capacity, fuse base fitted on 630 Amp. current
capacity copper Busbar with RYB colour coding and insulated strip with all internal connections and
entry for incoming 1 Core 300 Sq.mm 4 Nos. and outgoing 5/6 nos. 3.5 core cables of suitable sizes.(
As per Technical specification of FSP)

No.

25

1,01,860.00

3,055.80

2,038.00

2,038.00

1,08,992.00

27,24,800.00

25

2,811.00

70275.00

2795075.00

3.

=]

FSP (Fuse Section Piller) 630 Amp: Supplying and erecting 120x100x40 cms. Fuse section pillar
fabricated from 4 mm thick Thermosetting Plastic(moulded in a single piece) i.e. Glass Reinforced
Polyester Sheet Moulding Compound (SMC) with cable clamps to be burried in ground to have
appropriate erection on look uniform unit erected with cement concrete foundation and 45 cms high
brick masonary internal supported on both side with internal and outer side locking arrangement with
lock and keys in duplicate. Incoming switchgear SFU of 630 Amp TPN and outgoing HRC SMC fuse
base and kinfe type links 32 Amp to 630 Amp. capacity, fuse base fitted on 630 Amp. current
capacity copper Busbar with RYB colour coding and insulated strip with all internal connections and
entry for incoming 1 Core 300 Sq.mm 4 Nos. and outgoing 5/6 nos. 3.5 core cables of suitable sizes.(
As per Technical specification of FSP)

No.

81,860.00

2,455.80

1,638.00

1,638.00

87,592.00

15,76,656.00

2,811.00

50598.00

1627254.00

5.0

Plinth and Foundation of Fuse Section Pillar

43

10,000.00

430000.00

430000.00




Chandkheda & Ognaj

Turnkey Based Contract for Conversion of Existing HT and / or LT Line Network in to Underground Cable Network with
Associated Activities under UGVCL of Gujarat State

Sr. No.

Particulars of Item

Unit

Supply Ex.
Quantity |Works Price in
Rs.

3%
Contingencies

2% Storage
Charges

2%
Transporation
Charges

Total Supply
Unit Rate in
Rs. [Excluding
Taxes]

Total Supply
Price in Rs.
[Excluding

Taxes]

Quantity

ETC Unit Rate
in Rs.
[Excluding
Taxes]

Total ETC

Price in Rs.

[Excluding
Taxes]

Total Supply +
ETC Price in
Rs. [Excluding
Taxes]

ESTIMATED COST

CALCULATION FOR UNDERGROUND WORK - ASSOCIATED ACTIVITIES

EARTHING & EARTHING STRIP

1009

8422565.00

1009

1533680.00

9956245.00

Carbon Earthing for LSTC: Supplying & erecting of maintaince free earthing sysytem comprising of
17.2 mm dia 3 mtr Long Earthing Electrode of low carbon steel electrode with 250 micrns copper
coating + carbon based conductive concrete back fill safe compound(resisitivity of less than 0.10
ohm mtr) & copper clamp.Supply, Earcting and Install pre cast RCC Earth pit Chamber (300*300
MM),Making 100 mm Dia Bore, 3 Mtr Long, Making of Earth pit chamber in normal Soil.

No.

0 8,378.00

251.34

168.00

168.00

8,966.00

0.00

1,000.00

0.00

0.00

20

Carbon Earthing for UG Equipment: Supplying & erecting of maintaince free earthing sysytem
comprising of 17.2 mm dia 2 mtr Long Earthing Electrode of low carbon steel electrode with 250
micrns copper coating + carbon based conductive concrete back fill safe compound(resisitivity of
less than 0.10 ohm mtr) & copper clamp.,Making 100 mm Dia Bore, 2 Mtr Long, Making of Earth pit
chamber in normal Soil.

No.

92 5,500.00

165.00

110.00

110.00

5,885.00

5,41,420.00

92

1,000.00

92000.00

633420.00

3.

=

Carbon Earthing for UG Equipment: Supplying & erecting of maintaince free earthing sysytem
comprising of 17.2 mm dia 3 mtr Long Earthing Electrode of low carbon steel electrode with 250
micrns copper coating + carbon based conductive concrete back fill safe compound(resisitivity of
less than 0.10 ohm mtr) & copper clamp.,Making 100 mm Dia Bore, 3 Mtr Long, Making of Earth pit
chamber in normal Soil.

No.

917 6,500.00

195.00

130.00

130.00

6,955.00

63,77,735.00

917

1,000.00

917000.00

7294735.00

4,

=]

Supply installation & commissioning of earthing conductor 40 x 3 G.1. strip for all electrical
equipments as well as connection to be made. Rates inclusive of hot dipped hardwares.

Meter | 10090.000 138.00

4.14

3.00

3.00

149.00

15,03,410.00

10,090.000

52.00

524680.00

2028090.00

5.0

Supply installation & commissioning of earthing conductor 38 x 3 G.1. strip for pole mounted
transformer and upto FSP,RMU as well as connection to be made to the earth pit. Rates inclusive of
hot dipped hardwares.

Meter 0 91.00

2.73

2.00

2.00

98.00

0.00

52.00

0.00

0.00

6.0

Supply installation & commissioning of earthing conductor 25 x 3 G.1. strip for pole mounted
transformer and upto FSP,RMU as well as connection to be made to the earth pit. Rates inclusive of
hot dipped hardwares.

Meter 0 75.00

225

2.00

2.00

82.00

0.00

52.00

0.00

0.00

FENCING

FENCING: FRP Fencing for RMU and PSS, post shall be made out of FRP Pultruded hollow section
of size 50x50x5mm.. and shall be grouted in the ground with c. c. of ratio 1:3:6., Sub frame provided
using hollow FRP section 50x25x5mm or FRP angles 50x50x5 at top and bottom and other
accessories for fixing of gates etc. Rails shall be made out of FRP notch bars of 12mm dia, Pickets
shall be made of flats of size 35x5mm SMC or FRP as per specifications and

RMT

2427.600 2,860.00

85.80

58.00

58.00

3,062.00

74,33,311.20

2,427.600

601.00

1458987.60

8892298.80

20

Chain Link Fencing using MS Pipe, MS Angle & Gl wire Mesh Chain Link

RMT

2427.600 1,628.80

48.87

33.00

33.00

1,744.00

42,33,734.40

2,427.600

460.00

1116696.00

5350430.40

C-3

WARNING TAP: For laying on trench after laying cable on trech to provide indication cable
route below land surface in underground trench to protect cable for mechnical injuries.

Meter | 24890.000 14.00

0.42

1.00

1.00

17.00

423130.00

24,890.000

7.00

174230.00

597360.00

CABLE TERMINAL FERRULS: The PVC Cable terminal ferruls for identification of phase
sequence and feeder/PSS/FSP name of HT/LT cables shall be provided at every termination of'
all cables stating detail as under. HT Cable :Feeder name/Phase(R/Y/B) LT Cable : TC/FSP
name/Phase(R/Y/B/N)

No.

0 20.00

0.60

23.00

0.00

0.00

0.00

C-5

CABLE TAG: The PVC tag for identification of feeder/PSS/FSP/RMU name of HT/LT cables
shall be provided at every 10 MTR HT
Feeder: Substation/Feeder LT Feeder :
PSS/Transformer/FSP

No.

7006 20.00

0.60

23.00

161138.00

7006

49042.00

210180.00

C-6

Providing and fixing of “Route marker” of CC 1:2:4, 150mm*150mm*750mm Concrete stone
embedded in earth atleast 300mm below the GL and 450mm above GL at distance of
approximately 100 mtr or as directed by engineer in charge. The route marker must be
painted with yellow colour of stone with red colour for embracing on stone —“UGVCL 11 KV
Cable” / "UGVCL 1.1KV Cable" . ( This includes material, painting & labour charges for
excavation& refilling)

No.

2261 300.00

9.00

6.00

6.00

321.00

725781.00

2261

100.00

226100.00

951881.00

Obtaining statutory approval from Electrical | for i ion of the sy

Job

125000.00

250000.00

250000.00

Preparing and supply of complete drawing from road centre level ir ing jointing I
etc. for cable laid routes in six sets. The drawing sh i
directions (For Turnkey Projects Only)

Id be geographical indi g all

Per

Kilome =

ter

67.815

1000.00

67815.00

67815.00

DTC: Fixing of
DTC meter at all Transformers Center in such manner that meter reading may be taken easily
without obstruction due to fencing of RMU (excluding Meter/Meter Box/Cable)

No.

1500.00

0.00

0.00

Cc-10

Supply and installation of clamps made from 50*6 mm Gl flat (Min. weight of flat 1.6 Kg per
set) for fitting for 110mm GI/HDPE pipe above ground with the pole (with cost of nuts & bolts)

Set

200 100.00

3.00

2.00

2.00

107.00

21400.00

200

30.00

6000.00

27400.00

Cc-11

Supply and installation of clamps from 50*6 mm Gl flat (Min. weight of flat 1.8 Kg per set) for
fitting for 160mm GI/HDPE pipe above ground with the pole. (with cost of nuts & bolts)

Set

0 120.00

3.60

3.00

3.00

130.00

0.00

30.00

0.00

0.00




Chandkheda & Ognaj

Turnkey Based Contract for Conversion of Existing HT and / or LT Line Network in to Underground Cable Network with
Associated Activities under UGVCL of Gujarat State

o Total Supply | Total Supply ETC Unit Rate| Total ETC |Total Supply +
Supply Ex. 0 0 2% a n A q Fom f Aot
. . . S 3% 2% Storage . Unit Rate in Price in Rs. . in Rs. Pricein Rs. | ETC Price in
Sr. No. Particulars of Item Unit | Quantity |Works Price in . . Transporation . . Quantity : . .
Contingencies Charges Rs. [Excluding| [Excluding [Excluding [Excluding |Rs. [Excluding
Rs. Charges
Taxes] Taxes] Taxes] Taxes] Taxes]
c-12 Supgly and F_lxmg of medium grade Gl Pipe of Size of 100 mm Diameter (Min 2.5 meter Meter 0 350.00 10.50 7.00 7.00 375.00 0.00 0 200.00 0.00 0.00
required) Weight 9 to 10 KG/Mtr.
y Supply and Fixing of medium grade Gl Pipe of Size of 160 mm Diameter (Min 2.5 meter
C-13 required) Weight 10 to 11 KG/Mtr. Meter 0 600.00 18.00 12.00 12.00 642.00 0.00 0 200.00 0.00 0.00
Providing and Fixing of SMC Type Terminal Protector with Dielectric Strength of 11kV/MM,
c-20 1ZOD Impact Str_ength 56I§HIM2 for Transformer HT Bushl_ngs and replacement of emstlr_ng_ No. 0 1,620.00 48.60 33.00 33.00 1,735.00 0.00 0 200.00 0.00 0.00
bare conductor jumper with HT Coated conductor for entire transformer structure and fixing
of long barrel aluminum lug of suitable size and applying HT ERP Tape
Providing and Fixing of SMC Type Terminal Protector with Dielectric Strength of 11kV/MM,
c-21 1ZOD Impact Str_ength 56I§HIM2 for Transformer LT Bushl_ngs and replacement of emstlr_ng_ No. 0 650.00 19.50 13.00 13.00 696.00 0.00 0 200.00 0.00 0.00
bare conductor jumper with LT Coated conductor for entire transformer structure and fixing
of long barrel aluminum lug of suitable size and applying LT ERP Tape
DISMENTALLING WORK: (dismentaled material in usable condition with crediting of
C-22 |fabrication at store and stacking of pole at safe location on road side or crediting to 1686373.26 1686373.26
departmental store as per instruction of Engineer-in-Charge)
1.0|Dismentalling of pole mounted transformer Nos - - - - - 10 4,340.00 43400.00 43400.00
2.0|Dismentallling PSC Pole 8 Mtr with Fabrication Nos - - - - - 650 562.00 365300.00 365300.00
3.0|Dismentallling PSC 10 Mtr/Rail/RSJ pole with Fabrication Nos - - - - - 650 1,233.00 801450.00 801450.00
4.0|Dismentallling Double Pole Structure with Fabrication Nos - - - - - 10 2,263.00 22630.00 22630.00
e
5.0|Dismentalling of ACSR/Earth wire conductor Cond./ - - - - - 195.010 2,326.00 453593.26 453593.26
GRAND TOTAL WITHOUT 1% WELFARE CESS & 18% GST 362875913.60 55632666.06 | 418508579.66




