
TENDER NOTICE No:-UGVCL/TECH-PROJECT/26-27/ROBUST-GWFCM/HT-UG/FT/02

Sr. 
No.

Particulars of Item Grand Total in Rs.

A
TOTAL SUPPLY AMOUNT OF SCHEDULE-B: CONVERSION OF EXISTING OVERHEAD ELECTRICAL NETWORK 

IN TO UNDERGROUND CABLE NETWORK ITEMS (WITHOUT GST & CESS)
₹ 35,63,16,651.2000

B
TOTAL INSTALLATION, TESTING & COMMISSIONING AMOUNT OF SCHEDULE-B: CONVERSION OF 

EXISTING OVERHEAD ELECTRICAL NETWORK IN TO UNDERGROUND CABLE NETWORK ITEMS (WITHOUT 
GST & CESS)

₹ 6,18,50,945.8800

C
TOTAL SUPPLY & INSTALLATION, TESTING & COMMISSIONING AMOUNT OF SCHEDULE-B: CONVERSION 

OF EXISTING OVERHEAD ELECTRICAL NETWORK IN TO UNDERGROUND CABLE NETWORK ITEMS  
(WITHOUT GST & CESS)

₹ 41,81,67,597.0800

1 BIDDER'S OFFER ( + / - ) IN % 0.0000%

2 BIDDER'S OFFER ( + / - ) IN RUPEES ₹ 0.0000

D
OFFERED SUPPLY & INSTALLATION AMOUNT OF SCHEDULE-B: CONVERSION OF EXISTING OVERHEAD 

ELECTRICAL NETWORK IN TO UNDERGROUND CABLE NETWORK ITEMS (WITHOUT GST & CESS)
₹ 41,81,67,597.0800

3 Welfare cess @ 1% ON "D" ₹ 41,81,675.9708

E TOTAL AMOUNT (WITH WELFARE CESS) ₹ 42,23,49,273.0508

4 GST @ 18% ON "E" ₹ 7,60,22,869.1491

F GRAND TOTAL (WITH GST & WELFARE CESS) ₹ 49,83,72,142.1999

Date Signature of Bidder Stamp
Note: Four Digits are considered as per N-Procurement format. 

Save Energy for Benefit of Self and Nation

SCHEDULE-B

Nana Chiloda & Vinzol

Turnkey Based Contract for Conversion of Existing HT and / or LT Line Network in to Underground Cable Network with Associated Activities under UGVCL of 
Gujarat State

ONLINE ONLY


