
TENDER NOTICE No:-UGVCL/TECH-PROJECT/26-27/ROBUST-GWFCM/HT-UG/FT/04

Sr. 
No.

Particulars of Item Grand Total in Rs.

A
TOTAL SUPPLY AMOUNT OF SCHEDULE-B: CONVERSION OF EXISTING OVERHEAD ELECTRICAL NETWORK 

IN TO UNDERGROUND CABLE NETWORK ITEMS (WITHOUT GST & CESS)
₹ 36,16,71,032.7000

B
TOTAL INSTALLATION, TESTING & COMMISSIONING AMOUNT OF SCHEDULE-B: CONVERSION OF 

EXISTING OVERHEAD ELECTRICAL NETWORK IN TO UNDERGROUND CABLE NETWORK ITEMS (WITHOUT 
GST & CESS)

₹ 4,83,26,249.5200

C
TOTAL SUPPLY & INSTALLATION, TESTING & COMMISSIONING AMOUNT OF SCHEDULE-B: CONVERSION 

OF EXISTING OVERHEAD ELECTRICAL NETWORK IN TO UNDERGROUND CABLE NETWORK ITEMS  
(WITHOUT GST & CESS)

₹ 40,99,97,282.2200

1 BIDDER'S OFFER ( + / - ) IN % 0.0000%

2 BIDDER'S OFFER ( + / - ) IN RUPEES ₹ 0.0000

D
OFFERED SUPPLY & INSTALLATION AMOUNT OF SCHEDULE-B: CONVERSION OF EXISTING OVERHEAD 

ELECTRICAL NETWORK IN TO UNDERGROUND CABLE NETWORK ITEMS (WITHOUT GST & CESS)
₹ 40,99,97,282.2200

3 Welfare cess @ 1% ON "D" ₹ 40,99,972.8222

E TOTAL AMOUNT (WITH WELFARE CESS) ₹ 41,40,97,255.0422

4 GST @ 18% ON "E" ₹ 7,45,37,505.9076

F GRAND TOTAL (WITH GST & WELFARE CESS) ₹ 48,86,34,760.9498

Date Signature of Bidder Stamp
Note: Four Digits are considered as per N-Procurement format. 

Save Energy for Benefit of Self and Nation

SCHEDULE-B

Ghuma & Shela

Turnkey Based Contract for Conversion of Existing HT and / or LT Line Network in to Underground Cable Network with Associated Activities under UGVCL of 
Gujarat State
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A-1
RMU : Supply of SF6 gas insulated, 630Amp Extensible, SCADA compatible Ring Mains Units 

(RMU)
128 96637409.00 128 4769521.50 101406930.50

1.0 2 Isolator (2-Way) SCADA Compatible No. 0 4,88,385.60 14,651.57 9,768.00 9,768.00 5,22,574.00 0.00 0 4,425.00 0.00 0.00

2.0 1 Circuit Breaker 1 Isolator (2-Way) SCADA Compatible No. 0 5,07,636.00 15,229.08 10,153.00 10,153.00 5,43,172.00 0.00 0 4,425.00 0.00 0.00

3.0 3 Isolator (3-Way) SCADA Compatible No. 33 5,50,620.00 16,518.60 11,013.00 11,013.00 5,89,165.00 1,94,42,445.00 33 4,425.00 146025.00 19588470.00

4.0 1 Circuit Breaker 2 Isolator (3-Way) SCADA Compatible No. 0 5,78,970.00 17,369.10 11,580.00 11,580.00 6,19,500.00 0.00 0 4,425.00 0.00 0.00

5.0 2 Circuit Breaker 1 Isolator (3-Way) SCADA Compatible No. 0 6,06,255.60 18,187.67 12,126.00 12,126.00 6,48,696.00 0.00 0 4,425.00 0.00 0.00

6.0 1 Circuit Breaker 3 Isolator (4-Way) SCADA Compatible No. 81 7,47,010.80 22,410.33 14,941.00 14,941.00 7,99,304.00 6,47,43,624.00 81 4,425.00 358425.00 65102049.00

7.0 4 Isolator (4-Way) SCADA Compatible No. 9 7,42,572.00 22,277.16 14,852.00 14,852.00 7,94,554.00 71,50,986.00 9 4,425.00 39825.00 7190811.00

8.0 2 Circuit Breaker 2 Isolator (4-Way) SCADA Compatible No. 0 7,70,172.00 23,105.16 15,404.00 15,404.00 8,24,086.00 0.00 0 4,425.00 0.00 0.00

9.0 1 Circuit Breaker 4 Isolator (5-Way) SCADA Compatible No. 2 7,87,685.25 23,630.56 15,754.00 15,754.00 8,42,824.00 16,85,648.00 2 4,425.00 8850.00 1694498.00

10.0 2 Circuit Breaker 3 Isolator (5-Way) SCADA Compatible No. 3 11,26,075.60 33,782.27 22,522.00 22,522.00 12,04,902.00 36,14,706.00 3 4,425.00 13275.00 3627981.00

11.0 3 Circuit Breaker 2 Isolator (5-Way) SCADA Compatible No. 0 11,26,075.60 33,782.27 22,522.00 22,522.00 12,04,902.00 0.00 0 4,425.00 0.00 0.00

12.0 1 Isolator [Extension of Ext. RMU] No. 0 3,06,309.80 9,189.30 6,127.00 6,127.00 3,27,754.00 0.00 0 4,425.00 0.00 0.00

13.0 1 Breaker [Extension of Ext. RMU] No. 0 3,82,916.25 11,487.49 7,659.00 7,659.00 4,09,722.00 0.00 0 4,425.00 0.00 0.00

14.0 RMU Plinth (up to 3-Way): 2.50X2.00X0.55 Meter above Ground No. - - - - - 33 30,344.25 1001360.25 1001360.25

15.0 RMU Plinth (Above 3-Way): 3.00X2.00X0.55 Meter above Ground No. - - - - - 95 33,702.75 3201761.25 3201761.25

16.0 Extension of existing Plinth: Construction of RMU Plinth (Extension of One Way) No. - - - - - 0 8,840.00 0.00 0.00

A-2 RMU : Supply of SF6 gas insulated, 630Amp Extensible, NON-SCADA Ring Mains Units (RMU) 115 64719378.00 115 4065633.75 68785011.75

1.0 2 Isolator (2-Way) NON-SCADA No. 0 3,03,600.00 9,108.00 6,072.00 6,072.00 3,24,852.00 0.00 0 4,425.00 0.00 0.00

2.0 1 Circuit Breaker 1 Isolator (2-Way) NON-SCADA No. 0 3,31,200.00 9,936.00 6,624.00 6,624.00 3,54,384.00 0.00 0 4,425.00 0.00 0.00

3.0 3 Isolator (3-Way) NON-SCADA No. 0 4,55,400.00 13,662.00 9,108.00 9,108.00 4,87,278.00 0.00 0 4,425.00 0.00 0.00

4.0 1 Circuit Breaker 2 Isolator (3-Way) NON-SCADA No. 86 4,83,000.00 14,490.00 9,660.00 9,660.00 5,16,810.00 4,44,45,660.00 86 4,425.00 380550.00 44826210.00

5.0 2 Circuit Breaker 1 Isolator (3-Way) NON-SCADA No. 9 5,10,600.00 15,318.00 10,212.00 10,212.00 5,46,342.00 49,17,078.00 9 4,425.00 39825.00 4956903.00

6.0 1 Circuit Breaker 3 Isolator (4-Way) NON-SCADA No. 0 6,34,800.00 19,044.00 12,696.00 12,696.00 6,79,236.00 0.00 0 4,425.00 0.00 0.00

7.0 4 Isolator (4-Way) NON-SCADA No. 0 6,07,200.00 18,216.00 12,144.00 12,144.00 6,49,704.00 0.00 0 4,425.00 0.00 0.00

8.0 2 Circuit Breaker 2 Isolator (4-Way) NON-SCADA No. 16 6,62,400.00 19,872.00 13,248.00 13,248.00 7,08,768.00 1,13,40,288.00 16 4,425.00 70800.00 11411088.00

9.0 1 Circuit Breaker 4 Isolator (5-Way) NON-SCADA No. 0 7,86,600.00 23,598.00 15,732.00 15,732.00 8,41,662.00 0.00 0 4,425.00 0.00 0.00

10.0 2 Circuit Breaker 3 Isolator (5-Way) NON-SCADA No. 0 9,38,400.00 28,152.00 18,768.00 18,768.00 10,04,088.00 0.00 0 4,425.00 0.00 0.00

11.0 3 Circuit Breaker 2 Isolator (5-Way) NON-SCADA No. 4 9,38,400.00 28,152.00 18,768.00 18,768.00 10,04,088.00 40,16,352.00 4 4,425.00 17700.00 4034052.00

12.0 1 Isolator [Extension of Ext. RMU] No. 0 2,85,364.80 8,560.95 5,708.00 5,708.00 3,05,342.00 0.00 0 4,425.00 0.00 0.00

13.0 1 Breaker [Extension of Ext. RMU] No. 0 3,56,741.50 10,702.25 7,135.00 7,135.00 3,81,714.00 0.00 0 4,425.00 0.00 0.00

14.0 RMU Plinth (up to 3-Way): 2.50X2.00X0.55 Meter above Ground No. - - - - - 95 30,344.25 2882703.75 2882703.75

15.0 RMU Plinth (Above 3-Way): 3.00X2.00X0.55 Meter above Ground No. - - - - - 20 33,702.75 674055.00 674055.00

16.0 Extension of existing Plinth: Construction of RMU Plinth (Extension of One Way) No. - - - - - 0 8,840.00 0.00 0.00

ESTIMATED COST CALCULATION FOR HT UNDERGROUND

Ghuma & Shela
Turnkey Based Contract for Conversion of Existing HT and / or LT Line Network in to Underground Cable Network with 

Associated Activities under UGVCL of Gujarat State
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Ghuma & Shela
Turnkey Based Contract for Conversion of Existing HT and / or LT Line Network in to Underground Cable Network with 

Associated Activities under UGVCL of Gujarat State

A-3 11 kV/433 V Distribution Transformer 48 64237538.00 96 2866418.40 67103956.40

1.0
11 kV/433 V, 100 kVA Aluminium winding (CT 250/5 Amp) Outdoor Transformers with HV/LV 
cable end Boxes

No. 0 2,20,112.35 6,603.38 4,403.00 4,403.00 2,35,522.00 0.00 0 4,425.00 0.00 0.00

2.0
11 kV/433 V, 200 kVA Aluminium winding (CT 400/5 Amp) Outdoor Transformers with HV/LV 
cable end Boxes

No. 0 4,16,852.75 12,505.59 8,338.00 8,338.00 4,46,035.00 0.00 0 4,425.00 0.00 0.00

3.0
11 kV/433 V, 315 kVA Copper winding (CT 600/5 Amp) Outdoor Transformers with HV/LV 
cable end Boxes

No. 23 11,83,486.25 35,504.59 23,670.00 23,670.00 12,66,331.00 2,91,25,613.00 23 4,425.00 101775.00 29227388.00

4.0
11 kV/433 V, 500 kVA Copper winding (CT 1000/5 Amp) Outdoor Transformers with HV/LV 
cable end Boxes

No. 25 13,12,594.40 39,377.84 26,252.00 26,252.00 14,04,477.00 3,51,11,925.00 25 4,425.00 110625.00 35222550.00

5.0
11 kV/433 V, 630 kVA Copper winding (CT 1000/5 Amp) Outdoor Transformers with HV/LV 
cable end Boxes

No. 0 14,41,975.00 43,259.25 28,840.00 28,840.00 15,42,915.00 0.00 0 4,425.00 0.00 0.00

9.0 DTR Plinth up to 500 kVA No. - - - - - 48 55,292.05 2654018.40 2654018.40

10.0 630 kVA DTR Plinth: 3.15X2.90X0.75 Meter above Ground No. - - - - - 0 77,656.05 0.00 0.00

A-8 11kV 3C XLPE Aluminum Conductor Flame Retardant Low Smoke (FRLS) Cable 43629.000 76435557.00 0.000 4466841.25 80902398.25

2.0 11KV(E), 3 Core, 300 mm² Meter 0.000 2,329.00 69.87 47.00 47.00 2,493.00 0.00 0.000 - 0.00

3.0 11KV(E), 3 Core, 240 mm² Meter 41859.000 1,674.35 50.24 34.00 34.00 1,793.00 7,50,53,187.00 0.000 - 75053187.00

8.0 11KV(E), 3 Core, 70 mm² Meter 1770.000 728.25 21.85 15.00 15.00 781.00 13,82,370.00 0.000 - 1382370.00

11.0

Normal Laying: Laying of various size Single Circuit of 11kV XLPE insulated Aluminium armoured 

cable in Cable trench up to the minimum depth of 1200 mm is to be dug with width of 300 mm in any 

type of soil. Spreading of sand at the bottom of the trench up to 100mm before lying of power cable in 

the centre of the trench. Spreading of another layer of 100mm sand above laid cable. Utmost care 

should be taken while loading / unloading and unwinding the cable drums. Covering the cable with 

RCC half round hume pipe 30mm thick, 150mm inner dia.before refilling pre-bonding tap/warning tap 

should provide below 700 mm from the ground level and back filling the same to make ground level 

as per original., Back feeling the trench so as to make ground level as per original. Laid cable up to 

cable box of Plinth Mounted RMU / Transformer shall be part of Normal Laying. [The rates are 

exluding supply of cable].

Meter - - - - - 12,234.750 335.00 4098641.25 4098641.25

12.0

Normal Laying: Laying of various size Double Circuit of 11kV XLPE insulated Aluminium armoured 

cable in Cable trench up to the minimum depth of 1200 mm is to be dug with width of 500 mm in any 

type of soil. Spreading of sand at the bottom of the trench up to 100mm before lying of power cable in 

the centre of the trench. Spreading of another layer of 100mm sand above laid cable. Utmost care 

should be taken while loading / unloading and unwinding the cable drums. Covering the cable with 

RCC half round hume pipe 30mm thick, 150mm inner dia.before refilling pre-bonding tap/warning tap 

should provide below 700 mm from the ground level and back filling the same to make ground level 

as per original., Back feeling the trench so as to make ground level as per original. Laid cable up to 

cable box of Plinth Mounted RMU / Transformer shall be part of Normal Laying.[The rates are 

excluding supply of Cable].

Meter - - - - - 200.000 468.00 93600.00 93600.00

13.0
Laying of various sizes of 11 KV XLPE insulated Aluminium armoured cable in cable tray/ trench 

over/below the ground level [The rates are excluding cable tray, only labour charges].
Meter - - - - - 0.000 150.00 0.00 0.00

14.0

Laying of various size of 11 KV XLPE insulated Aluminium armoured cable above ground in air for 

termination of cable on Pole with Clamps made from G.I. Flat 50X6 MM for and with 2.7 Meter G I 

Pipe of 100MM Size as per site condition and instruction of engineer in charge [The rates are 

including cost of clamp and G I Pipe].

Meter - - - - - 0.000 680.00 0.00 0.00

15.0

Laying of various size of 11 KV XLPE insulated Aluminium armoured cable above ground in air for 

termination of cable on Pole with Clamps made from G.I. Flat 50X6 MM for and with 2.7 Meter G I 

Pipe of 160MM Size as per site condition and instruction of engineer in charge [The rates are 

including cost of clamp and G I Pipe].

Meter - - - - - 200.000 950.00 190000.00 190000.00

16.0

Laying of various size of 11 KV XLPE insulated Aluminium armoured cable above ground in air for 

termination of cable on Pole as per site condition and instruction of engineer in charge [The rates 

are excluding cost of clamp and pipe].

Meter - - - - - 200.000 38.00 7600.00 7600.00

17.0

Laying of various size of 11kV XLPE insulated Aluminium armoured cable underground through 

already laid HDPE Pipe (by HDD method). [The rates are excluding supply and laying of HDPE 

Pipe through HDD Method]. 

Meter - - - - - 200.000 150.00 30000.00 30000.00
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Ghuma & Shela
Turnkey Based Contract for Conversion of Existing HT and / or LT Line Network in to Underground Cable Network with 

Associated Activities under UGVCL of Gujarat State

18.0

Laying of various size Single Circuit of 11kV XLPE insulated Aluminium armoured cable in Cable 

trench up to the minimum depth of 1200 mm is to be dug with width of 300 mm in any type of soil. 

Spreading of sand at the bottom of the trench up to 100mm before lying of HDPE Pipe in the centre 

of the trench. Utmost care should be taken while loading / unloading and unwinding the cable drums. 

The cable shall be laid through particular size of HDPE Pipe. before refilling pre-bonding 

tap/warning tap should provide below 700 mm from the ground level and back filling the same to 

make ground level as per original. Back feeling the trench so as to make ground level as per original. 

Laid cable up to cable box of Plinth Mounted RMU / Transformer shall be part of Normal Laying. [The 

rates are excluding supply of HDPE Pipe].

Meter - - - - - 200.000 235.00 47000.00 47000.00

19.0

Laying of various size Double Circuit of 11kV XLPE insulated Aluminium armoured cable in Cable 

trench up to the minimum depth of 1200 mm is to be dug with width of 300 mm in any type of soil. 

Spreading of sand at the bottom of the trench up to 100mm before lying of HDPE Pipe in the centre 

of the trench. Utmost care should be taken while loading / unloading and unwinding the cable drums. 

The cable shall be laid through particular size of HDPE Pipe. before refilling pre-bonding 

tap/warning tap should provide below 700 mm from the ground level and back filling the same to 

make ground level as per original. Back feeling the trench so as to make ground level as per original. 

Laid cable up to cable box of Plinth Mounted RMU / Transformer shall be part of Normal Laying.[The 

rates are excluding supply of HDPE Pipe].

Meter - - - - - 0.000 368.00 0.00 0.00

A-9
Push Through: Providing and Laying of HDPE Pipe confirming to IS 4984:1955 (Amendment 

no. 2) for HT UG Cable [Rates are excluding laying of cable]
29624.250 16678452.75 29624.250 19996368.75 36674821.50

4.0 OD 110 mm, minimum thickness as per IS 4982 and amendment thereof Meter 29624.250 525.00 15.75 11.00 11.00 563.00 1,66,78,452.75 29,624.250 675.00 19996368.75 36674821.50

A-10

Proving and Fixing HT push on/heat shrink type end Indoor termination kit preferably 3m(m-

seal) or Raychem make at switchgear end boxes, transformer(PAD/Pole mounted) for 3 core 

11 kV XLPE Aluminium Conductor Armoured cable as specified with connection of leads 

including cutting, stripping of cable, insulations, providing compression type terminal 

,crimping of lugs with suitable crimping tool, indoor application.

708 2987440.00 708 885000.00 3872440.00

1.0 3C X 35 / 50 / 70 mm² HT XLPE Cable No. 357 3,677.00 110.31 74.00 74.00 3,936.00 14,05,152.00 357 1,250.00 446250.00 1851402.00

2.0 3C X 95 / 120 / 150 / 185 mm² HT XLPE Cable No. 10 3,912.00 117.36 79.00 79.00 4,188.00 41,880.00 10 1,250.00 12500.00 54380.00

3.0 3C X 240 mm² HT XLPE Cable No. 331 4,211.00 126.33 85.00 85.00 4,508.00 14,92,148.00 331 1,250.00 413750.00 1905898.00

4.0 3C X 300 mm² / 400 mm² HT XLPE Cable No. 10 4,508.00 135.24 91.00 91.00 4,826.00 48,260.00 10 1,250.00 12500.00 60760.00

A-11

Proving and Fixing HT push on/heat shrink type end Outdoor termination kit preferably 3m(m-

seal) or Raychem make at switchgear end boxes, transformer(PAD/Pole mounted) for 3 core 

11 kV XLPE Aluminium Conductor Armoured cable as specified with connection of leads 

including cutting, stripping of cable, insulations, providing compression type terminal 

,crimping of lugs with suitable crimping tool, Outdoor application.

98 551910.00 98 122500.00 674410.00

1.0 3C X 35 / 50 / 70 mm² HT XLPE Cable No. 9 4,623.00 138.69 93.00 93.00 4,948.00 44,532.00 9 1,250.00 11250.00 55782.00

2.0 3C X 95 / 120 / 150 / 185 mm² HT XLPE Cable No. 10 4,947.00 148.41 99.00 99.00 5,294.00 52,940.00 10 1,250.00 12500.00 65440.00

3.0 3C X 240 mm² HT XLPE Cable No. 69 5,337.00 160.11 107.00 107.00 5,712.00 3,94,128.00 69 1,250.00 86250.00 480378.00

4.0 3C X 300 mm² / 400 mm² HT XLPE Cable No. 10 5,635.00 169.05 113.00 113.00 6,031.00 60,310.00 10 1,250.00 12500.00 72810.00

A-12

Proving and Fixing HT push on/heat shrink type Straight joint preferably 3m(m-seal) or 

Raychem make for 3 core 11 kV XLPE Aluminium Conductor Armoured cable as specified 

with connection of leads including cutting, stripping of cable, insulations ,providing 

compression type terminals, crimping of lugs with suitable crimping tool.

123 893713.00 123 153750.00 1047463.00

1.0 3C X 35 / 50 / 70 mm² HT XLPE Cable No. 8 6,158.00 184.74 124.00 124.00 6,591.00 52,728.00 8 1,250.00 10000.00 62728.00

2.0 3C X 95 / 120 / 150 / 185 mm² HT XLPE Cable No. 10 6,614.00 198.42 133.00 133.00 7,079.00 70,790.00 10 1,250.00 12500.00 83290.00

3.0 3C X 240 mm² HT XLPE Cable No. 95 6,839.00 205.17 137.00 137.00 7,319.00 6,95,305.00 95 1,250.00 118750.00 814055.00

4.0 3C X 300 mm² / 400 mm² HT XLPE Cable No. 10 6,999.00 209.97 140.00 140.00 7,489.00 74,890.00 10 1,250.00 12500.00 87390.00
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Ghuma & Shela
Turnkey Based Contract for Conversion of Existing HT and / or LT Line Network in to Underground Cable Network with 
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B-1
1.1kV Aluminum Conductor, XLPE Insulated, PVC Sheathed, Armoured, Screened Flame 

Retardant Low Smoke (FRLS) Cable
3695.000 4174625.00 0.000 3065200.00 7239825.00

14.0 4C x 240 mm²  Aluminum Meter 855.000 1,979.00 59.37 40.00 40.00 2,119.00 18,11,745.00 0.000 335.00 0.00 1811745.00

36.0 1 C x 300 mm²  Aluminum Meter 2840.000 776.00 23.28 16.00 16.00 832.00 23,62,880.00 0.000 335.00 0.00 2362880.00

42.0

Normal Laying: Laying of various size Single Circuit of 1.1kV XLPE insulated Aluminium armoured 

cable in Cable trench up to the minimum depth of 900 mm is to be dug with width of 300 mm in any 

type of soil. Spreading of sand at the bottom of the trench up to 100mm before lying of power cable in 

the centre of the trench. Spreading of another layer of 100mm sand above laid cable. Utmost care 

should be taken while loading / unloading and unwinding the cable drums. Covering the cable with 

RCC half round hume pipe 30mm thick, 150mm inner dia.before refilling pre-bonding tap/warning tap 

should provide below 700 mm from the ground level and back filling the same to make ground level 

as per original., Back feeling the trench so as to make ground level as per original. Laid cable up to 

cable box of Plinth Mounted LTDB / LT Feeder Panel / Service Panel shall be part of Normal Laying.

Meter - - - - - 2,840.000 335.00 951400.00 951400.00

43.0

Normal Laying: Laying of various size Double Circuit of 1.1kV XLPE insulated Aluminium armoured 

cable in Cable trench up to the minimum depth of 900 mm is to be dug with width of 500 mm in any 

type of soil. Spreading of sand at the bottom of the trench up to 100mm before lying of power cable in 

the centre of the trench. Spreading of another layer of 100mm sand above laid cable. Utmost care 

should be taken while loading / unloading and unwinding the cable drums. Covering the cable with 

RCC half round hume pipe 30mm thick, 150mm inner dia.before refilling pre-bonding tap/warning tap 

should provide below 700 mm from the ground level and back filling the same to make ground level 

as per original., Back feeling the trench so as to make ground level as per original.Laid cable up to 

cable box of Plinth Mounted LTDB / LT Feeder Panel / Service Panel shall be part of Normal Laying.

Meter - - - - - 200.000 468.00 93600.00 93600.00

44.0
Laying of various sizes of 1.1 KV XLPE insulated Aluminium armoured cable in cable tray/ trench 

over/below the ground level [The rates are excluding cable tray, only labour charges].
Meter - - - - - 0.000 150.00 0.00 0.00

45.0

Laying of various size of 1.1 KV XLPE insulated Aluminium armoured cable above ground in air for 

termination of cable on Pole with Clamps made from G.I. Flat 50X6 MM for and with 2.7 Meter G I 

Pipe of 100MM Size as per site condition and instruction of engineer in charge [The rates are 

including cost of clamp and G I Pipe].

Meter - - - - - 2,000.000 680.00 1360000.00 1360000.00

46.0

Laying of various size of 1.1 KV XLPE insulated Aluminium armoured cable above ground in air for 

termination of cable on Pole with Clamps made from G.I. Flat 50X6 MM for and with 2.7 Meter G I 

Pipe of 160MM Size as per site condition and instruction of engineer in charge [The rates are 

including cost of clamp and G I Pipe].

Meter - - - - - 400.000 950.00 380000.00 380000.00

47.0

Laying of various size of 1.1 KV XLPE insulated Aluminium armoured cable above ground in air for 

termination of cable on Pole as per site condition and instruction of engineer in charge [The rates 

are excluding cost of clamp and pipe].

Meter - - - - - 400.000 38.00 15200.00 15200.00

48.0

Laying of various size of 1.1kV XLPE insulated Aluminium armoured cable underground through 

already laid HDPE Pipe (by HDD method). [The rates are excluding supply and laying of HDPE 

Pipe through HDD Method]. 

Meter - - - - - 200.000 150.00 30000.00 30000.00

49.0

Laying of various size Single Circuit of 1.1kV XLPE insulated Aluminium armoured cable in Cable 

trench up to the minimum depth of 900 mm is to be dug with width of 300 mm in any type of soil. 

Spreading of sand at the bottom of the trench up to 100mm before lying of power cable in the centre 

of the trench. Utmost care should be taken while loading / unloading and unwinding the cable drums. 

The cable shall be laid through particular size of HDPE Pipe. before refilling pre-bonding 

tap/warning tap should provide below 700 mm from the ground level and back filling the same to 

make ground level as per original. Back feeling the trench so as to make ground level as per original. 

Laid cable up to cable box of Plinth Mounted LTDB / LT Feeder Panel / Service Panel shall be part of 

Normal Laying.

Meter - - - - - 1,000.000 235.00 235000.00 235000.00

50.0

Laying of various size Double Circuit of 1.1kV XLPE insulated Aluminium armoured cable in Cable 

trench up to the minimum depth of 900 mm is to be dug with width of 300 mm in any type of soil. 

Spreading of sand at the bottom of the trench up to 100mm before lying of power cable in the centre 

of the trench. Utmost care should be taken while loading / unloading and unwinding the cable drums. 

The cable shall be laid through particular size of HDPE Pipe. before refilling pre-bonding 

tap/warning tap should provide below 700 mm from the ground level and back filling the same to 

make ground level as per original. Back feeling the trench so as to make ground level as per original. 

Laid cable up to cable box of Plinth Mounted LTDB / LT Feeder Panel / Service Panel shall be part of 

Normal Laying.

Meter - - - - - 0.000 368.00 0.00 0.00

ESTIMATED COST CALCULATION FOR LT UNDERGROUND
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51.0

Laying of various size Single Circuit of 1.1kV XLPE insulated Aluminium armoured cable in Cable 

trench up to the minimum depth of 900 mm is to be dug with width of 300 mm in any type of soil. 

Spreading of sand at the bottom of the trench up to 100mm before lying of power cable in the centre 

of the trench. Utmost care should be taken while loading / unloading and unwinding the cable drums. 

The cable shall be laid through particular size of DWC Pipe. before refilling pre-bonding tap/warning 

tap should provide below 700 mm from the ground level and back filling the same to make ground 

level as per original. Back feeling the trench so as to make ground level as per original. Laid cable up 

to cable box of Plinth Mounted LTDB / LT Feeder Panel / Service Panel shall be part of Normal 

Laying.

Meter - - - - - 0.000 235.00 0.00 0.00

52.0

Laying of various size Double Circuit of 1.1kV XLPE insulated Aluminium armoured cable in Cable 

trench up to the minimum depth of 900 mm is to be dug with width of 300 mm in any type of soil. 

Spreading of sand at the bottom of the trench up to 100mm before lying of power cable in the centre 

of the trench. Utmost care should be taken while loading / unloading and unwinding the cable drums. 

The cable shall be laid through particular size of DWC Pipe. before refilling pre-bonding tap/warning 

tap should provide below 700 mm from the ground level and back filling the same to make ground 

level as per original. Back feeling the trench so as to make ground level as per original. Laid cable up 

to cable box of Plinth Mounted LTDB / LT Feeder Panel / Service Panel shall be part of Normal 

Laying.

Meter - - - - - 0.000 368.00 0.00 0.00

B-3
Push Through: Providing and Laying of HDPE Pipe confirming to IS 4984:1955 (Amendment 

no. 2) through HDD Method - LT UG Cable
855.000 481365.00 855.000 577125.00 1058490.00

4.0 OD 110 mm, minimum thickness as per IS 4982 and amendment thereof Meter 855.000 525.00 15.75 11.00 11.00 563.00 4,81,365.00 855.000 675.00 577125.00 1058490.00

B-5

LT CABLE TERMINATION: Cable termination (Indoor / Outdoor / Straight Joints) on LT Pole, 

FSP, LT Distribution Transformer Box of pole mounted transformer of LT cable grade as 

specified below including cutting,stripping of cable,insulations,providing compression type 

terminals including supply of suitable cable glands,crimping lugs with necessary 

connections.

300 399900.00 300 37500.00 437400.00

14.0 4C x 240 mm²  Aluminum No. 100 1,245.00 37.35 25.00 25.00 1,333.00 1,33,300.00 100 125.00 12500.00 145800.00

36.0 1 C x 300 mm²  Aluminum No. 200 1,245.00 37.35 25.00 25.00 1,333.00 2,66,600.00 200 125.00 25000.00 291600.00
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B-7 FSP (FUSE SECTION PILLER) 93 9563806.00 93 1191423.00 10755229.00

1.0

FSP (Fuse Section Piller) 1250 Amp : Supplying and erecting 120x100x40 cms. Fuse section pillar 

fabricated from 4 mm thick Thermosetting Plastic(moulded in a single piece) i.e. Glass Reinforced 

Polyester Sheet Moulding Compound (SMC) with cable clamps to be burried in ground to have 

appropriate erection on look uniform unit erected with cement concrete foundation and 45 cms high 

brick masonary internal supported on both side with internal and outer side locking arrangement with 

lock and keys in duplicate. Incoming switchgear SFU of 1250 Amp TPN and outgoing HRC SMC fuse 

base and kinfe type links 32 Amp to 630 Amp. capacity, fuse base fitted on 630 Amp. current 

capacity copper Busbar with RYB colour coding and insulated strip with all internal connections and 

entry for incoming 1 Core 300 Sq.mm 4 Nos. and outgoing 5/6 nos. 3.5 core cables of suitable sizes.( 

As per Technical specification of FSP)

No. 17 1,26,860.00 3,805.80 2,538.00 2,538.00 1,35,742.00 23,07,614.00 17 2,811.00 47787.00 2355401.00

2.0

FSP (Fuse Section Piller) 800 Amp : Supplying and erecting 120x100x40 cms. Fuse section pillar 

fabricated from 4 mm thick Thermosetting Plastic(moulded in a single piece) i.e. Glass Reinforced 

Polyester Sheet Moulding Compound (SMC) with cable clamps to be burried in ground to have 

appropriate erection on look uniform unit erected with cement concrete foundation and 45 cms high 

brick masonary internal supported on both side with internal and outer side locking arrangement with 

lock and keys in duplicate. Incoming switchgear SFU of 800 Amp TPN and outgoing HRC SMC fuse 

base and kinfe type links 32 Amp to 630 Amp. capacity, fuse base fitted on 630 Amp. current 

capacity copper Busbar with RYB colour coding and insulated strip with all internal connections and 

entry for incoming 1 Core 300 Sq.mm 4 Nos. and outgoing 5/6 nos. 3.5 core cables of suitable sizes.( 

As per Technical specification of FSP)

No. 28 1,01,860.00 3,055.80 2,038.00 2,038.00 1,08,992.00 30,51,776.00 28 2,811.00 78708.00 3130484.00

3.0

FSP (Fuse Section Piller) 630 Amp: Supplying and erecting 120x100x40 cms. Fuse section pillar 

fabricated from 4 mm thick Thermosetting Plastic(moulded in a single piece) i.e. Glass Reinforced 

Polyester Sheet Moulding Compound (SMC) with cable clamps to be burried in ground to have 

appropriate erection on look uniform unit erected with cement concrete foundation and 45 cms high 

brick masonary internal supported on both side with internal and outer side locking arrangement with 

lock and keys in duplicate. Incoming switchgear SFU of 630 Amp TPN and outgoing HRC SMC fuse 

base and kinfe type links 32 Amp to 630 Amp. capacity, fuse base fitted on 630 Amp. current 

capacity copper Busbar with RYB colour coding and insulated strip with all internal connections and 

entry for incoming 1 Core 300 Sq.mm 4 Nos. and outgoing 5/6 nos. 3.5 core cables of suitable sizes.( 

As per Technical specification of FSP)

No. 48 81,860.00 2,455.80 1,638.00 1,638.00 87,592.00 42,04,416.00 48 2,811.00 134928.00 4339344.00

5.0 Plinth and Foundation of Fuse Section Pillar No. - - - - - 93 10,000.00 930000.00 930000.00
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C-1 EARTHING & EARTHING STRIP 1059 8839465.00 1059 1609680.00 10449145.00

1.0

Carbon Earthing for LSTC: Supplying & erecting of maintaince free earthing sysytem comprising of 

17.2 mm dia 3 mtr Long Earthing Electrode of low carbon steel electrode with 250 micrns copper 

coating + carbon based conductive concrete back fill safe compound(resisitivity of less than 0.10 

ohm mtr) & copper clamp.Supply, Earcting  and Install pre cast RCC Earth pit Chamber (300*300 

MM),Making 100 mm Dia Bore, 3 Mtr Long, Making of Earth pit chamber in normal Soil.

No. 0 8,378.00 251.34 168.00 168.00 8,966.00 0.00 0 1,000.00 0.00 0.00

2.0

Carbon Earthing for UG Equipment: Supplying & erecting of maintaince free earthing sysytem 

comprising of 17.2 mm dia 2 mtr Long Earthing Electrode of low carbon steel electrode with 250 

micrns copper coating + carbon based conductive concrete back fill safe compound(resisitivity of 

less than 0.10 ohm mtr) & copper clamp.,Making 100 mm Dia Bore, 2 Mtr Long, Making of Earth pit 

chamber in normal Soil.

No. 97 5,500.00 165.00 110.00 110.00 5,885.00 5,70,845.00 97 1,000.00 97000.00 667845.00

3.0

Carbon Earthing for UG Equipment: Supplying & erecting of maintaince free earthing sysytem 

comprising of 17.2 mm dia 3 mtr Long Earthing Electrode of low carbon steel electrode with 250 

micrns copper coating + carbon based conductive concrete back fill safe compound(resisitivity of 

less than 0.10 ohm mtr) & copper clamp.,Making 100 mm Dia Bore, 3 Mtr Long, Making of Earth pit 

chamber in normal Soil.

No. 962 6,500.00 195.00 130.00 130.00 6,955.00 66,90,710.00 962 1,000.00 962000.00 7652710.00

4.0
Supply installation & commissioning of earthing conductor 40 x 3 G.I. strip for all electrical 

equipments as well as connection to be made. Rates inclusive of hot dipped hardwares.
Meter 10590.000 138.00 4.14 3.00 3.00 149.00 15,77,910.00 10,590.000 52.00 550680.00 2128590.00

5.0

Supply installation & commissioning of earthing conductor 38 x 3 G.I. strip for pole mounted 

transformer and upto FSP,RMU as well as connection to be made to the earth pit. Rates inclusive of 

hot dipped hardwares.

Meter 0 91.00 2.73 2.00 2.00 98.00 0.00 0 52.00 0.00 0.00

6.0

Supply installation & commissioning of earthing conductor 25 x 3 G.I. strip for pole mounted 

transformer and upto FSP,RMU as well as connection to be made to the earth pit. Rates inclusive of 

hot dipped hardwares.

Meter 0 75.00 2.25 2.00 2.00 82.00 0.00 0 52.00 0.00 0.00

C-2 FENCING

1.0

FENCING: FRP Fencing for RMU and PSS, post shall be made out of FRP Pultruded hollow section 

of size 50x50x5mm.. and shall be grouted in the ground with c. c. of ratio 1:3:6., Sub frame provided 

using hollow FRP section 50x25x5mm or FRP angles 50x50x5 at top and bottom and other  

accessories for fixing of gates etc. Rails shall be made out of FRP notch bars of 12mm dia, Pickets 

shall be made of flats of size 35x5mm SMC or FRP as per specifications and 

RMT 2968.200 2,860.00 85.80 58.00 58.00 3,062.00 90,88,628.40 2,968.200 601.00 1783888.20 10872516.60

2.0 Chain Link Fencing using MS Pipe, MS Angle & GI wire Mesh Chain Link RMT 2968.200 1,628.80 48.87 33.00 33.00 1,744.00 51,76,540.80 2,968.200 460.00 1365372.00 6541912.80

C-3
WARNING TAP: For laying on trench after laying cable on trech to provide indication cable 

route below land surface in underground trench to protect cable for mechnical injuries.
Meter 12234.750 14.00 0.42 1.00 1.00 17.00 207990.75 12234.750 7.00 85643.25 293634.00

C-4

CABLE TERMINAL FERRULS: The PVC Cable terminal ferruls for identification of phase 

sequence and feeder/PSS/FSP name of HT/LT cables shall be provided at every termination of 

all cables stating detail as under. HT Cable :Feeder name/Phase(R/Y/B) LT Cable : TC/FSP 

name/Phase(R/Y/B/N)                         

No. 0 20.00 0.60 1.00 1.00 23.00 0.00 0 7.00 0.00 0.00

C-5

CABLE TAG: The PVC tag for identification of feeder/PSS/FSP/RMU name of HT/LT cables 

shall be provided at every 10 MTR                                                                                       HT 

Feeder: Substation/Feeder                                                                                             LT Feeder : 

PSS/Transformer/FSP                            

No. 4733 20.00 0.60 1.00 1.00 23.00 108859.00 4733 7.00 33131.00 141990.00

C-6

Providing and fixing of “Route marker” of CC 1:2:4, 150mm*150mm*750mm Concrete stone 

embedded in earth atleast 300mm below the GL and 450mm above GL at distance of 

approximately  100 mtr or as directed by engineer in charge.  The route marker must be 

painted with yellow colour of stone with red colour for embracing on stone –“UGVCL 11 KV 

Cable” / "UGVCL 1.1KV Cable" . ( This includes material, painting & labour charges for 

excavation& refilling)

No. 1455 300.00 9.00 6.00 6.00 321.00 467055.00 1455 100.00 145500.00 612555.00

C-7 Obtaining statutory approval from Electrical Inspector  for installation of the system. Job - - - - - 2 125000.00 250000.00 250000.00

C-8

Preparing and supply of complete drawing from road centre level including jointing locations 

etc. for cable laid routes in six sets. The drawing should be geographical indicating all 

directions  (For Turnkey Projects Only)

Per 

Kilome

ter

- - - - - 43.629 1000.00 43629.00 43629.00

C-9

DTC:                                                                                                                                 Fixing of 

DTC meter at all Transformers Center in such manner that meter reading may be taken easily 

without obstruction due to fencing of RMU (excluding Meter/Meter Box/Cable)

No. - - - - - 0 1500.00 0.00 0.00

C-10
Supply and installation of clamps made from 50*6 mm GI flat (Min. weight of flat 1.6 Kg per 

set) for fitting for 110mm GI/HDPE pipe above ground with the pole (with cost of nuts & bolts)
Set 200 100.00 3.00 2.00 2.00 107.00 21400.00 200 30.00 6000.00 27400.00

C-11
Supply and installation of clamps from 50*6 mm GI flat (Min. weight of flat 1.8 Kg per set)  for 

fitting for 160mm GI/HDPE pipe above ground with the pole. (with cost of nuts & bolts)
Set 0 120.00 3.60 3.00 3.00 130.00 0.00 0 30.00 0.00 0.00

ESTIMATED COST CALCULATION FOR UNDERGROUND WORK - ASSOCIATED ACTIVITIES
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C-12
Supply and Fixing of medium grade GI Pipe of Size of 100 mm Diameter (Min 2.5 meter 

required) Weight 9 to 10 KG/Mtr.
Meter 0 350.00 10.50 7.00 7.00 375.00 0.00 0 200.00 0.00 0.00

C-13
Supply and Fixing of medium grade GI Pipe of Size of 160 mm Diameter (Min 2.5 meter 

required) Weight 10 to 11 KG/Mtr.
Meter 0 600.00 18.00 12.00 12.00 642.00 0.00 0 200.00 0.00 0.00

C-20

Providing and Fixing of SMC Type Terminal Protector with Dielectric Strength of 11kV/MM, 

IZOD Impact Strength 56KH/M2 for Transformer HT Bushings and replacement of existing 

bare conductor jumper with HT Coated conductor for entire transformer structure and fixing 

of long barrel aluminum lug of suitable size and applying HT ERP Tape

No. 0 1,620.00 48.60 33.00 33.00 1,735.00 0.00 0 200.00 0.00 0.00

C-21

Providing and Fixing of SMC Type Terminal Protector with Dielectric Strength of 11kV/MM, 

IZOD Impact Strength 56KH/M2 for Transformer LT Bushings and replacement of existing 

bare conductor jumper with LT Coated conductor for entire transformer structure and fixing 

of long barrel aluminum lug of suitable size and applying LT ERP Tape

No. 0 650.00 19.50 13.00 13.00 696.00 0.00 0 200.00 0.00 0.00

C-22

DISMENTALLING WORK: (dismentaled material in usable condition with crediting of 

fabrication at store and stacking of pole at safe location on road side or crediting to 

departmental store as per instruction of Engineer-in-Charge)

806124.42 806124.42

1.0 Dismentalling of pole mounted transformer Nos - - - - - 10 4,340.00 43400.00 43400.00

2.0 Dismentallling PSC Pole 8 Mtr with Fabrication Nos - - - - - 300 562.00 168600.00 168600.00

3.0 Dismentallling PSC 10 Mtr/Rail/RSJ pole with Fabrication Nos - - - - - 300 1,233.00 369900.00 369900.00

4.0 Dismentallling Double Pole Structure with Fabrication Nos - - - - - 10 2,263.00 22630.00 22630.00

5.0 Dismentalling of ACSR/Earth wire conductor 

Per 

Cond./

kM

- - - - - 86.670 2,326.00 201594.42 201594.42

GRAND TOTAL WITHOUT 1% WELFARE CESS & 18% GST 361671032.70 48326249.52 409997282.22


