
TENDER NOTICE No:-UGVCL/TECH-PROJECT/26-27/ROBUST-GWFCM/HT-UG/FT/06

Sr. 
No.

Particulars of Item Grand Total in Rs.

A
TOTAL SUPPLY AMOUNT OF SCHEDULE-B: CONVERSION OF EXISTING OVERHEAD ELECTRICAL NETWORK 

IN TO UNDERGROUND CABLE NETWORK ITEMS (WITHOUT GST & CESS)
₹ 2,51,77,63,783.1000

B
TOTAL INSTALLATION, TESTING & COMMISSIONING AMOUNT OF SCHEDULE-B: CONVERSION OF 

EXISTING OVERHEAD ELECTRICAL NETWORK IN TO UNDERGROUND CABLE NETWORK ITEMS (WITHOUT 
GST & CESS)

₹ 33,84,35,130.8200

C
TOTAL SUPPLY & INSTALLATION, TESTING & COMMISSIONING AMOUNT OF SCHEDULE-B: CONVERSION 

OF EXISTING OVERHEAD ELECTRICAL NETWORK IN TO UNDERGROUND CABLE NETWORK ITEMS  
(WITHOUT GST & CESS)

₹ 2,85,61,98,913.9200

1 BIDDER'S OFFER ( + / - ) IN % 0.0000%

2 BIDDER'S OFFER ( + / - ) IN RUPEES ₹ 0.0000

D
OFFERED SUPPLY & INSTALLATION AMOUNT OF SCHEDULE-B: CONVERSION OF EXISTING OVERHEAD 

ELECTRICAL NETWORK IN TO UNDERGROUND CABLE NETWORK ITEMS (WITHOUT GST & CESS)
₹ 2,85,61,98,913.9200

3 Welfare cess @ 1% ON "D" ₹ 2,85,61,989.1392

E TOTAL AMOUNT (WITH WELFARE CESS) ₹ 2,88,47,60,903.0592

4 GST @ 18% ON "E" ₹ 51,92,56,962.5507

F GRAND TOTAL (WITH GST & WELFARE CESS) ₹ 3,40,40,17,865.6099

Date Signature of Bidder Stamp
Note: Four Digits are considered as per N-Procurement format. 

Save Energy for Benefit of Self and Nation

SCHEDULE-B

Kathwada & Naroda Ind

Turnkey Based Contract for Conversion of Existing HT and / or LT Line Network in to Underground Cable Network with Associated Activities under UGVCL of 
Gujarat State

ONLINE ONLY


